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Invitation for Bids

Madan Bhandari University of Science and Technology Development Board
Setopati, Sainbu, Lalitpur Metropolitan City Ward 18, Nepal
Invitation for Bids for the Construction of Graduate Program Building IV at Chitlang
Contract Identification IFB No.: MBUSTDB/W/NCB-01/2078/79

First Date of publication: April 08,2022, Friday (Chaitra25, 2078)

Madan Bhandari University of Science and Technology Development Board
(MBUSTDB) has received a grant from GoNtowards the cost for the Graduate Program
Building IV at Chitlang, Thaha Municipality, Ward No. 9, Makawanpur District,
Bagmati Province and intends to apply part of the funds to cover eligible payments under
the Contract forthe Construction of the Graduate Program Building I'V. Bidding is open to
all eligible bidders as per Section V of the bidding document.

MBUSTDB invites electronic bids from eligible bidders for the construction of the
Graduate Program Building IVunder the National Competitive Bidding — Single Stage
Two Envelope Bidding procedures.

Only eligible bidders with the following specific construction experience should
participate in this bidding:

a) Minimum Average Annual Construction Turnover of the best 3 years within the last
10 years: NRs. 275Million excluding VAT.

b) Participation as Prime contractor, management contractor, or subcontractor, in at least
One (1) Contract for RCC Frame Structure Building within the last ten (10) years,
with a value of at least NRs 269 Million excluding VAT that has been successfully or
are substantially completed and that are similar to the proposed works.

c) Participation as Prime contractor in at least one (1) RCC frame structure institutional
building contract completed within the original contract period prior to the
applications submission deadline within the last ten (10) years, with a value of at least
NRs 200 Million excluding VAT.

. Under the Single Stage, Two Envelope Procedure, Bidders are required to submit
simultaneously two separate sealed envelopes, one containing (i) the Technical Bid and
the other (ii) the Price Bid, both in turn enclosed in one sealed envelope as per the
provision of ITB 21 of the Bidding Document.

Eligible Bidders may obtain further information and inspect the Bidding Documents at the
office of MBUSTDB, Telephone no. 9840088016 and 9849848053, email:
info@mbustb.edu.np or may visit PPMO e-GP system www.bolpatra.gov.np/egp and
www.mbustb.org.

A complete set of Bidding Documents may be downloaded from PPMO’s e-GP system
www.bolpatra.gov.np/egp.Bidders, submitting their bids electronically, should deposit the
non-refundable cost of bidding document NRs. 20,000.00 in the account as specified below

Name of the Bank: Nepal Bank Limited, Gabahal, Lalitpur.

Name of Office: Madan Bhandari University of Science and Technology Development
Board

Office Account no.: 01800106701870000001

Pre-bid meeting shall be held at the office of MBUSTDB at 12:00 hours, April 22, 2022.

Electronic bids must be submitted to the office Madan Bhandari University of Science
and  Technology  Development Board through PPMO’s e-GP  system
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www.bolpatra.gov.np/egpon or before 13:00 hours on May 09, 2022 (Baishakh 26,
2079),.Bids received after this deadline will be rejected.

. The bids will be opened in the presence of Bidders' representatives who choose to attend at
14:00 hours on May 09, 2022 (Baishakh 26, 2078), at the office of MBUSTDB. Bids must
be valid for a period of 120 (one hundred twenty) days (i.e. September 05, 2022) after bid
opening and must be accompanied by a scanned copy of the bid security in pdf format
amounting to a minimum of NRs. 7.6 Million .which shall be valid for 30 days beyond the
validity period of the bid (i.e. October 05, 2022)

If the last date of purchasing and /or submission falls on a government holiday, then the
next working day shall be considered as the last date. In such a case the validity period of
the bid security shall remain the same as specified for the original last date of bid
submission.
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Section I: Instructions to Bidders

A. General

1. Scope of Bid

1.1 In connection with the Invitation for Bids indicated in the Bid Data
Sheet (BDS), the Employer, as indicated in the BDS, issues this
Bidding Document for the procurement of Works as specified in
Section VI (Works Requirements). The name, identification, and
number of lots (contracts) of the National Competitive Bidding
(NCB) are providedin the BDS.

1.2 Throughout this Bidding Document:
(a)the term “in writing” means communicated in written form and
delivered against receipt;
(b) except where the context requires otherwise, words
indicating the singular also include the plural and words
indicating the plural also include the singular; and

(c) “day” means calendar day.

2. Source of Funds

2.1 GoN Funded: In accordance with its annual program and budget,
approved by the GoN, the implementing agency indicated in the
BDS plans to apply a portion of the allocated budget to eligible
payments under the contract(s) for which this Bidding Document is
issued.

Or

Public Entities' own Resource Funded: In accordance with its
annual program and budget, approved by the public entity, the
implementing agency indicated in the BDS plans to apply a
portion of the allocated budget to eligible payments under the
contract(s) for which this Bidding Document is issued.

Or

DP Funded: The GoN has applied for or received financing
(hereinafter called “funds”) from the Development Partner
(hereinafter called “the DP”) indicated in the BDS toward the cost
of the project named in the BDS. The GoN intends to apply a portion
of the funds to eligible payments under the contract(s) for which this
Bidding Document is issued.

2.2 DP Funded: Payment by the DP will be made only at the request of
the GoN and upon approval by the DP in accordance with the
terms and conditions of the financing agreement between the GoN
and the DP (hereinafter called the “Loan/Grant Agreement”), and will
be subject in all respects to the terms and conditions of that
Loan/Grant Agreement. No party other than the GoN shall derive
any rights from the Loan Agreement or have any claim to the
funds.

3. Fraud and
Corruption

3.1 Procuring Entities as well as Bidders, suppliers and contractors and
their sub-contractors shall adhere to the highest standard of ethics
during the procurement and execution of such contracts. In
pursuance of this:;




(a) the Employer adopts, for the purposes of this provision, the
terms as defined below:
(i) “corrupt practice” means the offering,
giving, receiving, or soliciting, directly or indirectly, anything of
value to influence improperly the actions of another party;

(i) “fraudulent  practice” means any act or
omission, including a misrepresentation, that knowingly
or recklessly misleads, or attempts to mislead, a party to
obtain a financial or other benefit or to avoid an obligation;

(iii) “coercive practice” means impairing or harming, or
threatening to impair or harm, directly or indirectly, any
party or the property of the party to influence improperly
the actions of a party;

(iv) “collusive  practice” means an  arrangement
between two or more parties designed to achieve an
improper purpose, including influencing improperly the
actions of another party.

v) “obstructive practice” means (a) deliberately destroying,
falsifying, altering, or concealing of evidence material to an
investigation; (b) making false statements to investigators in
order to materially impede an investigation; (c) failing to
comply with requests to provide information, documents, or
records in connection with an investigation; (d) threatening,
harassing, or intimidating any party to prevent it from
disclosing its knowledge of matters relevant to the
investigation or from pursuing the investigation; or (e)
materially impeding GoN/DP’s contractual rights of audit or
access to information; and

vi) ‘“integrity violation” is any act which violates
Anticorruption Policy, including (i) to (v) above and the
following: abuse, conflict of interest, violations of GoN/DP
sanctions, retaliation against whistleblowers or witnesses,
and other violations of Anticorruption Policy, including failure
to adhere to the highest ethical standard.

(b) the Employer will reject a proposal for award if it determines
that the Bidder recommended for award has, directly or
through an agent, engaged in corrupt, fraudulent, collusive,
coercive, or obstructive practices or other integrity violations in
competing for the contract;

(c) DPwill cancel the portion of the financing allocated to a contract if
it determines at any time that representative(s) of the GoN/or of
a beneficiary of DP-financing engaged in corrupt, fraudulent,
collusive, or coercive practices or other integrity violations during
the procurement or the execution of that contract, without the
GoNhaving taken timely and appropriate action satisfactory to
DP to remedy the situation.

(d) DP will impose remedial actions on a firm or an individual, at
any time, in accordance with DP's Anticorruption Policy and
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related Guidelines (as amended from time to time), including
declaring ineligible, either indefinitely or for a stated period of
time, to participate in DP-financed, -administered, or -supported
activities or to benefit from an DP-financed, -administered, or -
supported contract, financially or otherwise, if it at any time
determines that the firm or individual has, directly or through an
agent, engaged in corrupt, fraudulent, collusive, coercive, or
obstructive practices or other integrity violations; and

(e) The Contractor shall permit the GoN/DP to inspect the
Contractor’s accounts and records relating to the performance of
the Contractor and to have them audited by auditors appointed
by the GoN/DP, if so required by the GoN/DP.

3.2 The Bidder shall not carry out or cause to carry out the
following acts with an intention to influence the implementation
of the procurement process or the procurement agreement :

(@) give or propose improper inducement directly or
indirectly,

(b) distortion or misrepresentation of facts,

(c) engaging in corrupt or fraudulent practice or involving in
such act,

(d) interference in participation of other competing bidders,

(e) coercion or threatening directly or indirectly to cause harm to
the person or the property of any person to be involved in
the procurement proceedings,

(f) collusive practice among bidders before or after submission of
bids for distribution of works among bidders or fixing
artificial/uncompetitive bid price with an intention to
deprive the Employer the benefit of open competitive bid price,

(g) Contacting the Employer with an intention to influence the
Employer with regards to the bids or interference of any kind
in examination and evaluation of the bids during the period
from the time of opening of the bids until the notification of
award of contract.

3.3 PPMO, on the recommendation of the Procuring Entity may
blacklist a Bidder for a period of one (1) to three (3) years for its
conduct including on the following grounds and seriousness of the
act committed by the bidder:

(a) if convicted by a court of law in a criminal offence which
disqualifies the Bidder from participating in the contract,

(b) if it is established that the contract agreement signed by the
Bidder was based on false or misrepresentation of Bidder's
qualification information,

(c)if it at any time determines that the firm has, directly or through an
agent, engaged in corrupt, fraudulent, collusive,coercive, or
obstructive practices in competing for, or in executing, a
GoN/DP-financed contract.

(d) if the Successful Bidder fails to sign the Contract.
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3.4 A bidder declared blacklisted and ineligible by the GoN, Public
Procurement Monitoring Office (PPMO) and/or the DP in case of
DP funded project, may be ineligible to bid for a contract during
the period of time determined by the GoN, PPMO and/or the DP.

3.5 In case of a natural person or firm/institution/company which is
already declared blacklisted and ineligible by the GoN, any other
new or existing firm/institution/company owned partially or fully by
such Natural person or Owner or Board of director of blacklisted
firm/institution/company; shall not be eligible bidder.

3.6Furthermore, Bidders shall be aware of the provisions of GCC
(GCC 28.3 and 72.3(j).

4.Eligible Bidders

4.1 A Bidder may be a natural person, private entity, or government
owned entity subject to ITB 4.5 or any combination of them in the
form of a Joint Venture (JV) under an existing agreement, or with the
intent to constitute a legally-enforceable joint venture. In the case of a
JV:

(a) all partners shall be jointly and severally liable for the
execution of the Contract in accordance with the Contract terms.
Maximum number of JV shall be as specified in the BDS. and

(b) the JV shall nominate a Representative who shall have the
authority to conduct all business for and on behalf of any and
all the parties of the JV during the bidding process and, in
the event the JV is awarded the Contract, during Contract
execution.

4.2 A Bidder, and all parties constituting the Bidder, shall have the
nationality of an eligible country, in accordance with Section V
(Eligible Countries). A Bidder shall be deemed to have the
nationality of a country if the Bidder is a citizen or is constituted, or
incorporated, and operates in conformity with the provisions of the
laws of that country. This criterion shall also apply to the
determination of the nationality of proposed sub-contractors or
suppliers for any part of the Contract including related services.

4.3 A Bidder shall not have a conflict of interest. A Bidder found to have
a conflict of interest shall be disqualified. A Bidder may be considered
to be in a conflict of interest with one or more parties in this bidding
process, if any of, including but not limited to, the following apply:

(a) they have controlling shareholders in common; or

(b) they receive or have received any direct or indirect subsidy from
any of them; or

(c) they have the same legal representative for purposes of this bid;
or

(d) they have a relationship with each other, directly or through
common third parties, that puts them in a position to have
access to material information about or improperly
influence the Bid of another Bidder, or influence the decisions
of the Employer regarding this bidding process; or

(e) a Bidder participates in more than one bid in this bidding
process either individually or as a partner in a joint venture.
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This will result in the disqualification of all Bids in which it is
involved. However, subject to any finding of a conflict of interest
in terms of ITB 4.3 (a)-(d) above, this does not limit the
participation of the same subcontractor in more than one bid; or

(f) a Bidder or any of its affiliated entity, participated as a
consultant in the preparation of the design or technical
specifications of the works that are the subject of the Bid; or

(g) aBidder was affiliated with a firm or entity that has been hired (or
is proposed to be hired) by the Employer as Engineer for the
Contract.

4.4 A firm that is under a declaration of ineligibility by the GoN in
accordance with ITB 3, at the date of the deadline for bid
submission or thereafter, shall be disqualified.A firm shall not be
eligible to participate in any procurement activities under an DP-
financed, -administered, or -supported project while under
temporary suspension or debarment by DP pursuant to the DP's
Anticorruption Policy (see ITB 3), whether such debarment was
directly imposed by the DP, or enforced by other DPs pursuant to
the Agreement for Mutual Enforcement of Debarment Decisions. A
bid from a temporary suspended or debarred firm will be rejected.

4.5 Enterprises owned by Government shall be eligible only if they can
establish that they are legally and financially autonomous and
operate under commercial law, and that they are not a
dependent agency of the GoN.

4.6 Bidders shall provide such evidence of their continued eligibility
satisfactory to the Employer, as the Employer shall reasonably
request.

4.7 Firms shall be excluded in any of the cases, if

(a) by an act of compliance with a decision of the United
Nations Security Council taken under Chapter VII of the
Charter of the United Nations, Nepal prohibits any import of
goods or Contracting of works or services from that country or
any payments to persons or entities in that country.Where
Nepal prohibits payments to a particular firm or for particular
goods by such an act of compliance, that firm may be
excluded;

(b) DP Funded: as a matter of law or official regulation, Nepal
prohibits commercial relations with that country, provided that
the DP is satisfied that such exclusion does not preclude
effective competition for the supply of goods or related services
required;

(c) DP Funded: a firm sanctioned or temporarily suspendedby
the DP in relation to their guidelines or appropriate
provisions on preventing and combating fraud and
corruption in projects financed by them.

4.8 In case a prequalification process has been conducted prior to
the bidding process, this bidding is open only to prequalified
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Bidders.

4 9Maximum number of bidding process that a Bidder, and all parties
constituting the Bidder can participate shall be as specified in BDS.
The bidders shall be considered ineligible if number of participation
in bidding process exceeds the number as specified.

5. Eligible Materials,
Equipment and
Services

5.1 The materials, equipment and services to be supplied under the
Contract shall have their origin in any source countries as defined
in accordance with Section V (Eligible Countries) and all
expenditures under the Contract will be limited to such materials,
equipment, and services. At the Employer’s request, Bidders
may be required to provide evidence of the origin of materials,
equipment and services.

5.2 For purposes of ITB 5.1 above, “origin” means the place where the
materials and equipment are mined, grown, produced or
manufactured, and from which the services are provided.
Materials and equipment are produced when, through
manufacturing, processing, or substantial or major assembling of
components, a commercially recognized product results that differs
substantially in its basic characteristics or in purpose or utility from
its components.

B. Contents of Bidding Documents

6. Sections of Bidding
Document

6.1 The Bidding Document consist of Parts I, I, and IlI, which
include all the Sections indicated below, and should be read in
conjunction with any Addenda issued in accordance with ITB 8.

PART | Bidding Procedures

Section | Instructions to Bidders (ITB)
Section Il Bid Data Sheet (BDS)
Section Ill  Evaluation and Qualification Criteria (EQC)

Section IV  Bidding Forms (BDF)
Section V' Eligible Countries
PART Il Requirements
Section VI~ Works Requirements (WRQ)
Section VIl  Bill of Quantities (BOQ)
PART Il Conditions of Contract and Contract Forms
Section VIII General Conditions of Contract (GCC)
Section IX Special Conditions of Contract (SCC)
Section X Contract Forms (COF)

6.2 The Invitation for Bids issued by the Employer is not part of the
Bidding Document.

6.3 The Employer is not responsible for the completeness of the
Bidding Document and theirAddenda, if they were not obtained
directly from the source stated by the Employer in the Invitation for
Bids.

6.4 The Bidder is expected to examine all instructions, forms, terms,
and specifications in the Bidding Document and to furnish with its
bid all information and documentation as is required by the Bidding
Documents. Failure to furnish all information or documentation
required by the Bidding Document may result in the rejection of the
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bid.

7. Clarification of
Bidding Document,
Site Visit, Pre-Bid
Meeting

7.1 A prospective Bidder requiring any clarification of the Bidding
Document shall contact the Employer in writing at the Employer’s
address indicated in BDS or raise any question or curiosity during
the pre-bid meeting if provided for in accordance with ITB 7.4.The
Employer will respond in writing to any request for clarification,
provided that such request is received within the period as
mentioned in ITB 7.5. The Employer shall forward copies of its
response to all Bidders who have acquired the Bidding Document in
accordance with ITB 6.3, including a description of the inquiry but
without identifying its source. Should the Employer deem it
necessary to amend the Bidding Document as a result of a request
for clarification, it shall do so following the procedure under ITB 8
and ITB 22.2.

7.2 The Bidder is advised to visit and examine the Site of Works
and its surroundings and obtain for itself, on its own risk and
responsibility, all information that may be necessary for preparing
the bid and entering into a Contract for construction of the Works. The
costs of visiting the Site shall be at the Bidder's own expense.

7.3 The Bidder and any of its personnel or agents will be granted
permission by the Employer to enter upon its premises and
lands for the purpose of such visit, but only upon the express
condition that the Bidder, its personnel, and agents will release and
indemnify the Employer and its personnel and agents from and
against all liability in respect thereof, and will be responsible for death
or personal injury, loss of or damage to property, and any other loss,
damage, costs, and expenses incurred as a result of the inspection.

7.4 The Bidder’s designated representative is invited to attend a pre-
bid meeting, if provided for in the BDS. The purpose of the meeting
will be to clarify issues and to answer questions on any matter that
may be raised at that stage.

7.5 The Bidder is requested, to submit any questions in writing, to
reach the Employer as mentioned in BDS.

7.6 Minutes of the pre-bid meeting, including the text of the
questions raised, without identifying the source, and the
responses given, together with any responses prepared after the
meeting, will be transmitted promptly to all Bidders who have
acquired the Bidding Document in accordance with ITB 6.3. Any
modification to the Bidding Document that may become necessary
as a result of the pre-bid meeting shall be made by the Employer
exclusively through the issue of an addendum pursuant to ITB 8
and not through the minutes of the pre-bid meeting.

7.7 Non attendance at the pre-bid meeting will not be a cause for
disqualification of a Bidder.

8. Amendment of
Bidding Document

8.1 At any time prior to the deadline for submission of bids, the
Employer may amend the Bidding Document by issuing agenda.
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8.2 Any addendum issued shall be part of the Bidding Document and
shall be communicated in writing to all who have obtained the
Bidding Document from the Employer in accordance with ITB 6.3.

8.3 To give prospective Bidders reasonable time in which to take an
addendum into account in preparing their Bids, the Employer may, at
its discretion, extend the deadline for the submission of Bids,
pursuant to ITB 22.2

C. Preparation of Bids

9. Cost of Bidding

9.1 The Bidder shall bear all costs associated with the preparation and
submission of its Bid, and the Employer shall in no case be
responsible or liable for those costs, regardless of the conduct or
outcome of the bidding process.

10. Language of Bid

10.1 The Bid, as well as all correspondence and documents relating to
the bid exchanged by the Bidder and the Employer, shall be
written in the language specified in the BDS. Supporting
documents and printed literature that are part of the Bid may be in
another language provided they are accompanied by an accurate
translation of the relevant passages in the language specified in
the BDS, in which case, for purposes of interpretation of the Bid,
such translation shall govern.

11. Documents
Comprising the Bid

1. The Bid shall comprise two envelopes submitted
simultaneously, one called the Technical Bid containing
the documents listed in ITB 11.2 and the other the Price
Bid containing the documents listed in ITB 11.3, both
envelopes enclosed together in an outer single
envelope.

11.2 The Technical Bid shall comprise the following:

(a) Letter of Technical Bid;
(b) Bid Security in accordance with ITB 19;

(c) alternative Technical Bid, at Bidder's option and if
permissible, in accordance with ITB 13;

(d) written confirmation authorizing the signatory of the Bid to
commit the Bidder, in accordance with ITB 20.2;

(e) documentary evidence in accordance with ITB 17,
establishing the Bidder's qualifications to perform the
contract;

(f) Technical Proposal in accordance with ITB 16;

(g) Bids submitted by a Joint Venture shall include a copy of
the Joint Venture Agreement entered into by all partners.
Alternatively, a Letter of Intent to execute a Joint Venture
Agreement in the event of a successful Bid shall be signed
by all partners and submitted with the Bid, together with a
copy of the proposed agreement. The Joint Venture
agreement, or letter of intent to enter into a Joint Venture
including a draft agreement shall indicate at least the parts
of the Works to be executed by the respective partners;
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and

(h) any other required documents, which is not against the
provision of Procurement Act/Regulation/Directives and
Standard Bidding Document issued by PPMO as specified
in the BDS.

11.3 The Price Bid shall comprise the following:
(a) Letter of Price Bid;

(b) completed Bill of Quantities(BoQ), in accordance with ITB
12 and ITB 14, or as stipulated in the BDS;

(c) alternative price Bids, at Bidder’s option and if permissible,
in accordance with ITB 13;

(d) Any other document required in the BDS.

11.4 The Bidder is solely responsible for the authenticity of the
submitted documents.

12. Letter of Bid and
Schedules

12.1 The Letters of Technical Bid and Price Bid, Schedules, and all
documents listed under ITB 11, shall be prepared using the
relevant forms in Section IV (Bidding Forms) and in Section VII (Bill
of Quantities). The forms must be completed without any alterations
to the text, and no substitutes shall be accepted. All blank spaces
shall be filled in with the information requested.

13. Alternative Bids

13.1 Unless otherwise specified in the BDS, alternative bids shall not
be considered.

13.2 When alternative times for completion are explicitly invited, a
statement to that effect will be included in the BDS, as will the
method of evaluating different times for completion.

13.3 When specified in the BDS pursuant to ITB 13.1, and subject to ITB
13.4 below, Bidders wishing to offer technical alternatives to the
requirements of the Bidding Document must first price the
Employer’s design as described in the Bidding Document and
shall further provide all information necessary for a complete
evaluation of the alternative by the Employer, including drawings,
design calculations, technical specifications, breakdown of
prices, and proposed construction methodology and other
relevant details. Only the technical alternatives, if any, of the
lowest evaluated Bidder conforming to the basic technical
requirements shall be considered by the Employer.

13.4 When specified in the BDS, Bidders are permitted to submit
alternative technical solutions for specified parts of the Works.
Such parts will be identified in the BDS and described in Section VI
(Works Requirements). The method for their evaluation will be
stipulated in Section Il (Evaluation and Qualification Criteria).

14. Bid Prices and
Discounts

14.1 The prices and discounts quoted by the Bidder in the Letter of
Price Bid and in the Schedules shall conform to the requirements
specified below.

14.2 The Bidder shall submit a bid for the whole of the works described
in ITB 1.1 by filling in prices for all items of the Works, as
identified in Section VII (Bill of Quantities). In case of Unit Rate
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Contracts, the Bidder shall fill in rates and prices for all items of the
Works described in the Bill of Quantities. Items against which no
rate or price is entered by the Bidder will not be paid for by the
Employer when executed and shall be deemed covered by the
rates for other items and prices in the Bill of Quantities.

14.3 The price to be quoted in the Letter of Price Bid shall be the total
price of the Bid, excluding any discounts offered. Absence of the
total price in the Letter of Price Bid or the Bid Price in the Bill of
Quantities shall result in rejection of the Bid.

14.4 The Bidder shall quote any discounts and the methodology for
their application in the Letter of Price Bid, in accordance with ITB
12.1.

14.5 If so indicated in ITB 1.1, bids are invited for individual Contracts or
for any combination of Contracts (packages). Bidders wishing to
offer any price reduction for the award of more than one
Contract shall specify in their bid the price reductions applicable to
each package, or alternatively, to individual Contracts within the
package. Price reductions or discounts shall be submitted in
accordance with ITB 14.4, provided the Bids for all Contracts are
submitted and opened at the same time.

14.6 Unless otherwise provided in the BDS and the Conditions of
Contract, the prices quoted by the Bidder shall be fixed. If the
prices quoted by the Bidder are subject to adjustment during the
performance of the Contract in accordance with the provisions of the
Conditions of Contract, the Bidder shall furnish the indices and
weightings for the price adjustment formulae in the Table of
Adjustment Data in Section IV (Bidding Forms) and the
Employer may require the Bidder to justify its proposed indices and
weightings.

14.7 All duties, taxes, and other levies payable by the Contractor under
the Contract, or for any other cause, as of the date 30 days prior
to the deadline for submission of bids, shall be included in the
rates and prices and the total bid price submitted by the Bidder.

15. Currency of Bid
and Payment

15.1 The currency of the bid and payment shall be in Nepalese
Rupees.

16. Documents
Comprising the
Technical Proposal

16.1 The Bidder shall furnish a Technical Proposal including a
statement of work methods, equipment, personnel, schedule
and any other information as stipulated in Section IV (Bidding
Forms), in sufficient detail to demonstrate the adequacy of
the Bidders’ proposal to meet the work requirements and the
completion time.

17. Documents
Establishing
theQualifications
ofthe Bidder

17.1 To establish its qualifications to perform the Contract in
accordance with Section Il (Evaluation and Qualification Criteria)
the Bidder shall provide the information requested in the
corresponding information sheets included in Section IV
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(Bidding Forms).

18. Period of Validity
of Bids

18.1 Bids shall remain valid for the period specified in the BDS after
the bid submission deadline date prescribed by the Employer. A
bid valid for a shorter period shall be rejected by the Employer as
nonresponsive.

18.2 In exceptional circumstances, prior to the expiration of the
bid validity period, the Employer may request Bidders to
extend the period of validity of their Bids. The request and the
responses shall be made in writing. If a bid security is requested in
accordance with ITB 19, it shall also be extended 30 days
beyond the deadline of the extended validity period. A Bidder
may refuse the request without forfeiting its bid security. A
Bidder granting the request shall not be required or permitted to
modify its Bidand to include any additional conditions against the
provisions specified in Bid Documents.

19. Bid Security

19.1 The Bidder shall furnish as part of its bid, in original form, a bid
security as specified in the BDS. In case of e-submission of bid, the
Bidder shall upload scanned copy of Bid security letter at the time of
electronic submission of the bid. The Bidder accepts that the scanned
copy of the Bid security shall, for all purposes, be equal to the original.
The details of original Bid Security and the scanned copy submitted with
e-bid should be the same otherwise the bid shall be non-responsive.

19.2 The bid security shall be, at the Bidder's option, in any of the
following forms:

(@) an unconditional bank guarantee from Commercial Bank or
Financial Institution eligible to issue Bank Guarantee as per
prevailing Law or;

(b) a cash deposit voucher in the Employer's Account as
specified in BDS.

In the case of a bank guarantee, the bid security shall be submitted
either using the Bid Security Form included in Section IV (Bidding
Forms) or in another Form acceptable to the employer. The form must
include the complete name of the Bidder. The bid security shall be valid
for minimum thirty (30) days beyond the original validity period of the bid,
or beyond any period of extension if requested under ITB 18.2.

19.3 The bid security issued by any foreign Bank outside Nepal must be
counter guaranteed by Commercial Bank or Financial Institution
eligible to issue Bank Guarantee as per prevailing Law inNepal.

19.4 Any bid not accompanied by an enforceable and substantially
compliant bid security shall be rejected by the Employer as
nonresponsive. In case of e- Submission, if the scanned copy of an
acceptable Bid Security letter is not uploaded with the electronic Bid
then Bid shall be rejected.

19.5 The bid security of unsuccessful Bidders shall be returned within
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three days, once the successful Bidder’s furnishing of the required
performance security and signing of the Contract Agreement
pursuantto ITB 40.1 and 41.1

19.6 The bid security shall be forfeited if:
GoNfunded :

(a) a Bidder requests for withdrawal or modification of its bid,
except as provided in ITB 18.2:

(i) during the period of bid validity specified by the Bidder on the
Letter of Technical Bid and Price Bid, in case of electronic
submission;

(i) from the period twenty-four hours prior to bid submission
deadline up to the period of bid validity specified by the Bidder on
the Letter of Technical Bid and Price Bid, in case of hard copy
submission.

(b)a Bidder changes the prices or substance of the bid while providing
information pursuant to clause 27.1;

(c) a Bidder involves in fraud and corruption pursuant to clause 3.1;
(d) the successful Bidder fails to:

(i) furnish a performance security in accordance with ITB
40.1;

(i) sign the Contract in accordance with ITB 41.1; or

(i) accept the correction of arithmetical errors pursuant to

clause 33.1
DP funded:
The bid security shall be forfeited
1. if a Bidder withdraws its bid during the period of
bid validity specified by the Bidder on the
Letters of Technical Bid and Price Bid, except
as provided in ITB 18.2; or
2. if the successful Bidder fails to

1. furnish a performance security in accordance with ITB
40.1; or

2. sign the Contract in accordance with ITB 41.1;

accept arithmetical corrections in accordance with ITB
33.1;

19.7 The Bid Security of a Joint Venture shall be in the name of the
Joint Venture that submits the bid. If the Joint Venture has not been
legally constituted at the time of bidding, the Bid Security shall be
in the names of all future partners as named in the letter of intent
mentioned in ITB 4.1.

20. Format and
Signing of Bid

20.1 The Bidder shall prepare one original set of the Technical Bid
and one original of the Price Bid comprising the Bid as described
in ITB 11 and clearly mark it “ORIGINAL — TECHNICAL BID”
and “ORIGINAL - PRICE BID.” Alternative bids, if permitted in
accordance with ITB 13, shall be clearly marked “ALTERNATIVE”.
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In addition, the Bidder shall submit copies of the bid in the number
specified in the BDS, and clearly mark each of them “COPY.” In
the event of any discrepancy between the original and the copies,
the original shall prevail.

In case of e-submission of bid, the Bidder shall submit his bid
electronically in PDF or web forms files as specified in ITB
Clause 21.1(b).

20.2 The original and all copies of the bid shall be typed or written in
indelible ink and shall be signed by a person duly authorized to sign
on behalf of the Bidder. This authorization shall consist of a written
confirmation as specified in the BDS and shall be attached to the
bid. The name and position held by each person signing the
authorization must be typed or printed below the signature. All
pages of the bid, except for un amended printed literature, shall be
signed or initialed by the person signing the bid.

20.3 Any amendments such as interlineations, erasures, or overwriting
shall be valid only if they are signed or initialed by the person
signing the bid.

D. Submission and Opening of Bids

21. Sealing and
Marking of Bids

21.1 Unless otherwise specified in BDS, Bidders shall submit their bids
by electronic or by mail/lby hand/by courier. Procedures for
submission, sealing and marking are as follows:

d) Bidders submitting bids by mail, by hand or by courier

shall enclose the original of the Technical Bid, and the original
of the Price Bid and each copy of the Technical Bid and Price
Bid, including alternative bids, if permitted in accordance with
ITB 13, in separate sealed envelopes, duly marking the
envelopes as “ORIGINAL TECHNICAL BID”, “ORIGINAL -
PRICE BID”, “ALTERNATIVE” and “COPY No. — TECHNICAL
BID” and “COPY NO. PRICE BID” These envelopes containing
the original and the copies shall then be enclosed in one single
envelope.

e) Bidders submitting Bids electronically shall follow the electronic
bid submission procedure specified in this clause.

1. The bidder is required to register in the e-GP system
https://www.bolpatra.gov.np/egp following the procedure
specified in e-GP guideline.

2. Interested bidders may either purchase the bidding document
from the Employer's office as specified in the Invitation for Bid
(IFB) or bidders may download the IFB and bidding document
from e-GP system.

3. The registered bidders need to maintain their profile data
required during preparation of bids.

4, In order to submit their bids the cost of the bidding document

can be deposited as specified in IFB. In addition, electronic

scanned copy (.pdf format) of the bank deposit voucher/cash

receipt should also be submitted along with the technical bid.
5. The bidder can prepare their technical and price bids using
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data and documents maintained in bidder's profile and
forms/format provided in bidding document by Employer. The
bidder may submit bids as a single entity or as a joint venture.
The bidder submitting bid in joint venture shall have to upload
joint venture agreement along with partner(s) Bolpatra ID
provided during bidder’s registration.

Bidders (all partners in case of JV) should update their profile
data and documents required during preparation and
submission of their technical bids.

In case of bid submission in JV, the consent of the partners
shall be obtained through the confirmation link sent to the
registered email address and the partners shall have to
acknowledge their confirmation.

The required forms and documents shall be part of technical

bids.

No. | Document Requirement Remarks

1. Letter of Technical Bid | Mandatory PDF

2. Bid Security/Bank | Mandatory PDF
Guarantee

3. Company registration| Mandatory PDF
Certificate

4. VAT registration| Mandatory  for | PDF
Certificate domestic

bidders

5. Business Registration| Mandatory PDF
Certificate

6. Tax Clearance | Mandatory  for | PDF
Certificate/Tax return | domestic
submission bidders

evidence/evidence of
time extension

7. Power of Attorney of | Mandatory PDF
Bid signatory
8. Bank Voucher for cost | Mandatory PDF
of bid document
9. Joint venture| Mandatory in | PDF
agreement case of
JV Bids Only
10. | Qualification Mandatory Using profile data(fina
Documents details, contract details
and Technical Proposal
11. | Additional documents] | If applicable PDF

specified in ITB 11.2
(h)

The required forms and documents shall be part of price bids.

No. | Document Requirement | Remarks
1. Letter of Price Bid Mandatory PDF
2. Completed Bill of Quantities (BoQ)| Mandatory Online Forms
3. Price Adjustment Table If applicable Online Forms
4, Additional Documents specified in| If applicable PDF

ITB 11.3 (d)
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Note:

1. Bidders (all partners in case of JV) should verify/update their profile
documents as appropriate for the specific bid before submitting their
bid electronically.

2. After providing all the details and documents, two separate
bid response documents i.e technical bids and price bids will
be generated from the system. Bidders are advised to
download and verify the response documents prior to bid
submission.

3. For verifying the authentic user, the system will send one time
password (OTP) in the registered e-mail address of the
bidder. System will validate the OTP and allow bidder to
submit their bid.

4. Electronically submitted bids can be modified and/or
withdrawn through system. The bidder may modify their bids
multiple times online within bid submission date and time
specified in e-GP system. Once a Bid is withdrawn, bidder
won’t be able to submit another bid response for the same
bid.

5. The Bidder / Bid shall meet the following requirements and
conditions for e-submission of bids;

(a) The e-submitted bids must be readable through PDF
reader.

(b) The facility for submission of bid electronically through e-
submission is to promote transparency, non-
discrimination, equality of access, and open competition in
the bidding process. The Bidders are fully responsible to
use the e- submission facility properly in e-GP system as
per specified procedures and in no case the Employer
shall be held liable for Bidder's inability to use this facility.

(c) When a bidder submits electronic bid through the PPMO
e-GP portal, it is assumed that the bidder has prepared
the bid by studying and examining the complete set of the
Bidding documents including specifications, drawings and
conditions of contract.

21.2. The inner and outer envelopes shall:
(aa) bear the name and address of the Bidder;
(bb) be addressed to the Employer as provided in BDS 22.1;

(cc) bear the specific identification of this bidding
process indicated in BDS 1.1; and

21.3 The outer envelope and the inner envelope containing Technical
Proposal shall bear a warning not to open before the time and date for
the opening of Technical Bid in accordance with ITB 25.1.

21.4 The inner envelope containing the Price Bid shall bear a warning
not to open until advised by the Employer in accordance with ITB 25.7

21.5 If all envelopes are not sealed and marked as required, the
Employer will assume no responsibility for the misplacement or
premature opening of the bid.
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22. Deadline for
Submission of Bids

22.1 Bids must be received by the Employer at the address and no
later than the date and time indicated in the BDS.

In case of e-submission, the standard time for e-submission is
Nepal Standard Time as set out in the server. The e-procurement
system will accept the e-submission of bid from the date of
publishing of notice and will automatically not allow the e-
submission of bid after the deadline for submission of bid.

22.2 The Employer may, at its discretion, extend the deadline for the
submission of bids by amending the Bidding Document in
accordance with ITB 8, in which case all rights and obligations of
the Employer and Bidders previously subject to the deadline shall
thereafter be subject to the deadline as extended.

23. Late Bids

23.1 The Employer shall not consider any bid that arrives after the
deadline for submission of bids, in accordance with ITB 22. Any bid
received by the Employer after the deadline for submission of bids
shall be declared late, rejected, and returned unopened to the
Bidder.

24. Withdrawal,
andModification
ofBids

24.1 A Bidder may withdraw, or modify its bid- Technical or Price -
after it has been submitted either in hard copy or by e-submission.
Once a Bid is withdrawn, bidder shall not be able to submit
another bid for this bidding process. Procedures for withdrawal or
modification of submitted bids are as follows:

1. Bids submitted in Hard Copy
GoNFunded:

a) Bidders may withdraw or modify its bids by sending a written
notice in a sealed envelope, duly signed by an authorized
representative, and shall include a copy of the authorization
in accordance with [TB 20.2. The corresponding
modification of the bid must accompany the respective
writtennotice. All notices must be:

(aa)prepared and submitted in accordance with ITB 20 and
ITB 21,and in addition, the respective envelopes shall
be clearly marked “WITHDRAWAL”, “MODIFICATION;”
and
(bb) received by the Employer twenty four hour prior to the
deadline prescribed for submission of bids, in
accordance with ITB 22.
DP Funded:
A Bidder may withdraw or modify its Bid — Technical or Price —
after it has been submitted by sending a written notice, duly
signed by an authorized representative, and shall include a copy
of the authorization in accordance with ITB 20.2, (except that
withdrawal notices do not require copies). The corresponding
modification of the Bid must accompany the respective written
notice. All notices must be
1. prepared and submitted in accordance with ITB 20 and ITB 21

(except that withdrawal notices do not require copies), and in

addition, the respective envelopes shall be clearly marked

‘WITHDRAWAL,” and “MODIFICATION;” and

2. received by the Employer prior to the deadline prescribed for

submission of Bids, in accordance with ITB 22.

1. E-submitted bids.
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1. Bidder may submit modification or withdrawal prior to the
deadline prescribed for submission of bids through e-GP
system by using the forms and instructions provided by the
system.

24.2 Bids requested to be withdrawn in accordance with ITB 24.1
shall not be opened. In case of hard copy submission, the Bid will
be returned unopened to the Bidders.

24.3 The following provisions apply for withdrawal or modification of
the Bids:

GoN Funded:

(i) In case of bids submitted in hard copy no bid shall be withdrawn or
modified in the interval between 24 hours prior to the deadline for
submission of bids and the expiration of the period of bid validity
specified by the Bidder on the Letter of Bid or any extension
thereof.

(i) In case of e-submitted bids no bids shall be withdrawn or modified
in the interval between deadline for submission of bids and the
expiration of the period of bid validity specified by the Bidder on
the Letter of Technical Bid and Price Bid or any extension thereof.

DP Funded:

No Bid may be withdrawn or modified in the interval between the
deadline for submission of Bids and the expiration of the period of bid
validity specified by the Bidder on the Letters of Technical Bid and
Price Bid or any extension thereof.

24 4 Except in case of any modification or correction in bid document
made by procuring entity, Bidder may submit request for
withdrawal or modification only one time.

24.5 In case of hard copy bid, no bid may be withdrawn if the bid has
already been modified;except in case of any modification or
correction in bid document by procuring entity.

24.6 Request for withdrawal or modification must be made through the
same medium of submission. Request for withdrawal or
modifications through different medium shall not be considered.

25. Bid Opening

25.1 The Employer shall open the Technical Bids in public at the
address, on the date and time specified in the BDS in the presence
of Bidders™ designated representatives who choose to attend. The
Price Bids will remain unopened and will be held in custody of the
Employer until the specified time of their opening. If the Technical
Bid and Price Bid are submitted together in one envelope, the
Employer shall reject the entire Bid.

25.2 The Employer shall download the e-submitted Technical Bid. The
e-GP system allows the Employer to download the e-submitted
technical bid only after bid opening date and time after login
simultaneously by at least two members of the Bid Opening
Committee.

25.3 Electronically submitted Technical Bid shall be opened at first in
the same time and date as specified above. Electronic Bids shall
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be opened one by one and read out. The e-submitted technical
bids must be readable through open standards interfaces.
Unreadable and or partially submitted bid files shall be considered
incomplete.

25.4 Thereafter, envelopes marked “WITHDRAWAL” shall be opened

and read out and the envelope with the corresponding Bid shall not
be opened, but returned to the Bidder. No bid withdrawal shall be
Permitted unless the corresponding withdrawal notice contains a
valid authorization to request the withdrawal and is read out at bid
opening. Next, envelopes marked “MODIFICATION"shall be
opened and read out with the corresponding bid. No Technical
Bid and/or Price Bid modification shall be permitted unless the
corresponding modification notice contains a valid authorization
to request the maodification and is read out and recorded at bid
opening. Only the Technical Bid, both Original as well as
Modification, are to be opened, read out, and recorded at the
opening. Price Bids, both Original and Modification, will remain
unopened in accordance with ITB 25.1.

25.5 All other envelopes holding the Technical Bid shall be opened

one at a time, reading out: the name of the Bidder; whether there
is a modification; the presence of a bid security and any other details
as the Employer may consider appropriate.

Only Technical Bids read out and recorded at bid opening shall be
considered for evaluation.

No bid shall be rejected at opening of Technical Bids except for
late bids, in accordance with ITB 23.1.

25.6The Employer shall prepare a record of the opening of Technical Bids

that shall include, as a minimum: the name of the Bidder and whether
there is a withdrawal, or maodification; and the presence or absence
of a bid security. The Bidders’ representatives who are present
shall be requested to sign the record. The omission of a Bidder's
signature on the record shall not invalidate the contents and effect
of the record.

25.7 At the end of the evaluation of the Technical Bids, the Employer

will invite bidders who have submitted substantially responsive
Technical Bids and who have been determined as being qualified
for award to attend the opening of the Price Bids. The date, time,
and location of the opening of Price Bids will be advised in writing
by the Employer. Bidders shall be given at least 7 days notice for
the opening of Price Bids.

25.8 The Employer will notify Bidders in writing who have been

rejected on the grounds of their Technical Bids being substantially
nonresponsive to the requirements of the Bidding Document and
return their Price Bids unopened.

25.9 The Employer shall conduct the opening of Price Bids of all

Bidders who submitted substantially responsive Technical Bids, in
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the presence of Bidders' representatives who choose to attend at
the address, on the date, and time specified by the Employer. The
Bidder’s representatives who are present shall be requested to
sign a register evidencing their attendance.

25.10 All envelopes containing Price Bids shall be opened one at a
time and the following read out and recorded:

1. the name of the Bidder;
2. whether there is a modification;

3. the Bid Prices, including any discounts and alternative
offers; and

4. any other details as the Employer may consider appropriate.

Only Price Bids, discounts, modifications, and alternative offers
read out and recorded during the opening of Price Bids shall be
considered for evaluation. No Bid shall be rejected at the opening
of Price Bids.

25.11 The Employer shall prepare a record of the opening of Price
Bids that shall include, as a minimum, the name of the Bidder, the
Bid Price (per lot if applicable), any discounts, modifications and
alternative offers. The Bidders’ representatives who are present
shall be requested to sign the record. The omission of a Bidder’s
signature on the record shall not invalidate the contents and effect
of the record.

E. Evaluation and Comparison of Bids

26. Confidentiality

26.1 Information relating to the examination, evaluation, comparison, and
post-qualification of bids and recommendation of Contract award,
shall not be disclosed to Bidders or any other persons not officially
concerned with such process until information on Contract award is
communicated to all Bidders.

26.2 Any attempt by a Bidder to influence the Employer in the
evaluation of the bids or Contract award decisions may result in the
rejection of its bid.

26.3 Notwithstanding ITB 26.2, from the time of bid opening to the time
of Contract award, if any Bidder wishes to contact the Employer
on any matter related to the bidding process, it may do so in writing.

27. Clarification of
Bids

27.1 To assist in the examination, evaluation, and comparison of the
Technical and Price Bids, the Employer may, at its discretion,
ask any Bidder for a clarification of its Bid. Any clarification
submitted by a Bidder that is not in response to a request by the
Employer shall not be considered. The Employer's request for
clarification and the response shall be in writing. No change in the
substance of the Technical Bid or prices in the Price Bid shall be
sought, offered, or permitted, except to confirm the correction of
arithmetic errors discovered by the Employer in the evaluation of the
Price Bids, in accordance with ITB 33. In case of e-submission of bid,
upon notification from the employer, the bidder shall also submit the
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original of documents comprising the Technical and Price Bid as per
ITB 11.2 and ITB 11.3 for verification of submitted documents for
acceptance of the e-submitted bid.

27.2 If a Bidder does not provide clarifications of its Bid by the date and
time set in the Employer’s request for clarification, its Bid may be
rejected.

28. Deviations,
Reservations, and
Omissions

28.1 During the evaluation of bids, the following definitions apply:

(a) “Deviation” is a departure from the requirements specified in the
Bidding Document;

(b) “Reservation” is the setting of limiting conditions or withholding
from complete acceptance of the requirements specified in the
Bidding Document; and

(c) “Omission” is the failure to submit part or all of the information
or documentation required in the Bidding Document.

29. Examination of
Technical Bid

29.1The Employer shall examine the Technical Bid to confirm that all
documents and technical documentation requested in ITB 11.2
have been provided, and to determine the completeness of each
document submitted.

29.2 The Employer shall confirm that the following documents and
information have been provided in the Technical Bid. If any of
these documents or information is missing, the offer shall be
rejected.

(a) Letter of Technical Bid;

(b) written confirmation of authorization to commit the Bidder;
(c) Bid Security; and
(d)

d) Technical Proposal in accordance with ITB 16

30. Determination of
Responsiveness of
Technical Bid

30.1 The Employer’s determination of a Bid’s responsiveness is to be
based on the contents of the bid itself, as defined in ITB11.2.

30.2 A substantially responsive Technical Bid is one that meets the
requirements of the Bidding Document without material deviation,
reservation, or omission. A material deviation, reservation, or
omission is one that,

(a) if accepted, would:

(i) affect in any substantial way the scope, quality, or
performance of the Works specified in the Contract;

or

(i) limit in any substantial way, inconsistent with the
Bidding Document, the Employer’s rights or the Bidder’s
obligations under the proposed Contract; or

(b) if rectified, would unfairly affect the competitive position of
other Bidders presenting substantially responsive bids.

30.3 The Employer shall examine the technical aspects of the Bid
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submitted in accordance with ITB 16, Technical Proposal, in
particular, to confirm that all requirements of Section VI (Works
Requirements) have been met without any material deviation,
reservation or omission.

30.4 If a bid is not substantially responsive to the requirements of the
Bidding Document, it shall be rejected by the Employer and may
not subsequently be made responsive by correction of the
material deviation, reservation, or omission.

30.5 In case of e-submission bids, the Employer evaluates the bid on the
basis of the information in the electronically submitted bid files. If
the Bidder cannot substantiate or provide evidence to establish
the information provided in e-submitted bid through
documents/ clarifications as per ITB Clause 27.1, the bid shall
not be considered for further evaluation.

30.6 In Case, a corruption case is being filed to Court against the Natural
Person or Board of Director of the firm/institution /company or any
partner of JV, such Natural Person or Board of Director of the
firm/institution /company or any partner of JV such bidder’s bid
shall be excluded from the evaluation, if public entity receives
instruction from Government of Nepal.

30.7Except in case of e-submission, the Financial Bid of the bidder,
which is evaluated as substantially non-responsive in technical bid,
shall be returned to the respective bidders.

31.NonconformitiesEr
rors, andOmissions

31.1 Provided that a bid is substantially responsive, the Employer
may waive any non-conformities in the bid that do not constitute a
material deviation, reservation, or omission.

31.2 Provided that a Technical Bid is substantially responsive, the
Employer may request that the Bidder submit the necessary
information or documentation, within a reasonable period of time,
to rectify nonmaterial nonconformities in the Technical Bid related
to documentation requirements. Requesting information or
documentation on such nonconformities shall not be related to
any aspect of the Price Bid. Failure of the Bidder to comply with
the request may result in the rejection of its bid.

31.3 Provided that a Technical Bid is substantially responsive, the
Employer shall rectify quantifiable nonmaterial nonconformities
related to the Bid Price. To this effect, the Bid Price shall be
adjusted, for comparison purposes only, to reflect the price of a
missing or non-conforming item or component. The adjustment
shall be made using the methods indicated in Section Il (Evaluation
and Qualification Criteria).

31.4 If the monetary value of such non-conformities is found to be more
than fifteen percent of the Bid Price of the bidder pursuant to ITB
31.3, such bid shall be considered nonresponsive and shall not be
involved in evaluation.
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32 Qualification of the
Bidder

32.1 The Employer shall determine to its satisfaction during the
evaluation of Technical Bids whether Biddersmeet the qualifying
criteria specified in Section Il (Evaluation and Qualification
Criteria).

32.2 The determination shall be based upon an examination of the
documentary evidence of the Bidder’s qualifications submitted by
the Bidder, pursuant to ITB 17.1.

32.3 An affirmative determination shall be a prerequisite for the
opening and evaluation of a Bidder's Price Bid. A negative
determination shall result into the disqualification of the Bid, in
which event the Employer shall return the unopened Price Bid to
the Bidder.

33. Correction of
Arithmetical Errors

33.1 During the evaluation of Price Bids, the Employer shall correct
arithmetical errors on the following basis:

(a) only for unit price Contracts, if there is a discrepancy between
the unit price and the total price that is obtained by multiplying the
unit price and quantity, the unit price shall prevail and the total
price shall be corrected, unless in the opinion of the Employer
there is an obvious misplacement of the decimal point in the
unit price, in which case the total price as quoted shall govern
and the unit price shall be corrected;

(b) if there is an error in a total corresponding to the addition or
subtraction of subtotals, the subtotals shall prevail and the
total shall be corrected;

(c) If there is a discrepancy between the bid price in the
Summary of Bill of Quantities and the bid amount in item (c)
of the Letter of Price Bid, the bid price in the Summary of Bill
of Quantities will prevail and the bid amount in item (c) of the
Letter of Price Bid will be corrected.

(d) if there is a discrepancy between words and figures, the
amount in words shall prevail, unless the amount expressed in
words is related to an arithmetic error, in which case the
amount in figures shall prevail subject to (a), (b) and (c)
above.

33.2 If the Bidder that submitted the lowest evaluated bid does not
accept the correction of errors, its bid shall be disqualified and its
bid security shall be forfeited.

34 Subcontractors

34.1 In case of Prequalification, the Bidder’s Bid shall name the same
subcontractor as submitted in the prequalification application and
approved by the Employer.

In case of Post-qualification, the Employer may permit
subcontracting for certain specialized works as indicated in
Section Ill When subcontracting is permitted by the Employer, the
sub-contractor shall meet the qualifications criteria as indicated in
section Ill.

Sub-contractors’ qualification and experience will not be
considered for evaluation of the Bidder. The Bidder on its own
(without taking into account the qualification and experience of the
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sub-contractor) should meet the qualification criteria.

Bidders may propose subcontracting up to the percentage of total
value of contracts or the volume of works as specified in the
BDS.

35. Evaluation of
Price Bids

35.1 The Employer shall use the criteria and methodologies listed in this
Clause. No other evaluation criteria or methodologies shall be
permitted.

35.2 To evaluate a Price Bid, the Employer shall consider the following:

(a) the bid price, excluding Value Added Tax , Provisional Sums,
and the provision, if any, for contingencies in the Summary Bill of
Quantities, for Unit Rate Contracts, or Schedule of Prices for
lump sum Contracts, but including Day work items, where priced
competitively;

(b) price adjustment for correction of arithmetic errors in
accordance with ITB 33.1;

(c) price adjustment due to discounts offered in accordance with
ITB 14.4;

(d) adjustment for nonconformities in accordance with ITB 31.3;

(e) application of all the evaluation factors indicated in Section IlI
(Evaluation and Qualification Criteria);

35.3 The estimated effect of the price adjustment provisions of the
Conditions of Contract, applied over the period of execution of the
Contract, shall not be taken into account in bid evaluation.

35.4 If this Bidding Document allows Bidders to quote separate
prices for different lots (Contracts), and to award multiple
Contracts to a single Bidder as specified in BDS, the
methodology to determine the lowest evaluated price of the
Contract combinations, including any discounts offered in the
Letter of Price Bid, is specified in Section Il (Evaluation and
Qualification Criteria).

35.5 if the bid for an Unit Rate Contract, which results in the lowest
Evaluated Bid Price is seriously unbalanced or front loadedor
extremely low in the opinion of the Employer, the Employer
may require the Bidder to produce detailed price analysis for any or
all items of the Bill of Quantities, to demonstrate the internal
consistency of those prices with the construction methods and
schedule proposed. After evaluation of the price analysis, taking
into consideration the schedule of estimated Contract payments,
the Employer may require that the amount of the performance
security be increased at the expense of the Bidder as mentioned in
BDS to protect the Employer against financial loss in the event of
default of the successful Bidder under the Contractor may
consider the bid as non-responsive.
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35.6

In case of e-submission bids, the Employer evaluates the bid on the
basis of the information in the electronically submitted bid files. If
the Bidder cannot substantiate or provide evidence to establish
the information provided in e-submitted bid through documents/
clarifications as per ITB Clause 27.1, the bid shall not be
considered for further evaluation.

35.7

In Case, a corruption case is being filed to Court against the
Natural Person or Board of Director of the firm/institution /company
or any partner of JV, such Natural Person or Board of Director of the
firm/institution /company or any partner of JV such bidder’s bid shall
be excluded from the evaluation, if public entity receives instruction
from Government of Nepal.

36. Comparison of
Bids

36.1

The Employer shall compare all substantially responsive bids in
accordance with ITB 35.2 to determine the lowest evaluated bid.

37. Employer’s Right
to Accept Any Bid,
and to Reject Any or
All Bids

371

The Employer reserves the right to accept or reject any bid, and to
annul the bidding process and reject all Bids at any time prior to
contract award, without thereby incurring any liability to Bidders.
In case of annulment, all Bids submitted and specifically, bid
securities, shall be promptly returned to the Bidders.

F. Award of Contract

38. Award Criteria

38.1

The Employer shall award the Contract to the Bidder whose
offer has been determined to be the lowest evaluated bid and is
substantially responsive to the Bidding Document, provided
further that the Bidder is determined to be qualified to perform the
Contract satisfactorily.

39. Letter of Intent to
Award the
Contract/Notification
of Award

39.1

The Employer shall notify the concerned Bidder whose bid has
been selected in accordance with ITB 38.1 within seven days of the
selection of the bid, in writing that the Employer has intention to
accept its bid and the information regarding the name, address and
amount of selected bidder shall be given to all other bidders who
submitted the bid.

39.2 If no bidder submits an application pursuant to ITB 42 within a

period of seven days of the notice provided under ITB 39.1, the
Employer shall, accept the bid selected in accordance with ITB
38.1 and Letter of Acceptance shall be communicated to the
selected bidder prior to the expiration of period of Bid validity, to
furnish the performance security and sign the contract within
fifteen days.

39.3

In Case, a corruption case is being filed to Court against the
Natural Person or Board of Director of the firm/institution /company
or any partner of JV, such Natural Person or Board of Director of
the firm/institution /company or any partner of JV such bidder’s bid
shall be excluded from the evaluation, if public entity receives
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instruction from Government of Nepal.

40. Performance
Security and Line of
Credit

40.1 Within Fifteen (15) days of the receipt of Letter of Acceptance
from the Employer, the successful Bidder shall furnish the
performance security in accordance with the Conditions of Contract,
subject to ITB 35.5, as specified below from Commercial Bank or
Financial Institution eligible to issue Bank Guarantee as per prevailing
Law in Nepalusing Sample Form for the Performance Security included
in Section X (Contract Forms), or another form acceptable to the
Employer. The performance security issued by any foreign Bank
outside Nepal must be counter guaranteed by Commercial Bank or
Financial Institution eligible to issue Bank Guarantee as per prevailing
Law in Nepal.

i) If bid price of the bidder selected for acceptance is up to 15 (fifteen)
percent below the approved cost estimate, the performance security
amount shall be 5 (five) percent of the bid price.

ii) For the bid price of the bidder selected for acceptance is more than 15
(fifteen) percent below of the cost estimate, the performance security
amount shall be determined as follows:

Performance Security Amount = [(0.85 x Cost Estimate —Bid Price) x
0.5] + 5% of Bid Price.

The Bid Price and Cost Estimate shall be inclusive of Value Added Tax.

Within Fifteen (15) days of the receipt of Letter of Acceptance fromthe
Employer, the successful Bidder shall furnish the Letter of
Commitment for Bank’s Undertaking for Line of Credit of the amount as
specified in the BDS, using Sample Form for the Line of Credit
included in Section X (Contract Forms) at the time of contract
agreement.

40.2 Failure of the successful Bidder to submit the above-mentioned
Performance Security and Line of Credit or to sign the Contract
Agreement shall constitute sufficient grounds for the annulment
of the award and forfeiture of the bid security. In that event the
Employer may award the Contract to the next lowest evaluated
Bidder whose offer is substantially responsive and is determined by
the Employer to be qualified to perform the Contract satisfactorily.
The process shall be repeated according to ITB 39.

41 Signing of
Contract

41.1 The Employer and the successful Bidder shall sign the Contract
Agreement within the period as stated ITB 40.1.

41.2 At the same time, the Employer shall affix a public notice on the
result of the award on its notice board and make arrangement for
causing such notice to be affixed on the notice board also of the
District Coordination Committee, District Administration Office,
Provincial Treasury and Controller Office and District Treasury
and Controller Office. The Employer may make arrangements to
post the notice into its website, if it has; and if it does not have, into
the website of the Public Procurement Monitoring Office, identifying
the bid and lot numbers and the following information: (i) the result
of evaluation of bid; (ii) date of publication of notice inviting bids;
(iii) name of newspaper; (iv) reference number of notice; (v) item
of procurement; (vi) name and address of bidder making contract
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and (viii) contract price

41.3 Within thirty (30) days from the date of issuance of notification
pursuant to ITB 39.1 unsuccessful bidders may request in writing to
the Employer for a debriefing seeking explanations on the
grounds on which their bids were not selected. The Employer
shall promptly respond in writing to any unsuccessful Bidder
who, requests for debriefing.

41.4 If the bidder whose bid has been accepted fails to sign the contract
as stated ITB 40.1, the Public Procurement Monitoring Office shall
blacklist the bidder on recommendation of the Public Entity.

42. Complaint and
Review

42.1 If a Bidder is dissatisfied with the Procurement proceedings or
thedecision made by the Employer in opening of the price bid or
the intention to award the Contract, it may file an application to
the Chief of the Public Entity or Public Procurement Monitoring
Office or office established as per Clause 145(a) of the Public
Procurement Regulation within Seven (7) days of providing the
notice under ITB 25.8 and ITB 39.1 by the Public Entity, for review
of the proceedings stating the factual and legal grounds.

42.2 Late application filed after the deadline pursuant to ITB 42.1
shall not be processed.

42.3 The chief of Public Entity shall, within five (5) days after
receiving the application, give its decision with reasons, in
writing pursuant to ITB 42.1:

(a) whether to suspend the procurement proceeding and indicate the
procedure to be adopted for further proceedings; or

(b) to reject the application.

The decision of the chief of Public Entity shall be final for the Bid
amount up to the value as stated in 42.4.

42.4 If the Bidder is not satisfied with the decision of the Public Entity in
accordance with ITB 42.3, is not given within five (5) days of receipt
of application pursuant to ITB 42.1, it can, within seven (7)
days of receipt of such decision, file an application to the
Review Committee of the GoN, stating the reason of its
disagreement on the decision of the chief of Public Entity and
furnishing the relevant documents, provided that itsBid amount
,equal or more than Rupees Twenty Million (NRs. 20,000,000). The
application may be sent by hand, by postby courier, or by
electronic media at the risk of the Bidder itself.

42.5 Late application filed after the deadline pursuant to ITB 42.4
shall not be processed.

42.6 Within three (3) days of the receipt of application from the
Bidder, pursuant to ITB 424, the Review Committee shall
notify the concerning Public Entity to furnish its procurement
proceedings, pursuant to ITB 42.3.

42.7 Within three (3) days of receipt of the notification pursuant to ITB
42.6, the Public Entity shall furnish the copy of the related

34




35

documents to the Review Committee.

42.8 The Review Committee, after inquiring from the Bidder and the
Public Entity, if needed, shall give its decision within one (1)
month of the receipt of the application filed by the Bidder,
pursuant to ITB 42.4.

42.9 The Bidder, filing application pursuant to ITB 42.4, shall have to
furnish a cash amount or Bank guarantee from Commercial
Bank or Financial Institution eligible to issue Bank Guarantee
as per prevailing Law equivalent to one percent (1%) of its
quoted Bid amount with the validity period of at least ninety (90)
days from the date of the filing of application pursuant to ITB 42.4.

42.10 If the claim made by the Bidder pursuant to ITB 42.4 is justified, the
Review Committee shall have to return the security deposit to the
applicant, pursuant to ITB 42.9, within seven (7) days of such
decision made.
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Section II: Bid Data Sheet

A. General

ITB1.1

The number of the Invitation for Bids is: MBUSTDB/W/NCB-01/2078/79

T8 1.1

The Employer is: Madan Bhandari University of Science and Technology Development Board

T8 1.1

The number and identification of lots comprising this bidding process is: MBUSTDB/W/NCB-
01/2078/79

ITB 2.1

The name of the Project is Construction of Graduate Program Building IV
The DP is: NA

The implementing agency is: Madan Bhandari University of Science and Technology
Development Board

GoN Funded or DP Funded: GoN Funded

ITB 4.1 (a)

Maximum number of partner in a joint venture shall be: 3 (three)

ITB 4.4

For DP: Not Applicable

ITB 4.9

Maximum number of biddin% process that a Bidder, and all parties constituting the
Bidder can participate shall be: 5 (five)

B. Bidding Document

T8 7.1

For clarification purposes only, the Employer’s address is:
Attention: Sr. Er. BidyaRatnaBajracharya

Address: Sainbu, Lalitpur Metropolitan City, Ward No. 18, Nepal
Telephone: (+977) 9840088016 and 9849848053

Electronic mail address:info@mbustb.edu.np

ITB7.4

A Pre-Bid meeting shall be held.

Pre-Bid Meeting will Take place at the following date, time and place:

Date: April 22, 2022.

Time: 12:00 Noon

Place: Madan Bhandari University of Science and Technology, Sainbu, Lalitpur Metropolitan
City, Ward No. 18, Nepal

A site visit shall not be organized by the Employer.

ITB7.5

Time for request: Requests for clarification should be received by the Employer no
later than 10 days prior to the deadline for submission of bids.

C. Preparation of Bids
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ITB 10.1

The language of the bid is: English / Nepali

ITB 11.2 (h)

The Bidder shall submit with its Technical Bid the following additional documents
(a) Letter of Technical Bid;

(b) Up to date firm/company registration certificate.

(c) Business Registration licenses.

(d) VAT and PAN registration certificate.

(e) TAX clearance certificate up to Fiscal year 2077/78.

(f) Self-declaration letter stating the bidder as well as any partner of joint venture has
not participated in more than five bidding processsince 2078-12-03 i.e. March 17,
2022 and currently ongoing public construction work that has not been substantially
completed.

(g) Bid Security in accordance with ITB 19;

(h) written confirmation authorizing the signatory of the Bid to commit the Bidder, in
accordance with ITB 20.2;

(i) documentary evidence in accordance with ITB 17, establishing the Bidder’s
qualifications to perform the contract;

(j) Technical Proposal in accordance with ITB 16;

(k) In the case of a bid submitted by a JV, the JV agreement, or letter of intent to enter
into a JV including a draft agreement, indicating at least the parts of the Works to be
executed by the respective partners; and

(I) Tax clearance certificate and JV agreements for the verification of the turnover of
best three years

(m) Construction schedule clearly showing start and finish of all the work items in MS
Project or Primevera

(n) Method statement clearly describing the process of the construction work to be
carried out by the contractor.

(o) Project organization chart
(p) Personnel Mobilization schedule

(9) Equipment schedule

ITB 11.3 (b)

In accordance with ITB 12 and ITB 14, the following schedules shall be submitted with the bid,
including the priced Bill of Quantities for Unit Rate: NA

11.3 (d)

The Bidder shall submit with its Price Bid the following additional documents:

(d) Letter of price bid in separate envelope and Bill of quantities

ITB 13.1

Alternative bids shall not be permitted.

ITB13.4

Alternative technical solutions shall not be permitted for the following parts of the Works

ITB 14.6

The prices quoted by the Bidder shall not be subject to adjustment during the performance
of the Contract.

ITB 18.1

The bid validity period shall be: One Hundred Twenty (120) days.

ITB 19.1

The Bidder shall furnish a bid security, from Commercial Bank or Financial Institution eligible
to issue Bank Guarantee as per prevailing Law with a minimum of NRs. 7.6 Million.
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which shall be valid for 30 days beyond the validity period of the bid (i.e. October 05, 2022).

ITB 19.2 (b) | Bank Name: Nepal Bank Limited
Branch Name:Gabahal, Lalitpur.
Office Name: Madan Bhandari University of Science and Technology Development Board
Account No.: 01800106701870000001
ITB 20.1 In addition to the original of the bid, the number of copy/ies is/are: Not Applicable
ITB 20.2 The written confirmation of authorization to sign on behalf of the Bidder shall
indicate:
(a) The name and description of the documentation required to demonstrate
the authority of the signatory to sign the Bid such as a Power of Attorney; and
(b) In the case of Bids submitted by an existing or intended JV, an undertaking
signed by all parties
(i) stating that all parties shall be jointly and severally liable, and
(i) nominating a Representative who shall have the authority to
conduct all business for and on behalf of any and all the parties of
the JV during the bidding process and, in the event the JV is
awarded the Contract, during contract execution.
D. Submission and Opening of Bids
ITB 21.1 Bidders shall have the option of submitting their bids by electronic only.
ITB 22.1 For bid submission purposes only, the Employer’s address is :
Attention : Prof. Rajendra Dhoj Joshi, Chairperson, MBUSTDB
Address :Sainbu, Lalitpur Metropolitan City, Ward No. 18, Nepal
The deadline for bid submission is:
Date :May 09, 2022 (Baishakh 26, 2079)
Time: 13:00 hours
ITB 25.1 The Technical Bid opening shall take place at:
Address: Sainbu, Lalitpur Metropolitan City, Ward No. 18, Nepal
Date : May 09, 2022 (Baishakh 26, 2079)
Time : 14:00 hours
E. Evaluation and Comparison of Bids
ITB 34.1 a) Contractor’s proposed subcontracting: Maximum percentage of subcontracting
' permitted is: Not Applicable.
ITB 35.5 The amount of the performance security be increased by 8 percent of the quoted bid
price.
ITB 40.1 Letter of Commitment for Bank’s Undertaking for Line of Credit shall be of NRs.76Million
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Section lll: Evaluation and Qualification Criteria

This Section contains all the criteria that the Employer shall use to evaluate bids and qualify
Bidders by post-qualification exercise. GoN/DP requires bidders to be qualified by meeting
predefined, precise minimum requirements. The method sets pass-fail criteria, which, if not met
by the bidder, results in disqualification. In accordance with ITB 32 and ITB 35, no other
methods, criteria and factors shall be used. The Bidder shall provide all the information requested

in the forms included in Section IV (Bidding Forms).

1. Evaluation
In addition to the criteria listed in ITB 35.2 (a) - (e) the following criteria shall apply:

Note:
Use the evaluation criteria listed below as appropriate and required for the project.

1.1 Adequacy of Technical Proposal
Evaluation of the Bidder's Technical Proposal will include an assessment of the

Bidder's technical capacity, to mobilize key equipment and personnel for the contract
consistent with its proposal regarding work methods, scheduling, and material sourcing in
sufficient detail and fully in accordance with the requirements stipulated in Section VI (Works

Requirements).

1.2 Multiple Contracts (Not Applicable)

Multiple Contracts, if permitted under ITB 35.4, will be evaluated as follows:
Award Criteria for Multiple Contracts [ITB 35.4]:
Bidders have the option to Bid for any one or more Contracts. Bids will be evaluated
taking into account discounts offered, if any, for combined contracts. The contract(s) will
be awarded to the Bidder or Bidders offering the lowest evaluated cost to the Employer
for combined contracts, subject to the selected Bidder(s) meeting the required
qualification criteria for combination of multiple contracts as the case may be.
Qualification Criteria for Multiple Contracts:
The criteria for qualification shall be the sum of the minimum requirements for respective
individual contracts as specified under items 2.3.2, 2.3.3, and 2.4.2b.
With respect to the Contracts of Similar Size and Nature under item 2.4.2(a). of Section
[, the evaluation shall be done as below:

N is the minimum number of contracts as per Note (2) of 2.4.2 Specific Construction

Experience

V is the minimum value of a single contract as per Note (3) of 2.4.2 Specific Construction

Experience
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1. Minimum requirements for combined contract(s) shall be the aggregate requirements
for each contract for which the bidder has submitted bids as follows, and N1,N2,N3,
etc. shall be different contracts:

Contract 1: N1 contracts, each of minimum value V1;
Contract 2: N2 contracts, each of minimum value V2;
Contract 3: N3 contracts, each of minimum value V3;
--—--etc.
Or
2.Total number of contracts is equal or less than N1 + N2 + N3 +--but the total value

of all such contracts is equal or more than N1 x V1 + N2 x V2 + N3 x V3 +---.

1.3In Case, other than Multiple Contracts
Bidders have the option to Bid for any one or more Contracts. The contracts will be
awarded to the Bidder or Bidders offering the lowest evaluated cost to the Employer,
subject to the selected Bidder(s) meeting the required qualification whichshall be the sum
of the minimum requirements for respective individual contracts. Under this case, Contract

shall be awarded based on Least Cost Combination to the Employer.
1.4 Completion Time
An alternative Completion Time, if permitted under ITB 13.2, will be evaluated as follows:
[Not Applicable]
1.5 Alternative Technical Solutions
Alternative technical solutions, if permitted under ITB 13.4, will be evaluated as follows:
[Not Applicable]

1.6 Quantifiable Nonconformities and Omissions
Subject to ITB 14.2 and ITB 35.2, the evaluated cost of quantifiable nonconformities

including omissions, is determined as follows:

[ “Pursuant to ITB 31.3, the cost of all quantifiable nonmaterial nonconformities shall be
evaluated, but excluding omission of prices in the BoQ.The Employer will make its own
assessment of the cost of any nonmaterial nonconformities and omissions for the purpose of

ensuring fair comparison of bids.”]
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2. Qualification

41

2.1 Eligibility
Criteria Compliance Requirements Documents
Requirement Single Joint Venture Submission
; Requirements
Entity All Partners Each One
Combined Partner Partner
2.1.1 Nationality
Nationality in | must meet must meet must meet not T Lﬁttgr ?E d
accordance with | requirement | requirement | requirement | applicable eCFgrrJ:s '
ITB sub-clause 4.2 ELI-1: EL|
-2
with
attachments
2.1.2 Conflict of Interest
No conflicts of | mustmeet existing or must meet not Letter of
interest in | requirement | intended JV | requirement | applicable Technical Bid
accordance with must meet
ITB Sub-Clause 4.3. requirement
2.1.3 Government/ DP Eligibility
Not having been | mustmeet must meet must meet not Letter of
declared ineligible | requirement | requirement | requirement | applicable Technical Bid
by government/DP,
as described in ITB
Sub-Clause 4.4.
2.1.4 Government-owned Entity
Bidder required to| mustmeet existing or must meet not Forms ELI - 1,
meet conditions of | requirement | intended JV | requirement | applicable ELI - 2, with
ITB Sub-Clause 4.5. must meet attachments
requirement
2.1.5 UN Eligibility
Not having been | mustmeet existing or must meet not Letter of
declared ineligible | requirement | intended JV | requirement applicable | Technical Bid
based on a United must meet
Nations resolution requirement
or Employer's
country law, as
described in ITB
Sub-Clause 4.8.
2.1.6 Bidder’s Participation in Bidding Process
Bidder’s must meet existing or must meet not ELI-3
Participation innot intended JV
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more than five (5) | requirement must meet requirement applicable
bidding process requirement
since 2078-12-03
i.e.March 17,
2022as described in
ITB Sub-Clause 4.9.
2.1.7 Other Eligibility
Firm Registration must meet not must meet not Document
Certificate requirement | applicable requirement | applicable attachment
Business must meet not must meet not Document
Registration requirement | applicable requirement | applicable attachment
Certificate
VAT and PAN | must meet not must meet not Document
Registration requirement | applicable requirement | applicable attachment
certificate (only for
domestic bidders)
Tax Clearance must meet not must meet not Document
Certificate/Tax requirement | applicable requirement | applicable attachment
return submission
evidence/evidence
of time extension
for the FIY
2077/078.(Only for
domestic bidders)
2.2 Pending Litigation
Criteria Compliance Requirements Documents
Requirement Single Joint Venture Submission
Entity Requirements
All Partners Each One
Combined Partner Partner

2.2.1 Pending Litigation
All pending litigation | must meet | not applicable must meet not Form LIT - 1
shall be treated as | requirement requirement by | applicable
resolved against by itself or itself or as
the Bidder and so as partner partner to past
shall in total not to past or or existing JV
represent more existing JV

than 50 percent of
the Bidder's net
worth.

2.3 Financial Situation
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Criteria Compliance Requirements Documents
Requirement Single Joint Venture Submission
. Requirement
Entity All Partners Each One s
Combined Partner Partner
2.3.1 Historical Financial Performance
Submission of audited | mustmeet | notapplicable | must meet not Form FIN - 1
balance sheets and | requirement requirement | applicable with
income statements, for attachments
the last five years to
demonstrate the current
soundness of the
Bidder's financial
position. As a minimum,
a Bidder's net worth
calculated as the
difference between total
assets and total
liabilites should be
positive.
2.3.2 Average Annual Construction Turnover
Minimum average | must meet must meet must meet must meet Form FIN
annual construction | requirement | requirement 25% 40% -2
turnover of NRs 275 of the of the

Millioncalculated as
total certified payments
received for construction
contracts in progress or
completed, within best
three years out of last
ten fiscal years.

requirement

requirement

Note: Only the net amount shall be calculated after deducting the amount for VAT and such amount shall be adjusted
to present value by applying wholesale price index of Nepal Rastra Bank.

2.3.3Required Bid Capacity

The bidding capacity of the must meet must meet must meet mustmeet | Form FIN
bidder should be equalto or | o0 irement | requirement 25% 40% -3,4
more than the NRs.336
Million of the of the
requirement | requirement
2.4 Experience
Criteria | Compliance Requirements | Documents |
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Requirement Single Joint Venture Submission
Entity All Partners Each One Requirement
Combined Partner Partner
2.4.1 General Construction Experience
Experience under must meet not must meet not Form EXP - 1
construction contracts in | requirement applicable requirement | applicable

the role of contractor,
subcontractor, or
management contractor
for at least the last three
years prior to the
applications submission
deadline.

2.4.2 Specific Construction Experience

Contracts of Similar Size and Nature

(i) For Works of Regular Nature or Non-Complex works with value up to NRs. 1 Billion

(i)

Participation as Prime
contractor,

management

contractor, or
subcontractor, in at
least One )
Contract for RCC
Frame Structure
Building within the

last ten (10) years,
with a value of at
least NRs 269Million
excluding VAT that
have been
successfully or are
substantially
completed and that
are similar to the
proposed works. The
similarity shall be
based on the physical
size, complexity,
methods, technology
or other
characteristics as
described in Section
VI, Works
Requirements.
Participation as Prime
contractor in at least
one (1) RCC frame
structure institutional
building contract
completed within the
original contract
period prior to the
applications
submission deadline
having electrical,

must meet
requirement

not
applicable

musthave at
least 80% of
the similar
size and
nature of the
contract

must meet
requirement

Form EXP —
2(a),
Additional
Form-1
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sanitary, firefighting,
within the last ten
(10) years, with a
value of at least NRs
200Million excluding
VAT

(b) Construction Experience in Key Activities

For the above or other | must meetall | must meet all not not Form EXP -
contracts executed during | requirements | requirements | applicable | applicable | 2(b),

the period stipulated in Additional
2.4.2(a) above, a minimum Form -1

construction experience in
the following key activities
in a single building contract:

Steel
reinforcement:365,860.00 kg

2.5 Personnel

The Bidder must demonstrate that it has the personnel for the key positions that meet the
following requirements:

SN. Position Required Academic Qualification Total Work | Experience in
No. [When position demands] Experience | Similar Works
[Years] [years]
. Master’s degree in Architecture/
Project . .
1. 1 Construction Management/ Civil 7 5
Manager . . . .
Engineering/ EngineeringManagement
2. Civil Engineer 1 Bachelor’s degree in Civil Engineering 5 3
3. Architect 1 Bachelor’s degree in Architecture 5 3
4 Electrical 1 Bachelor’s degree in Electrical c 3
Engineer Engineering
Civil Sub 1 . P . .
5. . Diploma in Civil Engineering 5 3
Engineer

In case the bidder proposes to consider Personnel that may be spared from committed/ongoing
contracts for evaluation, the bidder shall provide details of personnel which will be spared from such
committed/ongoing contracts based on the physical progress at the date of bid submission.

The Bidder shall provide details of the proposed personnel and their experience records in
the relevant Information Forms included in Section IV (Bidding Forms).

Note:

The managerial and technical competence of a contractor is largely related to the key personnel on site.
The extent to which the Bidder should demonstrate having staff with extensive experience should be limited
to those requiring critical operational or technical skills. The qualification criteria should therefore refer to a
limited number of such key personnel, for instance, the project or contract manager and those
superintendents working under the project manager who will be responsible for major components (e.g.,
superintendents specialized in dredging, piling, tunneling, or earthworks, as required for each particular

45




project).

Criteria of acceptability should be based on:

(a) a minimum number of years of experience in a similar position; and

(b) a minimum number of years of experience and/or number of comparable projects carried out in a
specified number of preceding years.

(c) minimum education qualification only in case the position requires.It is appropriate to specify that certain
positions are filled by individuals who have held posts of comparable authority for, say, three years with
the Bidder, so that key staff in executive site positions have sufficientknowledge of the Bidder's
management, policy, procedures, and practices to act with confidence and authority within that
framework.
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2.6 Equipment

The Bidder must demonstrate that it has the key equipment listed hereafter:

No. Equipment Type and Characteristics Min. Number Requirement
1. Excavator 1 Nos.

2. Tipper/Trucks 2 Nos.

3. Two Bag Concrete Mixture Machine 2 Nos.

4. Concrete Pump 40 m head 2 Nos.

5. Hoist with capacity of 1 Ton of appropriate height 1 Nos.

6. Needle Vibrators 5 Nos.

7. Plate Vibrator 2 Nos.

8. Water Pumps 2 Hp 2 Nos.

9. Electrical Generator of 50 KVA 1 Nos.

In case the Bidder proposes to consider Equipment that may be spared from
committed/ongoing contracts for evaluation, the Bidder shall provide details of Equipment which
will be spared from committed / ongoing contracts clearly demonstrating the availability of such
equipment with respect to the physical progress of the ongoing contracts on the date of bid
submission.

In case of Equipment to be leased/hired the same procedure as mentioned above shall apply.

The Bidder shall provide further details of proposed items of equipment using the relevant Form
in Section IV (Bidding Forms)

Note:

An inventory of construction equipment represents a high capital cost overhead to a contractor.
Consequently, not all competent potential bidders will maintain an inventory of high-value items that are in
suitable condition for major contracts. This is particularly so with management contractors, who undertake
construction projects mainly by subcontracting. In most cases Bidders can readily purchase, lease, or
hire equipment; thus, it is usually unnecessary for the assessment of a contractor's qualification to
depend on the contractor's owning readily available items of equipment. The pass-fail criteria adopted
should therefore be limited only to those bulky or specialized items that are critical for the type of project
to be implemented, and that may be difficult for the contractor to obtain quickly. Examples may include
items such as heavy lift cranes and piling barges, dredgers, tunnel boring machines, asphalt mixing
plants, etc. Even in such cases, contractors may not own the specialized items of equipment, and may
rely on specialist subcontractors or equipment-hire firms. The availability of such subcontractors and of
the specified equipment should be subject to verification prior to contract award. The terms of any lease or
hire agreement for equipment should preferably include provision that the equipment will remain on the site
(or be vested in the Employer) in the event of default of the Contractor, thereby ensuring more timely
continuity of work by a replacement contractor
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2.7Subcontractors

The experience and financial capacity of the sub-contractors shall not be added to those of the
Bidder for purposes of qualification of the Bidder.

The sub-contractors proposed shall be fully qualified for their work proposed, and meet the
following criteria:

2.7 (a) Nature of Works that can be sub contracted:
(I)N/A

(HN/A.
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Section IV: Bidding Forms

This Section contains the forms which are to be completed by the Bidder and submitted as part
of its Bid.
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Letter of Technical Bid

The Bidder must accomplish the Letter of Bid in its letterhead clearly showing the
Bidder's complete name and address.

Date: ...
Name of the contract: ........cccccovvev i

Invitation for Bid No.: MBUSTDB/W/NCB-01/2078/79

To:
Madan Bhandari University of Science and Technology Development Board,
Setopati, Sainbu, Lalitpur Metropolitan City Ward 18, Nepal

We, the undersigned, declare that:

We have examined and have no reservations to the Bidding Documents, including Addenda
issued in accordance with Instructions to Bidders (ITB) Clause 8.

We offer to execute in conformity with the Bidding Documents the following Works:

Our Bid consisting of the Technical Bid and the Price Bid shall be valid for a period of 120days
from the date fixed for the bid submission deadline in accordance with the Bidding Documents,
and it shall remain binding upon us and may be accepted at any time before the expiration of
that period.

Our firm, including any subcontractors or suppliers for any part of the Contract, have nationalities
from eligible countries in accordance with ITB 4.2and meet the requirements of ITB 3.4,& 3.5

We are not participating, as a Bidder or as a subcontractor, in more than one Bid in this
bidding process in accordance with ITB 4.3(e), other than alternative offers submitted in
accordance with ITB 13.

Our firm, its affiliates or subsidiaries, including any Subcontractors or Suppliers for any part
of the contract, has not been declared ineligible by DP, under the Employer’s country laws or
official regulations or by an act of compliance with a decision of the United Nations Security
Council;

We are not a government owned entity/We are a government owned entity but meet the
requirements of ITB 4.5;"

We declare that, we including any subcontractors or suppliers for any part of the contract do
not have any conflict of interest in accordance with ITB 4.3 and we have not been punished for
an offense relating to the concerned profession or business.

We declarethat we are solely responsible for the authenticity of the documents submitted by
us.The document and information submitted by us are true and correct. If any
document/information given is found to be concealed at a later date, we shall accept any
legal actions by the Employer.

We agree to permit the Employer/DP or its representative to inspect our accounts and records
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12.

13.

51

and other documents relating to the bid submission and to have them audited by auditors
appointed by the Employer.

If our Bid is accepted, we commit to mobilizing key equipment and personnel in accordance
with the requirements set forth in Section Il (Evaluation and Qualification Criteria) and our
technical proposal, or as otherwise agreed with the Employer.

We are committed to submit the Letter of Commitment for Bank’s Undertaking for Line of Credit
of NRs. 80 Millions at the time of contract agreement, if the bid is awarded to us.

We declare that we have not participated in more than five (5) bidding process since 2078-
12-03 i.e. March 17, 2022 in accordance with ITB 4.9.

I F=T 0 0 L=
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Letter of Price Bid

The Bidder must accomplish the Letter of Bid in its letterhead clearly showing the
Bidder’s complete name and address.

Date: ...
Name of the contract; ........ccceeeeeee e

Invitation for Bid No.: MBUSTDB/W/NCB-01/2078/79

To:
Madan Bhandari University of Science and Technology Development Board,
Setopati, Sainbu, Lalitpur Metropolitan City Ward 18, Nepal

We, the undersigned, declare that:

(a) We haveexamined and have no reservations to the Bidding Documents, including Addenda
issued in accordance with Instructions to Bidders (ITB) Clause 8;

(b) We offer to execute in conformity with the Bidding Documents the following Works:

(c) The total price of our Bid, excluding any discounts offered in item (d) below is: [Insert one of
the options below as appropriate] or when left blank is the Bid Price indicated in the Bill of
Quantities

Total price is: [insert the total price of the Bid in words and figures];

(d) The discounts offered and the methodology for their application for subject contract [single
contract]  ar€i........coooiiiiiiii [For Bidding Documents not
provisioning multiple contracts]

(e) Our bid shall be valid for a period of 120 days from the date fixed for the bid
submissiondeadline in accordance with the Bidding Documents, and it shall remain binding
upon us and may be accepted at any time before the expiration of that period;

(f) If our bid is accepted, we commit toobtain a performance security in accordance with the
Bidding Document;

(g) We have paid, or will pay the following commissions, gratuities, or fees with respect to the
bidding process or execution of the Contract:?
Name of Recipient Address Reason Amount

If none has been paid or is to be paid, indicate “None”.
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(h) We understand that this bid, fogether with your wriften acceptance thereof included in
yournotification of award, shall constitute a binding contract between us, until a formal contract
is prepared and executed;

(i) We understand that you are not bound to accept the lowest evaluated bid or any other bid
that you may receive; and

(i) We declare that we are solely responsible for the authenticity of the documents submitted by
us.

(k) We agree to permit the Employer/DP or its representative to inspect our accounts and records
and other documents relating to the bid submission and to have them audited by auditors
appointed by the Employer.

I F=T 0 0 L=
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Table of Price Adjustment Data

[To be used if Price Adjustment is applicable as per GCC 53.1]

Employer's
Base Bidder's
Source Proposed
Index Value Proposed
Code L of Weighting o
Description and Weighting
Index* Range
Date . (coefficient)**
(coefficient)
1 2 3 4 5 6
Non -
0.15 0.15
Adjustable (A)
Labor (b) 0.15-0.30
Materials (c) 0.50-0.65
Equipment
auip 0.05-0.10
usage (d)
1.00 1.00

*Normally following source of index shall apply. Public Entity shall choose applicable Index for
each item.

(a) Labor: "National Salary and Wage Rate Index"- "Construction Labor" of Nepal Rastra Bank
or rate fixed by District Rate Fixation Committee

(b) Material:"National Wholesale Price Index" - Construction Materials" of Nepal Rastra Bank

(c) Equipment usage: "National Wholesale Price Index" - Machinery and Equipment" of Nepal
Rastra Bank or "Fuel" Price fixed by Nepal Oil Corporation.

** Bidders proposed weightings should be within the range specified by the Employer in column -
5
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Table of Price Adjustment Data

[To be used if Price Adjustment is applicable as per GCC 53.6]

Not Applicable
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Bid Security

Bank Guarantee
Bank’s Name, and Address of Issuing Branch or Office
(On Letter head of the Commercial bank or any Financial Institution eligible to issue Bank
Guarantee as per prevailing Law)

Beneficiary: .....cccccoioeiiiiiee. name and address of Employer ........................ooll
Date: .o Bid Security NO.: ...ocooceeieie e
We have been informed that. ............. [insert name of the Bidder] (hereinafter called “the

Bidder”)intends to submit its bid (hereinafter called “the Bid”) to you for the execution of
Construction of Graduate Program Building IV at Chitlangunder Invitation for Bids No.

MBUSTDB/W/NCB-01/2078/79 (‘the IFB”).

Furthermore, we understand that, according to your conditions, bids must be supported by a bid

guarantee.

At the request of the Bidder, we...................... .name of Bank .................... hereby
irrevocably undertake to pay you any sum or sums not exceeding in total an amount of . .
............ amount in figures ............................ (- <servnen......amount in words ...................)

upon receipt by us of your first demand in writing accompanied by a written statement stating that
the Bidder is in breach of its obligation(s) under the bid conditions, because the Bidder:

(a) has withdrawn or modifies its Bid:

i) during the period of bid validity specified by the Bidder on the Letter of Technical and
PriceBid, in case of electronic submission

(i) from the period twenty-four hours prior to bid submission deadline up to the period of bid
validity specified by the Bidder on the Letter of Technical Bid and Price Bid, in case of hard copy
submission; or

(b) does not accept the correction of errors in accordance with the Instructions to Bidders
(hereinafter “the ITB”); or

(c) changes the prices or substance of the bid while providing information pursuant to clause 27.1
of ITB; or

(d) having been notified of the acceptance of its Bid by the Employer during the period of bid
validity, (i) fails or refuses to execute the Contract Agreement, or (ii) fails or refuses to
furnish the performance security, in accordance with the ITB.

(e) is involved in fraud and corruption in accordance with the ITB

This guarantee will remain in force up to and including the date ......... number............ days
after the deadline for submission of Bids as such deadline is stated in the instructions to Bidders
or as it may be extended by the Employer, notice of which extension(s) to the Bank is hereby
waived. Any demand in respect of this guarantee should reach the Bank not letter than the above
date.

This Bank guarantee shall not be withdrawn or released merely upon return of the original
guarantee by the Bidder unless notified by you for the release of the guarantee.

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 758.

.. .Bank’s seal and authorized signature(s) . . .
Note:
The bid security of ...t has been counter guaranteed by the Bank ......................... on
. weeren.n.... (Applicable for Bid Security of Foreign Banks).
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Personnel

Equipment

Site Organization

Method Statement

Mobilization Schedule

Construction Schedule

Others

Technical Proposal Format
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Personnel

Form PER - 1: Proposed Personnel

Bidders should provide the names of suitably qualified personnel to meet the specified
requirementsfor each of the positions listed in Section Il (Evaluation and Qualification Criteria).
The data on their experience should be supplied using the Form below for each candidate.

Aca.d.em!c Total Work Ei)r(‘pse i:ineiT:re
No. Name Position* | Qualification | gy, jence
[Years] Works
[years]
1.
2.
3.
4.
5.
1. As listed in Section Il (Evaluation and Qualification Criteria).
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Form PER -2: Resume of Proposed Personnel

The Bidder shall provide all the information requested below. Fields with asterisk (*) shall be
used for evaluation.

Position*

Personal Information Name Date of Birth
Professional qualifications

Present employment Name of employer

Address of employer

Telephone Contact (manager/personnel officer)
Fax E-mail
Job title Years with present employer

Summarize professional experience over the last twenty years in reverse chronological order.
Indicate particular technical and managerial experience relevant to the project.

From* To* Company, Project, Position and Relevant Technical
and Management Experience*

Note:

In case of e-submission the Resume of Proposed Personnel shall be submitted on notification by the
Employer as per ITB 27.
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Equipment

The Bidder shall provide adequate information to demonstrate clearly that it has the capability to
meet the requirements for the key equipment listed in Section Il (Evaluation and Qualification
Criteria). A separate Form shall be prepared for each item of equipment listed, or for alternative
equipment proposed by the Bidder.The Bidder shall provide all the information requested below,
to the extent possible. Fields with asterisk (*) shall be used for evaluation.
For the equipment under Bidder's ownership

1.

Total Nos. of No. of Equipment _
- Equipment under | engaged/proposed for | Nos. of Equipment
E ment Type ;
No. anc?lgfwaracter?/secics Bidder's ongoing/committed proposed for this
Ownership contracts contract
1.
2.
3.
4.
5.
2. For the Equipment to be leased/hired
Total Nos. of No. of Equipment Nos. of Equipment
No Equipment Type Equipment under the engaged/committed | proposed to be
' and Characteristics | ownership of for other works leased/hired for
lease/hire provider this contract
1.
2.
3.
4.
5.
Type of Equipment*

Equipment Information

Name of manufacturer

Model and power rating

Capacity*®

Year of manufacture

Current Status

Current location

Details of current commitments

Source

Indicate source of the equipment

(] Owned [CJ Rented (] Leased ] Specially manufactured
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The following information shall be provided only for equipment not owned by the Bidder.

61

Owner Name of owner
Address of owner
Telephone Contact name and title
Fax email
Agreements Details of rental / lease / manufacture agreements specific to

the project

The Bidder shall be solely responsible for the data provided. However, this shall not
limit the right of Employer to verify the authenticity of submitted information.

Note:

In case of e-submission the “Agreements” shall be submitted on notification by the Employer as per ITB 27.1
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Bidder’s Information and Qualification Format

Site Organization

Method Statement

Mobilization Schedule

Construction Schedule

Others
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Bidder’s Qualification
To establish its qualifications to perform the contract in accordance with Section Il (Evaluation

and Qualification Criteria) the Bidder shall provide the information requested in the corresponding
Information Sheets included hereunder.

Form ELI - 1: Bidder’s Information Sheet

Bidder's Information

Bidder's legal name

In case of JV, legal name of each partner

Bidder's country of constitution

Bidder's year of constitution

Bidder's legal address in country of

constitution

Bidder's authorized representative (name,
address, telephone numbers, fax numbers, e-

mail address)

Attached are copies of the following original documents.

1. In case of single entity, articles of incorporation or constitution of the legal entity named
above, in accordance with ITB 4.1 and 4.2.

2. Authorization to represent the firm or JV named in above, in accordance with ITB 20.2.

3. In case of JV, letter of intent to form JV or JV agreement, in accordance with ITB 4.1.

4. In case of a government-owned entity, any additional documents not covered under 1 above
required to comply with  ITB 4.5.
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Form ELI - 2: JV Information Sheet

Each member of a JV must fill in this form

JV / Specialist Subcontractor Information

Bidder's legal name

JV Partner's or Subcontractor's legal name

JV Partner's or

Subcontractor's country of constitution

JV Partner's or

Subcontractor's year of constitution

JV Partner's or

Subcontractor's legal address in country of

constitution

JV Partner's or

Subcontractor's authorized representative
information (name, address, telephone

numbers, fax numbers, e-mail address)

Attached are copies of the following original documents.

1. articles of incorporation or constitution of the legal entity named above, in accordance
with ITB 4.1 and 4.2.

2. Authorization to represent the firm named above, in accordance with ITB 20.2.

3. In the case of government-owned entity, documents establishing legal and financial

autonomy and compliance with commercial law, in accordance with ITB 4.5.
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Form ELI - 3: Bidder’s Participation in Bidding Process since 2078-12-03 BS
i.e. (March 17, 2022)

Each member of a JV must fill in this form

Participation in Bidding Process

Name of FB Bid Submission Date of Issuance of
no. :
office Date Status of bid* Taking Over
Certificate**

* Mention “On going” if the bid has not been awarded yet and “Awarded” if the bid has been awarded to
the bidder. Status of bidding process only the ongoing and awarded has to be mentioned.

** Insert date of issuance of taking over certificate if the awarded bid has been substantially completed
and taking over certificate has been issued.
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Form LIT - 1: Pending Litigation

Each member of a JV must fill in this form

Pending Litigation

1 No pending litigation in accordance with Criteria 2.2 of Section Il (Evaluation and

Qualification Criteria)

(1 Pending litigation in accordance with Criteria 2.2 of Section Il (Evaluation and Qualification

Criteria)
Val f Pendi Value of Pending
alue of Pendin .
Year Matter in Dispute o J Claim as a
Claim in NRS Percentage on Net
Worth

66




Form FIN - 1: Financial Situation

Each Bidder or member of a JV must fill in this form

67

Financial Data for Previous 3 Years [in NRS]

Year1: Year2: Year 3:

Information from Balance Sheet

Total Assets

Total Liabilities

Net Worth

Current Assets

Current Liabilities

Information from Income Statement

Total Revenues

Profit Before Tax

Profit After Tax

Attached are copies of financial statements (balance sheets including all related notes, and income
statements) for the last three or above years, as indicated above, complying with the following
conditions.

All such documents reflect the financial situation of the Bidder or partner to a JV, and not sister
or parent companies.

Historic financial statements must be audited by a certified auditor.

Historic financial statements must be complete, including all notes to the financial statements.
Historic financial statements must correspond to accounting periods already completed and
audited (no statements for partial periods shall be requested or accepted).

Note:
In case of e-submission the attachments should not be uploaded but shall be submitted on
notification by the Employer as per ITB 27.1
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Form FIN - 2: Average Annual Construction Turnover

Each Bidder or member of a JV must fill in this form

The information supplied should be the Annual Turnover of the Bidder or each member of a JV
in terms of the amounts billed to clients for each year for work in progress or completed to NRs at

the end of the period reported.

Annual Turnover Data for the Last 10 Years
(Construction only)
Year Amount Currency
1. Average Annual Construction Turnover
(Best three years within the last 10 years)
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Form FIN - 3: Bid Capacity

Each Bidder or member of a JV must fill in this form

Bid Capacity = [(5 x A) — B]

A = Average Annual Turnover of best three years out of last ten fiscal years.

69

B = Annual Value of the existing commitments and works (ongoing) to be completed, calculated

from FIN-4.
. A, in B, in Bid Capacity,
SN Name of Bidder Pan No. Million | Million | in Million

1

2

3
Total Bid Capacity :

Signature of Bidder
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Form FIN-4: Current Contract Commitments / Works in Progress

Bidders and each partner to a JV should provide information on their current commitments on all contracts that have been awarded, or for which a letter
of intent or acceptance has been received, or for contracts approaching completion, but for which an unqualified, full completion certificate has yet to be

issued.
Current Contract Commitments ( For Calculation of B with reference of FIN-3)
Contract Initial or Value of Estimated Time in
Employer's Contract Revised . Month to Complete the
Contract Amount outstanding .
Name of | Name of the Contact . . Date(yyyy- Contract outstanding works
No. Share in % in . works [In
Contract | Contractor/s | Address, - mm) Duration - 4 | (f)=(c)+ (d) — Date of
(a) Millions Millions,NRS] o en .
Tel, Fax (c) (months) Invitation of Bid
(b) (d) (e) M
1
2
3
4
Signature of Bidder

# The Outstanding Works means Contract Price (excluding Vat) minus Work Evaluated by Employer till the reference date.Bidder shall have to
submit the relevant documentary evidence to substantiate the facts/figures.

Note 1: “B” shall be calculated as : B = Z [%}xu , If (f) is less than 12, then value of (f) shall be taken as 12.

Note 2: If Initial or Revised Contract Date is run out with respect to Date of Invitation of Bid, the Estimated Time in Month to Complete the
outstanding works shall be taken equal to 12 months.




Procurement of Works- Single Stage Two Envelope Procedure | 71
Form EXP -1: General Construction Experience

Each Bidder or member of a JV must fill in this form.

General Construction Experience

Starting Ending Year | Contract Identification and Name and | Role of
Month Year | Month Address of Employer Brief Description of | Bidder
Year the Works Executed by the Bidder
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Form EXP - 2(a): Specific Construction Experience

Fill up one (1) form per contract.

Contract of Similar Size and Nature

Contract No............ of..... Contract Identification
Award Date Completion
Date
Role in Contract . . O
Contractor | Management | Subcontractor
Contractor
Total Contract Amount . NRS
If Partner in a JV or subcontractor, specify | Percent of | Amount
participation of total contract amount Total

Employer's Name
Address
Telephone/Fax
Number

E-mail

Description of the similarity in accordance with Criteria 2.4.2 (a) of Section llI

(i) Participation as Prime contractor,
management contractor, or subcontractor, in at
least One (1) Contract for RCC Frame Structure
Building within the last ten (10), with a value of at
least NRs 269 Million excluding VAT that have
been successfully or are substantially completed
and that are similar to the proposed works. The
similarity shall be based on the physical size,
complexity, methods, technology or other
characteristics as described in Section VI, Works
Requirements.

(ii) Participation as Prime contractor in at
least one (1) RCC frame structure institutional
building contract completed within the original
contract period prior to the applications
submission deadlinewithin the last ten (10) years,
with a value of at least NRs 200 excluding VAT.
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. . Procurement of ‘W_orﬁs— Single Stage Two E_nve[ope Procedure | 73
Form EXP - 2(b): Specific Construction Experience in Key Activities

Fill up one (1) form per contract.

Contract of Similar Size and Nature

Contract No............ of........... Contract Identification
Award Date Completion Date
Role in Contract O [0 Management | ]
Contractor | Contractor Subcontractor
Total Contract Amount O NRS

If Partner in a JV or subcontractor, | Percent of | Amount
specify participation of total contract | Total
amount

Employer's Name
Address
Telephone/Fax
Number

E-mail

Description of the similarity in accordance with Criteria 2.4.2 (a) of Section I

Key production activities: Fill in volume of key production activities

1. Steel reinforcement: 365,860.00 kg
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Additional Form-1

Specific Construction Experience for Completed BuildingProjects with in
Last Ten Years (to be filled separately by each of the JV partners)

Participation as Prime contractor in at least one (1) RCC frame structure
institutional building contract completed within the original contract period prior to

the applications submission deadline within the last ten (10) years, with a value of at
least NRs 200 Million.

Specific Construction Experience®

Name of Name of the RoleinJV, if )V Contract | Original date | Actual date of
Contract Contractor (Prime contractor Date of contract contract
or management (yyyy- completion completion
contractor or sub- | mm- dd) (yyyy-mm- (yyyy-mm- dd)
contractor) dd) as per as per
contract completion
document certificate

*Notarized copies of the Contract Document showing the agreement date and original completion date and
Completion Certificate must be submitted. The Bidder should be able to submit the originals on request. Failure to

submit notarized copies or originals on demand will be treated as the lack of evidence of dates referred to in the
table.

74



Procurement of Works- Single Stage Two Envelope Procedure | 75

Section V - Eligible Countries

For the purpose of ITB 4.2: “Nepal”;
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Part Il :BIDDING PROCEDURES

76



Procurement of Works- Single Stage Two Envelope Procedure | 77

Table of Clauses

SCOPE OF WOKK ...ttt eccr e mr e e s s sss e e e e s sammmn e e e e e e e s mmmmmnennas 79
SPECIfICAtIONS ... e e e nn e e 80
[ = 1 3T T 81
Supplementary INformation........ ..o e 102
Section VI: Bill of QUaNtItIes .......ccvvivviiiiiiiir e esessseen 92
Notes for Unit Rate CoNtraCtS:.........oiiiiiiiieiee e e e e e e e aaees 92
Preamble of Bill Of QUANTIEIES..........eeeeeeeeeeeeeee e e 105
Y CT=T 1Y = | 105
B. Day WOrK SChEAUIE.........eeiiiie et e e seeeas 105
PrOVISIONEAl SUMIS.... .ottt et e e e e et e e e e e e e s ee e st eeeaeeeebebaaneeas 107
Bill Of QUANLILIES .....uveirr s s s s e s s e e e e e e e e s 108

77



Section VI: Works Requirements

This Section contains the Specification, the Drawings, and supplementary information that
describe the Works to be procured.
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Scope of Work

The construction site is located at Chitlang, Thaha Municipality Ward 9, Makawanpur
District. The main work is the construction of RCC frame structure Construction of
Graduate Program Building IV. Civil works will be accompanied by Sanitary and Plumbing
works, Electrical Works including landscaping works etc.
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Specifications
Attached in Annex |
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Drawings

It is customary to bind the drawings in a separate volume, which is often larger than other
volumes of the contract documents. The size will be dictated by the scale of the drawings, which
must not be reduced to the extent that details are reduced illegible.

A simplified map showing the location of the Site in relation to the local geography, indicating major
roads, posts, airports, and railroads, is helpful.

The construction drawings, even if not fully developed, must show sufficient details to enable
bidders to understand the type and complexity of the work involved and the price the Bill of
Quantities.

Complete set drawings can be downloaded from https://mbustb.org/
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Supplementary Information

Not Applicable
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Section VI: Bill of Quantities*

Notes for Unit Rate Contracts:

Objectives

The objectives of the Bill of Quantities are

(a) to provide sufficient information on the quantities of Works to be performed to enable Bids
to be prepared efficiently and accurately; and

(b) when a Contract has been entered into, to provide a priced Bill of Quantities for use in the
periodic valuation of Works executed.

In order to attain these objectives, Works should be itemized in the Bill of Quantities in sufficient
detail to distinguish between the different classes of Works, or between Works of the same
nature carried out in different locations or in other circumstances which may give rise to
different considerations of cost. Consistent with these requirements, the layout and content of
the Bill of Quantities should be as simple and brief as possible.

Content

The Bill of Quantities should be divided generally into the following sections:
(a) Preamble;

(b) Work Items (grouped into parts);

(c) Day works Schedule;

d) Provisional Sums; and

(d) Summary.

Preamble

The Preamble should indicate the inclusiveness of the unit prices, and should state the
methods of measurement which have been adopted in the preparation of the Bill of Quantities
and which are to be used for the measurement of any part of the works.

Work Items

The items in the Bill of Quantities should be grouped into sections to distinguish between those
parts of the Works which by nature, location, access, timing, or any other special characteristics
may give rise to different methods of construction, or phasing of the Works, or considerations of
cost. General items common to all parts of the works may be grouped as a separate section in
the Bill of Quantities.

Day work Schedule
A Day work Schedule should be included only if the probability of unforeseen work, outside the

items included in the Bill of Quantities, is high. To facilitate checking by the Employer of the
realism of rates quoted by the Bidders, the Day work Schedule should normally comprise the
following:

*In lump sum contracts, delete “Bill of Quantities” and replace with “Schedule of Activities” throughout this section.
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(a) A list of the various classes of labor, materials, and Constructional Plant for which basic day

work rates or prices are to be inserted by the Bidder, together with a statement of the
conditions under which the Contractor will be paid for work executed on a day work basis.

(b) Nominal quantities for each item of Day work, to be priced by each Bidder at Day work
rates as bid. The rate to be entered by the Bidder against each basic Day work item should
include the Contractor’s profit, overheads, supervision, and other charges.

Provisional Sums

Provisional Sums included and so designated in the Bill of Quantities shall be expended in
whole or in part at the direction and discretion of the Project Manager in accordance with the
Conditions of Contract.

Summary
The Summary should contain a tabulation of the separate parts of the Bill of Quantities carried

forward, with provisional sums for Day work, for physical (quantity) contingencies, and for price
contingencies (upward price adjustment) where applicable.
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Preamble of Bill of Quantities

A. General

1.

5.

9.

The Bill of Quantities shall be read in conjunction with the Instructions to Bidders, General and
Special Conditions of Contract, Technical Specifications, and Drawings.

. The quantities given in the Bill of Quantities are estimated and provisional, and are given

to provide a common basis for bidding. The basis of payment will be the actual quantities
of work ordered and carried out, as measured by the Contractor and verified by the
Project Manager and valued at the rates and prices bid in the priced Bill of Quantities,
where applicable, and otherwise at such rates and prices as the Project Manager may fix
within the terms of the Contract.

. For any item for which measurement is based on records made before or during construction

the records shall be prepared and agreed between the Engineer and the Contractor. Should
the Contractor carry out such work without the prior agreement of the Engineer, the Engineer
may request the Contractor to carry out investigations to confirm the extent of the work and the
quantity of work certified for payment shall be solely at the Engineer's discretion. The cost of
any such investigation shall be borne by the Contractor.

. The rates and prices bid in the priced Bill of Quantities shall, except as otherwise provided

under the Contract, include all construction equipment, labor, supervision, materials, erection,
maintenance, insurance, profit, taxes, and duties, together with all general risks, liabilities, and
obligations set out or implied in the Contract.

A rate or price shall be entered against each item in the priced Bill of Quantities, whether
quantities are stated or not. The cost of items against which the Contractor has failed to
enter a rate or price shall be deemed to be covered by other rates and prices entered in the
Bill of Quantities.

. The whole cost of complying with the provisions of the Contract shall be included in the Items

provided in the priced Bill of Quantities, and where no Items are provided, the cost shall be
deemed to be distributed among the rates and prices entered for the related Iltems of Work.

. General directions and descriptions of work and materials are not necessarily repeated nor

summarized in the Bill of Quantities. References to the relevant sections of the Contract
documentation shall be made before entering prices against each item in the priced Bill of
Quantities. The Specification Clause references where given in the item description of the Bills
of Quantities are for the convenience of bidders and generally refer to the principal relevant-
specification clause but do not necessarily represent the whole of the specification
requirements for the work required within the item. The presence of a Specification clause
reference shall not in any way reduce the Bidders obligation to complete work in accordance
with all the requirements of the Specification.

. Provisional Sums included and so designated in the Bill of Quantities shall be expended in

whole or in part at the direction and discretion of the Project Manager in accordance with the
Conditions of Contract.

The method of measurement of completed work for payment shall be in accordance with the
Specifications.

10. The abbreviations and symbols used in this Bill of Quantities are:[Insert as applicable]

B. Day work Schedule
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a)General

1.

Work shall not be executed on a day work basis except by written order of the Project Manager.
Bidders shall enter basic rates for day work items in the Schedules. These rates shall apply to
any quantity of day work ordered by the Project Manager. Nominal quantities have been
indicated against each item of day work, and the extended total for day work shall, be carried
forward as a Provisional Sum to the Summary Total Bid Amount. Unless otherwise adjusted,
payments for day work shall be subject to price adjustment in accordance with the provisions in
the Conditions of Contract.

b) Day work Labor

1.

In calculating payments due to the Contractor for the execution of day works, the hours for labor
will be reckoned from the time of arrival of the labor at the job site to execute the particular item
of day work to the time of departure from the job site, but excluding meal breaks and rest
periods. Only the time of classes of labor directly doing work ordered by the Project Manager
and are competent to perform such work will be measured. The time of gangers (charge hands)
actually doing work with the gangs will also be measured but not the time of foremen or other
supervisory personnel.

. The Contractor shall be entitled to payment in respect of the total time that labor is employed on

day work, calculated at the basis rates entered by it in the " SCHEDULE OF DAY WORK
RATES: 1. LABOR". The rates for labor shall be deemed to cover all costs to the Contractor
including (but not limited to) i) the amount of wages paid to such labor, transportation time,
overtime, subsistence allowances, ii) any sums paid to or on behalf of such labor for social
benefits in accordance with Nepal law, iii) Contractor's profit, overheads, superintendence,
liabilities and insurance and iv) charges incidental to the foregoing.

c) Day work Equipment

1.

The Contractor shall be entitled to payments in respect of Constructional Plant already on site
and employed on day work at the basis rental rates entered by him in the “SCHEDULE OF DAY
WORK RATES:2 EQUIPMENT ”. The said rates shall be deemed to include due and complete
allowance for depreciation, interest, indemnity and insurance, repairs, maintenance, supplies,
fuel, lubricant, and other consumables and all overhead, profit and administrative costs related
to the use of such equipment. The cost of drivers, operators and assistants also shall be
included in the rate of the equipment and no separately payment shall be made for it.

. In calculating the payment due to the Contractor for Constructional Plant employed on day

work, only the actual number of working hours will be eligible for payment, except that where
applicable and agreed with the Project Manager, the travelling time from the part of the Site
where the Construction Plant was located when ordered by the Project Manager to be
employed on day work and the time for return journey there to shall be included for payment.

d) Day work Materials
1. The Contractor shall be entitled to payment in respect of materials used for day work (except for

materials for which the cost is included in the percentage addition to labor costs as detailed
heretofore), at the rates entered by him in the "SCHEDULE OF DAY WORK RATES: 3
MATERIALS" and shall be deemed to include overhead charges and profit as follows;

(i) the rates for materials shall be calculated on the basis of the invoiced price, freight,
insurance, handling expenses, damage, losses, etc. and shall provide for delivery to store
for stockpiling at the Site.

(ii) the cost of hauling materials for use on work ordered to be carried out as day work, from the
store or stockpile on the Site to the place where it is to be used also shall be include in the
same rate.
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Provisional Sums

A general provision for physical contingencies (quantity overruns) may be made by including a
provisional sum in the Summary Bill of Quantities. Similarly, a contingency allowance for possible
price increases should be provided as a provisional sum in the Summary Bill of Quantities. The
inclusion of such provisional sums often facilitates budgetary approval by avoiding the need to
request periodic supplementary approvals as the future need arises. Where such provisional sums
or contingency allowances are used, the SCC should state the manner in which they will be used,
and under whose authority (usually the Project Manager’s).

The estimated cost of specialized work to be carried out, or of special goods to be supplied, by
other contractors should be indicated in the relevant part of the Bill of Quantities as a particular
provisional sum with an appropriate brief description. A separate procurement procedure is
normally carried out by the Employer to select such specialized contractors. To provide an
element of competition among the Bidders in respect of any facilities, amenities, attendance, etc.,
to be provided by the successful Bidder as prime Contractor for the use and convenience of the
specialist contractors, each related provisional sum should be followed by an item in the Bill of
Quantities inviting the Bidder to quote a sum for such amenities, facilities, attendance, etc.
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Bill of Quantities

Project: Construction of Graduate Program Building IVat Chitlang
Location: Chitlang, Thaha Municiplaity

97



SN.

Description of Works

Unit

Quantity

Rate

Remarks

In Figure

In
Words

Amount

>

Provisional Sum

Provide Contractor's All Risk (CAR) policy insurance
for the loss of damage to works, plant, material,
equipment, property and personnel injury or death as
per specification and instruction all complete.

P.S

1,000,000.0

Ten
Lakh
Rupees

1,000,000.0

|

GENERAL ITEMS

Provide, erect and maintain project site notice board
(2mx2m) with metal frame, posts and necessary
accessories up to the completion of the project as per
specifications and instructions of the site engineer all
complete.

No

Supplying and laying CGI sheet (0.41mm thick) around
the construction area including 50mm dia. black metal
pipe post to avoid trespassers as per drawings,
specifications and instructions of approved engineer all
complete.

Sq.m

377

Supplying and laying safety net and other necessary
accessories/items around the constructing building as
per instruction and specification all complete.

Job

Provide & maintain the continuous site suvilliances
with provision of Close Circuit Security Camera atleast
4 numbers for photographic and videographic records
day by day including desktop and other accessories as
per instruction & specification all complete .

LS

Provide, operate, maintain and ensure Quality Control
Laboratory at site including all necessary equipment,
accessories and  consumables with manpower for
Concrete Test (Cubes or cylinder crushing Test), Brick
Test (Brick Crushing Strength Test,Water Absorption
Test, Efflorescence Test) and Sieve Analysis as per
specification and approval of engineer up to the
completion of the project.

Job

Provide laptop of Genuine brand including 8th Gen
Core i7 processor, 16 GB RAM, 1TB HDD, 4 GB
Graphics and Genuine OS Windows 10 along with the
provision of repair and maintenance all complete as per
specification and instruction of engineer .

Provide as Built Drawing of  project
(Architectural,Structural, electrical, sanitary & building
services) in 1:100 scale 5 sets hard copy including
digital copy as per the approval of the engineer upto the
completion of project.

Job

Supplying and providing all the safety equipments like
helmets, boots, gloves, safety wears, jackets, goggles.
masks etc to the engineers, site supervisors, workers,
labors, visitors, official personels and all the people
involved in the construction upto the completion of the
constructions as per specifications and instructions all
complete.

LS

[

CIVIL WORKS :-

10

Clearing & uprooting thin vegetation, grubbing their
roots and disposal far from the construction sites also
leveling the surface as per instruction, specification and
drawing all complete.

Sq.m

1,048.00

Earthwork in excavation in perfect line and level using
hydraulic excavator in foundations and stacking to the
appropriate location near site for refill all complete as
per instruction, specification and drawing all complete.

Cu.m|

22,221.00
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Earthwork in excavation in Boulder mixed and hard soil
in foundation , trenches including timbering and
shoring & 30m Lead and 1.5 m. lift all complete as per
design, drawing, specification and instruction of site
Engineer.

Cu.m|

20

Backfilling of excavated earthwork in layers of 150mm
with sprinkling water and compaction in foundation,
flower bed, steps etc as per instruction, specification
and drawing all complete.

Cu.m|

2,833.00

14

Disposal of excavated soil outside from site area
including labour and transportation all complete as per
instruction, specification all complete.

Cu.m

19,410.00

15

Dewatering works with the use of pressure pumps
during construction phase as per design, drawings,
specifications and instructions of the site engineer all
complete works.

hrs.

480

16

Supplying and applying Pre-construction anti termite
treatment by use of chemicals and creating a continuous
chemical barrier under and all around the raft, under
basement, column pits, wall trenches & shear wall of
upper and lower basement floor etc in contact between
building and soil as per drawings. specifications and
instructions of the approved engineer all complete.

Sq.m

1,678.00

Supplying and applying Gravel packing works in
perfect line and level, compaction with 8-10 Ton
Smooth Wheeled Roller as per specification, drawing
and instruction all complete.

Cu.m|

209

18

Supplying and laying dry brick flat soling with chimney
made bricks with sand filling in joints as per
instruction,specification and drawing all complete.

Sq.m

6915

19

Plain cement concrete in Foundation with cement, sand
and crushed aggregate in 1:3:6 ratio including Mixing,
laying, curing and finishing all complete as per
instruction, specification and drawing.

Cu.m

350

20

Plain cement concrete in Foundation with cement, sand
and crushed aggregate in 1:2:4 ratio including Mixing,
laying, curing and finishing all complete as per
instruction, specification and drawing.

Cu.m|

713

21

Structural concrete in any form,size shape and level for
all R.C.C. works with cement, sand and crushed
aggregate  in Nominal mix 1:1.5:3 ratio (M20)
including Mixing, laying, compacting, finishing and
curing all complete as per instruction, specification and
drawing.

Cu.m|

60

22

Structural concrete in any form,size shape and level for
all R.C.C. works for all structural members with
cement, sand and crushed aggregate in Nominal mix
1:1:2 ratio (M25) including Mixing, laying,
compacting, finishing and curing all complete as per
instruction, specification and drawing.

Cu.m

1,560.00

23

R.C.C works with micro silica admixture by 4% of
total cement volume per cuum  in terrace and shear
wall with cement, sand and crushed aggregate in
Nominal mix 1:1:2 ratio including super plasticizer
@]12ltrs per cu.m, mixing, laying, compaction, finishing
and curing all complete as per instruction, specification
and drawing.

Cu.m

302

24

Providing and laying design mixed M30 grade concrete
for RCC works in any form,size shape and level for all
R.C.C. works for structural elements like column using
Ordinary Portland Cement (OPC) cement, sand,
crushed aggregate and approved quantity/ brand of
admixture(Himflowcrete or equivalent)  including
mixing, laying, compacting, finishing and curing as per
drawing,specification and approval of engineer all
complete.

Cu.m

284
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25

Providing, straightening, cleaning, cutting, fabricating,
bending and placing TMT(Fe 500) for stirrups,ties and
main reinforcement bars and binding the bars with 18
gauge annealed wire for tying them at each junction as
per design and details for all types of RCC elements
including all waste and cut pieces, provision for
spacers, chairs, providing and placing cement mortar
(1:1) cover blocks to keep the bars in the intended
position at all levels as per drawing,specification and
approval of engineer all complete.

Kg

457,322.0
0

26

Centering and shuttering with approved 19mm
waterproofing plywood for all R.C.C.works of any
shape size and at any level with necessary propping
scaffolding, staging supporting. Cutting holes for
utilization works and removal of formwork and lead
upto 30 m etc all complete as per instruction,
specification and drawing.

Sq.m

Column

1,728.00

27

Centering and shuttering with approved 19mm
waterproofing plywood for all R.C.C.works of any
shape size and at any level with necessary propping
scaffolding, staging supporting. Cutting holes for
utilization works and removal of formwork and lead
upto 30 m etc all complete as per instruction,
specification and drawing.

Sq.m

Beam

2,300.00

28

Centering and shuttering with approved 19mm
waterproofing plywood for all R.C.C.works of any
shape size and at any level with necessary propping
scaffolding, staging supporting. Cutting holes for
utilization works and removal of formwork and lead
upto 30 m etc all complete as per instruction,
specification and drawing.

Sq.m

Slab

5,950.00

29

CSEB Masonry work in (1:4) cement sand mortar upto
ground floor with approved quality of CSEB Block in
perfect line and level including wetting the blocks
,packing the joints and curing , with necessary
scafolding work ,including supplying of all material ,
labour, lead and lift, Work all complete as per design,
drawing, specification and approval of site Engineer .

Cu.m

224

30

CSEB Masonry work in (1:4) cement sand mortar
above ground floor in perfect line and level including
wetting the bricks ,packing the joints and curing , with
necessary scafolding work ,including supplying of all
materials, labour, lead and lift, Work all complete as
per design, drawing, specification and approval of site
Engineer .

Cu.m

599

31

Stone masonary work in (1:6) cement sand mortar with
approved quality stone on upto ground floor in perfect
line and level including wetting the bricks, packing the
joints and curing, with necessary scafolding work,
including supplying of all materials , labour, lead and
lift work as per design, drawings, specifications and
instructions of the site engineer all complete works.

Cu.m|

1,777.00

32

Supplying and laying 100 mm diameter high density
polethene pipe (1.703 Avg. wt. kg/m) staggeres at 1m
c\c all complete as per specification, instruction and
drawing.

R.m

1,929.00

33

Supplying and laying geotextile membrane around the
pipe of weep hole of retaining wall all complete as per
specification, instruction and drawing.

Sq.m

100
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34

Providing and fixing Structural Glazing of aluminum
section in  white anodized/powder coated color of
section size (60x75+13x1.6 mm) thk Aluminum Bar,
fitted with 5 mm thick toughened colored glass
including all the necessary hardwares, fittings and
accessories all complete.(average panel area 6.00 Sq.ft.)

Sq.m

229

35

Providing and fixing double glazed sliding window of
two leaves with white color section size-
101x45x1.5mm frame , Double Glazed Vaccumed
Glass 21mm thick (Smm toughened glass +11mm Air
Gap+5mm toughened glass) with mosquito net,Roller,
Lock, Silicone and all other necessary hardwares as per
design, drawing, specification and approval of site
Engineer.

Sq.m

276

36

Providing and fixing double glazed sliding window of
three leaves with white color section size-
101x45x1.5mm frame , Double Glazed Vaccumed
Glass 21mm thick (Smm clear toughened glass +11mm
Air Gap+5Smm clear toughened glass) with mosquito
net,Roller, Lock, Silicone and all other necessary
hardwares as per design, drawing, specification and
approval of site Engineer.

Sq.m

50

37

Providing and fixing Structural Glazing with frameless
door of aluminum section in white anodized/powder
coated color of section size (60x75+13x1.6 mm) 2 mm
thk Aluminum Bar, fitted with 5 mm thick toughened
colored glass including all the necessary hardwares,
fittings and accessories all complete.(average panel area
6.00 Sq.ft.)

Sq.m

23

38

Salwood chaukhat frame works for doors as approved
by site incharge including the timber shall be seasoned
and matured,Free from wraps, Knots holes and other
defects all complete as per specification, instructions
and drawing.

Cu.m

39

Proving and fixing non fire rated wooden door a BB
4330, 5 Knuckle, 2 Ball bearing butt hinges size 4" x 3"
x 3mm, in SS 304 and in SSS finish, Pure 8100 Type 3
Package with Pair of Antimicrobial with Master Key
System with Pure series lever handle Pure 8906 / 8100
/8998 Lever Handle on Roses & escutcheons 7122.
Including 271 Sash lock with 78mm CTC, 55mm
Backset 20mm Square for end, floor stop half dome
with 45mm dia door will be 40 mm thick Single leaf
solid core and resin bound FLUSH DOOR
SHUTTERS, confirming to IS . 1659 - 1960 and 2202
part I - 1962 as modified unto date BOTH SIDE
TEAK veneering factory pressed teakwood lipping as
per specification & design around the shutters and fixed
to existing frame and as specified including cost of all
materials. Equivalent Brand : Dormakaba / Navair /
Sumai

Sqm

72

40

Providing and fixing double glazed sliding door white
color section size-101x45x1.5mm frame , Double
Glazed Vaccumed Glass 21lmm thick (Smm clear
toughened glass +11lmm Air Gap+Smm  clear
toughened glass) with mosquito net,Roller, Lock,
Silicone and all other necessary hardwares as per
design, drawing, specification and approval of site
Engineer.

Sq.m

41

Providing and fixing Double Panel Casement (Hinged)
door of aluminium section in natural or color
anodized/powder coated color section size(102x45x1.5
mm) fitted with 5 mm clear glass of 9 mm both side
laminated  board  with  necessary  hardwares
(Hinges,Mortice Lock, Tower bolthandle) as per
specification, instructions and drawing all complete.

Sq.m

101




42

Toilet partition panel made of HPL (high pressure
laminate) board 12mm thickness having Tensile
Strength >60 as per EN ISO 527-2 standard, Impact
>1800 as per EN 438-2-21 standard, Fire Performance
= B-sl.do as per EN 13501-1:2002 standard including
SS 304 grade hardware: handle, hinges, hanging clamp,
supported leg (minimum 6"height), bracket, coat hook,
lock, lock back. Approved by supplier or manufacturer.
Standard size of the cubicle would be 1500 mm x 1000
mm(maximum) x 2000 mm maximum height with the
door size of 600 mm x 1800 mm. Installers have to fix
the cubicle as per the site condition and design provided
as per drawing. Material should be weather resistant,
corrosion resistant, Scratch resistant, UV resistant,
dismountable and easy to clean and repair.

Set

21

43

Urinal Partition(Division Plate): Toilet partition panel
made of HPL (high pressure laminate) board 12mm
thickness having Tensile Strength >60 as per EN ISO
527-2 standard, Impact >1800 as per EN 438-2-21
standard, Fire Performance = B-s1.do as per EN 13501-
1:2002 standard including SS 304 grade hardware:
bracket screw, Length: 900mm breath: 400 mm

Pcs

18

44

Supply and fixing of Slim Glass partition with glass
door of 10mm Saint Gobain Clear Toughened Glass
using Alterra System-27 Black Color Anodized Frames
to a height of maximum 3mtr or as per drawing. The
Fixed glass to be fixed using alterra ALT 27 slim frame
Profiles at Top & Bottom & ALT27 OHP at sides. The
profile size to be 27x30MM to be fixed on to the
floor/wall/ ceiling as per the architect design. H
Junction profile to be used at all Glass to Glass vertical
joints, 90 Deg L Junction Profiles and T Junction
profiles necessary as per design.In case of Glass overall
panel Alexa MP45 & BP45 Overpanel Profile to be
used.In case of Open glass edges EP45 End Profile to
be used with Sound Reduction Upto 30 dB, Internal
Wind Load to Consider (relative to Max system height)
200 N/M2, Max Glass Deflection to Consider (relative
to Max system height) L/200 The alterra profiles shall
be suitable for Glass thickness of 10mm.The Profile
shall be matt natural anodized, the Profile Manufacturer
to supply all the necessary clips, seals and fixing
accessories for the system. All Profiles to be with 2 mm
Gauge thickness Excluding 20 Micron of Anodizing.
Equivalent Brand : Dormakaba / Sumai / Tostem.

Sqm

826

45

Supply and Fixing of Slim Glass partition of 10mm
Saint Gobain Clear Toughened Glass using Alterra
System-27mm Black Anodized Frames to a height of
maximum 3m or as per drawing.The Fixed glass to be
fixed using ALT27 BP45 Profiles or equivalent at Top
& Bottom & Alterra SP45 at sides. The profile size to
be 27x25MM to be fixed on to the floor/wall/ ceiling as
per the architect design. H Junction profile or
equivalent to be used at all Glass to Glass vertical
joints, 90 Deg L Junction Profiles and T Junction
profiles necessary as per design.In case of Glass overall
panel Alterra MP45 & BP45 Overpanel Profile to be
used.In case of Open glass edges EP45 End Profile to
be used with Sound Reduction Upto 36 dB, Internal
Wind Load to Consider (relative to Max system height)
200 N/M2, Max Glass Deflection to Consider (relative
to Max system height) L/200.

Sqm

The alterra anodized profiles shall be suitable for Glass
thickness of 10mm.The Profile shall be matt natural
anodized or as instructed by the engineer, the Profile
Manufacturer to supply all the necessary clips, seals and
fixing accessories for the system.

631
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All Profiles to be with 2 mm Gauge thickness
Excluding 20 Micron of Anodizing.

Equivalent Brands : Dormakaba / Tostem / Alloy.

46

Supplying and laying 12.5 mm thick cement plastering
work with (1:3) cement sand mortar on Celing surfaces
and beamof good finish including cleaning and wetting
the surface and curing the work all complete as per
specification and approval of site Engineer

Sq.m

3,649.00

47

Supplying and laying 12.5 mm thick cement plastering
work in 1:4 cement mortar on walls of good finish
including cleaning and wetting the surface and curing
the work all complete as per specification and approval
of site Engineer

Sq.m

7,592.00

48

Providing and laying 2mm thick plain white Putty on
internal walls & ceiling surfaces with proper finishing ,
work all complete as per specification and approval of
site Engineer.

Sq.m

8,760.00

49

Providing and laying 2mm thick waterproof plain white
Putty on external walls with proper finishing , work all
complete as per specification and approval of site
Engineer.

Sq.m

1,686.00

50

Providing drip Edge around the edge of of all pojected
slabs above ground floor as per drawing, specification
and instructions all complete.

658

51

Supplying and laying pointing works with (1:1) cement
sand mortar on stone masonry wall surfaces of good
finish including cleaning and wetting the surface and
curing the work all complete as per specification and
approval of site Engineer

R.m

1,505.00

52

Painting work with two coat plastic emulsion paint on
inner wall and ceiling surfaces along with one coat of
primer with approved colour and proper finishing ,
work all complete as per specification and approval of
site Engineer.

Sq.m

8,760.00

53

Supplying and Painting two coat weather proof paint
(Apex or equivalent) with one coat primer on outer wall
surfaces with approved colour and proper finishing ,
work all complete as per specification and approval of
site Engineer.

Sq.m

1,686.00

54

Two cost of Enamel paint over one coat of primer on
wooden with approved colour and proper finishing ,
work all complete as per specification and approval of
site Engineer.

Sq.m

963

55

Supplying and applying approved shade of Pierre De
Beton Texture with one coat of polyunder primer ,
base coat of Hyperion or equivalent by trowel, coat of
Hyperion or equivalent by Pierre De Beton tool , color
coat of Antica wash by brush including form and top
coat of Acropure or equivalent over the exterior plaster
surface of any shape , size and height inculsive of
surface preparation by providing puttying sanding
surface , watering (if necessary) ,cleaning as per
drawings , specifications and instructions.

Sq.m

726

56

Supplying and fixing of approved quality non-slip
porcelain tile on toilet , terrace etc (Somany, Kazaria or
equivalent) on floor surfaces with boader of size as per
drawing and specification in 1:4 cement sand mortar in
perfect line and level works as per design, drawings,
specifications and instructions of the site engineer all
complete works.

Sq.m

287

57

Supplying and fixing of approved quality full body
vitrified porcelain tile on inner rooms (Somany, Kazaria
or equivalent) on floor surfaces with boader of size as
per drawing and specification in 1:4 cement sand
mortar in perfect line and level works as per design,
drawings, specifications and instructions of the site
engineer all complete works.

Sq.m

2,957.00
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58

Supplying and fixing of approved quality porcelain
glazed wall tile (Somany, Kazaria or equivalent) of size
as per drawing and specification on wall surfaces with
boader in 1:4 cement sand mortar in perfect line and
level workas per design, drawings, specifications and
instructions of the site engineer all complete works.

Sq.m

337

59

Supplying and fixing of approved quality full body
vitrified porcelain tile(600X600) (Somany, Kazaria or
equivalent) skirting in 1:6 cement sand mortar in
perfect line and level work as per design, drawings,
specifications and instructions of the site engineer all
complete works.

1,294.00

60

Supplying and fixing of approved quality full body
vitrified porcelain tile(300X300) (Somany, Kazaria or
equivalent) skirting in 1:6 cement sand mortar in
perfect line and level work as per design, drawings,
specifications and instructions of the site engineer all
complete works.

Rm

34

61

Supplying and laying 16 mm thick granite or equivalent
on Floor with 20mm thick 1:2 cement sand mortar in
perfect line and level including polishing as per design,
drawings, specifications and instructions of the site
engineer all complete works.

Sq.m

319

62

Supplying and laying 16 mm thick granite skirting with
12.5 mm thick 1:3 cement sand mortar in perfect line
and level including polishing aas per design, drawings,
specifications and instructions of the site engineer all
complete works.

Sq.m

14

63

Supplying and laying of granite double nosing
including polishing & moulding in perfect line and
level as per design, drawings, specifications and
instructions of the site engineer all complete works.

Sq.m

90

64

Supplying and applying 50 mm thick Plain cement
screeding work in 1:2:4 with cement, sand and crushed
aggregate including mixing, laying, compacting and
wetting all complete in perfect line and level as per
drawings, specifications and approval of site Engineer.

Sq.m

4,771.00

65

Provide and laying 3mm cement punning cement sand
(1:1) including cleaning, watering, curing the laid
surface all complete as per instruction & specification.

Sq.m

343

66

Supplying and laying 16 mm thick C/S skirting with
plaster of 1:4 cement sand mortar and 3mm thick
punning in perfect line and level all complete as per
instruction,specification and drawing.

27

67

OAK HERRINGBONE: 14 X 138X 690MM

Sq.m

310
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Supplying and laying ofBKB 3-layer 14mm engineered
hardwood flooring products with European-style
parquet with 3-layer construction, engineered with real
hardwood on the top and supported by Hevea hardwood
or Pine or plywood in the middle and softwood veneer
as the back. The natural wood source originates from
Europe. Canada, Australia. peninsular Malaysia. etc.
There are various type of wood species for selection to
suit every taste and lifestyle wonderfully rustic charm is
enhanced by broad variations in grain, color and
distinctive knots with two choices of profile such as
Tongue & Groove and 50 Valinge Click System. The
latter utilizes a patented 5G-C system from Sweden.1
Apply 7-layers UV coating system exclusively from
BONA, a world leader and specialist in wooden floor
treatments with lifetime support with scratch resistance.
gloss, chemical resistance, friction and recoatability
with excellent bond strength that capable of meeting
formaldehyde emission El and EO standards, which has
been duly tested in accordance to the European standard
EN 717-1 :2004 and JAS:2008 (F4 star). also certified
to MS IS09001 :2015, MS ISO 14001 :2015 and offers
Green Environment certification such as FSC, PEFC,
F4 Star, Singapore Green Label and along with full
installation cost of labor & materials required for
installation purpose for different areas. according to
drawing and specifications and instructionos site
engineer all complete.

68

Providing & fixing SCG Smart-Wood or similar fascia
board, size 4”x13’x 12 MM thick, covering the gap
between parquets & the wall joints; working as skirting
profile providing required support for expansion &
contraction of parquets during different seasons.

R.m

202

69

Making and fitting fixing of stainless steel pipe railling
with 50 mm.dia.stainless steel pipe handrail 4row
25mm.dia.stainless steel pipe in between handrail and
floor and 50 mm.dia.stainless steel pipe for vertical post
@ 2m. ¢/c including welding , cutting all complete as
per design,specification and approval of site Engineer.

R.m

70

70

Supplying and fixing of Mild Steel pipes of various
sections for railing on balcony and parapet, landscape
including welding , cutting ,fixing all complete as per
design,specification and approval of site Engineer.

Kg

16,549.00

71

Supply and installation of GEN2 Lifts Nova MRL,
VVVF of Otis or equivalent brand with Regenerative
drive(CLosed Loop), Flat coated steel Belt for traction
medium with pulse monitoring device, Voice
Synthesizer, false ceiling (CD41) with Cross Flow
Fan,Door with 120 min fire rating, ARD and carrying
capacity of 15 person gearless passenger lift, 5 stops
all complete as per drawing, design, specification and
site incharge.

Nos

72

Metal Lay-in Plain False ceiling

Providing and fixing metal finish False ceiling board at
all heights of size 600 X 600 MM of approved texture.
design and pattern. The tiles should have durable,
electrostatic factory applied polyester coil or power
coated finish to meet or exceed EN 13964 and TIAM
standards. The tile should have standard color i.e.
Global white(12% gloss}, Light Reflectance min. 80%.
Weight 3.1 - 4.3 kgs/mZ, Firt: Performanceas per (BS
476 pt~ 6 & 4 7) standard in true horizontal level
suspended on interlocking T -Grid all round galvanized
iron section of 0.33 MM thick (galvanized @1 20gsm)
comprising of the tile shall be laid on Armstrong
Suprafine channel 32 with 15 mm wide T - section
flanges color white having rotary stitching on all T
sections i.e. the Main Runner, 1200 mm & 600 mm
Cross Tees with a web height of 32mm all complete as

Sq.m

154
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per drawing, design, specification and site incharge.

73

Mineral Fibre False Ceiling with Silhouette
Channel:

Providing and fixing mineral fiber false ceiling classic-
lite board, size 600 X 600 MM & 16 MM Thickness of
approved texture. design and pattern The board should
have Noise Reduction Coefficient (NRC value) = 0.55 ,
Humidity Resistance (RH) of 99%, Light Reflectance-
85%, Thermal conductivity k = 0.052 ~ 0.057 w/m K,
Weight 3.1 kgs/m2, Fire Performance as per BS 476 pt
- 6 & 7 in true horizontal level suspended on 2
interlocking T-Grid all round galvanized iron section of
0.33 MM thick (galvanized @120gsm} comprising of
silhouette. The tile shall be laid on Silhouette 15 mm
wide, having 6mm black color reveal section on all T
sections i.e. the Main Runner, 1200 mm & 600 mm
Cross Tees with a web height of 32mm and a load
carrying capacity of 14 Kgs/M2 with a minimum pull
out strength of 90 Kgs all complete as per drawing,
design, specification and site incharge.

Sq.m

2,329.00

74

Gypsum Board False Ceiling:

Supplying and laying of designed gypsum board false
ceiling work with proper finishing layed in GI frame in
proper grid system all complete work as per design,
drawing, specification and instruction of the approved
engineer all complete.

Sq.m

95

75

Providing and Applying crystalline base waterproofing
on shear wall, two layers applied in horizontal and
vertical strokes, when each coat is in tacky condition,
Aquafin-IC that can resists 130m from positive and
negative side that should match German DVGW
worksheets W 347 AND W 270, over the prepared
RCC slab and on the vertical surfaces . After 3 days
ponding the area wlth water for 3 days to test water
ti2.htness etc. comnlete.

Sqm

1,148.00

76

Providing and Applying polymer modified arcylic base
two component water proofing on toilet floor,terrace
,balcony etc, flexible waterproofing coating in two
layers applied in horizontal and vertical strokes, when
each coat is in tacky condition, Aquafin-2K/M plus or
equivalent having cTack-bridging to ASTM C836: >
2.0 mm Elongation, to ASTM D 412-16: ca. 192 o/o
and Water tightness when installed: 2.5 bar meeting the
( ASTM D 412-98 a) over the prepared RCC slab and
on the vertical surfaces . After 3 days ponding the area
with water for 3 davs to test water tinl-itness etc.
comolete as per drawing, specification and instruction
of site engineer all complete.

Sqm

1,492.00

71

Supply and fixing of Spring Thunder (Model EM-
400) or equivalent internal/external wall expansion joint
Aluminium (2.5mm thick) with movement 175mm,
joint width 350mm, material 6063-T5 grade
alumunium, anodised finish with water barrier.

80

78

Supply and fixing of Spring Thunder (Model EM-
400) or equivalent internal/external wall expansion joint
Aluminium (2.5mm thick) with movement 175mm,
joint  width 350mm, material 6063-T5 grade
alumunium, anodised finish with water barrier.

R.m

44

79

Supply and fixing of Spring Thunder (Model FGM-
400) or equivalent floor expansion joint (6mm thick)
with minimum movement 200mm, joint width 400mm,
material 6063-T5 grade alumunium, anodised finish
with water barrier.

79
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80

Supply and fixing of Spring Thunder (Model EM-
400) or equivalent internal/external wall expansion joint
Aluminium (2.5mm thick) with movement 175mm,
joint  width 350mm, material 6063-T5 grade
alumunium, anodised finish with water barrier.

79

81

Supply and fixing of Spring Thunder (Model EM-
400) or equivalent internal/external wall expansion joint
Aluminium (2.5mm thick) with movement 175mm,
joint  width 350mm, material 6063-T5 grade
alumunium, anodised finish with water barrier.

R.m

35

82

Providing and laying Carpet Dubo in perfect line and
level as per design, drawings, specifications and
instructions of the site engineer all complete works.

Sq.m

6,362.00

83

Supplying, and laying of 50mm thick flagstone with
cement sand mortar (1:4) in perfect line and level
including packing of joints on joint as per design,
drawings, specifications and instructions of the site
engineer all complete works.

Sq.m

2,179.00

84

Supplying and fitting of 6" dia, 6kgf/cm"2 PVC Pipes
(Mangalam or Panchankanya or equivalent) at 2 m
distance for the Recharge Pit as per Design, Drawings,
Specifications and instructions of the site engineer all
complete works.

R.m

412

85

Providing and fitting Mild Steel Gratings of section 4.5
x 20 mm with necessary accessories and painting with
red oxide all complete as per design, specifications and
drawings all complete.

Sq.m

24

86

Providing and fixing of Metal Gold and Silver letter on
the walls with required inscriptions as per
specifications, drawing and instructions all complete.

R.m

17

=

Sanitary Works

Fixtures:

87

Providing and fixing in position of all fixtures with all
necessary work and fittings, complete with testing and
ready for operation as per drawings, specifications,
manufacturer's recommendations and instructions. The
rate shall include for position marking, maintain line,
level or grade  wherever required, sand
filling/compaction, earth cutting and backfilling,
cutting, chasing of walls, plasters or tiles etc. and
making good and touching up to restore to original
conditions wherever instructed and applicable for any
of the items below. (Hindustan, Parryware, Classica,
cera or equivalent.)

set

Water Closet set: providing and fixing all complete as
per specification and instruction of engineer all
complete.

Porcelain clay white glaze One Piece Comode,
Siphonic double flush with 's ' trap and slow falling seat
cover (American Standard, RAK, Duravit or equivalent
all complete set.

28

88

Providing and fixing in position of all fixtures with all
necessary work and fittings, complete with testing and
ready for operation as per drawings, specifications,
manufacturer's recommendations and instructions. The
rate shall include for position marking, maintain line,
level or grade  wherever required, sand
filling/compaction, earth cutting and backfilling,
cutting, chasing of walls, plasters or tiles etc. and
making good and touching up to restore to original
conditions wherever instructed and applicable for any
of the items below. (Hindustan, Parryware, Classica,
cera or equivalent.)

set

Wash Basin Set: providing and fixing all complete as
per specification and instruction of engineer all
complete.

15
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White glazed earthernware wash basin size of 510x375
mm, undercounter type with C.P. brass basin tap,
longlife 28 mm ceramic cartridge and brass nuts
complete as required, StarLight chrome finish,
Mousseur smooth body. and ss bottle trap all complete.

Wash Basin- American Standard, RAK, Duravit ;

Basin tap -American standard, Grohe.

89

Providing and fixing in position of all fixtures with all
necessary work and fittings, complete with testing and
ready for operation as per drawings, specifications,
manufacturer's recommendations and instructions. The
rate shall include for position marking, maintain line,
level or grade  wherever required, sand
filling/compaction, earth cutting and backfilling,
cutting, chasing of walls, plasters or tiles etc. and
making good and touching up to restore to original
conditions wherever instructed and applicable for any
of the items below. (Hindustan, Parryware, Classica,
cera or equivalent.)

set

Wash Basin Set: providing and fixing all complete as
per specification and instruction of engineer all
complete.

White glazed earthernware Wall Hung Hand wash
basin) with 15 mm CP/PVC connectors with both ends
couplings, 15mm CP angular cocks -2 no, 15mm CP
Single lever Basin Mixer, 32mm PVC bottle trap, waste
coupling with testing and ready for operation as per
specifications and site engineer.

90

Providing and fixing in position of all fixtures with all
necessary work and fittings, complete with testing and
ready for operation as per drawings, specifications,
manufacturer's recommendations and instructions. The
rate shall include for position marking, maintain line,
level or grade  wherever required, sand
filling/compaction, earth cutting and backfilling,
cutting, chasing of walls, plasters or tiles etc. and
making good and touching up to restore to original
conditions wherever instructed and applicable for any
of the items below. (Hindustan, Parryware, Classica,
cera or equivalent.)

set

Urinal Set: providing and fixing all complete as per
specification and instruction of engineer all complete.

Supply and fixing of Porcelain clay white glazed large
flat back Urinal 51x41x38 cm size with CP Push cock,
Spreader, testing and ready for operation.

19

91

Providing and fixing in position of all fixtures with all
necessary work and fittings, complete with testing and
ready for operation as per drawings, specifications,
manufacturer's recommendations and instructions. The
rate shall include for position marking, maintain line,
level or grade  wherever required, sand
filling/compaction, earth cutting and backfilling,
cutting, chasing of walls, plasters or tiles etc. and
making good and touching up to restore to original
conditions wherever instructed and applicable for any
of the items below. (Hindustan, Parryware, Classica,
cera or equivalent.)

set

Urinal Set: providing and fixing all complete as per
specification and instruction of engineer all complete.

Supply and fixing of White glazed porcelain clay
(68x30) cm Division Plate for Urinal.

15
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92

Providing and fixing in position of all fixtures with all
necessary work and fittings, complete with testing and
ready for operation as per drawings, specifications,
manufacturer's recommendations and instructions. The
rate shall include for position marking, maintain line,
level or grade  wherever required, sand
filling/compaction, earth cutting and backfilling,
cutting, chasing of walls, plasters or tiles etc. and
making good and touching up to restore to original
conditions wherever instructed and applicable for any
of the items below. (Hindustan, Parryware, Classica,
cera or equivalent.)

set

Sink Set: Providing and fixing all complete as per
specification and instruction of engineer all complete.

Providing all complete set of Kitchen sink stainless
steel 1000x500x200mm depth with drain board 1mm
thickness with Aerator/swan type sink cock.

Sink- Hekken,Divin or equivalent

Sink cock- Somany, Essel or eqivalent .

93

Providing and fixing in position of all fixtures with all
necessary work and fittings, complete with testing and
ready for operation as per drawings, specifications,
manufacturer's recommendations and instructions. The
rate shall include for position marking, maintain line,
level or grade  wherever required, sand
filling/compaction, earth cutting and backfilling,
cutting, chasing of walls, plasters or tiles etc. and
making good and touching up to restore to original
conditions wherever instructed and applicable for any
of the items below. (Hindustan, Parryware, Classica,
cera or equivalent.)

set

Fittings, Valves and Bathroom accessories: providing
and fixing all complete as per specification and
instruction of engineer all complete.

15 mm CP commode spray with 1.2mt. Long flexiable
pipe American standard, Grohe, Schell or equivalent.

28

94

Providing and fixing in position of all fixtures with all
necessary work and fittings, complete with testing and
ready for operation as per drawings, specifications,
manufacturer's recommendations and instructions. The
rate shall include for position marking, maintain line,
level or grade  wherever required, sand
filling/compaction, earth cutting and backfilling,
cutting, chasing of walls, plasters or tiles etc. and
making good and touching up to restore to original
conditions wherever instructed and applicable for any
of the items below. (Hindustan, Parryware, Classica,
cera or equivalent.)

set

Fittings, Valves and Bathroom accessories: providing
and fixing all complete as per specification and
instruction of engineer all complete.

Looking Mirror Modi guard 600 X 450 mm all
complete set.

95

Providing and fixing in position of all fixtures with all
necessary work and fittings, complete with testing and
ready for operation as per drawings, specifications,
manufacturer's recommendations and instructions. The
rate shall include for position marking, maintain line,
level or grade  wherever required, sand
filling/compaction, earth cutting and backfilling,
cutting, chasing of walls, plasters or tiles etc. and
making good and touching up to restore to original
conditions wherever instructed and applicable for any
of the items below. (Hindustan, Parryware, Classica,
cera or equivalent.)

set

109




Fittings, Valves and Bathroom accessories: providing
and fixing all complete as per specification and
instruction of engineer all complete.

Looking Mirror Modi guard 1800 x 600mm all
complete set.

96

Providing and fixing in position of all fixtures with all
necessary work and fittings, complete with testing and
ready for operation as per drawings, specifications,
manufacturer's recommendations and instructions. The
rate shall include for position marking, maintain line,
level or grade  wherever required, sand
filling/compaction, earth cutting and backfilling,
cutting, chasing of walls, plasters or tiles etc. and
making good and touching up to restore to original
conditions wherever instructed and applicable for any
of the items below. (Hindustan, Parryware, Classica,
cera or equivalent.)

set

Fittings, Valves and Bathroom accessories: providing
and fixing all complete as per specification and
instruction of engineer all complete.

Providing and commissioning of C.P. Toilet paper
holder flap type stainless steel 304. Décor, somany, or
equivalent.

28

97

Providing and fixing in position of all fixtures with all
necessary work and fittings, complete with testing and
ready for operation as per drawings, specifications,
manufacturer's recommendations and instructions. The
rate shall include for position marking, maintain line,
level or grade  wherever required, sand
filling/compaction, earth cutting and backfilling,
cutting, chasing of walls, plasters or tiles etc. and
making good and touching up to restore to original
conditions wherever instructed and applicable for any
of the items below. (Hindustan, Parryware, Classica,
cera or equivalent.)

set

Fittings, Valves and Bathroom accessories: providing
and fixing all complete as per specification and
instruction of engineer all complete.

Providing and commissioning of soap tray heavy type
stainless steel 304.Décor, somany, plato or equivalent.

98

Providing and fixing in position of all fixtures with all
necessary work and fittings, complete with testing and
ready for operation as per drawings, specifications,
manufacturer's recommendations and instructions. The
rate shall include for position marking, maintain line,
level or grade  wherever required, sand
filling/compaction, earth cutting and backfilling,
cutting, chasing of walls, plasters or tiles etc. and
making good and touching up to restore to original
conditions wherever instructed and applicable for any
of the items below. (Hindustan, Parryware, Classica,
cera or equivalent.)

set

Fittings, Valves and Bathroom accessories: providing
and fixing all complete as per specification and
instruction of engineer all complete.

Providing and commissioning of Soap Dish Décor,
somany, plato or equivalent.
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99

Providing and fixing in position of all fixtures with all
necessary work and fittings, complete with testing and
ready for operation as per drawings, specifications,
manufacturer's recommendations and instructions. The
rate shall include for position marking, maintain line,
level or grade  wherever required, sand
filling/compaction, earth cutting and backfilling,
cutting, chasing of walls, plasters or tiles etc. and
making good and touching up to restore to original
conditions wherever instructed and applicable for any
of the items below. (Hindustan, Parryware, Classica,
cera or equivalent.)

set

Fittings, Valves and Bathroom accessories: providing
and fixing all complete as per specification and
instruction of engineer all complete.

Providing and commissioning of CP Robe Hook of
heavy stainless steel

28

100

Providing and fixing in position of all fixtures with all
necessary work and fittings, complete with testing and
ready for operation as per drawings, specifications,
manufacturer's recommendations and instructions. The
rate shall include for position marking, maintain line,
level or grade  wherever required, sand
filling/compaction, earth cutting and backfilling,
cutting, chasing of walls, plasters or tiles etc. and
making good and touching up to restore to original
conditions wherever instructed and applicable for any
of the items below. (Hindustan, Parryware, Classica,
cera or equivalent.)

set

Fittings, Valves and Bathroom accessories: providing
and fixing all complete as per specification and
instruction of engineer all complete.

Providing and commissioning of CP Grab bar -
1090mm

101

Providing and fixing in position of all fixtures with all
necessary work and fittings, complete with testing and
ready for operation as per drawings, specifications,
manufacturer's recommendations and instructions. The
rate shall include for position marking, maintain line,
level or grade  wherever required, sand
filling/compaction, earth cutting and backfilling,
cutting, chasing of walls, plasters or tiles etc. and
making good and touching up to restore to original
conditions wherever instructed and applicable for any
of the items below. (Hindustan, Parryware, Classica,
cera or equivalent.)

set

Fittings, Valves and Bathroom accessories: providing
and fixing all complete as per specification and
instruction of engineer all complete.

Providing and commissioning of CP Grab bar -990mm

102

Providing and fixing in position of all fixtures with all
necessary work and fittings, complete with testing and
ready for operation as per drawings, specifications,
manufacturer's recommendations and instructions. The
rate shall include for position marking, maintain line,
level or grade  wherever required, sand
filling/compaction, earth cutting and backfilling,
cutting, chasing of walls, plasters or tiles etc. and
making good and touching up to restore to original
conditions wherever instructed and applicable for any
of the items below. (Hindustan, Parryware, Classica,
cera or equivalent.)

set

Floor Drain set: consisting of uPVC multi port

floor trap.

42
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103

Providing and fixing in position of all fixtures with all
necessary work and fittings, complete with testing and
ready for operation as per drawings, specifications,
manufacturer's recommendations and instructions. The
rate shall include for position marking, maintain line,
level or grade  wherever required, sand
filling/compaction, earth cutting and backfilling,
cutting, chasing of walls, plasters or tiles etc. and
making good and touching up to restore to original
conditions wherever instructed and applicable for any
of the items below. (Hindustan, Parryware, Classica,
cera or equivalent.)

110mm cowl vent

104

Providing and fixing in position of all fixtures with all
necessary work and fittings, complete with testing and
ready for operation as per drawings, specifications,
manufacturer's recommendations and instructions. The
rate shall include for position marking, maintain line,
level or grade  wherever required, sand
filling/compaction, earth cutting and backfilling,
cutting, chasing of walls, plasters or tiles etc. and
making good and touching up to restore to original
conditions wherever instructed and applicable for any
of the items below. (Hindustan, Parryware, Classica,
cera or equivalent.)

75mm cowl vent

105

Providing and fixing in position of all fixtures with all
necessary work and fittings, complete with testing and
ready for operation as per drawings, specifications,
manufacturer's recommendations and instructions. The
rate shall include for position marking, maintain line,
level or grade  wherever required, sand
filling/compaction, earth cutting and backfilling,
cutting, chasing of walls, plasters or tiles etc. and
making good and touching up to restore to original
conditions wherever instructed and applicable for any
of the items below. (Hindustan, Parryware, Classica,
cera or equivalent.)

set

Water storage tank: Supplying and fixing all
complete.

Over head storage 1000 litres capacity Hilltake or
equivalent brand exta heavy Plastic cyllindrical vertical
water storage tank complete with inter-connection,
overflow, washout and vents as per specifications and
site egineer instrucitons.

106

Supplying and fixing CPVC FOR WATER
SUPPLY:- Chlorinated Poly Vinyl Chloride
pipe(Cold). or equivalent with CPVC fittings/ specials
(Tees, elbows, Unions etc) clamps(m.s plate with nut
and bolt with hexagonal screws for clamp in
ceiling,wall), nails, including jointing
materials,installation of pipes and specials including
making holes on walls or floor and repairing the same
to its original finish, all complete set as per
specification and instruction. (Flow guard (Marvel) or
ISI standard) .NSF MARK

20 mm dia CPVC Pipe SDR 11 CTS, 22.5 kg/cm2

94

107

Supplying and fixing CPVC FOR WATER
SUPPLY:- Chlorinated Poly Vinyl Chloride
pipe(Cold). or equivalent with CPVC fittings/ specials
(Tees, elbows, Unions etc) clamps(m.s plate with nut
and bolt with hexagonal screws for clamp in
ceiling,wall), nails, including jointing
materials,installation of pipes and specials including
making holes on walls or floor and repairing the same
to its original finish, all complete set as per
specification and instruction. (Flow guard (Marvel) or

308
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ISI standard) .NSF MARK

25 mm dia CPVC Pipe SDR 11 CTS, 22.5 kg/cm2

Supplying and fixing CPVC FOR WATER
SUPPLY:- Chlorinated Poly Vinyl Chloride
pipe(Cold). or equivalent with CPVC fittings/ specials
(Tees, elbows, Unions etc) clamps(m.s plate with nut
and bolt with hexagonal screws for clamp in
ceiling,wall), nails, including jointing
108 | materials,installation of pipes and specials including rm 117
making holes on walls or floor and repairing the same
to its original finish, all complete set as per
specification and instruction. (Flow guard (Marvel) or
ISI standard) .NSF MARK

32 mm dia CPVC Pipe SDR 11 CTS, 22.5 kg/cm?2

Supplying and fixing CPVC FOR WATER
SUPPLY:- Chlorinated Poly Vinyl Chloride
pipe(Cold). or equivalent with CPVC fittings/ specials
(Tees, elbows, Unions etc) clamps(m.s plate with nut
and bolt with hexagonal screws for clamp in
ceiling,wall), nails, including jointing
109| materials,installation of pipes and specials including rm 42
making holes on walls or floor and repairing the same
to its original finish, all complete set as per
specification and instruction. (Flow guard (Marvel) or
ISI standard) .NSF MARK

40 mm dia CPVC Pipe SDR 11 CTS, 22.5 kg/cm2

Supplying and fixing CPVC FOR WATER
SUPPLY:- Chlorinated Poly Vinyl Chloride
pipe(Cold). or equivalent with CPVC fittings/ specials
(Tees, elbows, Unions etc) clamps(m.s plate with nut
and bolt with hexagonal screws for clamp in
ceiling,wall), nails, including jointing
110 materials,installation of pipes and specials including rm 15
making holes on walls or floor and repairing the same
to its original finish, all complete set as per
specification and instruction. (Flow guard (Marvel) or
ISI standard) .NSF MARK

50 mm dia CPVC Pipe SDR 11 CTS, 22.5 kg/cm?2

Supplying and fixing CPVC:- Chlorinated Poly Vinyl
Chloride pipe(Hot). or equivalent with CPVC fittings/
specials (Tees, elbows, Unions etc) clamps(m.s plate
with nut and bolt with hexagonal screws for clamp in
ceiling,wall), nails, including jointing
111 | materials,installation of pipes and specials including | my 285
making holes on walls or floor and repairing the same
to its original finish, all complete set as per
specification and instruction. (Flow guard (Marvel) or
ISI standard) .NSF MARK

20 mm dia CPVC Pipe SDR 11 CTS, 22.5 kg/cm?2

Supplying and fixing CPVC:- Chlorinated Poly Vinyl
Chloride pipe(Hot). or equivalent with CPVC fittings/
specials (Tees, elbows, Unions etc) clamps(m.s plate
with nut and bolt with hexagonal screws for clamp in
ceiling,wall), nails, including jointing
112 | materials,installation of pipes and specials including | my ]2
making holes on walls or floor and repairing the same
to its original finish, all complete set as per
specification and instruction. (Flow guard (Marvel) or
ISI standard) .NSF MARK

25 mm dia CPVC Pipe SDR 11 CTS, 22.5 kg/cm2
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Supplying and fixing CPVC:- Chlorinated Poly Vinyl
Chloride pipe(Hot). or equivalent with CPVC fittings/
specials (Tees, elbows, Unions etc) clamps(m.s plate
with nut and bolt with hexagonal screws for clamp in
ceiling,wall), nails, including jointing
materials,installation of pipes and specials including
making holes on walls or floor and repairing the same
to its original finish, all complete set as per
specification and instruction. (Flow guard (Marvel) or
ISI standard) .NSF MARK

m

32 mm dia CPVC Pipe SDR 11 CTS, 22.5 kg/cm?2

31

114

Supplying and fixing CPVC:- Chlorinated Poly Vinyl
Chloride pipe(Hot). or equivalent with CPVC fittings/
specials (Tees, elbows, Unions etc) clamps(m.s plate
with nut and bolt with hexagonal screws for clamp in
ceiling,wall), nails, including jointing
materials,installation of pipes and specials including
making holes on walls or floor and repairing the same
to its original finish, all complete set as per
specification and instruction. (Flow guard (Marvel) or
ISI standard) .NSF MARK

40 mm dia CPVC Pipe SDR 11 CTS, 22.5 kg/cm2

15

115

Supply and fixing of AEROFLEX or THERMAFLEX
or equivalent brand insulation material for hot and cold
water pipes on terrace and ducts, as per approved shop
drawing or as instructed by the Engineer,

m

20 mm dia

285

116

Supply and fixing of AEROFLEX or THERMAFLEX
or equivalent brand insulation material for hot and cold
water pipes on terrace and ducts, as per approved shop
drawing or as instructed by the Engineer,

m

25 mm dia

82

117

Supply and fixing of AEROFLEX or THERMAFLEX
or equivalent brand insulation material for hot and cold
water pipes on terrace and ducts, as per approved shop
drawing or as instructed by the Engineer,

m

32 mm dia

31

118

Supply and fixing of AEROFLEX or THERMAFLEX
or equivalent brand insulation material for hot and cold
water pipes on terrace and ducts, as per approved shop
drawing or as instructed by the Engineer,

m

40 mm dia

15

119

Supply and fixing of AEROFLEX or THERMAFLEX
or equivalent brand insulation material for hot and cold
water pipes on terrace and ducts, as per approved shop
drawing or as instructed by the Engineer,

no

Valves: (Flow guard (Marvel) or ISI standard) .NSF
MARK:

20 mm dia CPVC Ball Valve, CTS Socket all
complete.

120

Supply and fixing of AEROFLEX or THERMAFLEX
or equivalent brand insulation material for hot and cold
water pipes on terrace and ducts, as per approved shop
drawing or as instructed by the Engineer,

no

Valves: (Flow guard (Marvel) or ISI standard) .NSF
MARK:

25 mm dia CPVC Ball Valve, CTS Socket all
complete.

10

121

Supply and fixing of AEROFLEX or THERMAFLEX
or equivalent brand insulation material for hot and cold
water pipes on terrace and ducts, as per approved shop
drawing or as instructed by the Engineer,

no

16
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Valves: (Flow guard (Marvel) or ISI standard) .NSF
MARK:
32 mm dia CPVC Ball Valve, CTS Socket all
complete.

Supply and fixing of AEROFLEX or THERMAFLEX
or equivalent brand insulation material for hot and cold
water pipes on terrace and ducts, as per approved shop

122 |_drawing or as instructed by the Engineer, 1o 6
Valves: (Flow guard (Marvel) or ISI standard) .NSF
MARK:
40 mm dia CPVC Ball Valve, CTS Socket all
complete.
Supply and fixing of AEROFLEX or THERMAFLEX
or equivalent brand insulation material for hot and cold
water pipes on terrace and ducts, as per approved shop
123 | _drawing or as instructed by the Engineer, 1o 5

Valves: (Flow guard (Marvel) or ISI standard) .NSF
MARK:
50 mm dia CPVC Ball Valve, CTS Socket all
complete.

Soil Waste and rain water Drainage pipe line ( from
toilets to the duct then to the nearest manhole):
Supplying and fixing including all necessary bend, tee,
y branch, socket etc as per requirement with NS testing
124 | the pipe line by the smokig test rectifying the leakage if | [ 105
any, , all complete as per the specification and
instruction all complete. (Marvel, Mangalam or
equivalent)

OD 50mm (6.0 kgf/sq cm) uPVC/PVC

Soil Waste and rain water Drainage pipe line ( from
toilets to the duct then to the nearest manhole):
Supplying and fixing including all necessary bend, tee,
y branch, socket etc as per requirement with NS testing
125 | the pipe line by the smokig test rectifying the leakage if | 121
any, , all complete as per the specification and
instruction all complete. (Marvel, Mangalam or
equivalent)

OD 75mm (6.0 kgf/sq cm) uPVC/PVC

Soil Waste and rain water Drainage pipe line ( from
toilets to the duct then to the nearest manhole):
Supplying and fixing including all necessary bend, tee,
y branch, socket etc as per requirement with NS testing
126 | the pipe line by the smokig test rectifying the leakage if | 174
any, , all complete as per the specification and
instruction all complete. (Marvel, Mangalam or
equivalent)

OD 110mm (6.0 kgf/ sq cm) uPVC/PVC

Soil Waste and rain water Drainage pipe line ( from
toilets to the duct then to the nearest manhole):
Supplying and fixing including all necessary bend, tee,
y branch, socket etc as per requirement with NS testing
the pipe line by the smokig test rectifying the leakage if

127| any, , all complete as per the specification and m 416
instruction all complete. (Marvel, Mangalam or
equivalent)

Vertical stack

110mm stack

Soil Waste and rain water Drainage pipe line ( from
toilets to the duct then to the nearest manhole):
Supplying and fixing including all necessary bend, tee,
y branch, socket etc as per requirement with NS testing
128 | the pipe line by the smokig test rectifying the leakage if | [ 27
any, , all complete as per the specification and
instruction all complete. (Marvel, Mangalam or
equivalent)

Vertical stack
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75mm stack

129

Supply and installation of 6nos solar pannel of size
1000x2000mm complete with 2 nos of Over head Hot
Water Storage of 300 liter stainless steel water tank 304
grade steel with Inlet, outlet, over flow, cleanout hole
etc. also with stands, pipe connections, valves, testing
and ready for operation as per specifications and site
engineer instructions.

job

130

Supply and installation of MS stage for the overhead
water tank with ladder and ready for operation as per
specifications and site engineer instructions.

set

131

Supplying and fixing CPVC PIPES FOR WATER
SUPPLY:- Chlorinated Poly Vinyl Chloride
pipe(Cold). or equivalent with CPVC fittings/ specials
(Tees, elbows, Unions etc) clamps(m.s plate with nut
and bolt with hexagonal screws for clamp in
ceiling,wall), nails, including jointing
materials,installation of pipes and specials including
making holes on walls or floor and repairing the same
to its original finish, all complete set as per
specification and instruction. (Flow guard (Marvel) or
ISI standard) .NSF MARK

50 mm dia CPVC Pipe SDR 11 CTS, 22.5 kg/cm?2

3376

132

Supplying and fixing CPVC PIPES FOR WATER
SUPPLY:- Chlorinated Poly Vinyl Chloride
pipe(Cold). or equivalent with CPVC fittings/ specials
(Tees, elbows, Unions etc) clamps(m.s plate with nut
and bolt with hexagonal screws for clamp in
ceiling,wall), nails, including jointing
materials,installation of pipes and specials including
making holes on walls or floor and repairing the same
to its original finish, all complete set as per
specification and instruction. (Flow guard (Marvel) or
ISI standard) .NSF MARK

no

Valves: (Flow guard (Marvel) or ISI standard) .NSF
MARK:

50 mm dia CPVC Ball Valve, CTS Socket all
complete.

25

133

Supplying and fixing CPVC PIPES FOR WATER
SUPPLY:- Chlorinated Poly Vinyl Chloride
pipe(Cold). or equivalent with CPVC fittings/ specials
(Tees, elbows, Unions etc) clamps(m.s plate with nut
and bolt with hexagonal screws for clamp in
ceiling,wall), nails, including jointing
materials,installation of pipes and specials including
making holes on walls or floor and repairing the same
to its original finish, all complete set as per
specification and instruction. (Flow guard (Marvel) or
ISI standard) .NSF MARK

no

Valves: (Flow guard (Marvel) or ISI standard) .NSF
MARK:

200 mm dia PVC Ball Valve, CTS Socket all complete.

134

Soil Waste and rain water Drainage pipe line ( from
toilets to the duct then to the nearest manhole):
Supplying and fixing including all necessary bend,
tee, y branch, socket etc as per requirement,
specification and instruction all complete. (Marvel,
Mangalam or equivalent)

m

Soil waste vent and rain water pipe line of NS testing
the pipe line by the smokig test rectifying the leakage if
any, all complete as per the specification and instruction
all complete.

OD 160mm (6.0 kgf/sq cm) uPVC/PVC

270
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135

Supplying and fixing HDPE:- High density
polethene pipe with fittings/ specials (Tees, elbows,
Unions etc) clamps(m.s plate with nut and bolt with
hexagonal screws for clamp in ceiling,wall), nails,
including jointing materials,installation of pipes and
specials including making holes on walls or floor and
repairing the same to its original finish, all complete
set as per specification and instruction.

m

High density polethene pipe 160mm. Dia

745

136

Construction of Brick masonry manhole of
differents internal size with 230 mm thick Brick
masonry in 1:4 cement mortar, 100mm thick RCC
1:2:4 slab cover,450x450 mm CI Manhole cover with
frame (medium duty), cement plaster inside, height
varies from less than 600mm.

set

Internal size 450x450 mm

30

137

Construction of Brick masonry manhole of
differents internal size with 230 mm thick Brick
masonry in 1:4 cement mortar, 100mm thick RCC
1:2:4 slab cover,450x450 mm CI Manhole cover with
frame (medium duty), cement plaster inside, height
varies from less than 600mm.

set

Internal size 600x600 mm

23

138

Construction of Brick masonry manhole of
differents internal size with 230 mm thick Brick
masonry in 1:4 cement mortar, 100mm thick RCC
1:2:4 slab cover,450x450 mm CI Manhole cover with
frame (medium duty), cement plaster inside, height
varies from less than 600mm.

set

Internal size 900x900 mm

139

Supply, Fixing of Stainless Steel Grease Trap (FOG)
Interceptor of 25L and (40x25x25)cm with complete
set including testing and ready for operation as per
specifications and site engineer instructions all
complete.

job

140

Primary Surface Drain  having internal size
(450%400)mm  including 150mm thick RCC
wall,excavation ,resurfacing ,plastering ,50mm th
Slab cover & manintaining the slope as per
instruction with all complete work.

571

141

Secondary Surface Drain having internal size
(300%¥400)mm  including 150mm thick RCC
wall,excavation ,resurfacing ,plastering ,S0mm th
Slab cover & manintaining the slope as per
instruction with all complete work.

498

142

Providing and laying RCC hume pipes( NP2) of size
150mm with or without collars, jointed with stiff
mixture of cement mortar (1 cement:2 fine sand).in
road crossing drain all complete work as per
drawings and the site engineer instruction

50

143

Electric centrifugal water pump with motor of
capacity 60 liters per minute at 25m head (approx.
1.SHP motor) complete with starter, electric cable,
check valve, automatic pump controller with high
and low level sensors and cable etc.

set

144

Supply and fixing of Non-Return Valve including
jointing materials all complete set as per
specifications and site engineer instruciton.

set

145

Supply and fixing of pressure gauge including
jointing materials all complete set as per
specifications and site engineer instruciton.

set
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146

Construction of underground watertank including
earthwork excavation, flat brick soling, P.C.C,
R.C.C. cover slab/wall, cement plaster with punning
on internal walls, slab bottom & top, medium duty
ree 600 mm x 600 mm manhole cover pipe sleeves,
etc., all complete as per drawing, specifications and
instructions.

job

Internal size (6x3x1.5)m

147

Construction of Rain Water Collection Tank
including earthwork excavation, flat brick soling,
P.C.C, R.C.C. cover slab/wall, cement plaster with
punning on internal walls, slab bottom & top,
medium duty CI 600 mm x 600 mm manhole cover
pipe sleeves, etc., all complete as per drawing,
specifications and instructions.

job

Rain water Collection Tank 1 (8.33x6x2)m

148

Construction of Rain Water Collection Tank
including earthwork excavation, flat brick soling,
P.C.C, R.C.C. cover slab/wall, cement plaster with
punning on internal walls, slab bottom & top,
medium duty CI 600 mm x 600 mm manhole cover
pipe sleeves, etc., all complete as per drawing,
specifications and instructions.

job

Rain water Collection Tank 2 (6x4.2x2)m

149

Construction of Recharge Pit size 2m dia *3m depth
including earthwork excavation, flat brick soling,
P.C.C, R.C.C. cover slab/wall, etc., all complete as per
drawing, specifications and instructions.

no

15

150

Hydrant Systems

Landing Valve, Single Outlet

Gunmetal Copper Alloy Body conforming EN1982, BS
336:2010 Standard, Kitemark/LPCB approved and
certificate required, 65 mm Oblique Flanged inlet,
Working Pr. 15 Bar, Flow 8.5 L/s @ 4 Bar, Handwheel
Grey Cast Iron to BS EN 1561.

Set

Make : Naffco/Tyco/Evesafe/Minimax.

151

Hose Pipe

Single Jacket Fire Hose 2.5" x 15 mtrs. in red colour
made of synthetic woven textile reinforcement outside
and high tensile synthetic rubber from inside to BS
6391. It should be maintennace free and should not
need drying, unaffected by mildew, rot proof, abrasion
resistance and excellent resistance to ozone, along with
Gun Metal instantaneous hose coupling male and
female type, 63 x 63 with self locking nut.

Set

Make : Naffco/Tyco/Evesafe/Minimax.

152

Nozzle / Branch Pipe

Branchpipe handheld, 63 mm, Body & tip almuminium,
pipe as polyamide complying BS EN 15182-1:2007 &
BS EN 15182-3:2007+A1:2009, BSI Kitemark
approved and certiifcate required, flow control through
shut, jet & spray, working pr. 16 Bar, length - 445 mm.

Set

Make : Naffco/Tyco/Evesafe/Minimax.

153

Fire Hose Reel

Swinging Arm Type automatic, 3/4" dia x 30 mtrs.
Length, reel dia 550 mm & depth 230 mm to BS
EN671-1 certificate required, working pr. 12 bar, burst
pr. 50 bar, inlet stop valve 1" brass in chrome finish.

Set

Make : Naffco/Tyco/Evesafe/Minimax.

154

Hose Box,

Set
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Fire Hose Cabinet for Hose Reel & Landing Valve and
branchpipe, surface mounted/recessed, Double door.
MSpwder coated in red colour.

Size : 1490 x 720x 280mm
Make : Naffco/Tyco/Evesafe/Minimax.

155| Providing and fixing standard firemans axe with

set 5
heavy rubber handle.Naffco/Tyco/Evesafe/Minimax.

Fire Hydrant Post

Stand post Two way 3" female inlet connection made of
aluminium alloy suitable for installation on
underground hydrants to BS336:2010 with screwed
156 inlet threaded male instataneous connection. Outlet set )
connection 2 x 2 1/2" instataneous cpoupling to BS336,
test pressure 24 bar. Upper part should be rotable to 360
degree for operation. It should be BSI Kitemark and
certificate required.

Make : Naffco/Tyco/Evesafe/Minimax.

MS pipes

Heavy grade and Heavy 'C' Class MS with fittings such
as Reducers, Tees, elbows, flanges; Including cutting,
Welding, fixing in / on walls, ceiling by using suitable
supports with suitable type of supports, anchor
157| fasteners, bolts nuts (Galvanised), clamps, "U" bolts, | mtrs. 31
etc, as per drawings and technical specification
complete.

Make : Hulas / Mainawati / Rajesh / Jagdamba
Equivalent

100 mm dia

MS pipes

Heavy grade and Heavy 'C' Class MS with fittings such
as Reducers, Tees, elbows, flanges; Including cutting,
Welding, fixing in / on walls, ceiling by using suitable
supports with suitable type of supports, anchor
158 | fasteners, bolts nuts (Galvanised), clamps, "U" bolts, | mitrs. 4
etc, as per drawings and technical specification
complete.

Make : Hulas / Mainawati / Rajesh / Jagdamba
Equivalent

65 mm dia

MS pipes

Heavy grade and Heavy 'C' Class MS with fittings such
as Reducers, Tees, elbows, flanges; Including cutting,
Welding, fixing in / on walls, ceiling by using suitable
supports with suitable type of supports, anchor

159 fasteners, bolts nuts (Galvanised), clamps, "U" bolts, | mtrs. 2
etc, as per drawings and technical specification
complete.
Make : Hulas / Mainawati / Rajesh / Jagdamba
Equivalent
25 mm dia

Painting of MS pipe
with metal primer and two coat of RED enamel
160 |_complete. mtrs. 31

Make : NS approved.
100 mm dia

Painting of MS pipe
with metal primer and two coat of RED enamel
161 | complete. mtrs. 4

Make : NS approved.

65 mm dia

162 Painting of MS pipe mtrs. 2
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with metal primer and two coat of RED enamel
complete.

Make : NS approved.

25 mm dia

163

Ball Valve, full bore, 1" NPT female/female, 42 bar
working pressure, brass body and steel handle. It should
be UL listed & FM approved and certificate required.

Nos.

Make : Shield/Naffco/Tyco/Honeywell

164

Pressure Guage, 90 mm dial, 1/4" BSPT, 0-21 Kg/cm2
range direct mounting type with Siphon made of
polished SS case, hardened glass window. It should be
UL listed & FM approved and certificate required.

Nos.

Make : Shield/Naffco/Tyco/Honeywell

165

Air Release Valve, 1"

It should be made of brass, 1" male BSP inlet, 350 PSI
test pressure.

Nos.

Make : Shield/Naffco/Tyco/Honeywell

166

Fire Extinguisher, ABC Dry Powder, 6 Kg.

It should be monoammonium phosphate based dry
chemical agent with high quality polyster paint CRCA
steel, brass nickel plated head, 15 bar owrking pressure
conforming to 97/23/EC (PED). It should be
Kitemark/LPCB certified to BS EN3, CR marked and
LPCB approval. Fire Rating 34A 183B. It should be
supplied with powder coated, factory manufactured
wall bracket. Certificates required.

Nos.

Make : Naffco/Tyco/Evesafe/Minimax.

167

Fire Extinguisher, CO2, 5 Kg.

It should be made of Carbon Steel with outer polyster
paint, brass head vakve , Test pressure of 250 Bar
conforming to 2014/68/EU (PED) & certified to BSI
(0086). It should be Kitemark/LPCB certified to BS
EN3, CE marked and LPCB approval. Fire Rating 55B.
It should be supplied with powder coated, factory
manufactured wall bracket. Certificates required.

Nos.

Make : Naffco/Tyco/Evesafe/Minimax.

168

Fire Hydrant Pumping System should be completely
skid mounted with MS powder coated frames, pre-
wired, pre-piped with all the pumps, pneumatic vessel,
control panel etc. mounted on the same single skid.
Complete skid mount system should be factory tested
and test certificate to be provided. Drawings of the skid
system should be submitted.

Make : Naffco/Grundfos/Wilo

Fire Pump, Main, Electrical

Set

End Suction, horizontal, back pull out, split casing,
dimensions and characteristics conforming to DIN
24255 standards, Cl-casing, SS-Impeller & Shaft
coupled to 380-415 Volt, 3 pH, 2P, 50 Hz, 2950 RPM
totally enclsoed fan cooled Electrical Motor.

Flow : 144 m3/hr.

Head : 75 mtrs.

Make : Naffco/Grundfos/Wilo

169

Fire Hydrant Pumping System should be completely
skid mounted with MS powder coated frames, pre-
wired, pre-piped with all the pumps, pneumatic vessel,
control panel etc. mounted on the same single skid.
Complete skid mount system should be factory tested
and test certificate to be provided. Drawings of the skid
system should be submitted.

Set
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Make : Naffco/Grundfos/Wilo

Fire Pump, Diesel Engine

End Suction, horizontal, back pull out, split casing,
dimensions and characteristics conforming to DIN
24255 standards, Cl-casing, SS-Impeller & Shaft
coupled to direct 4-stroke compression igntion type,
injection type, mechanical governor type, long multi
hole nozzle, in-line, 4 cylinder, 4.085L, 2950 RPM
diesel engine.

It should have 12V or 24V electric starter motor with
vacuum pump.

Exhaust system should consists of 90 degree bend,
exhaust silencer and flexible exhaust connector.
Exhaust pipe of of up to 6 mtr. length (discharge to
leave above roof level as per standard) with 50 mm
thick glasswool pipe section, covered with aluminium
cladding.

Day oil tank of 200 ltrs. with first charge of diesel
fabricated out of 4mm MS sheet with inlet.

Flow : 144 m3/hr.

Head : 75 mtrs.

Make : Naffco/Grundfos/Wilo

Fire Hydrant Pumping System should be completely
skid mounted with MS powder coated frames, pre-
wired, pre-piped with all the pumps, pneumatic vessel,
control panel etc. mounted on the same single skid.
Complete skid mount system should be factory tested
and test certificate to be provided. Drawings of the skid
system should be submitted.

Make : Naffco/Grundfos/Wilo

170 |_Jocket Pump, Electrical Set 1
Multistage SS304 vertical pump conforming to
1SO2548C/DIN1944/1I1 and EN60034 standards, CI-
casing, SS304-Impeller, Shaft, Base coupled to 380-415
Volt, 3 pH, 50 Hz, 2900 RPM, Eff.2, insulation class F,
IP55 motor.
Flow : 11 m3/hr.
Head : 75 mtrs.
Make : Naffco/Grundfos/Wilo
Fire Hydrant Pumping System should be completely
skid mounted with MS powder coated frames, pre-
wired, pre-piped with all the pumps, pneumatic vessel,
control panel etc. mounted on the same single skid.
Complete skid mount system should be factory tested
and test certificate to be provided. Drawings of the skid
system should be submitted.
Make : Naffco/Grundfos/Wilo
Hydroneumatic vessel (pressure tank)

171 | Carbon Steel vertical having electrostatic powder Set 1

coating with flanged inlet connection from pump,
connection for drainout, Pressure Gauge, air relief valve
etc. complete set suitable for a working pressure of
minimum 10 kg/cm2. It should be in accordance to
2014/68/EU Pressure Equipment Directive and TS-EN
13831 standards. It should have interchangeable bladder
according to DIN 4807-3 norms, EPDM standard.

Capacity : S00L

Make : Naffco/Grundfos/Wilo/NEMA
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172

Fire Hydrant Pumping System should be completely
skid mounted with MS powder coated frames, pre-
wired, pre-piped with all the pumps, pneumatic vessel,
control panel etc. mounted on the same single skid.
Complete skid mount system should be factory tested
and test certificate to be provided. Drawings of the skid
system should be submitted.

Make : Naffco/Grundfos/Wilo

Fire Electrical Control panel

Powder coated 1.8 mm thick GI, floor mounted suitable
for 380-415V AC 3 phase 4 wire 50Hz supply system.
It should have triangular lock with key, bush pin hinges,
IP54. The panel sould be suitable for manual and
automatic operation of Main fire pump, Jockey Pump &
Fire Diesel Engine Pump (To run automatically in case
of power failure) complete with push button type water
level guards, auto starting system, having Ammeter,
Voltmeter, MCCB Aluminium Bus Bars, continuous
earth bar, panel seperators, protective screens, cable
clamping support system, top/bottom cable gland plates
for incoming and outgoing cable entries.

Set

Make : Naffco/Grundfos/Wilo

173

Gate Valve 80-100 mm, Flanged, 175 psi, cast iron
body, SS stem. It should be UL listed & FM approved
and certificate required.

Nos.

Make : Shield/Naffco/Tyco/Honeywell

174

Flexible Coupling 80-100 mm, Flanged. It should be
UL listed & FM approved and certificate required.

Nos.

Make : Shield/Naffco/Tyco/Honeywell

175

Pressure Switch, 1/2" NPT with sensitivity adjustment
wheel, reinforced diaphragm resists pressure spikes,
two conduit entrances as per NFPA. It should be UL
listed & FM approved and certificate required.

Nos.

Make : Shield/Naffco/Tyco/Honeywell

176

Float Switch, 2"-4" size, 15-38LPM flow sensitivity
range, 450 PSI working pressure, fusion bonded epoxy
coated inside as per NFPA. It should be UL listed &
FM approved and certificate required.

Make : Shield/Naffco/Tyco/Honeywell

177

Suction Manifold with matching Flanged ends should
be made of Heavy C class MS pipes.

Set

178

Discharge Manifold with matching Flanged Ends
should be made of Heavy C class MS pipes.

Set

179

Electrical Cabling with Conduits and connections
approved for fifre applications.

Lot

180

Skid For Fire Pumps made of epoxy coated steel frame.

Lot

181

Construction of Pump House internal (3x2x3)m
including earthwork excavation, flat brick soling,
P.C.C, R.C.C. cover slab/wall, CGI roofing etc., all
complete as per drawing, specifications and
instructions.

job

182

Construction of  Firefighting watertank including
earthwork excavation, flat brick soling, P.C.C, R.C.C.
cover slab/wall, cement plaster with punning on internal
walls, slab bottom & top, RCC 600 mm x 600 mm
manhole cover pipe sleeves, etc., all complete as per
drawing, specifications and instructions.

job

Internal size (6x4.2x2)m

[t

Electrical Works
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183

Light , Fan point and 5 Ampere Power Point wiring ,
with required materials and labour all complete , PVC
rigid Conduit for ceiling circuits and concealed for
switches and circuits emanating from Main DB or
concerned DB. Wires shall be copper , stranded and
mabke/ brand shall be LVU/ Mahalaxmi/ Prime/Janata

Wiring installation for Lights and fans points on Mains
/ Essential supplies with mains and submains running
basically under ceiling and on walls for circuits , switch
controls for lights and fans and for wall fans / brackets
lights ~ with 2 nos. 2.5 + 1 nos. 1.5 sq.mm stranded
flexible PVC insulated copper wire in PVC conduit ,
with all required fixing accessories including chasing /
chiseling of wall and making good of the same

Pts

426

184

Wiring Power Points for 13/16 A power outlets with 3
nos. 16 ampere 3 Pin Round or 3 - 4 nos. 13 ampere
universal pin outlets , in one circuit and supplied from
Mains / Essential section of DB , in conceled PVC
Conduit with 2*4.0 sqmm + 1*2.5 sq.mm Stranded
PVC insulated copper wires in basically concealed PVC
conduit laid in floor and partly under wall for circuits
and for terminals including chiselling / chasing of wall
and making good of the same including providing
Surface Fixed Double lock type Battens for circuits to
Outlets under Counters / Work tables in coordination
with other concerned trade / s ). Wires shall be copper ,
stranded and make/ brand shall be LVU/ Mahalaxmi/
Prime/Janata

Pts

298

185

Supply and installation of Convenience Outlets with
required surface / concealed mounting boxes. All
Switches and outlets shall be Modular Fitting
Northwest/Schneider/L&T/Legrand make. Samples
shall be submitted before installation.

13 amp Universal Pin single Power Socket flush
mounted with GI box

Nos.

150

186

Supply and installation of Convenience Outlets with
required surface / concealed mounting boxes. All
Switches and outlets shall be Modular Fitting
Northwest/Schneider/L&T/Legrand make. Samples
shall be submitted before installation.

16 amp Switch Socket flush mounted with GI box

Nos.

148

187

Supply and installation of following light and fan
fixtures. All LED Lighting and Fan Fixtures shall be
of Wipro/Philips/Crompton make . Samples shall be
submitted for approval for all types

Set

12 watt Surface mounted LED Down Lighter Fixture ,
6" with inbuilt LED driver and all required fixing
accessories

96

188

Supply and installation of following light and fan
fixtures. All LED Lighting and Fan Fixtures shall be
of Wipro/Philips/Crompton make . Samples shall be
submitted for approval for all types

Set

36 watt LED Panel light fixture 2'x2' surface type with
inbuilt LED Driver with lumen efficiency>100
lumen/watt

260

189

Supply and installation of following light and fan
fixtures. All LED Lighting and Fan Fixtures shall be
of Wipro/Philips/Crompton make . Samples shall be
submitted for approval for all types

Set

20 watt LED tubelight 1200mm long with inbuilt LED
Driver

42

190

Supply and installation of following light and fan
fixtures. All LED Lighting and Fan Fixtures shall be
of Wipro/Philips/Crompton make . Samples shall be
submitted for approval for all types

Set

18
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Mirror Light with 10 Watt LED Lamp and Inbuilt LED
Driver

191

Supply and installation of following light and fan
fixtures. All LED Lighting and Fan Fixtures shall be
of Wipro/Philips/Crompton make . Samples shall be
submitted for approval for all types

Set

12" Exhaust Fan  with  metallic  diffuser
(Make:Usha/Bajaj/Almonard/ Crompton)

10

192

Supply and fixing of, including making necessary
connections, following light control switches 1 way/2
way, 10 amp outlet , with facia plate/s, modular units
and Flush mounting GI Boxes including fixing and
making good of wall surface. All Switches and outlets
shall be Modular Fitting Northwest/
Scheider/L&T/Legrand make. Samples shall be
submitted before installation.

1 gang switch

Nos.

37

193

Supply and fixing of, including making necessary
connections, following light control switches 1 way/2
way, 10 amp outlet , with facia plate/s, modular units
and Flush mounting GI Boxes including fixing and
making good of wall surface. All Switches and outlets
shall be Modular Fitting Northwest/
Scheider/L&T/Legrand make. Samples shall be
submitted before installation.

2 gang switch

Nos.

29

194

Supply and fixing of, including making necessary
connections, following light control switches 1 way/2
way, 10 amp outlet , with facia plate/s, modular units
and Flush mounting GI Boxes including fixing and
making good of wall surface. All Switches and outlets
shall be Modular Fitting Northwest/
Scheider/L&T/Legrand make. Samples shall be
submitted before installation.

3 gang Switch

Nos.

20

195

Supply and fixing of, including making necessary
connections, following light control switches 1 way/2
way, 10 amp outlet , with facia plate/s, modular units
and Flush mounting GI Boxes including fixing and
making good of wall surface. All Switches and outlets
shall be Modular Fitting Northwest/
Scheider/L&T/Legrand make. Samples shall be
submitted before installation.

4 gang Switch

Nos.

196

Supply and fixing of, including making necessary
connections, following light control switches 1 way/2
way, 10 amp outlet , with facia plate/s, modular units
and Flush mounting GI Boxes including fixing and
making good of wall surface. All Switches and outlets
shall be Modular Fitting Northwest/
Scheider/L&T/Legrand make. Samples shall be
submitted before installation.

6 gang Switch

Nos.

197

Supply and fixing of, including making necessary
connections, following light control switches 1 way/2
way, 10 amp outlet , with facia plate/s, modular units
and Flush mounting GI Boxes including fixing and
making good of wall surface. All Switches and outlets
shall be Modular Fitting Northwest/
Scheider/L&T/Legrand make. Samples shall be
submitted before installation.

2 gang 2 way Switch

Nos.

13
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198

Supply , laying and connection of following copper
cables/wires with PVC Pipe sleeves. Wires shall be
copper , stranded and make/ brand shall be LVU/
Mahalaxmi/ Prime/Janata

Rm

3.5C 240 Sq.mm Aluminium Armoured Cable as
incomer to Main Electrical Panel

150

199

Supply , laying and connection of following copper
cables/wires with PVC Pipe sleeves. Wires shall be
copper , stranded and make/ brand shall be LVU/
Mahalaxmi/ Prime/Janata

Rm

4*70 Sq.mm XLPE Copper Cable as incomer to MDB

600

200

Supply , laying and connection of following copper
cables/wires with PVC Pipe sleeves. Wires shall be
copper , stranded and make/ brand shall be LVU/
Mahalaxmi/ Prime/Janata

Rm

4*10+1x4 sq.mm Copper Cable, unarmoured from
MDB to Floor DB's

240

201

Supply , laying and connection of following copper
cables/wires with PVC Pipe sleeves. Wires shall be
copper , stranded and make/ brand shall be LVU/
Mahalaxmi/ Prime/Janata

4*6+1*2.5 sq.mm Copper Cable, unarmoured from
MDB to Floor DB's

640

202

Fabricating and installing following size of perforated
pre galvanised cable trays including horizontal and
vertical bends, reducers, tees, cross members and other
accessories as required and duly suspended from the
ceiling with M.S. suspenders and including painting etc.
as required including all fixing and support accessories
such as tie rod, anchor bolt etc all complete

150 mm. width x 50 mm. depth x 2 mm. thickness

80

203

Fabricating and installing following size of perforated
pre galvanised cable trays including horizontal and
vertical bends, reducers, tees, cross members and other
accessories as required and duly suspended from the
ceiling with M.S. suspenders and including painting etc.
as required including all fixing and support accessories
such as tie rod, anchor bolt etc all complete

200 mm. width x 50 mm. depth x 2 mm. thickness

75

204

Supply, fabrication and installation of pre galvanised
factory built in ladder type cable trays complete with
all bends, tees, elbows, reducers etc. with rungs at every
250mm spacing of various width in two tier/three tier/
five tier fashion either on one side of the wall or on two
sides of the wall or at other places and paint afterward
if required. (All bends & tees shall be of factory built-
in of same make as that of tray) including all fixing and
support accessories such as tie rod, anchor bolt etc all
complete

Rm

200 mm tray, 2.0 mm thick, (25x75x25 side channel)

(rung - 15 x35 x 15 mm)

20

205

Supply, fabrication and installation of pre galvanised
factory built in ladder type cable trays complete with
all bends, tees, elbows, reducers etc. with rungs at every
250mm spacing of various width in two tier/three tier/
five tier fashion either on one side of the wall or on two
sides of the wall or at other places and paint afterward
if required. (All bends & tees shall be of factory built-
in of same make as that of tray) including all fixing and
support accessories such as tie rod, anchor bolt etc all
complete

300 mm tray, 2.0 mm thick, (25x75x25 side channel)

(rung - 15 x35 x 15 mm)

20
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206

Supply and embedding of Earth station comprising of
600mm*600mm*3.15mm copper plate, as earth
electrode, approx. and average 18m long 35Sq.mm Cu
Wire, in PVC Pipe sleeve, as earth lead brazet to
electrode and leading to Main DB and system , with
perforated GI Pipe connected to electrode in series for
reinforcement of earth ressistance and also for watering
purpose including pipe making and refilling in layers of
compacted earth after filling to the top brim of electrode
with alternate layers of salt and charcoal , all complete
together with making of RCC Slab covered watering
chamber of minimum 300*300*300mm brick masonary
(iin C/S Mortar) chamber

Set

207

Supply and installation of class A "ESE Lightning
protection Device for building protection as per
standard NFC-17-102.1t should made of stainless steel
with a delta T of 60 microseconds.The device shall be
installed at a height of 4 mtr.from the roof of the
building using a GI mast. The device shall be connected
to the Earth pit using the copper tape of 25 x 3 mm.
This copper tape shall run firmly along the side of the
mast with the help of spacers.It shall be ensure that this
down conductor shall not touch the building
throughout.The down conductor shall be connected to
the earth electrodes using clamps. (Make :Schirtek,
ALLTEC, LPI, ABB.)

Set

208

Lightning pad set with stay wire ,GI pole,metal greep
,shaddle,connecor greep and soldering.etc

Set

209

Lightning Strike Counter

Set

210

Copper strip fiber clamp,screw,greep with 2 vult
type.(c-curv)

Set

211

25 mm Cu strip 3 MM thickness with Cu clamp
accessories all complete

120

212

Design,fabrication,assembling,supply,installation,testin
g and commissioning of Earth box size L 450mm x W
300mm x D 150 mm made out of pre-galvanized
sheets].2mm sheet steel and glazed steel door with
acrylic, enclosure with 25x6 tinned cu strip with 10
holes & brassnut bolt & washer .

Set

213

Supply , installation , testing and commissioning of
Wall Flush mounting type Main Panel and
Distribution Boards , as per Distribution Diagram ,
fabricated out of 16SWG CRCA Sheet , double covered
, hinged and lockable , provided with 2 coats each of
Primer and Epoxy / Duco paints after 7 tank treatment
and comprising of following. MCCB , MCB shall be
Schneider/Siemens/Lawson/Legrand . The allowable
current density shall be not more than 2.1 Amps per
sq.mm _cross sectional area of Copper Bus.

Main Electrical panel (MEP) , to be installed
comprising of followings

Set

3 nos. 400A TPN MCCB, 36kA as incomer

15 nos. 80A TPN MCCB, 25kA

Ammeter , Voltmeter with selector switches and
appropriate CT's for Ammeter , RYB Indicator lamps
and 3* 6A SP MCB voltmeter and Indicator lamp
protection.

600A TPNE Copper Bus on hylam insulation supports-
3 sets
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214

Supply , installation , testing and commissioning of
Wall Flush mounting type Main Panel and
Distribution Boards , as per Distribution Diagram ,
fabricated out of 16SWG CRCA Sheet , double covered
, hinged and lockable , provided with 2 coats each of
Primer and Epoxy / Duco paints after 7 tank treatment
and comprising of following. MCCB , MCB shall be
Schneider/Siemens/Lawson/Legrand . The allowable
current density shall be not more than 2.1 Amps per
sq.mm cross sectional area of Copper Bus.

Main Distribution Board (MDB) , to be installed
comprising of followings

3 nos. 80A TPN MCCB, 25KkA as incomer

Set

12 nos. 32A TP MCCB, 25kA

6 nos. 25A TP MCCB, 25kA

9 nos. 16A TP MCCB, 25kA

9 nos. 25A TP MCB, 10 kA

1* 25 kA Surge Protection Device

Ammeter , Voltmeter with selector switches and
appropriate CT's for Ammeter , RYB Indicator lamps
and 3* 6A SP MCB voltmeter and Indicator lamp
protection.

100A TPNE Copper Bus on hylam insulation supports-
3 sets

215

Supply , installation , testing and commissioning of
Wall Flush mounting type Main Panel and
Distribution Boards , as per Distribution Diagram ,
fabricated out of 16SWG CRCA Sheet , double covered
, hinged and lockable , provided with 2 coats each of
Primer and Epoxy / Duco paints after 7 tank treatment
and comprising of following. MCCB , MCB shall be
Schneider/Siemens/Lawson/Legrand . The allowable
current density shall be not more than 2.1 Amps per
sq.mm _cross sectional area of Copper Bus.

DB-BA, Comprising of following

Set

3 nos. 16A TP MCB as Incomer

9 nos. 6/16A SP MCB outgoings for Light, Power and
Spare circuits

60A TPNE Copper Bus on hylam insulation supports-3
sets

Ammeter , Voltmeter with selector switches and
appropriate CT's for Ammeter , RYB Indicator lamps
and 3* 6A SP MCB voltmeter and Indicator lamp
protection.

216

Supply , installation , testing and commissioning of
Wall Flush mounting type Main Panel and
Distribution Boards , as per Distribution Diagram ,
fabricated out of 16SWG CRCA Sheet , double covered
, hinged and lockable , provided with 2 coats each of
Primer and Epoxy / Duco paints after 7 tank treatment
and comprising of following. MCCB , MCB shall be
Schneider/Siemens/Lawson/Legrand . The allowable
current density shall be not more than 2.1 Amps per
sq.mm cross sectional area of Copper Bus.

Set

Typical DB-GF/1 & DB-GF/2, Comprising of
following

3 nos. 16A TP MCB as Incomer

18 nos. 6/16A SP MCB outgoings for Light, Power and
Spare circuits

60A TPNE Copper Bus on hylam insulation supports-
3 sets
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Ammeter , Voltmeter with selector switches and
appropriate CT's for Ammeter , RYB Indicator lamps
and 3* 6A SP MCB voltmeter and Indicator lamp
protection.

217

Supply , installation , testing and commissioning of
Wall Flush mounting type Main Panel and
Distribution Boards , as per Distribution Diagram ,
fabricated out of 16SWG CRCA Sheet , double covered
, hinged and lockable , provided with 2 coats each of
Primer and Epoxy / Duco paints after 7 tank treatment
and comprising of following. MCCB , MCB shall be
Schneider/Siemens/Lawson/Legrand . The allowable
current density shall be not more than 2.1 Amps per
sq.mm cross sectional area of Copper Bus.

Typical DB-FF/1 & DB-SF/1, Comprising of
following

Set

3 nos. 25A TP MCB as Incomer

18 nos. 6/16A SP MCB outgoings for Light, Power and
Spare circuits

60A TPNE Copper Bus on hylam insulation supports-
3 sets

Ammeter , Voltmeter with selector switches and
appropriate CT's for Ammeter , RYB Indicator lamps
and 3* 6A SP MCB voltmeter and Indicator lamp
protection.

218

Supply , installation , testing and commissioning of
Wall Flush mounting type Main Panel and
Distribution Boards , as per Distribution Diagram ,
fabricated out of 16SWG CRCA Sheet , double covered
, hinged and lockable , provided with 2 coats each of
Primer and Epoxy / Duco paints after 7 tank treatment
and comprising of following. MCCB , MCB shall be
Schneider/Siemens/Lawson/Legrand . The allowable
current density shall be not more than 2.1 Amps per
sq.mm cross sectional area of Copper Bus.

Typical DB-FF/2, DB-SF/2 & DB-TF, Comprising of
following

Set

3 nos. 32A TP MCB as Incomer

36 nos. 6/16A SP MCB outgoings for Light, Power and
Spare circuits

60A TPNE Copper Bus on hylam insulation supports-
3 sets

Ammeter , Voltmeter with selector switches and
appropriate CT's for Ammeter , RYB Indicator lamps
and 3* 6A SP MCB voltmeter and Indicator lamp
protection.

219

Supply , installation , testing and commissioning of
Wall Flush mounting type Main Panel and
Distribution Boards , as per Distribution Diagram ,
fabricated out of 16SWG CRCA Sheet , double covered
, hinged and lockable , provided with 2 coats each of
Primer and Epoxy / Duco paints after 7 tank treatment
and comprising of following. MCCB , MCB shall be
Schneider/Siemens/Lawson/Legrand . The allowable
current density shall be not more than 2.1 Amps per
sq.mm cross sectional area of Copper Bus.

Set

Typical Sub-Distribution Board's for laboratory and
student workspace (SDB1-SDBS8), Comprising of
following

3 nos. 25A TP MCB as Incomer

9 nos. 6/16A SP MCB outgoings for Light, Power and
Spare circuits

60A TPNE Copper Bus on hylam insulation supports-
3 sets
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Ammeter , Voltmeter with selector switches and
appropriate CT's for Ammeter , RYB Indicator lamps
and 3* 6A SP MCB voltmeter and Indicator lamp
protection.

220

Supplying ,laying,connection, testing and
commissioning of following sizes PVC/XLPE insulated
armoured/unarmoured Copper cables conforming to NS
standard. Wires shall be copper ,stranded and
make/brand shall be LVU/ Mahalaxmi/Prime/Janata

Rm

4 Core 16 Sq.mm PVC insulated Unarmoured Cu Cable
from FDB to typical Floor DB's (DB-1 to DB-4) and
from Main LT Panel to Office DB (DB-5) and
Mechanical Room DB (DB-6).

200

221

Supplying ,laying,connection, testing and
commissioning of following sizes PVC/XLPE insulated
armoured/unarmoured Copper cables conforming to NS
standard. Wires shall be copper ,stranded and
mabke/brand shall be LVU/ Mahalaxmi/Prime/Janata

Rm

3 Core 4 Sq.mm PVC insulated armoured Cu Cable for
exterior pole light fixtures.

2500

222

Supply, installation ,testing and commissioning of MS
poles 7 m high with rustproof enamel paint dimension
4" for bottom four meter, 6" for top three meter.

Set

62

223

Supply, Delivery, Installation testing  and
commissioning of Outdoor Street Luminaries 100 Watt.

Set

62

[

Fire Alarm

224

Wiring for fire alarm  System equipment smoke
detector, heat detector, manual call point and sounder
points with 2 core 1.5 sq.mm.FRLS insulated copper
cable in concealed PVC Conduit run on walls / false
ceiling , and from System Junction located at System
Room

Nos

134

225

Supply and Installation of Photo Electric smoke
detector

Set

94

226

Supply and Installation of Rate of Rise heat detector

Set

14

227

Supply and Installation of Conventional type Manual
Call Point

Set

13

228

Supply and Installation of ceiling mount sounder with
strobe

Set

13

229

Supply and installation of conventional 8 Zone Panel

Set

1

Total

VAT

Grand Total
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Part lIl:CONDITIONS OF CONTRACT
AND CONTRACT FORMS
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Section Vlll:General Conditions of Contract

[Name of Employer]

[Name of Contract]
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General Conditions of Contract

General

1. Definitions 1.1 Boldface type is used to identify defined terms.

(a) The Accepted Contract Amount means the amount accepted in
the Letter of Acceptance for the execution and completion of the
Works and the remedying of any defects.

(b) The Activity Schedule is a schedule of the activities comprising
the construction, installation, testing, and commissioning of the Works
in a lump sum contract. It includes a lump sum price for each activity,
which is used for valuations and for assessing the effects of Variations
and Compensation Events.

(c) The Adjudicator is the person appointed jointly by the Employer and
the Contractor to resolve disputes in the first instance, as provided for in
GCC 23.2 hereunder.

(d) Bill of Quantities means the priced and completed Bill of Quantities
forming part of the Bid.

(e) Compensation Events are those defined in GCC 50 hereunder.

(f) The Completion Date is the date of completion of the Works as
certified by the Project Manager, in accordance with GCC 68.1.

(9) The Contract is the Contract between the Employer and the Contractor
to execute, complete, and maintain the Works. It consists of the
documents listed in GCC 2.3 below.

(h) The Contractor is the party whose Bid to carry out the Works has
been accepted by the Employer.

(i) The Contractor’s Bid is the completed bidding document submitted by
the Contractor to the Employer.

() The Contract Price is the Accepted Contract Amount stated in the
Letter of Acceptance and thereafter as adjusted in accordance with the
Contract.

(k) Days are calendar days; months are calendar-months.

() Dayworks are varied work inputs subject to payment on a time basis for
the Contractor's employees and Equipment, in addition to payments for
associated Materials and Plant.

(m) A Defect is any part of the Works not completed in accordance
with the Contract.

(n) The Defects Liability Certificate is the certificate issued by Project
Manager upon correction of defects by the Contractor.

(o) The Defects Liability Period is the period calculated from the
Completion Date where the Contractor remains responsible for remedying
defects.

(p) Drawings include calculations and other information provided or
approved by the Project Manager for the execution of the Contract.

(9) The Employer is the party who employs the Contractor to carry out the
Works, as specified in the SCC.

(r) Equipment is the Contractor's machinery and vehicles brought
temporarily to the Site to construct the Works.

(s) Force Majeure means an exceptional event or circumstance: which is
beyond a Party's control; which such Party could not reasonably have
provided against before entering into the Contract; which, having arisen,
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such Party could not reasonably have avoided or overcome; and, which is
not substantially attributable to the other Party.

(t) The Initial Contract Price is the Contract Price listed in the Employer’s
Letter of Acceptance.

(u) In writing or written means hand written, type written, printed or
electronically made, and resulting in permanent record.

(v) The Intended Completion Date is the date on which it is intended
that the Contractor shall complete the Works. The Intended
Completion Date is specified in the SCC. The Intended Completion
Date may be revised only by the Project Manager by issuing an extension
of time or an acceleration order.

(w) Letter of Acceptance means the formal acceptance by the Employer
of the Bid and denotes the formation of the contract at the date of
acceptance.

(x) Materials are all supplies, including consumables, used by the
Contractor for incorporation in the Works.

(y) Party means the Employer or the Contractor, as the context requires.
(z) SCC means Special Conditions of Contract

(aa) Plant is any integral part of the Works that shall have a mechanical,
electrical, chemical, or biological function.

(bb) The Project Manager is the person named in the SCC (or any other
competent person appointed by the Employer and notified to the
Contractor, to act in replacement of the Project Manager) who is
responsible for supervising the execution of the Works and administering
the Contract.

(cc) Retention Money means the aggregate of all monies retained by the
Employer pursuant to GCC 54.1.

(dd) Schedules means the document(s) entitled schedules, completed by
the Contractor and submitted with the Letter of Bids, as included in the
Contract. Such document may include the Bill of Quantities, data, lists, and
schedules of rates and/or prices.

(ee) The Site is the area defined as such in the SCC

(ff) Site Investigation Reports are those that were included in the bidding
documents and are factual and interpretative reports about the surface and
subsurface conditions at the Site.

(gg) Specification means the Specification of the Works included in the
Contract and any modification or addition made or approved by the Project
Manager.

(hh) The Start Date is given in the SCC. It is the latest date when the
Contractor shall commence execution of the Works. It does not
necessarily coincide with any of the Site Possession Dates.

(i) A Subcontractor is a person or corporate body who has a Contract
with the Contractor to carry out a part of the work in the Contract, which
includes work on the Site.

(i) Temporary Works are works designed, constructed, installed, and
removed by the Contractor that are needed for construction or installation
of the Works.

(kk) A Variation is an instruction given by the Project Manager which
varies the Works
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(I The Works are what the Contract requires the Contractor to construct,
install, and turn over to the Employer, as defined in the SCC.

2. Interpretation

2.1 In interpreting these GCC, singular also means plural, male also means
female or neuter, and the other way around.Headings have no
significance. Words have their normal meaning under the language of
the Contract unless specifically defined. The Project Manager shall
provide instructions clarifying queries about these GCC.

2.2 If sectional completion is specified in the SCC, references in the
GCC to the Works, the Completion Date, and the Intended Completion
Date apply to any Section of the Works (other than references to the
Completion Date and Intended Completion Date for the whole of the
Works).

2.3 The documents forming the Contract shall be interpreted in the following
order of priority:

a) Contract Agreement,
b) Letter of Acceptance,
Letters of Technical Bid and Price Bid,

Special Conditions of Contract,

(
(b)
(c)
(d)
(e) General Conditions of Contract,
(f) Specifications,

(g) Drawings,

(

h) Bill of Quantities (or Schedules of Prices for lump sum contracts),
and

(i) Any other document listed in the SCC as forming part of the
Contract.

3. Language and
Law

3.1 The language of the Contract and the law governing the Contract are
stated in the SCC.

1. Throughout the execution of the Contract, the Contractor
shall comply with the import of goods and services
prohibitions in the Employer’s country when

1. by an act of compliance with a decision of the United Nations
Security Council taken under Chapter VIl of the Charter of the
United Nations, the Borrower’s Country prohibits any import of
goods from, or any payments to, a particular country, person, or
entity. Where the borrower’s country prohibits payments to a
particular firm or for particular goods by such an act of compliance,
that firm may be excluded.

4. Contract
Agreement

4.1 The Parties shall enter into a Contract Agreement within 15 days after
the Contractor receives the Letter of Acceptance, unless the Special
Conditions establish otherwise. The Contract Agreement shall be based
upon the attached Contract forms in Section X.
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5. Assignment

5.1 Neither Party shall assign the whole or any part of the Contract or any
benefit or interest in or under the Contract. However, either Party

1. may assign the whole or any part with the prior agreement of the
other Party, at the sole discretion of such other Party; and

2. may, as security in favor of a bank or financial institution, assign its
right to any moneys due, or to become due, under the Contract.

6. Care and Supply
of Documents

6.1 The Specification and Drawings shall be in the custody and care of the
Employer. Unless otherwise stated in the Contract, one copy of the
Contract and of each subsequent Drawing shall be supplied to the
Contractor, who may make or request further copies at the cost of the
Contractor.

6.2 Each of the Contractor's Documents shall be in the custody and care
of the Contractor, unless and until taken over by the Employer. Unless
otherwise stated in the Contract, the Contractor shall supply to the
Engineer six copies of each of the Contractor's Documents.

6.3 The Contractor shall keep, on the Site, a copy of the Contract,
publications named in the Specification, the Contractor's Documents
(if any), the Drawings and Variations and other communications given
under the Contract. The Employer's Personnel shall have the right of
access to all these documents at all reasonable times.

6.4 If a Party becomes aware of an error or defect in a document which
was prepared for use in executing the Works, the Party shall promptly
give notice to the other Party of such error or defect.

7. Confidential
Details

7.1 The Contractor’'s and the Employer's Personnel shall disclose all such
confidential and other information as may be reasonably required in
order to verify the Contractor's compliance with the Contract and allow
its proper implementation.

7.2 Each of them shall treat the details of the Contract as private and
confidential, except to the extent necessary to carry out their respective
obligations under the Contract or to comply with applicable Laws. Each
of them shall not publish or disclose any particulars of the Works
prepared by the other Party without the previous agreement of the other
Party. However, the Contractor shall be permitted to disclose any
publicly available information, or information otherwise required to
establish his qualifications to compete for other projects.

7.3 Notwithstanding the above, the Contractor may furnish to its
Subcontractor(s) such documents, data and other information it
receives from the Employer to the extent required for the
Subcontractor(s) to perform its work under the Contract, in which event
the Contractor shall obtain from such Subcontractor(s) an undertaking
of confidentiality similar to that imposed on the Contractor under this
Clause.

8. Compliance with
Laws

8.1 The Contractor shall, in performing the Contract, comply with applicable
Laws.

9. Joint and

9.1 If the Contractor is a joint venture of two or more entities, all such
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Several Liability

entities shall be jointly and severally liable to the Employer for the
fulfillment of the provisions of the Contract, and shall designate one of
such persons to act as a leader with authority to bind the joint
venture.The contractor shall not handover the responsibility of the
contract to any one member or some members of Joint Venture or
any other parties, not involved in the contract. The composition or
the constitution of the joint venture shall not be altered without the prior
consent of the Employer.

10. Project
Manager's
Decisions

10.1 Except where otherwise specifically stated, the Project Manager shall
decide contractual matters between the Employer and the Contractor in
the role representing the Employer.

11. Delegation

11.1 The Project Manager may delegate any of his duties andresponsibilities
to other people after notifying the Contractor, and may cancel any
delegation after notifying the Contractor.

12.
Communications

12.1 Communications between parties that are referred to in the Conditions
shall be effective only when in writing. A notice shall be effective only
when it is delivered.

13. Subcontracting

13.1 For GoN Funded:

A list of approved Subcontractorsincluding its value/works is
includedasAtrticle 2 (k) of contract Agreement. Approval by the Employer
for any of the Subcontractors shall not relieve the Contractor from any
of its obligations, duties, or responsibilities under the contract.

For DP Funded :

The Contractor may subcontract with the approval of the Project Manager,
but may not assign the Contract without the approval of the Employer in
writing. Subcontracting shall not alter the Contractor’s obligations.
Bidders may propose subcontracting up to the percentage of total
value of contracts as specified in the SCC.The Sub contractor shall
meet the qualification requirement as specified in SCC.

14. Other
Contractors

14.1 The Contractor shall cooperate and share the Site with other
contractors, public authorities, utilities, and the Employerbetween the
dates given in the Schedule of Other Contractors, as referred to in the
SCC. The Contractor shall also provide facilities and services for them
as described in the Schedule. The Employer may modify the Schedule
of Other Contractors, and shall notify the Contractor of any such
modification

15 Personnel and
Equipment

15.1 The Contractor shall employ the key personnel and use the
equipment identified in its Bid to carry out the Works, or other
personnel and equipment approved by the Project Manager. The Project
Manager shall approve any proposed replacement of key personnel and
equipment only if their relevant qualifications or characteristics are
substantially equal to or better than those proposed in the Bid.

15.2 If the Project Manager asks the Contractor to remove a person who is a
member of the Contractor’s staff or work force, stating the reasons, the
Contractor shall ensure that the person leaves the Site within seven
days and has no further connection with the work in the Contract.

15.3 If the Employer, Project Manager, or Contractor determines, that any
employee of the Contractor be determined to have engaged in corrupt,
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fraudulent, collusive, coercive, or other prohibited practices during the
execution of the Works, then that employee shall be removed in
accordance with Clause 15.2 above.

16. Employer’s and
Contractor's Risk

16.1 The Employer carries the risks which this Contract states are
Employer’s risks, and the Contractor carries the risks which this Contract
states are Contractor’s risks.

17. Employer’s
Risks

17.1 From the Start Date until the Defects Liability Certificate has been
issued, the following are Employer’s risks:

(a) The risk of personal injury, death, or loss of or damage

to property (excluding the Works, Plant, Materials, and Equipment),
which are due to

(i) use or occupation of the Site by the Works or for the purpose of
the Works, which is the unavoidable result of the Works or

(i) negligence, breach of statutory duty, or interference with any
legal right by the Employer or by any person employed by
or contracted to him except the Contractor.

(b) The risk of damage to the Works, Plant, Materials, and
Equipment to the extent that it is due to a fault of the Employer
or in the Employer's design, or due to war or radioactive
contamination directly affecting the country where the Works are to
be executed.

17.2 From the Completion Date until the Defects Liability Certificate has been
issued, the risk of loss of or damage to the Works, Plant, and Materials is
an Employer’s risk except loss or damage due to

(a) a Defect which existed on the Completion Date,

(b) an event occurring before the Completion Date, which was not itself
an Employer’s risk, or

(c) the activities of the Contractor on the Site after the
Compiletion Date.

18. Contractor’s
Risks

18.1 From the Starting Date until the Defects Liability Certificate has been
issued, the risks of personal injury, death, and loss of or damage to
Eroperty (including, without limitation, the Works, Plant, Materials, and

quipment) whic "are not Emponers risks are Contractor's risks.

19. Insurance

19.1 The Contractor shall provide insurance in the joint names of the
Employer and the Contractor from the Start Date to the end of the
Defects Liability Period, in the amounts and deductibles stated in the
SCC for the following events which are due to the Contractor’s risks:

(@) loss of or damage to the Works, Plant, and Materials;
(b) loss of or damage to Equipment;

(c) loss of or damage to property (except the Works, Plant, Materials,
and Equipment) in connection with the Contract; and

(d) Personal injury or death.

19.2 Policies and certificates for insurance shall be delivered by the
Contractor to the Project Manager for the Project Manager’s approval
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before the Start Date. All such insurance shall provide for compensation
to be payable in the proportions of Nepalese Rupees required to rectify
the loss or damage incurred.

19.3 If the Contractor does not provide any of the policies and
certificates required, the Employer may affect the insurance which
the Contractor should have provided and recover the premiums the
Employer has paid from payments otherwise due to the Contractor or, if

no payment is due, the payment of the premiums shall be a debt due.

19.4 Alterations to the terms of insurance shall not be made without the
approval of the Project Manager.

19.5 Both parties shall comply with any conditions of the insurance policies.

20. Site
Investigation
Reports

20.1 The Contractor, in preparing the Bid, shall rely on any Site
Investigation Reports referred to in the SCC, supplemented by any
information available to the Contractor.

21. Contractor to
Construct the
Works

21.1 The Contractor shall construct and install the Works in accordance with
the Specifications and Drawings.

22. The Works to
Be Completed
within intended
Completion Date

22.1 The Contractor may commence execution of the Works on the Start
Date and shall carry out the Works in accordance with the Program
submitted by the Contractor, as updated with the approval of the
Project Manager, and complete them within the intended Completion
Date.

23. Design by
contractor and
Approval by the
Project Manager

23.1 The contractor shall be responsible for the design of permanent works
as specified in SCC.

23.2 Contractor shall be responsible for design of the Temporary Works. The
Contractor shall submit Specifications and Drawings showing the
proposed Temporary Works to the Project Manager, for his approval.

23.3 All Drawings prepared by the Contractor for the execution of the
temporary or permanent Works, shall be subject to prior approval by the
Project Manager before their use.

234 The Project Manager's approval shall not alter the Contractor's
responsibility for design of temporary works.

24. Safety, Security
and Protection of
the Environment

24 1 The Contractor shall, throughout the execution, and completion of
the works and remedying of any defects therein:

a. Have full regard for the safety of all persons entitled to be upon the
site and keep the site (so as the same is under his control) and the
works (so far as the same are not completed or occupied by the
Employer) in an orderly state appropriate to the avoidance of danger
to such persons.

b. Provide and maintain at his own cost all lights, guards, fencing,
warning signs and watching, when necessary or required by the
Project Manager or by any duly constituted authority, for the
protection of the Works of for the safety and convenience of the public
or others.

c. Take all reasonable steps to protect the environment on and off the
site and to avoid damage or nuisance to persons
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or to property of the public or others resulting from pollution, noise or
other causes arising as a consequence of his methods of
operation.

d. Ensure that any cut or fill slopes are planted in grass or other plant
cover as soon as possible to protect them from erosion.

e. Any spoil or material removed from drains shall be disposed of to
designated stable tipping areas as directed by the Project
Manager.

f. Shall not use fuel wood as a means of heating during the
processing or preparation of any materials forming part of the works.

g. The Project Manager shall have the power to disallow any
working practice or activity of the Contractor or direct that such
practices or activites be modified should the Project Manager
consider, on the advice of the relevant Government Departments,
that the practices or activities will be harmful to wildlife.

h. Provide on the Site such lifesaving apparatus as may be
appropriate and an adequate and easily accessible first aid oulffit
or such outfits as may be required by any government
ordinance, factory act, etc., subsequently published and amended
from time to time.

25. Discoveries

251 Anything of historical or other interest or of significant value
unexpectedly discovered on the Site shall be the property of the
employer. The Contractor shall notify the Project Manager of such
discoveries and carry out the Project Manager’s instructions for dealing
with them.

26. Possession of
theSite

26.1 The Employer shall give possession of all parts of the Site to the
Contractor. If possession of a part is not given by the date stated in the
SCC, the Employer shall be deemed to have delayed the start of the
relevant activities, and this shall be a Compensation Event.

27. Access to the
Site

271 The Contractor shall allow the Project Manager and any person
authorized by the Project Manager access to the Site and to any place
where work in connection with the Contract is being carried out or is
intended to be carried out.

28. Instructions,
Inspections and
Audits

28.1 The Contractor shall carry out all instructions of the Project Manager
which comply with the applicable laws where the Site is located.

28.2 The Contractor shall keep, and shall make all reasonable efforts to
cause its Subcontractors and sub consultants to keep accurate and
systematic accounts and records in respect of the Works in such form
and details as will clearly identify relevant time changes and costs.

28.3 The Contractor shall permit the GoN/DP and/or persons appointed by
the GoN/DP to inspect the Site and/or the accounts and records of the
Contractor and its sub-contractors relating to the performance of the
Contract, and to have such accounts and records audited by auditors
appointed by the GoN/DP if required by the GoN/DP. The Contractor’s
attention is drawn to Sub-Clause 73.2 which provides, inter alia, that acts
intended to materially impede the exercise of the GoN’s/DP’s inspection
and audit rights provided for under this Sub-Clause constitute a
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obstructive practice subject to contract termination.

29. Dispute
Settlement

29.1 The Emplo%/_er_and the Contractor shall attempt to settle amicablx by
direct negotiation any disagreement or dispute arising between them
under or in connection with the Contract.

29.2 Any dispute between the Parties as to matters arising pursuant to this
Contract which cannot be settled amicably within thirty (30) days after
receipt by one Party of the other Party's request for such amicable
settlement may be referred to Arbitration within 30 days after the
expiration of amicable settlement period.

30. Procedures for
Disputes

30.1 In case of arbitration, the arbitration shall be conducted in accordance
with the arbitration proceduresin accordance withlaw of Nepal at the
place within the territory of Nepalgiven in the SCC.

B. Staff and Labor

31. Forced Labor

31.1 The Contractor shall not employ forced labor, which consists of any
work or service, not voluntarily performed, that is exacted from an
individual under threat of force or penalty. This covers any kind of
involuntary or compulsory labor, such as indentured labor, bonded
labor, or similar labor—contracting arrangements.

32. Child Labor

32.1 The Contractor shall not employ children in a manner that is
economically exploitative, or is likely to be hazardous, or to interfere
with, the child's education, or to be harmful to the child's health or
physical, mental, spiritual, moral, or social development. Where
national laws have provisions for employment of minors, the
Contractor shall follow those laws applicable to the Contractor.
Children below the age of 18 years shall not be employed in
dangerous work.

33.Non-
discrimination and
Equal Opportunity

34.1 The Contractor shall not make employment decisions on the basis of
personal characteristics unrelated to inherent job requirements. The
Contractor shall base the employment relationship on the principle of
equal opportunity and fair treatment, and shall not discriminate with
respect to aspects of the employment relationship, including
recruitment and hiring, compensation (including wages and benefits),
working conditions and terms of employment, access to training,
promotion, termination of employment or retirement, and discipline. In
countries where national law provides for non-discrimination in
employment, the Contractor shall comply with national law. When
national laws are silent on nondiscrimination in employment, the
Contractor shall meet this Sub clause's requirements. Special
measures of protection or assistance to remedy past discrimination or
selection for a particular job based on the inherent requirements of the
job shall not be deemed discrimination.

Time Control

34. Program

34.1 Within the time stated in the SCC, after the date of the Letter of
Acceptance, the Contractor shall submit to the Project Manager for
approval a Program showing the general methods, arrangements, order,
and timing for all the activities in the Works. In the case of a lump sum
contract, the activities in the Program shall be consistent with those in
the Activity Schedule.

34.2 An update of the Program shall be a program showing the actual
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progress achieved on each activity and the effect of the progress
achieved on the timing of the remaining work, including any changes to
the sequence of the activities.

34.3 The Contractor shall submit to the Project Manager for approval an
updated Program at intervals no longer than the period stated in the
SCC. If the Contractor does not submit an updated Program within
this period, the Project Manager may withhold the amount stated in the
SCC from the next payment certificate and continue to withhold this
amount until the next payment after the date on which the overdue
Program has been submitted. In the case of a lump sum contract, the
Contractor shall Provide an updated Activity Schedule within 15 days of
being instructed to by the Project Manager.

34.4 The Project Manager’'s approval of the Program shall not alter the
Contractor’s obligations. The Contractor may revise the Program and
submit it to the Project Manager again at any time. A revised Program
shall show the effect of Variations and Compensation Events.

35. Extension
ofthe
IntendedCompletion
Date

35.1 The Project Manager shall extend the Intended Completion Date if a
Compensation Event occurs or a Variation is issued which makes it
impossible for Completion to be achieved by the Intended
Completion Date without the Contractor taking steps to accelerate the
remaining work, which would cause the Contractor to incur additional
cost.

35.2 The Project Manager shall decide whether and by how much to
extend the Intended Completion Date within 21 days of the Contractor
asking the Project Manager for a decision upon the effect of a
Compensation Event or Variation and submitting full supporting
information at least 21 days prior to the intended completion date. If the
Contractor has failed to give early warning of a delay or has failed to
cooperate in dealing with a delay, the delay by this failure shall not be
considered in assessing the new Intended Completion Date. Along with
full supporting information the contractor shall also submit Performance
Security,Advanced Payment Guaranteeand insurance Policy with
extended validity as well as revised work schedule.

36. Acceleration

36.1 When the Employer wants the Contractor to finish before the
Intended Completion Date, the Project Manager shall obtain priced
proposals for achieving the necessary acceleration from the Contractor.
If the Employer accepts these proposals, the Intended Completion
Date shall be adjusted accordingly and confirmed by both the Employer
and the Contractor.

36.2 If the Contractor’s priced proposals for acceleration are accepted by the
Employer, they are incorporated in the Contract Price and treated as a
Variation.

37. Delays
Ordered by the
Project Manager

37.1 The Project Manager may instruct the Contractor to delay the start or
progress of any activity within the Works.

38. Management
Meetings

38.1 Either the Project Manager or the Contractor may require the other to
attend a management meeting. The business of a management
meeting shall be to review the plans for remaining work and to deal with
matters raised in accordance with the early warning procedure.
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38.2 The Project Manager shall record the business of management
meetings and provide copies of the record to those attending the
meeting and to the Employer. The responsibility of the parties for
actions to be taken shall be decided by the Project Manager either at
the management meeting or after the management meeting and
stated in writing to all who attended the meeting.

39. Early Warning

39.1 The Contractor shall warn the Project Manager at the earliest
opportunity of specific likely future events or circumstances that may
adversely affect the quality of the work, increase the Contract Price, or
delay the execution of the Works. The Project Manager may require the
Contractor to provide an estimate of the expected effect of the future
event or circumstance on the Contract Price and Completion Date.
The estimate shall be provided by the Contractor as soon as
reasonably possible.

39.2 The Contractor shall cooperate with the Project Manager in making
and considering proposals for how the effect of such an event or
circumstance can be avoided or reduced by anyone involved in the work
and in carrying out any resulting instruction of the Project Manager.

C. Quality Control

40.1dentifying

40.1 The Project Manager shall check the Contractor's work and notify the

Defects Contractor of any Defects that are found. Such checking shall not
affect the Contractor's responsibilities. The Project Manager may
instruct the Contractor to search for a Defect and to uncover and test any
work that the Project Manager considers may have a Defect.

41. Tests

41.1 If the Project Manager instructs the Contractor to carry out a test not
specified in the Specification to check whether any work has a Defect and
the test shows that it does, the Contractor shall pay for the test and any
samples. If there is no Defect, the test shall be a Compensation Event.

42. Correction of
Defects

42 .1 The Project Manager shall give notice to the Contractor of any Defects
before the end of the Defects Liability Period, which begins at
Completion, and is defined in the SCC. The Defects Liability Period
shall be extended for as long as Defects remain to be corrected.

42.2 Every time notice of a Defect is given, the Contractor shall correct the
notified Defect within the length of time specified by the Project Manager’s
notice.

43.Uncorrected
Defects

43.1 If the Contractor has not corrected a Defect within the time specified
in the Project Manager’s notice, the Project Manager shall assess the
cost of having the Defect corrected, and the Contractor shall pay this
amount.

D. Cost Control

44. Contract Price

44 .1 In the case of a Unit Rate contract, the Bill of Quantities shall
contain priced items for the Works to be performed by the Contractor.
The Bill of Quantities is used to calculate the Contract Price. The
Contractor will be paid for the quantity of the work accomplished at the
rate in the Bill of Quantities for each item.

44 .2 In the case of a lump sum contract, the Activity Schedule shall contain
the priced activities for the Works to be performed by the Contractor. The
Activity Schedule is used to monitor and control the performance of
activities on which basis the Contractor will be paid. If payment for
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Materials on Site shall be made separately, the Contractor shall show
delivery of Materials to the Site separately on the Activity Schedule.

45. Changes in the
Contract Price

45.1 In the case of an Unit Rate contract:

(a) If the final quantity of the work done differs from the quantity in the
Bill of Quantities for the particular item by more than 25 percent,
provided the change exceeds 2 percent of the Initial Contract Price,
the Project Manager shall adjust the rate to allow for the change.

(b) The Project Manager shall not adjust rates from changes in
quantities if thereby the Initial Contract Price is exceeded by more
than 10 percent, except with the prior approval of the Employer.

(c) If requested by the Project Manager, the Contractor shall provide the
Project Manager with a detailed cost breakdown of any rate in the Bill
of Quantities.

452 In the case of a lump sum contract, the Activity Schedule shall be
amended by the Contractor to accommodate changes of Program or
method of working made at the Contractor's own discretion. Prices in the
Activity Schedule shall not be altered when the Contractor makes such
changes to the Activity Schedule.

46. Variations

46.1 All Variations shall be included in updated Programs, and, in the case
of a lump sum contract, also in the Activity Schedule, produced by the
Contractor.

46.2 The Contractor shall provide the Project Manager with a quotation for
carrying out the Variation when requested to do so by the Project
Manager. The Project Manager shall assess the quotation, which
shall be given within seven (7) days of the request or within any
longer period stated by the Project Manager and before the Variation
is ordered.

46.3 If the Contractor’s quotation is unreasonable, the Project Manager may
order the Variation and make a change to the Contract Price, which
shall be based on the Project Manager’s own forecast of the effects of
the Variation on the Contractor’s costs.

46.4 If the Project Manager decides that the urgency of varying the work
would prevent a quotation being given and considered without
delaying the work, no quotation shall be given and the Variation shall be
treated as a Compensation Event.

46.5 The Contractor shall not be entitled to additional payment for costs that
could have been avoided by giving early warning.

46.6 In the case of an Unit Rate contract, if the work in the Variation
corresponds to an item description in the Bill of Quantities and if, in the
opinion of the Project Manager, the quantity of work above the limit
stated in GCC 45.1 or the timing of its execution do not cause the cost
per unit of quantity to change, the rate in the Bill of Quantities shall be
used to calculate the value of the Variation. If the cost per unit of quantity
changes, or if the nature or timing of the work in the Variation does not
correspond with items in the Bill of Quantities, the quotation by the
Contractor shall be in the form of new rates for the relevant items of work.

47. Cash Flow

47.1 When the Program, or, in the case of a lump sum contract, the Activity
Schedule, is updated, the Contractor shall provide the Project
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Forecasts Manager with an updated cash flow forecast.
48. I.Dgyment 48.1 The Contractor shall submit to the Project Manager monthly statements
Certificates

of the estimated value of the work executed less the cumulative amount
certified previously.

48.2 The Project Manager shall check the Contractor's monthly statement
and certify the amount to be paid to the Contractor within 30 days of
submission by contractor.

48.3 The value of work executed shall be determined by the Project Manager.
48.4 The value of work executed shall comprise:

(a) In the case of an Unit Rate contract, the value of the quantities
of work in the Bill of Quantities that have been completed; or

(b) In the case of a lump sum contract, the value of work executed
shall comprise the value of completed activities in the Activity
Schedule.

48.5 The value of work executed shall include the valuation of Variations
and Compensation Events.

48.6 The Project Manager may exclude any item certified in a previous
certificate or reduce the proportion of any item previously certified in
any certificate in the light of later information.

49. Payments

49.1 Payments shall be adjusted for deductions for advance payments and
retention. The Employer shall pay the Contractor the amounts certified
by the Project Manager within 30 days of the date of each certificate. If
the Employer makes a late payment, the Contractor shall be paid interest
as indicated in the SCC on the late payment in the next payment.
Interest shall be calculated from the date by which the payment should
have been made up to the date when the late payment is made.

49.2 If an amount certified is increased in a later certificate or as a result
of an award by an Arbitrator, the Contractor shall be paid interest
upon the delayed payment as set out in this clause. Interest shall be
calculated from the date upon which the increased amount would have
been certified in the absence of dispute.

49.3 ltems of the Works for which no rate or price has been entered in BOQ
shall not be paid for by the Employer and shall be deemed covered by
other rates and prices in the Contract.

50. Compensation
Events

50.1 The following shall be Compensation Events:

(a) The Employer does not give access to a part of the Site by the Site
Possession Date pursuant to GCC 26.1.

(b) The Employer modifies the Schedule of Other Contractors in a way
that affects the work of the Contractor under the Contract.

(c) The Project Manager orders a delay or does not issue
Drawings, Specifications, or instructions required for execution of
the Works on time.

(d) The Project Manager instructs the Contractor to uncover or to carry
out additional tests upon work, which is then found to have no Defects.
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(e) The Project Manager unreasonably does not approve a
subcontract to be let.

(f) Ground conditions are substantially more adverse than could
reasonably have been assumed before issuance of the Letter of
Acceptance from the information issued to bidders (including the
Site Investigation Reports), from information available publicly and
from a visual inspection of the Site.

(g) The Project Manager gives an instruction for dealing with an
unforeseen condition, caused by the Employer, or additional work
required for safety or other reasons.

(h) Other contractors, public authorities, utilities, or the Employer
does not work within the dates and other constraints stated in
the Contract, and they cause delay or extra cost to the Contractor.

(iy The advance payment is delayed.
(i) The effects on the Contractor of any of the Employer’s Risks.

(k) The Project Manager unreasonably delays issuing a Certificate of
Completion.

50.2 If a Compensation Event would cause additional cost or would prevent
the work being completed before the Intended Completion Date, the
Contract Price shall be increased and/or the Intended Completion Date
shall be extended. The Project Manager shall decide whether and by
how much the Contract Price shall be increased and whether and by
how much the Intended Completion Date shall be extended.

50.3 As soon as information demonstrating effect of each Compensation
Event upon the Contractor's forecast cost has been provided by the
Contractor, it shall be assessed by the Project Manager, and the
Contract Price shall be adjusted accordingly. If the Contractor’s forecast
is deemed unreasonable, the Project Manager shall adjust the Contract
Price based on the Project Manager's own forecast. The Project
Manager shall assume that the Contractor shall react competently and
promptly to the event.

50.4 The Contractor shall not be entitled to compensation to the
extent that the Employer’s interests are adversely affected
by the Contractor's not having given early warning or not having
cooperated with the Project Manager.

51. Tax

51.1 The Project Manager shall adjust the Contract Price if taxes, duties,
and other levies are changed between the date 30 days before the
submission of bids for the Contract and the date of the last Completion
certificate. The adjustment shall be the change in the amount of tax
payable by the Contractor, provided such changes are not already
reflected in the Contract Price or are a result of GCC 53.

52. Currency

52.1 The currency of Contracts shall be Nepalese Rupees.

53. Price
Adjustment

53.1 Prices shall be adjusted for fluctuations in the cost of ir)Puts. only if
provided for in the SCC. If so provided, the amounts certified in each
payment certificate, before deducting for Advance Payment, shall be
adjusted by applying the respective price adjustment factor to the
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payment amounts due.

53.2 Adjustment Formulae®: The formulae will be of the following general
type:

_A+bLn+ Mn+ dEn+ t
pn= Lo CMo Eo et

Where:

pn is a price adjustment factor to be applied to the amount for the
payment of the work carried out in the subject month, determined in
accordance with Clause 49;

A is a constant, specified in the Bidding Forms- Table of Price
Adjustment data, representing the nonadjustable portion in
contractual payments:®b, ¢, d, etc., coefficients representing the
estimated proportion of each cost element (labor, materials, equipment
usage, etc.) in the Works or sections thereof, net of Provisional Sums,
as specified in the SCC;

Ln, Mn, En, etc., are the current cost indices or reference prices of the
cost elements for month “n,” determined pursuant to Sub-Clause 53.4,
applicable to each cost element; and

Lo, Mo, Eo, etc., are the base cost indices or reference prices
corresponding to the above cost elements at the date specified in Sub-
Clause 53.4

53.3 Sources of Indices and Weightings: The sources of indices shall
be those listed in the Bidding Forms- Table of Price Adjustment data,
as approved by the Project Manager and stated in SCC. Indices shall
be appropriate for their purpose and shall relate to the Contractor’s
proposed source of supply of inputs on the basis of which his Contract
shall have been computed. As the proposed basis for price
adjustment, the Contractor shall have submitted with his bid the
tabulation of Weightings and Source of Indices in the Bidding Forms,
which shall be subject to approval by the Project Manager.

53.4 Base, Current and Provisional Indices: The base cost indices or
prices shall be those prevailing on the day 30 days prior to the latest
date for submission of bids. Current indices or prices shall be those
prevailing on the day 30 days prior to the last day of the period to
which a particular Interim Payment Certificate is related. If at any time
the current indices are not available, provisional indices as
determined by the Project Manager will be used, subject to
subsequent correction of the amounts paid to the Contractor when the
current indices become available.

53.5 Weightings: The weightings for each of the factors of cost given in the
Bidding Forms shall be adjusted if, in the opinion of the Project

For complex Works involving several types of construction work with different inputs, a family of
Formulae will be necessary. The various items of Day work may also require different formulae,
depending on the nature and source of the inputs
Insert a figure for factor A only where there is a part of the Contractors’ expenditures which will not be
subject to fluctuation in cost or to compensate for the unreliability of some indices. A should normally be
0.15. The sum of A, b, ¢, d, etc., should be one.
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Manager, they have been rendered unreasonable, unbalanced or
inapplicable as a result of varied or additional work already executed
or instructed under Clause 46 or for any other reason.

53.6 Where, price adjustment provision is not applicable pursuant to Sub-
clause 53.1 then the Contract is subject to price adjustment only for
construction material in accordance with this clause. If the prices of
the construction materials stated in the contract is increased or
decreased in an unexpected manner in excess of ten (10%) percent
in comparison to the base price construction material stated in
Section —IV, Bidding Forms-Table of Price Adjustment Data, then
the price adjustment for the increase or decrease of price of the
construction material beyond 10% shall be made by applying the
following formulas:

For unexpected increase in price
P =[R; -(R, x1.10)]x Q

For unexpected decrease in price P
=[R; -(R, x0.90)]x Q

Where:

“P” is price adjustment amount

“R;” is the present price of the construction material (Source of indices
shall be those listed in the Bidding forms)

“R,” is the base price of the construction material

“Q” is quantity of the construction material consumed in construction
during the period of price adjustment consideration If the Base price and
source is to be proposed by the Bidder as per the provision made in
Section —IV, Bidding Forms-Table of Price Adjustment Data then
the Base price and source filled by Bidder for the construction
material stated in the Bidding Form shall be subject to the approval
of the Project manager and shall be as stated in SCC..

53.7 The Price Adjustment amount shall be limited to a maximum of the initial
Contract Amount as specified in the SCC.

53.8 The Price Adjustment provision shall not be applicable for delayed
period if the contract is not completed in time due to the delay
caused by the contractor or the contract is a Lump sum Contract

54. Retention

54.1 The Employer shall retain from each payment due to theContractor the
proportion stated in the SCC until Completion of the whole of the Works.

54.2 Upon the issue of a Defects Liability Certificate by the Project Manager,
in accordance with GCC 70.1, half the total amount retained shall be
repaid to the Contractor and half when the Contractor has submitted
the evidence of submission of tax return to the concerned Internal
Revenue Office. The Contractor may substitute retention money with an
‘on demand” bank guarantee having validity at least one month more
than the end of defect liability period if:

(a) at least eighty (80) percent of the whole works have been completed,
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(b) progress of the works is satisfactory in accordance with the Contractas

per approved work schedule

(c) it can be assured that the works can be completed at the intended

completion date

55. Liquidated
Damages

55.1

The Contractor shall pay liquidated damages to the Employer at the rate
per day stated in the SCC for each day that the Completion Date is later
than the Intended Completion Date. The total amount of liquidated
damages shall not exceed the amount defined in the SCC. The
Employer may deduct liquidated damages from payments due to the
Contractor. Payment of liquidated damages shall not affect the
Contractor’s liabilities.

55.2 If the Intended Completion Date is extended after liquidated damages

have been paid, the Project Manager shall correct any overpayment of
liquidated damages by the Contractor by adjusting the next payment
certificate. The Contractor shall be paid interest on the overpayment,
calculated from the date of payment to the date of repayment, at the
rates specified in GCC.49

56. Bonus

56.1

The Contractor shall be paid a Bonus calculated at the rate per
calendar day stated in the SCC for each day (less any days for
which the Contractor is paid for acceleration) that the Completion is
earlier than the Intended Completion Date. The Project Manager shall
certify that the Works are complete, although they may not be due to be
complete.

57. Advance
Payment

57.1

The Employer shall make advance payment to the Contractor of the
amounts stated in the SCC in two equal installments by the date
stated in the SCC, against provision by the Contractor of an
unconditional bank guarantee from Commercial Bank or Financial
Institution eligible to issue Bank Guarantee as per prevailing Law in
Nepal.in a form acceptable to the Employer in amounts equal to the
advance payment. The guarantee shall remain effective until the
advance payment has been repaid, but the amount of the guarantee
shall be progressively reduced by the amounts repaid by the Contractor.
Interest shall not be charged on the advance payment.

57.2 The Contractor is to use the advance payment only to pay for

57.3

Equipment, Plant, Materials, and mobilization expenses required
specifically for execution of the Contract. The Contractor shall
demonstrate that advance payment has been used in this way by
supplying copies of invoices or other documents to the Project
Manager.

The advance payment shall be repaid by deducting proportionate
amounts, as stated in SCC, from payments otherwise due
Contractor, following the schedule of completed percentages of the
Works on a payment basis. No account shall be taken of the advance
payment or its repayment in assessing valuations of work done,
Variations, price adjustments, Compensation Events, Bonuses, or
Liquidated Damages.
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58. Securities

58.1

The Performance Security, including any additional security required
as per ITB 35.5 and ITB 40.1, shall be provided to the Employer no
later than the date specified in the Letter of Acceptance and shall be
issued in an amount specified in the SCC, by a Commercial Bank
or Financial Institution eligible to issue Bank Guarantee as per
prevailing Law in Nepalacceptable to the Employer, and denominated
in Nepalese Rupees. The Performance Security shall be valid until a
date 30 days from the date of issue of the Defect Liability Certificate in
the case of a bank guarantee.

Any additional performance security required as per ITB 35.5 shall be
valid until a date 30 days from the date of issue of the certificate of
Completion in the case of a bank guarantee.

Any additional performance security required as per ITB 40.1 shall be
valid until a date 30 days from the date of issue of the certificate of DLP
in the case of a bank guarantee.

58.2 The performance security issued by any foreign Bank outside
Nepal must be counter guaranteed by Commercial Bank or Financial
Institution eligible to issue Bank Guarantee as per prevailing Law in
Nepal.

59. Dayworks

59.1

59.2

If applicable, the Dayworks rates in the Contractor’s Bid shall be used
for small additional amounts of work only when the Project Manager
has given written instructions in advance for additional work to be paid
for in that way.

All work to be paid for as Dayworks shall be recorded by the
Contractor on forms approved by the Project Manager. Each
completed form shall be verified and signed by the Project Manager
within two days of the work being done.

59.3 The Contractor shall be paid for Dayworks subject to obtaining signed

Dayworks forms.

60. Cost of
Repairs

60.1

Loss or damage to the Works or Materials to be incorporated in the
Works between the Start Date and the end of the Defects Correction
periods shall be remedied by the Contractor at the Contractor’s cost if
the loss or damage arises from the Contractor’s acts or omissions.

F. Force Majeure

61. Definition of
Force Majeure

61.1

In this Clause, “Force Majeure” means an exceptional event or
circumstance,

(a) which is beyond a Party’s control;

(b) which such Party could not reasonably have provided against
before entering into the Contract;

(c) which, having arisen, such Party could not reasonably have
avoided or overcome; and

which is not substantially attributable to the other Party.

61.2

Force Majeure may include, but is not limited to, exceptional events or
circumstances of the kind listed below, so long as conditions (a) to (d)
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above are satisfied:

(a) war, hostilities (whether war be declared or not), invasion, act of
foreign enemies;

(b) rebellion, terrorism, sabotage by persons other than the
Contractor’s Personnel, revolution, insurrection, military or
usurped power, or civil war;

(c) riot, commotion, disorder, strike or lockout by persons other than
the Contractor’s Personnel;

(d) munitions of war, explosive materials, ionizing radiation or
contamination by radio-activity, except as may be attributable to
the Contractor's use of such munitions, explosives, radiation or
radio-activity; and

(e) natural catastrophes such as earthquake, hurricane, typhoon or
volcanic activity.

62. Notice of Force
Majeure

62.1

If a Party is or will be prevented from performing its substantial
obligations under the Contract by Force Majeure, then it shall give
notice to the other Party of the event or circumstances constituting the
Force Majeure and shall specify the obligations, the performance of
which is or will be prevented. The notice shall be given within 14 days
after the Party became aware, or should have become aware, of the
relevant event or circumstance constituting Force Majeure.

62.2

The Party shall, having given notice, be excused performance of its
obligations for so long as such Force Majeure prevents it from
performing them.

62.3

Notwithstanding any other provision of this Clause, Force Majeure
shall not apply to obligations of either Party to make payments to the
other Party under the Contract.

&3 _DLfty tB | 63.1 Each Party shall at all times use all reasonable endeavors to minimize
inimize Lelay any delay in the performance of the Contract as a result of Force
Majeure.
63.2 A Party shall give notice to the other Party when it ceases to be
affected by the Force Majeure.
64. Consequences 64.1 If the Contractor is prevented from performing its substantial

of Force Majeure

obligations under the Contract by Force Majeure of which notice has
been given under GCC 62, and suffers delay and/or incurs Cost by
reason of such Force Majeure, the Contractor shall be entitled subject
to GCC 30 to

(a) an extension of time for any such delay, if completion is or will be
delayed, under GCC35 ; and

(b) if the event or circumstance is of the kind described in sub-
paragraphs (a) to (d) of GCC 61.2 and, in the case of
subparagraphs (b) to (d), occurs in the Country, payment of any
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such Cost, including the costs of rectifying or replacing the
Works and/or Goods damaged or destructed by Force Majeure,
to the extent they are not indemnified through the insurance
policy referred to in GCC 19.

64.2

After receiving this notice, the Project Manager shall proceed in
accordance with GCC 10 to agree or determine these matters.

65. Force Majeure
Affecting
Subcontractor

65.1

If any Subcontractor is entitled under any contract or agreement
relating to the Works to relief from force majeure on terms additional to
or broader than those specified in this Clause, such additional or
broader force majeure events or circumstances shall not excuse the
Contractor’s nonperformance or entitle him to relief under this Clause.

66. Optional
Termination,
Payment and
Release

66.1

If the execution of substantially all the Works in progress is prevented
for a continuous period of 90 days by reason of Force Majeure of
which notice has been given under GCC 62, or for multiple periods
which total more than 150 days due to the same notified Force
Majeure, then either Party may give to the other Party a notice of
termination of the Contract. In this event, the termination shall take
effect 7 days after the notice is given, and the Contractor shall proceed
in accordance with GCC 72.5.

66.2

Upon such termination, the Project Manager shall determine the value
of the work done and issue a Payment Certificate, which shall include

(a) the amounts payable for any work carried out for which a price is
stated in the Contract;

(b) the Cost of Plant and Materials ordered for the Works which have
been delivered to the Contractor, or of which the Contractor is
liable to accept delivery: this Plant and Materials shall become
the property of (and be at the risk of) the Employer when paid for
by the Employer, and the Contractor shall place the same at the
Employer’s disposal;

(c) other Costs or liabilities which in the circumstances were
reasonably and necessarily incurred by the Contractor in the
expectation of completing the Works;

(d) the Cost of removal of Temporary Works and Contractor’s
Equipment from the Site and the return of these items to the
Contractor’s works in his country (or to any other destination at
no greater cost); and

(e) the Cost of repatriation of the Contractor’s staff and labor
employed wholly in connection with the Works at the date of
termination.

67. Release from
Performance

67.1

Notwithstanding any other provision of this Clause, if any event or
circumstance outside the control of the Parties (including, but not
limited to, Force Majeure) arises, which makes it impossible or

154




Procurement of Works- Single Stage Two Envelope Procedure | 155

unlawful for either or both Parties to fulfill its or their contractual
obligations or which, under the law governing the Contract, entitles the
Parties to be released from further performance of the Contract, then
upon notice by either Party to the other Party of such event or
circumstance,

(a) the Parties shall be discharged from further performance, without
prejudice to the rights of either Party in respect of any previous
breach of the Contract; and

(b) the sum payable by the Employer to the Contractor shall be the
same as would have been payable under GCC 66 if the Contract
had been terminated under GCC 66.

G. Finishing the Contract

68. Completion

68.1

68.2

The Contractor shall request the Project Manager to issue a
certificate of Completion of the Works, and the Project Manager shall do
so upon deciding that the work is completed.

In addition to the other provisions, before acceptance of the completed
works, Employer shall verify and assure that such worksare within the
set objective, quality and appropriate to operate and use.

69. Taking Over

69.1

In the contractor’s Opinion, if the works are complete and ready for
taking over, the contractor may apply by notice to the Project
Manager for a Taking-Over Certificate. If the Works are divided
into Sections, the Contractor may similarly apply for a Taking-Over
Certificate for each Section.

69.2 The Project Manager shall, within 30 days after receiving the

Contractor’s application:

(a) issue the Taking-Over Certificate to the Contractor if physical

progress of works is at least ninety (90) percent in accordance with
the Contract except for any minor outstanding work and defects
(as listed in the Taking-Over Certificate) which will not
substantially affect the use of the Works or Section for their
intended purpose (either until or whilst this work is completed and
these defects are remedied); or

(b) reject the application, giving reasons and specifying the work

required to be done by the Contractor to enable the Taking-Over
Certificate to be issued. The Contractor shall then complete this
work before issuing a further notice under this Sub-Clause.

69.3 If the Engineer fails either to issue the Taking-Over Certificate or

to reject the Contractor’s application within the period of 30 days,
and if the Works or Section (as the case may be) are substantially
completed in accordance with the Contract, the Taking-Over
Certificate shall be deemed to have been issued on the last day of
that period.

70. Final Account

70.1 The Contractor shall supply the Project Manager with a detailed account

of the total amount that the Contractor considers payable under the
Contract before the end of the Defects Liability Period. The Project
Manager shall issue a Defects Liability Certificate and certify any final
payment that is due to the Contractor within 60 days of receiving the
Contractor’s account if it is correct and complete.  If it is not, the
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Project Manager shall issue within 60 days a schedule that states
the scope of the corrections or additions that are necessary. If the
Final Account is still unsatisfactory after it has been resubmitted, the
Project Manager shall decide on the amount payable to the Contractor
and issue a payment certificate.

71. Operating and
Maintenance
Manuals

71.1 If “as built” Drawings and/or operating and maintenance manuals are
required, the Contractor shall supply them by the dates stated in the
SCC.

71.2 If the Contractor does not supply the Drawings and/or manuals by the
dates stated in the SCC pursuant to GCC 71.1, or they do not receive
the Project Manager’s approval, the Project Manager shall withhold the
amount stated in the SCC from payments due to the Contractor.

72. Termination

721 The Employer may terminate the Contract at any time if the
contractor,;

1. does not commence the work as per the Contract,
2. abandons the work without completing,
3. fails to achieve progress as per the Contract.

72.2 The Employer or the Contractor may terminate the Contract if the
other party causes a fundamental breach of the Contract.

72.3 Fundamental breaches of Contract shall include, but shall not be limited
to, the following :

(a) The Contractor uses the advance payment for matters other than the
contractual obligations,

(b) the Contractor stops work for 30 days when no stoppage of work is shown
on the current Program and the stoppage has not been authorized by the
Project Manager;

(c) the Project Manager instructs the Contractor to delay the progress of the
Works, and the instruction is not withdrawn within 30 days;

1. the Employer or the Contractor is made bankrupt or goes into
liquidation other than for a reconstruction or amalgamation.
2. a payment certified by the Project Manager is not paid by the

Employer to the Contractor within 90 days of the date of the Project
Manager’s certificate;

the Project Manager gives Notice that failure to correct a particular

Defect is a fundamental breach of Contract and the Contractor fails to

correct it within a reasonable period of time determined by the Project

Manager;

the Project Manager gives two consecutive Notices to update the

Program and accelerate the works to ensure compliance with GCC

Sub clause 22.1 and the Contractor fails to update the Program and

demonstrate acceleration of the works within a reasonable period of

time determined by the Project Manager;
the Contractor does not maintain a Security, which is required;

6. the Contractor has delayed the completion of the Works by the
number of days for which the maximum amount of liquidated
damages can be paid, as defined in the SCC; and

7. If the Contractor, in the judgment of the Employer has engaged in

o
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corrupt or fraudulent practices in competing for or in executing the
Contract, pursuant to GCC 73.1.

72.4 When either party to the Contract gives notice of a breach of Contract
to the Project Manager for a cause other than those listed under GCC
72.3 above, the Project Manager shall decide whether the breach is
fundamental or not.

72.5 Notwithstanding the above, the Employer may terminate the Contract
for convenience.

72.6 If the Contract is terminated, the Contractor shall stop work
immediately, make the Site safe and secure, and leave the Site as soon
as reasonably possible.

73. Fraud and
Corruption

73.1 If the Employer determines that the Contractor has engaged in corrupt,
fraudulent, collusive, coercive or obstructive practices, in competing for
or in executing the Contract, then the Employer may, after giving 15
daysnotice to the Contractor, terminate the Contractor's employment
under the Contract and expel him from the Site.

73.2 Should any employee of the Contractor be determined to have engaged
in corrupt, fraudulent, collusive, coercive, or obstructive practice during the
execution of the Works, then that employee shall be removed in
accordance with GCC Clause 15.

For the purposes of this GCC 73;

(i) “corrupt practice” is the offering, giving, receiving or soliciting,
directly or indirectly, of anything of value to influence improperly the
actions of another party.

(i) “fraudulent practice™ is any act or omission, including a
misrepresentation, that knowingly or recklessly misleads, or
attempts to mislead, a party to obtain a financial or other benefit or
to avoid an obligation;

(iii) “collusive practice™ is an arrangement between two or more
parties designed to achieve an improper purpose, including to
influence improperly the actions of another party;

(iv) “coercive practice™ is impairing or harming, or threatening to impair

or harm, directly or indirectly, any party or the property of the party
to influence improperly the actions of a party;

(v) “obstructive practice” is

(aa) deliberately destroying, falsifying, altering or concealing
of evidence material to the investigation or making false
statements to investigators in order to materially impede a
investigation into allegations of a corrupt, fraudulent, coercive
or collusive practice;
and/or threatening, harassing or intimidating any party to
prevent it from disclosing its knowledge of matters relevant to
the investigation or from pursuing the investigation; or

(bb) acts intended to materially impede the exercise of the
GON'’s/DP’s inspection and audit rights provided for under
GCC28.3.

74. Black Listing

74.1 Without prejudice to any other rights of the Employer under
this Contract, GoN, Public Procurement Monitoring Office
(PPMO), on the recommendation of procuring entity, may
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blacklist a Bidder for its conduct for a period of one (1) to three
(3) years on the following grounds and seriousness of the act
committed by the bidder:

(a) if it is established that the Contractor has committed
substantial defect in implementation of the contract or has not
substantially fulfilled its obligations under the contract or the
completed work is not of the specified quality as per the
contract.

(b) If convicted from a court of law in a criminal offense liable to
be disqualified for taking part in procurement contract,

(c) Ifitis established that the Contractor has engaged in corrupt
or fraudulent practices in competing for or in executing the
Contract.

75. Payment upon
Termination

75.1 If the Contract is terminated because of a fundamental breach of
Contract by the Contractor, the Project Manager shall issue a certificate
for the value of the work done and Materials ordered less advance
payments received up to the date of the issue of the certificate.
Additional Liquidated Damages shall not apply. If the total amount due
to the Employer exceeds any payment due to the Contractor, the
difference shall be a debt payable to the Employer.

75.2 If the Contract is terminated for the Employer’s convenience or because
of a fundamental breach of Contract by the Employer, the Project
Manager shall issue a certificate for the value of the work done, Materials
ordered, the reasonable cost of removal of Equipment, repatriation of the
Contractor’'s personnel employed solely on the Works, and the
Contractor’s costs of protecting and securing the Works, and less
advance payments received up to the date of the certificate.

75.3 If the Contract is terminated because of fundamental breach of
Contract or for any other fault by the Contractor, the performance
security shall be forfeited by the Employer.

In such case, amount to complete the remaining works as per the
Contract shall be recovered from the Contractor as Government dues.

76. Property

76.1 All Materials on the Site, Plant, Equipment, Temporary Works, and
Works shall be deemed to be the property of the Employer if the Contract
is terminated because of the Contractor’s default.

77. Release from
Performance

77.1 If the Contract is frustrated by the outbreak of war or by any other event
entirely outside the control of either the Employer or the Contractor, the
Project Manager shall certify that the Contract has been frustrated. The
Contractor shall make the Site safe and stop work as quickly as possible
after receiving this certificate and shall be paid for all work carried out
before receiving it and for any work carried out afterwards to which a
commitment was made.

78.Suspension of
DPLoan/Credit/Gra
nt

78.1 In the event that the DP suspends the loan/ credit/grant to the Employer
from which part of the payments to the Contractor are being made:

1. the Employer is obligated to notify the Contractor of such
suspension within 7 days of having received the DP's suspension
notice; and

2. if the Contractor has not received sums due him within the 30 days

for payment provided for in GCC 49.1, the Contractor may
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immediately issue a 15-day termination notice.

79. Eligibility

79.1 The Contractor shall have the nationality of an eligible country as

specified in Section V of the bidding document. The Contractor shall
be deemed to have the nationality of a country if the Contractor is a
citizen or is constituted, or incorporated, and operates in conformity
with the provisions of the laws of that country. This criterion shall also
apply to the determination of the nationality of proposed
subcontractors or suppliers for any part of the Contract including
related services.

79.2 The materials, equipment, and services to be supplied under the

Contract shall have their origin in eligible source countries as specified
in Section V of the bidding document and all expenditures under the
Contract will be limited to such materials, equipment, and services. At
the Employer’'s request, the Contractor may be required to provide
evidence of the origin of materials, equipment, and services.

79.3 For purposes of GCC 79.2, “origin” means the place where the

materials and equipment are mined, grown, produced, or
manufactured, and from which the services are provided. Materials
and equipment are produced when, through manufacturing,
processing, or substantial or major assembling of components, a
commercially recognized product results that differs substantially in its
basic characteristics or in purpose or utility from its components.

80. Project
Manager’s Duties
and Authorities

80.1

The Project Manager’s duties and authorities are restricted to the
extent as stated in the SCC.

81. Quarries and
Spoil Dumps

81.1

Any quarry operated as part of this Contract shall be maintained
and left in a stable condition without steep slopes and be either refilled or
drained and be landscaped by appropriate planting. Rock or gravel
taken from a river shall be removed over some distance so as to limit the
depth of material removed at any one location, not disrupt the river flow
or damage or undermine the river banks. The Contractor shall not
deposit excavated material on land in Government or private
ownership except as directed by the Project Manager in writing or
by permission in writing of the authority responsible for such land in
Government ownership, or of the owner or responsible representative of
the owner of such land in private ownership, and only then in those
places and under such conditions as the authority, owner or responsible
representative may prescribe.

82. Local Taxation

82.1

The prices bid by the Contractor shall include all taxes that may be
levied in accordance to the laws and regulations in being in Nepal on
the date 30 days prior to the closing date for submissions of Bids on
the Contractor's equipment, plant and materials acquired for the
purpose of the Contract and on the services performed under the
Contract. Nothing in the Contract shall relieve the Contractor from his
responsibility to pay any tax that may be levied in Nepal on profits
made by him in respect of the Contract.

83. Value Added
Tax

83.1

The Contract is not exempted from value added tax. An amount
specified in the schedule of taxes shall be paid by the Contractor in the
concerned VAT office within time frame specified in VAT regulation.
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84. Income Taxes
on Staff

84.1

The Contractor’s staff, personnel and labor will be liable to pay
personal income taxes in Nepal in respect of their salaries and wages,
as are chargeable under the laws and regulations for the time being in
force, and the Contractor shall perform such duties in regard to such
deductions as may be imposed on him by such laws and regulations.

84.2 The issue of the Final Account Certificate pursuant to clause GCC 70

shall be made only upon submittal by the Contractor of a
certificate of income tax clearance from the Government of Nepal.

85. Duties, Taxes
and Royalties

85.1

85.2

85.3

Any element of royalty, duty or tax in the price of any goods including
fuel oil, and lubricating oil, cement, timber, iron and iron goods
locally procured by the Contractor for the works shall be included in
the Contract rates and prices and no reimbursement or payment in
that respect shall be made to the Contractor.

The Contractor shall familiarize himself with GON the rules and
regulations with regard to customs, duties, taxes, clearing of goods
and equipment, immigration and the like, and it will be necessary for
him to follow the required procedures regardless of the assistance as
may be provided by the Employer wherever possible.

The Contractor shall pay and shall not be entitled to the reimbursement
of cost of extracting construction materials such as sand,
stone/boulder, gravel, etc. from the river beds or quarries. Such prices
will be levied by the local District Development Committee (DDC)
as may be in force at the time. The Contractor, sub-contractor(s)
employed directly by him and for whom he is responsible, will not be
exempted from payment of royalties, taxes or other kinds of surcharges
on these construction materials so extracted and paid for to the DDC.

86. Member of
Government, etc,
not Personally
Liable

86.1

No member or officer of GoN or the Employer or the Project Manager
or any of their respective employees shall be in any way
personally bound or liable for the act or obligations of the
Employer under the Contract or answerable for any default or omission
in the observance or performance of any of act, matter or thing
which are herein contained.

87. Approval of
Use of Explosives

87.1

No explosives of any kind shall be used by the Contractor without the
prior consent of the Employer in writing and the Contractor shall
provide, store and handle these and all other items of every kind
whatsoever required for blasting operations, all at his own expense in a
manner approved in writing by the Employer.

88 Compliance with
Regulations for
Explosives

88.1

The Contractor shall comply with all relevant ordinances,
instructions and regulations which the Government, or other person
or persons having due authority, may issue from time to time
regarding the handling, transportation, storage and use of explosives.

89. Permission for
Blasting

89.1

The Contractor shall at all times maintain full liaison with and
inform well in advance, and obtain such permission as is required
from all Government authorities, public bodies and private parties
whatsoever concerned or affected, or likely to be concerned or affected
by blasting operation.

90. Records of

90.1

Before the beginning of the Defects Liability Period, the Contractor shall
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Explosives

account to the satisfaction of the Project Manager for all explosives
brought on to the Site during the execution of the Contract and
the Contractor shall remove all unused explosives from the Site on
completion of works when ordered by the Project Manager.

91.Traffic Diversion

91.1 The Contractor shall include the necessary safety procedures regarding

and pedestrian traffic diversion that is needed in execution of the works.
The Contractor shall include in his costing of works, any temporary
works or diversion that are needed during the construction period. All
traffic diversion should be designed for the safety of both the motoring
public and the men at work. It shall ensure the uninterrupted flow of
traffic and minimum inconvenience to the public during the period
concerned. As such, adequate warning signs, flagmen and other
relevant safety precautionary measures shall be provided to warn
motorists and pedestrians well ahead of the intended diversion as
directed by the Project Manager. All traffic devices used shall be
designed in accordance with the instruction of Project Manager.
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Section IX: Special Conditions of Contract

The following Special Conditions of Contract shall supplement the GCC. Whenever there is a
conflict, the provisions herein shall prevail over those in the GCC
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Special Conditions of Contract

A. General
6cC11(q) The Employer is Madan Bhandari University of Science and Technology
-+ Development Board, Sainbu, Lalitpur Metropolitan City, Ward No. 18, Nepal
GCC1.1(v) The Intended Completion Date for the whole of the Works shall be: 22 months from
the date of issue of work order
GCC 1.1(bb) The Project Manager is as defined by the employer in the work order
&10.1 The Project Manager and Engineer are synonyms.
GCC 1.1 (ee) | The Site is located at Chitlang and is defined in drawings No. C 101
GCC 1.1 (hh) | The Start Date shall be the date of work order
GCC1.1(In The Works consist of Construction of Graduate Program Building IV
GCC2.2 Sectional Completions are: Not applicable.
GCC 2.3(i) The following documents also form part of the Contract: Not applicable
GCC3.1 The language of the contract is ENGLISH/NEPALI
The law that applies to the Contract is the law of NEPAL
GCC11.1 The Project Manager may delegate any of his duties and responsibilities.
GCC13.1 Maximum percentage of subcontracting permitted is: Not Applicable
Nature of Works that can be sub contracted: Not Applicable
Qualification Criteria: Not Applicable
GCC14.1 Schedule of other contractors: Not Applicable
GCC191 The minimum insurance amounts and deductibles shall be:

1. The minimum cover for loss of or damage to the Works, Plant and Materials is:
115% of the Contract Amount.
2. The maximum deductible for insurance of the Works and of Plant and Materials
is: NRs. 50,000
3. The minimum cover for loss or damage to Equipment is : NRs. 20,00,000
4. The maximum deductible for insurance of Equipment is: NRs. 50,000
5. The minimum for insurance of other property is: NA with unlimited number of
occurrences
6. The maximum deductible for insurance of other property is: NA
7. The minimum cover for personal injury or death insurance
i. for the Contractor’s employees is that specified in the Labor act of Nepal
and
1. for other people is: NRs. 10,00,000/- per person for 20 persons with an
unlimited number of occurrences
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GCC20.1 Site Investigation Reports are: The bidder shall make his/her own investigations
regarding field conditions
GCC23.1 The following shall be designed by the Contractor: Temporary structure
GCC26.1 The Site Possession Date(s) shall be: 7 days from the date of Work order
GCC 30.1 The place of arbitration shall be: Kathmandu, Nepal
C. Time Control
GCC34.1 The Contractor shall submit for approval a Program for the Works within 7 days from
the date of the Letter of Acceptance.
GCC34.3 The period between Program updates is 30 days.
The amount to be withheld for late submission of an updated Program is NRs.
500,000/-
D. Quality Control
GCC42.1 The Defects Liability Period is: 365days.
E. Cost Control
GCC49.1 Not Applicable
GCC 53.1 The Contract is subject to price adjustment, and the following information regarding
coefficients does apply.
The coefficients and indices for adjustment of prices in Nepalese Rupees shall be as
specified in the Table of Adjustment Data submitted by bidder together with the Letter of
Price Bid which is approved by the Project manager.
Base Employer's
Source Employer's Proposed Proposed
Index Value . . N
Code L. of WeightingcoefficientRange Weighting
Description and .
Index* from coefficient Range
Date
to
1 2 3 4 5 6
Non - Adjustable (A) 0.15 0.15
Labor (b) NRB 0.15 0.30
Materials
NRB 0.50 0.65
(c)
Equipment
NRB 0.05 0.10
usage (d)
GCC 53.6 Base Price of Construction Materials applicable for price adjustment shall be

as per the Table of Adjustment Data submitted by Bidder together with the Letter of
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Price Bid which is approved by the Project manager.

GCC 53.7

The Price Adjustment amount shall be limited to a maximum of:
For GoN Funded: 25 percentage of the initial Contract Amount

GCC 541

The proportion of payments retained is:
For GoN Funded: 5 (five) percent

GCC 551

The liquidated damages for the whole of the Works are 0.05 Percentof the final
Contract Price per day. The maximum amount of liquidated damages for the whole of
the Works is 10 Percentof the final Contract Price.

GCC 56.1

The Bonus for the whole of the Works is 0.05 Percent per day. The maximum
amount of Bonus for the whole of the Works is 10% of the final Contract Price.

GCC57.1

The Advance Payments shall be: 10% of the contract amount and shall be paid in
two equal installments and to the Contractor.

The First Installment of 5% of the contract amount shall be made to the contractor
upon submission of acceptable Bank Guarantee and the submission of program
pursuant to GCC 34.1 for advance payment after issuance of work order and after
establishing site office and commencing the excavation work for foundation and
mobilizing major building materials.

The Second Installment of 5% of the contract amount shall be made upon
submission of acceptable Bank Guarantee and the submission of program pursuant
to GCC 34.1 for advance payment after start of construction work. and after fulfilled
contractual obligation such as submission of insurance policies, work progress to the
employer including evidence of expenditure of 1 instalment

GCC57.3

Deductions from Payment Certificates will commence in the first certificate in which the
value of works executed exceeds 30% of the Contract Price. Deduction will be at the
rate of 40% of the respective Monthly Interim Payment Certificate until such time as the
advance payment has been repaid; provided that the advance payment shall be
completely repaid prior to the end of 80 % of the approved contract period.

GCC58.1

The Performance Security amount is: The Performance Security, including any
additional security required as per ITB 35.5 and ITB 40.1, shall be provided to the
Employer no later than the date specified in the Letter of Acceptance.

G. Finishing the Contract

GCC711

The date by which “as built” drawings and/or operating and maintenance manuals are
required to be submitted 7 days prior to the submission of final invoice

GCC71.2

The amount to be withheld for failing to produce “as built” drawings and/or

Operating and maintenance manuals is: Rs. 500,000/-

GCC 72.3 (i)

The maximum number of days is: 200

GCC80

The Project Manager has to obtain the specific approval of the Employer for taking
any of the following actions:
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Approving subcontracting of any part of the works under General Conditions of
Contract Clause 13;

Certifying additional costs determined under General Conditions of Contract
Clause 50;

Determining start date under General Conditions of Contract Clause 1;
Determining the extension of the intended Completion Date under General
Conditions of Contract Clause 35;

Issuing a Variation under General Conditions of Contract Clause 1 and 46,
except in an emergency situation, as reasonably determined by the Project
Manager; emergency situation may be defined as the situation when
protective measures must be taken for the safety of life or of the works or of
adjoining property.

Adjustment of rates under General Conditions of Contract Clause 45;
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Section X: Contract Forms

This Section contains forms which, once completed, will form part of the Contract. The forms
for Performance Security and Advance Payment Security, when required, shall only be completed
by the successful Bidder after contract award.
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Letter of Intent
[on letterhead paper of the Employer]

Date:......coovvvviieinnnns

TO e Name and address of the Contractor..........................

Subject: Issuance of letter of intent to award the contract.

This is to notify you that, it is our intention to award the contract ...........cc.ccooeiiiineen [insert

date] ........cccooovvveeennn. for execution of the Construction of Graduate Program Building IV at
Chitlang,Contract ID NumbermBUSTDB/W/NCB-01/2078/79 to you as your bid price
............................................ [insert amount in figures and words in Nepalese Rupees] as
corrected and modified in accordance with the Instructions to Bidders is hereby selected as

substantially responsive lowest evaluated bid.

Authorized Signature: ..o

CC:
[Insert name and address of all other Bidders, who submitted the bid]

[Notes on Letter of Intent

The issuance of Letter of Intent is the information of the selection of the bid of the successful bidder by
the Employer and for providing information to other unsuccessful bidders who participated in the bid as
regards to the outcome of the procurement process. This standard form of Letter of Intent to Award should
be filled in and sent to the successful Bidder only after evaluation and selection of substantially
responsible lowest evaluated bid.]
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Letter of Acceptance
[on letterhead paper of the Employer]

Date: ..cooeveiiiiiiiiien
O Name and address of the Contractor..................
Subject: ......cooiiiiiiene, Notification of Award
This is to notify that your Bid dated ............c..ccoeieiecee date ..............cooiiiiiil for execution

of theConstruction of Graduate Program Building IV at Chitlang,Contract ID
NumbermBUSTDB/W/NCB-01/2078/79for the Contract price of Nepalese Rupees [insert amount
in figures and words in Nepalese Rupees], as corrected in accordance with the Instructions to
Bidders is hereby accepted in accordance with the Instruction to Bidders.

You are hereby instructed to contact this office to sign the formal contract agreement within 15
days with Performance Security of NRs. .......... in accordance with the Conditions of Contract,
using for that purpose the Performance security Form included in Section X (Contract Forms) of
this Bidding Document.

You are also instructed tosubmit the Letter of Commitment for Bank’s Undertaking for Line of Credit
of NRs. 80 Millions at the time of contract agreement

Authorized Signature: ..o

Name and Title of Signatory: ............coocviiiiiiin.
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Contract Agreement

THIS AGREEMENT made the ........ccccovvvvvvieenennnn. dayof May 2022 between Madan Bhandari
University of Science and Technology Development Board, of Setopati, Sainbu, Lalitpur
Metropolitan City Ward 18, Nepal (hereinafter “the Employer”), of the one part, and
................................. name of the Contractor .....................(hereinafter “the Contractor”),
of the other part:

WHEREAS the Employer desires that the Works known as execution of theConstruction of
Graduate Program Building IV at Chitlang,Contract ID NumberMBUSTDB/W/NCB-
01/2078/79should be executed by the Contractor, and has accepted a Bid by the Contractor for

the execution and completion of these Works and the remedying of any defects in the sum of
NRS orvicerreenes [insert amount of contract price in words and figures including
taxes](hereinafter “the Contract Price”).

The Employer and the Contractor agree as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively
assigned to them in the Contract documents referred to.

2. The following documents shall be deemed to form and be read and construed as part of this
Agreement. This Agreement shall prevail over all other Contract documents.
(a) the Letter of Acceptance;

(b) the Letters of Technical and Price Bid;

(c) the Addenda NOS .......cccccvviiveierieenienns Insert addenda numbers ifany ...............
(d) the Special Conditions of Contract;

(e) the List of Eligible Countries that was specified in Section V of the bidding document,
(f) the General Conditions of Contract;

(g) the Specification;

(h) the Drawings;

(i) Bill of Quantities (or Schedules of Prices for lump sum contracts), and

(i) Table of Price Adjustment Data

(k) List of Approved Subcontractors [For GoN funded project]

()  Personnel to be mobilized

(i) Equipment to be mobilized

(k)  Performance Security

3. In consideration of the payments to be made by the Employer to the Contractor as indicated in
this Agreement, the Contractor hereby covenants with the Employer to execute the Works and to
remedy defects therein in conformity in all respects with the provisions of the Contract.

4. The Employer hereby covenants to pay the Contractor in consideration of the execution and
completion of the Works and the remedying of defects therein, the Contract Price or such other
sum as may become payable under the provisions of the Contract at the times and in the
manner prescribed by the Contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in

accordance with the laws of Nepal on the day, month and year indicated above.
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Signed by ...
for and on behalf the Contractor in the presence of

Witness, Name Signature, Address, Date

Signed by.......coiiiii
for and on behalf of the Employer in the presence of

Witness, Name, Signature, Address, Date
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List of Approved Subcontractors

In accordance with GCC Sub-Clause 13.1,The following Subcontractors are approved for

carrying out the work as specified below.

Name of

Subcontractors Description of Works

Value/Percentage
of subcontract
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Letter of Commitment for Bank’s Undertaking for Line
of Credit

Bank’s Name, and Address of Issuing Branch or Office
(On Letter head of the Commercial bank or any Financial Institution eligible to issue Bank
Guarantee as per prevailing Law)

Date:
Contract No:

Name of Contract :

To:

[Name and address of the Employer]

CREDIT COMMITTMENT No: [insert number]
We are pleased to know that [name of Contractor] (hereinafter called “the Contractor”) has
been awarded the Contract for the execution of the Works of [description of works]for above
contract.
Furthermore, we understand that, according to your conditions, the Contractor’'s Financial
Capacity i.e. Liquid Asset must be substantiated by a Letter of Commitment of Bank’s
Undertaking for Line of Credit.
At the request of, and arrangement with, the Contractor, we [name and address of the Bank] do
hereby agree and undertake that [name and address of the Contractor] will be provided by us
with a revolving line of credit, for execution of the Works viz. [insert name of the works], for an
amount not less than NRs ....... [in figure] ( in words) for the sole purpose of the execution of
the above Contract. This Revolving Line of Credit will be maintained by us until [Insert “Initial
Contract Period”] months by the Procuring Entity.
This committed line of credit shall not be terminated or cancelled without the prior written
approval of Employer.
In witness whereof, authorised representative of the Bank has hereunto signed and sealed this

Letter of Commitment.

Signature Signature
Name : Name :
Designation: Designation:
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Personnel to be mobilized

174



Procurement of Works- Single Stage Two Envelope Procedure | 175

Equipment to be mobilized
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Performance Security

(On letterhead paper of the Commercial Bank or Financial Institution eligible
to issue Bank Guarantee as per prevailing Law in Nepal.)

............................ Bank’s Name, and Address of Issuing Branch or Office
................................... Beneficiary: .......cccoeevievivceieeeceveeee.. Name and Address of Employer

Performance Guarantee NO. ..ottt e,

We have been informed that ...... [insert name of the Contractor] (hereinafter called "the
Contractor") has been notified by you to sign the Contract No. .................... [insert reference
number of the Contract] for the execution of ........... [insert name of contract and brief

description of Works] (hereinafter called "the Contract").

Furthermore, we understand that, according to the conditions of the Contract, a performance
guaranteeis required.

At the request of the Contractor, we..........ccccovveeiveieienene. . [insert name of the Bank] hereby
irrevocably undertake to pay you any sum or sums not exceeding in total an amount of
............... [insert name of the currency and amount in figures*] (... .. insert amount in words)
such sum being payable in Nepalese Rupees, upon receipt by us of your first demand in writing
accompanied by a written statement stating that the Contractor is in breach of its obligation(s)
under the Contract, without your needing to prove or to show grounds for your demand or the sum
specified therein.

*%

Seal of Bank and Signature(s)

Note:
All italicized text is for guidance on how to prepare this demand guarantee and shall be deleted from the final
document.
The Guarantor shall insert an amount representing the percentage of the Contract Price specified in
the Contract in Nepalese Rupees.
** Insert the date thirty days after the date specified for the Defect Liability Period. The Employer should
note that in the event of an extension of the time for completion of the Contract, the Employer would need
to request an extension of this guarantee from the Guarantor. Such request must be in writing and must be
made prior to the expiration date established in the guarantee. In preparing this guarantee, the Employer
might consider adding the following text to the form, at the end of the penultimate paragraph: “The Guarantor
agrees to a one-time extension of this guarantee for a period not to exceed [six months], in response to the
Employer’s written request for such extension, such request to be presented to the Guarantor before the
expiry of the guarantee”.
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Advance Payment Security

(On letterhead paper of the Commercial Bank or Financial Institution eligible
to issue Bank Guarantee as per prevailing Law in Nepal.)

................................... Bank’s Name, and Address of Issuing Branch or Office....................
Beneficiary: ...........coool Name and address of employer

Date ..o

Advance Payment GuaranteeNo............c.ccoviiiiiiinann.

We have been informed that .................. has entered into Contract No. ..... Name and Address
of Employer.................. name of the Contractor............... (hereinafter called "the
Contractor")..reference number of the Contract............... dated ............... with you, for the
execution of ...contract and brief description of Works ................ (hereinafter called "the
Contract").

Furthermore, we understand that, according to the Conditions of the Contract, an advance

payment in the sum................ name of the currency and amount in figures*...(.... amount in
words .....) is tobe made against an advance payment guarantee.

At the request of the Contractor, we... .........ccoeecunee. . name of the Bank ......................
hereby irrevocably undertake topay you any sum or sums not exceeding in total an amount
Of i, name of the currency and amount infigures*.. ......... «wof...... @amount in
7 o L .) upon recelpt by us of your first demand in

writing accompanied by a written statement stating that the Contractor is in breach of its
obligation under the Contract because the Contractor used the advance payment for purposes
other than the costs of mobilization in respect of the Works.

The maximum amount of this guarantee shall be progressively reduced by the amount of the
advance payment repaid by the Contractor as indicated in copies of interim statements or
payment certificates which shall be presented to us. This guarantee shall expire, at the latest,
upon our receipt of a copy of the interim payment certificate indicating that eighty (80) percent of
the Contract Price has been certified for payment, or on the ....... day of ...... **, whichever is
earlier. Consequently, any demand for payment under thisguarantee must be received by us at
this office on or before that date.

Seal of Bank and Signature(s)
Note:

All italicized text is for guidance on how to prepare this demand guarantee and shall be deleted from the final
document.

*The Guarantor shall insert an amount representing the amount of the advance payment in Nepalese Rupees of the
advance payment as specified in the Contract.

** Insert the date Thirty days after the expected completion date. The Employer should note that in the event of an
extension of the time for completion of the Contract, the Employer would need to request an extension of this
guarantee from the Guarantor. Such request must be in writing and must be made prior to the expiration date
established in the guarantee. In preparing this guarantee, the Employer might consider adding the following text to the
form, at the end of the penultimate paragraph: “The Guarantor agrees to a one-time extension of this guarantee for a
period not to exceed [six months], in response to the Employer’s written request for such extension, such request to be
presented to the Guarantor before the expiry of the guarantee”.
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SECTION-VI
Bill of Quantities

Notes for Unit Rate Contracts :

Objectives

The objectives of the Bill of Quantities are

(@) to provide sufficient information on the quantities of Works to be performed to enable Bids to be
prepared efficiently and accurately; and

(b) when a Contract has been entered into, to provide a priced Bill of Quantities for use in the periodic

valuation of Works executed.

In order to attain these objectives, Works should be itemized in the Bill of Quantities in sufficient detail to
distinguish between the different classes of Works, or between Works of the same nature carried out in different
locations or in other circumstances which may give rise to different considerations of cost. Consistent with
these requirements, the layout and content of the Bill of Quantities should be as simple and brief as possible.
Content

The Bill of Quantities should be divided generally into the following sections:

@ Preamble;
(b) Work Items (grouped into parts);
(c) Day works Schedule;

d) Provisional Sums; and
(d) Summary.

Preamble

The Preamble should indicate the inclusiveness of the unit prices, and should state the methods of measurement
which have been adopted in the preparation of the Bill of Quantities and which are to be used for the
measurement of any part of the works.

Work Items

The items in the Bill of Quantities should be grouped into sections to distinguish between those parts of the
Works which by nature, location, access, timing, or any other special characteristics may give rise to different
methods of construction, or phasing of the Works, or considerations of cost. General items common to all parts
of the works may be grouped as a separate section in the Bill of Quantities.

Day work Schedule

A Day work Schedule should be included only if the probability of unforeseen work, outside the items included in
the Bill of Quantities, is high. To facilitate checking by the Employer of the realism of rates quoted by the
Bidders, the Day work Schedule should normally comprise the following:

€) A list of the various classes of labor, materials, and Constructional Plant for which basic day work rates
or prices are to be inserted by the Bidder, together with a statement of the conditions under which the
Contractor will be paid for work executed on a day work basis.

(b) Nominal quantities for each item of Day work, to be priced by each Bidder at Day work rates as bid. The
rate to be entered by the Bidder against each basic Day work item should include the Contractor’s profit,
overheads, supervision, and other charges.

Provisional Sums

A general provision for physical contingencies (quantity overruns) may be made by including a provisional sum
in the Summary Bill of Quantities. Similarly, a contingency allowance for possible price increases should be
provided as a provisional sum in the Summary Bill of Quantities. The inclusion of such provisional sums often
facilitates budgetary approval by avoiding the need to request periodic supplementary approvals as the future
need arises. Where such provisional sums or contingency allowances are used, the Contract Data should state
the manner in which they will be used, and under whose authority (usually the Project Manager’s).

Summary

The Summary should contain a tabulation of the separate parts of the Bill of Quantities carried forward, with
provisional sums for Day work, for physical (quantity) contingencies, and for price contingencies (upward price
adjustment) where applicable.

These Notes for Preparing Specifications are intended only as information for the Employer or the person
drafting the Bidding documents. They should not be included in the final documents.



Bill of Quantities

1 Provisional Sum

Procument Item Details

Item Description

Unit

Quantity

Unit Rate(NPR)

Amount(NPR)

Provide Contractor's All Risk (CAR) policy insurance

for the loss of damage to works, plant, material,

equipment, property and personnel injury or death as per
specification and instruction all complete.

No

1.0

1000000.0

1,000,000.00

2 Construction work

2.1 Building completion work

Procument Item Details

Item Description

Unit

Quantity

Bidder's Rate
(NPR)

Bidder's Rate (in
words)

Tota Amount
(NPR)

Provide, erect and maintain project
site notice board (2mx2m) with metal
frame, posts and necessary accessories
up to the completion of the project as
per specifications and instructions of
the site endineer all complete.

No

20

Supplying and laying CGI sheet (0.41
mm thick) around the construction
areaincluding 50mm dia. black metal
pipe post to avoid trespassers as per
drawings, specifications and
instructions of approved engineer all
complete.

Sg.m

377.0

Supplying and laying safety net and
other necessary accessories/items
around the constructing building as
per instruction and specification all
complete.

Job

1.0

Provide & maintain the continuous
site suvilliances with provision of
Close Circuit Security Camera atleast
4 numbersfor photographic and
videographic records day by day
including desktop and other
accessories as per instruction &
specification all complete.

LS

1.0

Provide, operate, maintain and ensure
Quality Control Laboratory at site
including all necessary equipment,
accessoriesand consumables with
manpower for Concrete Test (Cubes
or cylinder crushing Test), Brick Test
(Brick Crushing Strength Test,Water
Absorption Test, Efflorescence Test)
and Sieve Analysis as per
specification and approval of engineer

up to the completion of the project.

Job

1.0




Procument Item Details

Item Description

Unit

Quantity

Bidder's Rate
(NPR)

Bidder's Rate (in
words)

Total Amount
(NPR)

Provide laptop of Genuine brand
including 8th Gen Corei7 processor,
16 GB RAM, 1TB HDD, 4 GB
Graphics and Genuine OS Windows
10 along with the provision of repair
and maintenance all complete as per
specification and instruction of
engineer .

No

1.0

Provide as Built Drawing of project
(Architectural ,Structural, electrical,
sanitary & building services) in 1:100
scale 5 sets hard copy including
digital copy as per the approval of the
engineer upto the completion of
project.

Job

1.0

Supplying and providing all the safety
equipments like helmets, boots,
gloves, safety wears, jackets, goggles.
masks etc to the engineers, site
supervisors, workers, labors, visitors,
official personels and all the people
involved in the construction upto the
completion of the constructions as per
specifications and instructions al
complete.

LS

1.0

Clearing & uprooting thin vegetation,
grubbing their roots and disposal far
from the construction sites also
leveling the surface as per instruction,
specification and drawing all
complete.

Sg.m

1048.0

10

Earthwork in excavation in perfect
line and level using hydraulic
excavator in foundations and stacking
to the appropriate location near site fon
refill all complete as per instruction,
specification and drawing all
complete.

Cu.m

22221.0

11

Earthwork in excavation in Boulder
mixed and hard soil in foundation ,
trenches including timbering and
shoring & 30m Lead and 1.5 m. lift all
complete as per design, drawing,
specification and instruction of site
Engineer.

Cu.m

20.0

12

Backfilling of excavated earthwork in
layers of 150mm with sprinkling water
and compaction in foundation, flower
bed, steps etc as per instruction,
specification and drawing all
complete.

Cum

2833.0

13

Disposal of excavated soil outside
from site areaincluding labour and
transportation all complete as per
instruction, specification all complete.

Cu.m

19410.0

14

Dewatering works with the use of
pressure pumps during construction
phase as per design, drawings,
specifications and instructions of the

site engineer all compl ete works.

hrs.

480.0




Procument Item Details

Item Description

Unit

Quantity

Bidder's Rate
(NPR)

Bidder's Rate (in
words)

Total Amount
(NPR)

15

Supplying and applying Pre-
construction anti termite treatment by
use of chemicals and creating a
continuous chemical barrier under and
all around the raft, under basement,
column pits, wall trenches & shear
wall of upper and lower basement
floor etc in contact between building
and soil as per drawings.
specifications and instructions of the
approved engineer all complete.

Sg.m

1678.0

16

Supplying and applying Gravel
packing works in perfect line and
level, compaction with 8-10 Ton
Smooth Wheeled Roller as per
specification, drawing and instruction
al complete.

Cu.m

209.0

17

Supplying and laying dry brick flat
soling with chimney made bricks with
sand filling in joints as per instruction,
specification and drawing all
complete.

Sg.m

6915.0

18

Plain cement concrete in Foundation
with cement, sand and crushed
aggregate in 1:3:6 ratio including
Mixing, laying, curing and finishing
all complete as per instruction,
specification and drawing.

Cu.m

350.0

19

Plain cement concrete in Foundation
with cement, sand and crushed
aggregate in 1:2:4 ratio including
Mixing, laying, curing and finishing
all complete as per instruction,
specification and drawing.

Cu.m

713.0

20

Structural concrete in any form,size
shape and leve for al R.C.C. works
with cement, sand and crushed
aggregate in Nominal mix 1:1.5:3
ratio (M20) including Mixing, laying,
compacting, finishing and curing all
complete as per instruction,
specification and drawing.

Cum

60.0

21

Structural concrete in any form,size
shape and leve for al R.C.C. works
for @l structural members with
cement, sand and crushed aggregate
in Nomina mix 1:1:2 ratio (M25)
including Mixing, laying,
compacting, finishing and curing all
complete as per instruction,
specification and drawing.

Cum

1560.0

22

R.C.C works with micro silica
admixture by 4% of total cement
volume per cu.m in terrace and
shear wall with cement, sand and
crushed aggregate in Nominal mix 1:
1:2 ratio including super plasticizer
@12ltrs per cu.m, mixing, laying,
compaction, finishing and curing all
complete as per instruction,
specification and drawing.

Cum

302.0




Procument Item Details

Item Description

Unit

Quantity

Bidder's Rate
(NPR)

Bidder's Rate (in
words)

Total Amount
(NPR)

23

Providing and laying design mixed
M30 grade concrete for RCC worksin
any form,size shape and level for all
R.C.C. worksfor structural elements
like column using Ordinary Portland
Cement (OPC) cement, sand, crushed
aggregate and approved quantity/
brand of admixture(Himflowcrete or
equivalent) including mixing, laying,
compacting, finishing and curing as
per drawing,specification and
approval of engineer all complete.

Cum

284.0

24

Providing, straightening, cleaning,
cutting, fabricating, bending and
placing TMT(Fe 500) for stirrups,ties
and main reinforcement bars and
binding the bars with 18 gauge
annealed wire for tying them at each
junction as per design and details for
all types of RCC elementsincluding
all waste and cut pieces, provision for
spacers, chairs, providing and placing
cement mortar (1:1) cover blocks to
keep the barsin the intended position
at all levels as per drawing,
specification and approval of engineer
all complete.

Kg

457322.0

25

Centering and shuttering with
approved 19mm waterproofing
plywood for all R.C.C.works of any
shape size and at any level with
necessary propping scaffolding,
staging supporting. Cutting holes for
utilization works and removal of
formwork and lead upto 30 m etc all
complete as per instruction,
specification and drawing. Column

Sg.m

1728.0

26

Centering and shuttering with
approved 19mm waterproofing
plywood for all R.C.C.works of any
shape size and at any level with
necessary propping scaffolding,
staging supporting. Cutting holes for
utilization works and removal of
formwork and lead upto 30 m etc all
complete as per instruction,
specification and drawing. Beam

Sg.m

2300.0

27

Centering and shuttering with
approved 19mm waterproofing
plywood for all R.C.C.works of any
shape size and at any level with
necessary propping scaffolding,
staging supporting. Cutting holes for
utilization works and removal of
formwork and lead upto 30 m etc all
complete as per instruction,
specification and drawing.Slab

Sg.m

5950.0




Procument Item Details

Item Description

Unit

Quantity

Bidder's Rate
(NPR)

Bidder's Rate (in
words)

Total Amount
(NPR)

28

CSEB Masonry work in (1:4) cement
sand mortar upto ground floor with
approved quality of CSEB Block in
perfect line and level including
wetting the blocks ,packing the joints
and curing , with necessary scafolding
work ,including supplying of all
materia , labour, lead and lift, Work
all complete as per design, drawing,
specification and approval of site
Engineer .

Cu.m

224.0

29

CSEB Masonry work in (1:4) cement
sand mortar above ground floor in
perfect line and level including
wetting the bricks ,packing the joints
and curing , with necessary scafolding
work ,including supplying of all
materials, labour, lead and lift, Work
all complete as per design, drawing,
specification and approval of site
Engineer .

Cu.m

599.0

30

Stone masonary work in (1:6) cement
sand mortar with approved quality
stone on upto ground floor in perfect
line and level including wetting the
bricks, packing the joints and curing,
with necessary scafolding work,
including supplying of al materials,
labour, lead and lift work as per
design, drawings, specifications and
instructions of the site engineer all
complete works.

Cu.m

1777.0

31

Supplying and laying 100 mm
diameter high density polethene pipe
(1.703 Avg. wt. kg/m) staggeres at 1m
c\c all complete as per specification,
instruction and drawing.

1929.0

32

Supplying and laying geotextile
membrane around the pipe of weep
hole of retaining wall all complete as
per specification, instruction and
drawing.

Sg.m

4.0

33

Providing and fixing Structural
Glazing of aluminum sectionin white
anodized/powder coated color of
section size (60x75+13x1.6 mm) thk
Aluminum Bar, fitted with 5 mm thick
toughened colored glass including all
the necessary hardwares, fittings and
accessories al complete.(average
panel area 6.00 Sq.ft.)

Sg.m

229.0

Providing and fixing double glazed
diding window of two leaves with
white color section size-101x45x1.
5mm frame , Double Glazed
Vaccumed Glass 21mm thick (5mm
toughened glass +11mm Air
Gap+5mm toughened glass) with
mosquito net,Roller, Lock, Silicone
and all other necessary hardwares as
per design, drawing, specification and
approval of site Engineer.

Sg.m

276.0




Procument Item Details

Item Description

Unit

Quantity

Bidder's Rate
(NPR)

Bidder's Rate (in
words)

Total Amount
(NPR)

35

Providing and fixing double glazed
dliding window of three leaves with
white color section size-101x45x1.
5mm frame , Double Glazed
Vaccumed Glass 21mm thick (5mm
clear toughened glass +11mm Air
Gap+5mm clear toughened glass) with
mosquito net,Roller, Lock, Silicone
and all other necessary hardwares as
per design, drawing, specification and
approval of site Engineer.

Sg.m

50.0

36

Providing and fixing Structural
Glazing with frameless door of
aluminum section in white
anodized/powder coated color of
section size (60x75+13x1.6 mm) 2
mm thk Aluminum Bar, fitted with 5
mm thick toughened colored glass
including al the necessary hardwares,
fittings and accessories al complete.
(average panel area 6.00 Sqg.ft.)

Sg.m

23.0

37

Salwood chaukhat frame works for
doors as approved by siteincharge
including the timber shall be seasoned
and matured,Free from wraps, Knots
holes and other defects all complete as
per specification, instructions and
drawing.

Cu.m

117

38

Proving and fixing non fire rated
wooden door a BB 4330, 5 Knuckle, 2
Ball bearing butt hinges size 4" x 3" x
3mm, in SS 304 and in SSSfinish,
Pure 8100 Type 3 Package with Pair
of Antimicrobial with Master Key
System with Pure series lever handle
Pure 8906 / 8100 /8998 Lever Handle
on Roses & escutcheons 7122.
Including 271 Sash lock with 78mm
CTC, 55mm Backset 20mm Square
for end, floor stop half dome with
45mm dia door will be 40 mm thick
Single leaf solid core and resin
bound FLUSH DOOR SHUTTERS,
confirmingto 1S. 1659 - 1960 and
2202 part | - 1962 as modified unto
date BOTH SIDE TEAK veneering
factory pressed teakwood lipping as
per specification & design around the
shutters and fixed to existing frame
and as specified including cost of al
materials. Equivalent Brand :
Dormakaba/ Navair / Sumai

72.0

39

Providing and fixing double glazed
sliding door white color section size-
101x45x1.5mm frame, Double
Glazed Vaccumed Glass 21mm thick
(5mm clear toughened glass +11mm
Air Gap+5mm clear toughened glass)
with mosquito net,Roller, Lock,
Silicone and all other necessary
hardwares as per design, drawing,
specification and approval of site

Engineer.

Sg.m

4.0




Procument Item Details

Item Description

Unit

Quantity

Bidder's Rate
(NPR)

Bidder's Rate (in
words)

Total Amount
(NPR)

40

Providing and fixing Double Panel
Casement (Hinged) door of auminium
section in natural or color
anodized/powder coated color section
size(102x45x1.5 mm) fitted with 5
mm clear glass of 9 mm both side
laminated board with necessary
hardwares (Hinges,Mortice L ock,
Tower bolt,handle) as per
specification, instructions and drawing
all complete.

Sg.m

6.0

41

Toilet partition panel made of HPL
(high pressure laminate) board 12mm
thickness having Tensile Strength 760
as per EN 1SO 527-2 standard, Impact
21800 as per EN 438-2-21 standard,
Fire Performance = B-sl.do as per EN
13501-1:2002 standard including SS
304 grade hardware: handle, hinges,
hanging clamp, supported leg
(minimum 6"height), bracket, coat
hook, lock, lock back. Approved by
supplier or manufacturer. Standard
size of the cubicle would be 1500 mm
x 1000 mm(maximum) x 2000 mm
maximum height with the door size of
600 mm x 1800 mm. Installers have to
fix the cubicle as per the site condition
and design provided as per drawing.
Material should be weather resistant,
corrosion resistant, Scratch resistant,
UV resistant, dismountable and easy
to clean and repair.

210

42

Urinal Partition(Division Plate): Toilet
partition panel made of HPL (high
pressure laminate) board 12mm
thickness having Tensile Strength 760
as per EN 1SO 527-2 standard, Impact
21800 as per EN 438-2-21 standard,
Fire Performance = B-sl.do as per EN
13501-1:2002 standard including SS
304 grade hardware: bracket screw,

L ength: 900mm breath: 400 mm

18.0




Procument Item Details

Item Description

Unit

Quantity

Bidder's Rate
(NPR)

Bidder's Rate (in
words)

Total Amount
(NPR)

43

Supply and fixing of Slim Glass
partition with glass door of 10mm
Saint Gobain Clear Toughened Glass
using Alterra System-27 Black Color
Anodized Frames to a height of
maximum 3mitr or as per drawing. The
Fixed glassto be fixed using alterra
ALT 27 slim frame Profiles at Top &
Bottom & ALT27 OHP at sides. The
profile size to be 27x30MM to be
fixed on to the floor/wall/ ceiling as
per the architect design. H Junction
profileto be used at all Glassto Glass
vertical joints, 90 Deg L Junction
Profilesand T Junction profiles
necessary as per design.In case of
Glass overall panel AlexaMP45 &
BP45 Overpanel Profileto be used.In
case of Open glass edges EP45 End
Profile to be used with Sound
Reduction Upto 30 dB, Internal Wind
Load to Consider (relative to Max
system height) 200 N/M2, Max Glass
Deflection to Consider (relative to
Max system height) L/200 The alterra
profiles shall be suitable for Glass
thickness of 10mm.The Profile shall
be matt natural anodized, the Profile
Manufacturer to supply all the
necessary clips, seals and fixing
accessories for the system. All Profiles
to be with 2 mm Gauge thickness
Excluding 20 Micron of Anodizing.
Equivalent Brand : Dormakaba/

Sumai / Tostem.

826.0




Procument Item Details

Item Description

Unit

Quantity

Bidder's Rate
(NPR)

Bidder's Rate (in
words)

Total Amount
(NPR)

Supply and Fixing of Slim Glass
partition of 10mm Saint Gobain Clear
Toughened Glass using Alterra
System-27mm Black Anodized
Framesto a height of maximum 3m or
as per drawing.The Fixed glassto be
fixed using ALT27 BP45 Profiles or
equivalent at Top & Bottom & Alterral
SP45 at sides. The profile sizeto be
27x25MM to be fixed on to the
floor/wall/ ceiling as per the architect
design. H Junction profile or
equivalent to be used at all Glassto
Glass vertical joints, 90 Deg L
Junction Profilesand T Junction
profiles necessary as per design.In
case of Glassoverall panel Alterra
MP45 & BP45 Overpanel Profile to bg
used.In case of Open glass edges EP45
End Profile to be used with Sound
Reduction Upto 36 dB, Internal Wind
Load to Consider (relative to Max
system height) 200 N/M2, Max Glass
Deflection to Consider (relative to
Max system height) L/200.The alterra
anodized profiles shall be suitable for
Glass thickness of 10mm.The Profile
shall be matt natural anodized or as
instructed by the engineer, the Profile
Manufacturer to supply all the
necessary clips, seals and fixing
accessories for the system.All Profiles
to be with 2 mm Gauge thickness
Excluding 20 Micron of Anodizing.
Equivalent Brands : Dormakaba /
Tostem / Alloy.

Sgm

631.0

45

Supplying and laying 12.5 mm thick
cement plastering work with (1:3)
cement sand mortar on Celing surfaces
and beamof good finish including
cleaning and wetting the surface and
curing the work all complete as per
specification and approval of site
Engineer

Sg.m

3649.0

46

Supplying and laying 12.5 mm thick
cement plastering work in 1:4 cement
mortar on walls of good finish
including cleaning and wetting the
surface and curing the work all
complete as per specification and
approval of site Engineer

Sg.m

7592.0

47

Providing and laying 2mm thick plain
white Putty on internal walls & ceiling
surfaces with proper finishing , work
all complete as per specification and
approval of site Engineer.

Sg.m

8760.0

48

Providing and laying 2mm thick
waterproof plain white Putty on
external walls with proper finishing,
work all complete as per specification
and approval of site Engineer.

Sg.m

1686.0

49

Providing drip Edge around the edge
of of all pojected slabs above ground
floor as per drawing, specification and

instructions all complete.

658.0




Procument Item Details
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Unit

Quantity

Bidder's Rate
(NPR)

Bidder's Rate (in
words)

Total Amount
(NPR)

50

Supplying and laying pointing works
with (1:1) cement sand mortar on
stone masonry wall surfaces of good
finish including cleaning and wetting
the surface and curing the work all
complete as per specification and
approval of site Engineer

1505.0

51

Painting work with two coat plastic
emulsion paint on inner wall and
ceiling surfaces along with one coat of
primer with approved colour and
proper finishing , work all complete ag
per specification and approval of site
Engineer.

Sg.m

8760.0

52

Supplying and Painting two coat
weather proof paint (Apex or
equivalent) with one coat primer on
outer wall surfaces with approved
colour and proper finishing , work all
complete as per specification and
approval of site Engineer.

Sg.m

1686.0

53

Two cost of Enamel paint over one
coat of primer on wooden with
approved colour and proper finishing ,
work all complete as per specification
and approval of site Engineer.

Sg.m

963.0

Supplying and applying approved
shade of Pierre De Beton Texture
with one coat of polyunder primer ,
base coat of Hyperion or equivalent by
trowel, coat of Hyperion or equivalent
by Pierre De Beton tool , color coat of
Anticawash by brush including form
and top coat of Acropure or equivalent
over the exterior plaster surface of any
shape, size and height inculsive of
surface preparation by providing
puttying sanding surface , watering (if
necessary) ,cleaning as per drawings,
specifications and instructions.

Sg.m

726.0

55

Supplying and fixing of approved
quality non-dip porcelain tile on toilet
, terrace etc (Somany, Kazaria or
equivalent) on floor surfaces with
boader of size as per drawing and
specification in 1:4 cement sand
mortar in perfect line and level works
as per design, drawings, specifications
and instructions of the site engineer all
complete works.

Sg.m

287.0

56

Supplying and fixing of approved
quality full body vitrified porcelain
tile on inner rooms (Somany, Kazaria
or equivalent) on floor surfaces with
boader of size as per drawing and
specification in 1:4 cement sand
mortar in perfect line and level works
as per design, drawings, specifications
and instructions of the site engineer all

compl ete works.

Sg.m

2957.0




Procument Item Details
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Quantity

Bidder's Rate
(NPR)

Bidder's Rate (in
words)

Total Amount
(NPR)

57

Supplying and fixing of approved
quality porcelain glazed wall tile
(Somany, Kazaria or equivalent) of
Size as per drawing and specification
on wall surfaces with boader in 1:4
cement sand mortar in perfect line and
level workas per design, drawings,
specifications and instructions of the
site engineer all complete works.

Sg.m

337.0

58

Supplying and fixing of approved
quality full body vitrified porcelain
tile(600X 600) (Somany, Kazaria or
equivalent) skirting in 1:6 cement sand
mortar in perfect line and level work
as per design, drawings, specifications
and instructions of the site engineer all
complete works.

Rm

1294.0

59

Supplying and fixing of approved
quality full body vitrified porcelain
tile(300X 300) (Somany, Kazaria or
equivalent) skirting in 1:6 cement sand
mortar in perfect line and level work
as per design, drawings, specifications
and instructions of the site engineer all
complete works.

Rm

34.0

60

Supplying and laying 16 mm thick
granite or equivalent on Floor with
20mm thick 1:2 cement sand mortar in
perfect line and level including
polishing as per design, drawings,
specifications and instructions of the
site engineer all complete works.

319.0

61

Supplying and laying 16 mm thick
granite skirting with 12.5 mm thick 1:
3 cement sand mortar in perfect line
and level including polishing aas per
design, drawings, specifications and
instructions of the site engineer all
complete works.

Sg.m

14.0

62

Supplying and laying of granite
double nosing including polishing &
moulding in perfect line and level as
per design, drawings, specifications
and instructions of the site engineer all
complete works.

Sg.m

90.0

63

Supplying and applying 50 mm thick
Plain cement screeding work in 1:2:4
with cement, sand and crushed
aggregate including mixing, laying,
compacting and wetting al complete
in perfect line and level as per
drawings, specifications and approval
of site Enqineer.

Sg.m

4771.0

Provide and laying 3mm cement
punning cement sand (1:1) including
cleaning, watering, curing the laid
surface all complete as per instruction
& specification.

Sg.m

343.0

65

Supplying and laying 16 mm thick
CI/S skirting with plaster of 1:4 cement
sand mortar and 3mm thick punning in
perfect line and level all complete as
per instruction,specification and

drawing.

27.0




Procument Item Details

Item Description

Unit

Quantity

Bidder's Rate
(NPR)

Bidder's Rate (in
words)

Total Amount
(NPR)

66

OAK HERRINGBONE: 14 X 138X
690MM: Supplying and laying ofBKB
3-layer 14mm engineered hardwood
flooring products with European-style
parquet with 3-layer construction,
engineered with real hardwood on the
top and supported by Hevea hardwood
or Pine or plywood in the middie and
softwood veneer as the back. The
natural wood source originates from
Europe. Canada, Australia. peninsular
Malaysia. etc. There are various type
of wood species for selection to suit
every taste and lifestyle wonderfully
rustic charm is enhanced by broad
variationsin grain, color and
distinctive knots with two choices of
profile such as Tongue & Groove and
50 Valinge Click System. The latter
utilizes a patented 5G-C system from
Sweden.1 Apply 7-layers UV coating
system exclusively from BONA, a
world leader and specialist in wooden
floor treatments with lifetime support
with scratch resistance. gloss,
chemical resistance, friction and
recoatability with excellent bond
strength that capable of meeting
formaldehyde emission El and EO
standards, which has been duly tested
in accordance to the European
standard EN 717-1:2004 and JAS:
2008 (F4 star). also certified to MS
1S09001 :2015, MS 1SO 14001 :2015
and offers Green Environment
certification such as FSC, PEFC, F4
Star, Singapore Green Label and along
with full installation cost of labor &
materials required for installation
purpose for different areas. according
to drawing and specifications and
instructionos site engineer all
complete.

Sg.m

310.0

67

Providing & fixing SCG Smart-Wood
or similar fascia board, size 4"x13'x
12 MM thick, covering the gap
between parquets & the wall joints;
working as skirting profile providing
required support for expansion &
contraction of parquets during
different seasons.

202.0

68

Making and fitting fixing of stainless
sted piperailling with 50 mm.dia.
stainless steel pipe handrail 4row
25mm.dia.stainless stedl pipein
between handrail and floor and 50
mm.dia.stainless steel pipe for vertical
post @ 2m. c/c including welding ,
cutting all complete as per design,
specification and approval of site

Engineer.

70.0




Procument Item Details

Item Description
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Quantity

Bidder's Rate
(NPR)

Bidder's Rate (in
words)

Total Amount
(NPR)

69

Supplying and fixing of Mild Steel
pipes of various sections for railing on
balcony and parapet, landscape
including welding , cutting ,fixing all
complete as per design,specification
and approval of site Engineer.

Kg

16549.0

70

Supply and installation of GEN2
LiftsNova_MRL, VVVF of Otisor
equivalent brand with Regenerative
drive(CLosed Loop), Flat coated steel
Belt for traction medium with pulse
monitoring device, Voice Synthesizer,
false ceiling (CD41) with Cross Flow
Fan,Door with 120 min fire rating,
ARD and carrying capacity of 15
person gearless passenger lift, 5 stopg
all complete as per drawing, design,
specification and site incharge.

Nos

1.0

71

Metal Lay-in Plain False ceiling:
Providing and fixing metal finish
False ceiling board at al heights of
size 600 X 600 MM of approved
texture. design and pattern. Thetiles
should have durable, electrostatic
factory applied polyester coil or power|
coated finish to meet or exceed EN
13964 and TIAM standards. Thetile
should have standard color i.e. Global
white(12% gloss}, Light Reflectance
min. 80%. Weight 3.1 - 4.3 kgs/mZ,
Firt: Performanceas per (BS 476 pt- 6
& 47) standard in true horizontal level
suspended on interlocking T -Grid all
round galvanized iron section of 0.33
MM thick (galvanized @l 20gsm)
comprising of thetile shall belaid on
Armstrong Suprafine channel 32 with
15 mmwide T - section flanges color
white having rotary stitchingonall T
sectionsi.e. the Main Runner, 1200
mm & 600 mm Cross Tees with aweb
height of 32mm all complete as per
drawing, design, specification and site
incharge.

Sg.m

154.0




Procument Item Details
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Quantity

Bidder's Rate
(NPR)

Bidder's Rate (in
words)

Total Amount
(NPR)

72

Mineral Fibre False Ceiling with
Silhouette Channel:: Providing and
fixing mineral fiber false ceiling
classic-lite board, size 600 X 600 MM
& 16 MM Thickness of approved
texture. design and pattern_ The board
should have Noise Reduction
Coefficient (NRC value) = 0.55,
Humidity Resistance (RH) of 99%,
Light Reflectance-85%, Thermal
conductivity k = 0.052 - 0.057 w/m K,
Weight 3.1 kgg/m2, Fire Performance
asper BS476pt-6& 7intrue
horizontal level suspended on 2
interlocking T-Grid all round
galvanized iron section of 0.33 MM
thick (galvanized @120gsm}
comprising of silhouette. Thetile shall
be laid on Silhouette 15 mm wide,
having 6mm black color reveal section
onall T sectionsi.e. the Main Runner,
1200 mm & 600 mm Cross Tees with
aweb height of 32mm and aload
carrying capacity of 14 Kgs/M2 with g
minimum pull out strength of 90 Kgs
all complete as per drawing, design,
specification and site incharge.

Sg.m

2329.0

73

Gypsum Board False Ceiling:
Supplying and laying of designed
gypsum board false ceiling work with
proper finishing layed in Gl framein
proper grid system all complete work
as per design, drawing, specification
and instruction of the approved
engineer all complete.

Sg.m

95.0

74

Providing and Applying crystalline
base waterproofing on shear wall, two
layers applied in horizontal and
vertical strokes, when each coat isin
tacky condition, Aquafin-I1C that can
resists 130m from positive and
negative side that should match
German DV GW worksheets W 347
AND W 270, over the prepared RCC
slab and on the vertical surfaces.
After 3 days ponding the area wlth
water for 3 days to test water ti2.
htness etc. comnlete.

1148.0
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Bidder's Rate
(NPR)
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words)

Total Amount
(NPR)

75

Providing and Applying polymer
modified arcylic base two component
water proofing on toilet floor,terrace,
balcony etc, flexible waterproofing
coating in two layers applied in
horizontal and vertical strokes, when
each coat isin tacky condition,
Aquafin-2K/M plus or equivalent
having cTack-bridging to ASTM
C836: &gt; 2.0 mm Elongation, to
ASTM D 412-16: ca. 192 o/o and
Water tightness when installed: 2.5
bar meeting the (ASTM D 412-98 a)
over the prepared RCC slab and on the
vertical surfaces. After 3 days
ponding the area with water for 3 davs|
to test water tinl-itness etc. comolete
as per drawing, specification and
instruction of site engineer all
complete.

1492.0

76

Supply and fixing of Spring Thunder
(Model EM-400) or equivalent
internal/external wall expansion joint
Aluminium (2.5mm thick) with
movement 175mm, joint width
350mm, material 6063-T5 grade
alumunium, anodised finish with
water barrier.

80.0

77

Supply and fixing of Spring Thunder
(Model EM-400) or equivalent
internal/external wall expansion joint
Aluminium (2.5mm thick) with
movement 175mm, joint width
350mm, material 6063-T5 grade
alumunium, anodised finish with
water barrier.

44.0

78

Supply and fixing of Spring Thunder
(Model FGM-400) or equivalent floor
expansion joint (6mm thick) with
minimum movement 200mm, joint
width 400mm, material 6063-T5 gradg
alumunium, anodised finish with
water barrier.

79.0

79

Supply and fixing of Spring Thunder
(Model EM-400) or equivalent
internal/external wall expansion joint
Aluminium (2.5mm thick) with
movement 175mm, joint width
350mm, material 6063-T5 grade
alumunium, anodised finish with
water barrier.

79.0

80

Supply and fixing of Spring Thunder
(Model EM-400) or equivalent
internal/external wall expansion joint
Aluminium (2.5mm thick) with
movement 175mm, joint width
350mm, material 6063-T5 grade
alumunium, anodised finish with
water barrier.

35.0

81

Providing and laying Carpet Dubo in
perfect line and level as per design,
drawings, specifications and
instructions of the site engineer all

compl ete works.

Sg.m

6362.0




Procument Item Details

Item Description

Unit

Quantity
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(NPR)

82

Supplying, and laying of 50mm thick
flagstone with cement sand mortar (1:
4) in perfect line and level including
packing of joints on joint as per
design, drawings, specifications and
instructions of the site engineer all
complete works.

Sg.m

2179.0

83

Supplying and fitting of 6" dia,
6kgf/cm”2 PV C Pipes (Mangalam or
Panchankanya or equivalent) at 2 m
distance for the Recharge Pit as per
Design, Drawings, Specifications and
instructions of the site engineer all
complete works.

412.0

Providing and fitting Mild Steel
Gratings of section 4.5 x 20 mm with
necessary accessories and painting
with red oxide al complete as per
design, specifications and drawings all
complete.

Sg.m

24.0

85

Providing and fixing of Metal Gold
and Silver letter on the walls with
required inscriptions as per
specifications, drawing and
instructions all complete.

17.0

86

Providing and fixing in position of all
fixtures with all necessary work and
fittings, complete with testing and
ready for operation as per drawings,
specifications, manufacturer's
recommendations and instructions.
The rate shall include for position
marking, maintain line, level or grade
wherever required, sand
filling/compaction, earth cutting and
backfilling, cutting, chasing of walls,
plasters or tiles etc. and making good
and touching up to restore to original
conditions wherever instructed and
applicable for any of the items below.
(Hindustan, Parryware, Classica, cera
or equivalent.) Water Closet set:
providing and fixing all complete as
per specification and instruction of
engineer all complete.Porcelain clay
white glaze One Piece Comode,
Siphonic double flush with 's " trap and
slow falling seat cover (American
Standard, RAK, Duravit or equivalent

al complete set.

28.0
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87

Providing and fixing in position of all
fixtures with all necessary work and
fittings, complete with testing and
ready for operation as per drawings,
specifications, manufacturer's
recommendations and instructions.
Therate shall include for position
marking, maintain line, level or grade
wherever required, sand
filling/compaction, earth cutting and
backfilling, cutting, chasing of walls,
plasters or tiles etc. and making good
and touching up to restore to original
conditions wherever instructed and
applicable for any of the items below.
(Hindustan, Parryware, Classica, cera
or equivalent.)Wash Basin Set:
providing and fixing all complete as
per specification and instruction of
engineer all complete.Wash Basin Set:
providing and fixing all complete as
per specification and instruction of
engineer al complete.White glazed
earthernware wash basin size of
510x375 mm, undercounter type with
C.P. brass basin tap, longlife 28 mm
ceramic cartridge and brass nuts
complete asrequired, StarLight
chrome finish, Mousseur smooth
body. and ssbottle trap all complete.
Wash Basin- American Standard,
RAK, Duravit ;Wash Basin- American
Standard, RAK, Duravit ;Basin tap -
American standard, Grohe.

15.0

88

Providing and fixing in position of all
fixtures with all necessary work and
fittings, complete with testing and
ready for operation as per drawings,
specifications, manufacturer's
recommendations and instructions.
Therate shall include for position
marking, maintain line, level or grade
wherever required, sand
filling/compaction, earth cutting and
backfilling, cutting, chasing of walls,
plasters or tiles etc. and making good
and touching up to restore to original
conditions wherever instructed and
applicable for any of the items below.
(Hindustan, Parryware, Classica, cera
or equivalent.)Wash Basin Set:
providing and fixing all complete as
per specification and instruction of
engineer al complete.White glazed
earthernware Wall Hung Hand wash
basin) with 15 mm CP/PVC
connectors with both ends couplings,
15mm CP angular cocks -2 no, 15mm
CP Single lever Basin Mixer, 32mm
PV C bottle trap, waste coupling with
testing and ready for operation as per

specifications and site engineer.

7.0
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89

Providing and fixing in position of all
fixtures with all necessary work and
fittings, complete with testing and
ready for operation as per drawings,
specifications, manufacturer's
recommendations and instructions.
Therate shall include for position
marking, maintain line, level or grade
wherever required, sand
filling/compaction, earth cutting and
backfilling, cutting, chasing of walls,
plasters or tiles etc. and making good
and touching up to restore to original
conditions wherever instructed and
applicable for any of the items below.
(Hindustan, Parryware, Classica, cera
or equivalent.)Urinal Set: providing
and fixing all complete as per
specification and instruction of
engineer all complete. Supply and
fixing of Porcelain clay white glazed
large flat back Urinal 51x41x38 cm
size with CP Push cock, Spreader,
testing and ready for operation.

19.0

90

Providing and fixing in position of all
fixtures with all necessary work and
fittings, complete with testing and
ready for operation as per drawings,
specifications, manufacturer's
recommendations and instructions.
Therate shall include for position
marking, maintain line, level or grade
wherever required, sand
filling/compaction, earth cutting and
backfilling, cutting, chasing of walls,
plasters or tiles etc. and making good
and touching up to restore to original
conditions wherever instructed and
applicable for any of the items below.
(Hindustan, Parryware, Classica, cera
or equivalent.)Urinal Set: providing
and fixing all complete as per
specification and instruction of
engineer all complete. Supply and
fixing of White glazed porcelain clay
(68x30) cm Division Plate for Urinal.

15.0
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91

Providing and fixing in position of all
fixtures with all necessary work and
fittings, complete with testing and
ready for operation as per drawings,
specifications, manufacturer's
recommendations and instructions.
Therate shall include for position
marking, maintain line, level or grade
wherever required, sand
filling/compaction, earth cutting and
backfilling, cutting, chasing of walls,
plasters or tiles etc. and making good
and touching up to restore to original
conditions wherever instructed and
applicable for any of the items below.
(Hindustan, Parryware, Classica, cera
or equivalent.)Sink Set: Providing
and fixing all complete as per
specification and instruction of
engineer all complete. Providing all
complete set of Kitchen sink stainless
steel 1000x500x200mm depth with
drain board 1mm thickness with
Aerator/swan type sink cock.Sink-
Hekken,Divin or equivalent.Sink
cock- Somany, Essel or egivalent .

3.0

92

Providing and fixing in position of all
fixtures with all necessary work and
fittings, complete with testing and
ready for operation as per drawings,
specifications, manufacturer's
recommendations and instructions.
Therate shall include for position
marking, maintain line, level or grade
wherever required, sand
filling/compaction, earth cutting and
backfilling, cutting, chasing of walls,
plasters or tiles etc. and making good
and touching up to restore to original
conditions wherever instructed and
applicable for any of the items below.
(Hindustan, Parryware, Classica, cera
or equivalent.)Fittings, Valves and
Bathroom accessories. providing and
fixing all complete as per specification
and instruction of engineer all
complete. 15 mm CP commaode spray
with 1.2mt. Long flexiable pipe
American standard, Grohe, Schell or
equivalent.

28.0
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93

Providing and fixing in position of all
fixtures with all necessary work and
fittings, complete with testing and
ready for operation as per drawings,
specifications, manufacturer's
recommendations and instructions.
Therate shall include for position
marking, maintain line, level or grade
wherever required, sand
filling/compaction, earth cutting and
backfilling, cutting, chasing of walls,
plasters or tiles etc. and making good
and touching up to restore to original
conditions wherever instructed and
applicable for any of the items below.
(Hindustan, Parryware, Classica, cera
or equivalent.)Fittings, Valves and
Bathroom accessories. providing and
fixing all complete as per specification
and instruction of engineer al
complete. Looking Mirror Modi guard
600 X 450 mm all complete set.

7.0

94

Providing and fixing in position of all
fixtures with all necessary work and
fittings, complete with testing and
ready for operation as per drawings,
specifications, manufacturer's
recommendations and instructions.
Therate shall include for position
marking, maintain line, level or grade
wherever required, sand
filling/compaction, earth cutting and
backfilling, cutting, chasing of walls,
plasters or tiles etc. and making good
and touching up to restore to original
conditions wherever instructed and
applicable for any of the items below.
(Hindustan, Parryware, Classica, cera
or equivalent.)Fittings, Valves and
Bathroom accessories. providing and
fixing all complete as per specification
and instruction of engineer all
complete. Looking Mirror Modi guard

1800 x 600mm all complete set.

7.0
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95

Providing and fixing in position of all
fixtures with all necessary work and
fittings, complete with testing and
ready for operation as per drawings,
specifications, manufacturer's
recommendations and instructions.
Therate shall include for position
marking, maintain line, level or grade
wherever required, sand
filling/compaction, earth cutting and
backfilling, cutting, chasing of walls,
plasters or tiles etc. and making good
and touching up to restore to original
conditions wherever instructed and
applicable for any of the items below.
(Hindustan, Parryware, Classica, cera
or equivalent.)Fittings, Valves and
Bathroom accessories. providing and
fixing all complete as per specification
and instruction of engineer al
complete. Providing and
commissioning of C.P. Toilet paper
holder flap type stainless steel 304.
Décor, somany, or equivalent.

28.0

96

Providing and fixing in position of all
fixtures with all necessary work and
fittings, complete with testing and
ready for operation as per drawings,
specifications, manufacturer's
recommendations and instructions.
Therate shall include for position
marking, maintain line, level or grade
wherever required, sand
filling/compaction, earth cutting and
backfilling, cutting, chasing of walls,
plasters or tiles etc. and making good
and touching up to restore to original
conditions wherever instructed and
applicable for any of the items below.
(Hindustan, Parryware, Classica, cera
or equivalent.)Fittings, Valves and
Bathroom accessories. providing and
fixing all complete as per specification
and instruction of engineer all
complete. Providing and
commissioning of soap tray heavy
type stainless steel 304.Décor,

somany, plato or equivalent.

7.0
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97

Providing and fixing in position of all
fixtures with all necessary work and
fittings, complete with testing and
ready for operation as per drawings,
specifications, manufacturer's
recommendations and instructions.
Therate shall include for position
marking, maintain line, level or grade
wherever required, sand
filling/compaction, earth cutting and
backfilling, cutting, chasing of walls,
plasters or tiles etc. and making good
and touching up to restore to original
conditions wherever instructed and
applicable for any of the items below.
(Hindustan, Parryware, Classica, cera
or equivalent.)Fittings, Valves and
Bathroom accessories. providing and
fixing all complete as per specification
and instruction of engineer all
complete. Providing and
commissioning of Soap Dish Décor,
somany, plato or equivalent.

8.0

98

Providing and fixing in position of all
fixtures with all necessary work and
fittings, complete with testing and
ready for operation as per drawings,
specifications, manufacturer's
recommendations and instructions.
Therate shall include for position
marking, maintain line, level or grade
wherever required, sand
filling/compaction, earth cutting and
backfilling, cutting, chasing of walls,
plasters or tiles etc. and making good
and touching up to restore to original
conditions wherever instructed and
applicable for any of the items below.
(Hindustan, Parryware, Classica, cera
or equivalent.)Fittings, Valves and
Bathroom accessories. providing and
fixing all complete as per specification
and instruction of engineer all
complete. Providing and
commissioning of CP Robe Hook of

heavy stainless steel

28.0
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99

Providing and fixing in position of all
fixtures with all necessary work and
fittings, complete with testing and
ready for operation as per drawings,
specifications, manufacturer's
recommendations and instructions.
Therate shall include for position
marking, maintain line, level or grade
wherever required, sand
filling/compaction, earth cutting and
backfilling, cutting, chasing of walls,
plasters or tiles etc. and making good
and touching up to restore to original
conditions wherever instructed and
applicable for any of the items below.
(Hindustan, Parryware, Classica, cera
or equivalent.)Fittings, Valves and
Bathroom accessories. providing and
fixing all complete as per specification
and instruction of engineer all
complete. Providing and
commissioning of CP Grab bar -1090
mm

3.0

100

Providing and fixing in position of all
fixtures with all necessary work and
fittings, complete with testing and
ready for operation as per drawings,
specifications, manufacturer's
recommendations and instructions.
Therate shall include for position
marking, maintain line, level or grade
wherever required, sand
filling/compaction, earth cutting and
backfilling, cutting, chasing of walls,
plasters or tiles etc. and making good
and touching up to restore to original
conditions wherever instructed and
applicable for any of the items below.
(Hindustan, Parryware, Classica, cera
or equivalent.)Fittings, Valves and
Bathroom accessories. providing and
fixing all complete as per specification
and instruction of engineer all
complete. Providing and
commissioning of CP Grab bar -990
mm

3.0

101

Providing and fixing in position of all
fixtures with all necessary work and
fittings, complete with testing and
ready for operation as per drawings,
specifications, manufacturer's
recommendations and instructions.
Therate shall include for position
marking, maintain line, level or grade
wherever required, sand
filling/compaction, earth cutting and
backfilling, cutting, chasing of walls,
plasters or tiles etc. and making good
and touching up to restore to original
conditions wherever instructed and
applicable for any of the items below.
(Hindustan, Parryware, Classica, cera
or equivalent.)Floor Drain set;
consisting of uPVC multi port floor

trap.

42.0
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102

Providing and fixing in position of all
fixtures with all necessary work and
fittings, complete with testing and
ready for operation as per drawings,
specifications, manufacturer's
recommendations and instructions.
Therate shall include for position
marking, maintain line, level or grade
wherever required, sand
filling/compaction, earth cutting and
backfilling, cutting, chasing of walls,
plasters or tiles etc. and making good
and touching up to restore to original
conditions wherever instructed and
applicable for any of the items below.
(Hindustan, Parryware, Classica, cera
or equivalent.)110mm cowl vent

rm

50

103

Providing and fixing in position of all
fixtures with all necessary work and
fittings, complete with testing and
ready for operation as per drawings,
specifications, manufacturer's
recommendations and instructions.
The rate shall include for position
marking, maintain line, level or grade
wherever required, sand
filling/compaction, earth cutting and
backfilling, cutting, chasing of walls,
plasters or tiles etc. and making good
and touching up to restore to original
conditions wherever instructed and
applicable for any of the items below.
(Hindustan, Parryware, Classica, cera
or equivalent.)75mm cowl vent

m

10

104

Providing and fixing in position of all
fixtures with all necessary work and
fittings, complete with testing and
ready for operation as per drawings,
specifications, manufacturer's
recommendations and instructions.
Therate shall include for position
marking, maintain line, level or grade
wherever required, sand
filling/compaction, earth cutting and
backfilling, cutting, chasing of walls,
plasters or tiles etc. and making good
and touching up to restore to original
conditions wherever instructed and
applicable for any of the items below.
(Hindustan, Parryware, Classica, cera
or equivalent.)Water storage tank:
Supplying and fixing all complete.
Over head storage 1000 litres capacity
Hilltake or equivalent brand exta
heavy Plastic cyllindrical vertical
water storage tank complete with
inter-connection, overflow, washout
and vents as per specifications and site

egineer instrucitons.

4.0
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105

Supplying and fixing CPVC FOR
WATER SUPPLY :- Chlorinated Poly
Vinyl Chloride pipe(Cold). or
equivalent with CPVC fittings/
specials (Tees, elbows, Unions etc)
clamps(m.s plate with nut and bolt
with hexagonal screwsfor clampin
ceiling,wall), nails, including jointing
materials,installation of pipesand
specials including making holes on
walls or floor and repairing the same
toitsoriginal finish, al complete set
as per specification and instruction.
(Flow guard (Marvel) or ISI standard)
.NSF MARK .20 mm dia CPVC Pipe
SDR 11 CTS, 22.5 kg/cm2

rm

94.0

106

Supplying and fixing CPVC FOR
WATER SUPPLY :- Chlorinated Poly
Vinyl Chloride pipe(Cold). or
equivalent with CPVC fittings/
specials (Tees, elbows, Unions etc)
clamps(m.s plate with nut and bolt
with hexagonal screwsfor clampin
ceilling,wall), nails, including jointing
materials,installation of pipesand
specialsincluding making holes on
walls or floor and repairing the same
toitsoriginal finish, all complete set
as per specification and instruction.
(Flow guard (Marvel) or IS standard)
NSF MARK 25 mm dia CPVC Pipe
SDR 11 CTS, 22.5 kg/cm2

m

308.0

107

Supplying and fixing CPVC FOR
WATER SUPPLY :- Chlorinated Poly
Vinyl Chloride pipe(Cold). or
equivalent with CPVC fittings/
specials (Tees, elbows, Unions etc)
clamps(m.s plate with nut and bolt
with hexagonal screwsfor clampin
ceilling,wall), nails, including jointing
materials,installation of pipesand
specials including making holes on
walls or floor and repairing the same
toitsoriginal finish, al complete set
as per specification and instruction.
(Flow guard (Marvel) or ISI standard)
.NSF MARK ,32 mm dia CPVC Pipe
SDR 11 CTS, 22.5 kg/cm2

rm

117.0

108

Supplying and fixing CPVC FOR
WATER SUPPLY :- Chlorinated Poly
Vinyl Chloride pipe(Cold). or
equivalent with CPVC fittings/
specials (Tees, elbows, Unions etc)
clamps(m.s plate with nut and bolt
with hexagonal screwsfor clampin
ceilling,wall), nails, including jointing
materials,installation of pipesand
specialsincluding making holes on
walls or floor and repairing the same
toitsoriginal finish, all complete set
as per specification and instruction.
(Flow guard (Marvel) or ISI standard)
.NSF MARK ,40 mm dia CPVC Pipe
SDR 11 CTS, 22.5 kg/cm2

m

42.0
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109

Supplying and fixing CPVC FOR
WATER SUPPLY :- Chlorinated Poly
Vinyl Chloride pipe(Cold). or
equivalent with CPVC fittings/
specials (Tees, elbows, Unions etc)
clamps(m.s plate with nut and bolt
with hexagonal screwsfor clampin
ceiling,wall), nails, including jointing
materials,installation of pipesand
specials including making holes on
walls or floor and repairing the same
toitsoriginal finish, al complete set
as per specification and instruction.
(Flow guard (Marvel) or ISI standard)
.NSF MARK 50 mm dia CPVC Pipe
SDR 11 CTS, 22.5 kg/cm2

rm

15.0

110

Supplying and fixing CPVC:-
Chlorinated Poly Vinyl Chloride pipe
(Hot). or equivalent with CPVC
fittings/ specials (Tees, elbows,
Unions etc) clamps(m.s plate with nut
and bolt with hexagonal screws for
clamp in ceiling,wall), nails, including
jointing materials,installation of pipes
and specialsincluding making holes
on walls or floor and repairing the
sameto its original finish, all completq
set as per specification and instruction,
(Flow guard (Marvel) or IS standard)
.NSF MARK 20 mm dia CPVC Pipe
SDR 11 CTS, 22.5 ka/cm2

rm

285.0

111

Supplying and fixing CPVC:-
Chlorinated Poly Vinyl Chloride pipe
(Hot). or equivalent with CPVC
fittings/ specials (Tees, elbows,
Unions etc) clamps(m.s plate with nut
and bolt with hexagonal screws for
clamp in ceiling,wall), nails, including
jointing materials,installation of pipes
and specialsincluding making holes
on walls or floor and repairing the
sameto its origina finish, all complete
set as per specification and instruction,
(Flow guard (Marvel) or ISI standard)
.NSF MARK 25 mm dia CPVC Pipe
SDR 11 CTS, 22.5 kg/cm2

m

82.0

112

Supplying and fixing CPVC:-
Chlorinated Poly Vinyl Chloride pipe
(Hot). or equivalent with CPVC
fittings/ specials (Tees, elbows,
Unions etc) clamps(m.s plate with nut
and bolt with hexagonal screws for
clamp in ceiling,wall), nails, including
jointing materials,installation of pipes
and specials including making holes
on walls or floor and repairing the
sameto its original finish, all complets
set as per specification and instruction,
(Flow guard (Marvel) or ISI standard)
.NSF MARK 32 mm diaCPVC Pipe

SDR 11 CTS, 22.5 kg/cm2

rm

31.0
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113

Supplying and fixing CPVC:-
Chlorinated Poly Vinyl Chloride pipe
(Hot). or equivalent with CPVC
fittings/ specials (Tees, elbows,
Unions etc) clamps(m.s plate with nut
and bolt with hexagonal screws for
clamp in ceiling,wall), nails, including
jointing materials,installation of pipes
and specials including making holes
on walls or floor and repairing the
sameto its original finish, all complete
set as per specification and instruction,
(Flow guard (Marvel) or ISI standard)
.NSF MARK 40 mm dia CPVC Pipe
SDR 11 CTS, 22.5 kg/cm2

m

15.0

114

Supply and fixing of AEROFLEX or
THERMAFLEX or equivaent brand
insulation material for hot and cold
water pipes on terrace and ducts, as
per approved shop drawing or as
instructed by the Engineer,20 mm dia

m

285.0

115

Supply and fixing of AEROFLEX or
THERMAFLEX or equivaent brand
insulation material for hot and cold
water pipes on terrace and ducts, as
per approved shop drawing or as
instructed by the Endineer,25 mm dia

m

82.0

116

Supply and fixing of AEROFLEX or
THERMAFLEX or equivaent brand
insulation material for hot and cold
water pipes on terrace and ducts, as
per approved shop drawing or as
instructed by the Engineer,32 mm dia

rm

31.0

117

Supply and fixing of AEROFLEX or
THERMAFLEX or equivaent brand
insulation material for hot and cold
water pipes on terrace and ducts, as
per approved shop drawing or as
instructed by the Engineer,40 mm dia

m

15.0

118

Supply and fixing of AEROFLEX or
THERMAFLEX or equivaent brand
insulation material for hot and cold
water pipes on terrace and ducts, as
per approved shop drawing or as
instructed by the Engineer,Valves:
(Flow guard (Marve) or IS standard)
.NSF MARK: 20 mm dia CPVC Bdll
Valve, CTS Socket all complete.

no

20

119

Supply and fixing of AEROFLEX or
THERMAFLEX or equivaent brand
insulation material for hot and cold
water pipes on terrace and ducts, as
per approved shop drawing or as
instructed by the Engineer,Valves:
(Flow guard (Marvel) or IS standard)
.NSF MARK: 25 mm dia CPVC Ball

Vave, CTS Socket all complete.

no

10.0
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120

Supply and fixing of AEROFLEX or
THERMAFLEX or equivaent brand
insulation material for hot and cold
water pipes on terrace and ducts, as
per approved shop drawing or as
instructed by the Engineer,Valves:
(Flow guard (Marve) or IS standard)
.NSF MARK: 32 mm diaCPVC Bdll
Valve, CTS Socket all complete.

no

16.0

121

Supply and fixing of AEROFLEX or
THERMAFLEX or equivaent brand
insulation material for hot and cold
water pipes on terrace and ducts, as
per approved shop drawing or as
instructed by the Engineer,Valves:
(Flow guard (Marvel) or IS standard)
.NSF MARK: 40 mm dia CPVC Ball
Valve, CTS Socket all complete.

no

6.0

122

Supply and fixing of AEROFLEX or
THERMAFLEX or equivaent brand
insulation material for hot and cold
water pipes on terrace and ducts, as
per approved shop drawing or as
instructed by the Engineer,Valves:
(Flow guard (Marvel) or ISI standard)
.NSF MARK: 50 mm diaCPVC Ball
Valve, CTS Socket all complete.

no

50

123

Soil Waste and rain water Drainage
pipe line ( from toilets to the duct then
to the nearest manhole): Supplying
and fixing including all necessary
bend, tee, y branch, socket etc as per
requirement with NS testing the pipe
line by the smokig test rectifying the
leakageif any, , all complete as per
the specification and instruction all
complete. (Marvel, Mangalam or
equivaent)OD 50mm (6.0 kgf/sq cm)
uPvVC/PVC

rm

105.0

124

Soil Waste and rain water Drainage
pipe line ( from toilets to the duct then
to the nearest manhole): Supplying
and fixing including all necessary
bend, tee, y branch, socket etc as per
requirement with NS testing the pipe
line by the smokig test rectifying the
leakageif any, , all complete as per
the specification and instruction all
complete. (Marvel, Mangalam or
equivalent)OD 75mm (6.0 kgf/sq cm)
uPvVC/PVC

m

121.0

125

Soil Waste and rain water Drainage
pipe line ( from toilets to the duct then
to the nearest manhole): Supplying
and fixing including all necessary
bend, tee, y branch, socket etc as per
requirement with NS testing the pipe
line by the smokig test rectifying the
leakageif any, , all complete as per
the specification and instruction all
complete. (Marvel, Mangalam or
equivalent)OD 110mm (6.0 kgf/sq
cm) uPVC/PVC

m

174.0
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126

Soil Waste and rain water Drainage
pipe line ( from toilets to the duct then
to the nearest manhole): Supplying
and fixing including all necessary
bend, tee, y branch, socket etc as per
requirement with NS testing the pipe
line by the smokig test rectifying the
leakageif any, , all complete as per
the specification and instruction all
complete. (Marvel, Mangalam or
equivaent)Vertical stack 110mm
stack

m

416.0

127

Soil Waste and rain water Drainage
pipe line ( from toilets to the duct then
to the nearest manhole): Supplying
and fixing including all necessary
bend, tee, y branch, socket etc as per
requirement with NS testing the pipe
line by the smokig test rectifying the
leakageif any, , all complete as per
the specification and instruction all
complete. (Marvel, Mangalam or
equivaent)Vertical stack 75 mm stack

m

27.0

128

Supply and installation of 6nos solar
pannel of size 1000x2000mm
complete with 2 nosof Over head
Hot Water Storage of 300 liter
stainless steel water tank 304 grade
steel with Inlet, outlet, over flow,
cleanout hole etc. also with stands,
pipe connections, valves, testing and
ready for operation as per
specifications and site engineer
instructions.

job

1.0

129

Supply and installation of MS stage
for the overhead water tank with
ladder and ready for operation as per
specifications and site engineer
instructions.

1.0

130

Supplying and fixing CPVC PIPES
FOR WATER SUPPLY :- Chlorinated
Poly Vinyl Chloride pipe(Cold). or
equivalent with CPVC fittings/
specials (Tees, elbows, Unions etc)
clamps(m.s plate with nut and bolt
with hexagonal screwsfor clampin
ceiling,wall), nails, including jointing
materials,installation of pipesand
specialsincluding making holes on
walls or floor and repairing the same
toitsoriginal finish, all complete set
as per specification and instruction.
(Flow guard (Marvel) or ISI standard)
.NSF MARK 50 mm dia CPVC Pipe
SDR 11 CTS, 22.5 kg/cm2

m

3376.0
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131

Supplying and fixing CPVC PIPES
FOR WATER SUPPLY :- Chlorinated
Poly Vinyl Chloride pipe(Cold). or
equivalent with CPVC fittings/
specials (Tees, elbows, Unions etc)
clamps(m.s plate with nut and bolt
with hexagonal screwsfor clampin
ceiling,wall), nails, including jointing
materials,installation of pipesand
specials including making holes on
walls or floor and repairing the same
toitsoriginal finish, al complete set
as per specification and instruction.
(Flow guard (Marvel) or ISI standard)
.NSF MARK Valves: (Flow guard
(Marvel) or 1S standard) .NSF
MARK: 50 mm diaCPVC Bdl Valve,
CTS Socket all complete.

no

250

132

Supplying and fixing CPVC PIPES
FOR WATER SUPPLY :- Chlorinated
Poly Vinyl Chloride pipe(Cold). or
equivalent with CPVC fittings/
specials (Tees, elbows, Unions etc)
clamps(m.s plate with nut and bolt
with hexagonal screwsfor clampin
ceiling,wal), nails, including jointing
materials,installation of pipesand
specialsincluding making holes on
walls or floor and repairing the same
toitsoriginal finish, all complete set
as per specification and instruction.
(Flow guard (Marvel) or ISI standard)
.NSF MARK Valves: (Flow guard
(Marvel) or 1S standard) .NSF
MARK: 200 mm dia PVC Ball Valve,
CTS Socket all complete.

no

1.0

133

Soil Waste and rain water Drainage
pipe line ( from toilets to the duct then
to the nearest manhole): Supplying
and fixing including all necessary
bend, tee, y branch, socket etc as per
requirement, specification and
instruction all complete. (Marvel,
Mangalam or equivalent)Soil waste
vent and rain water pipe line of NS
testing the pipe line by the smokig test
rectifying the leakage if any, all
complete as per the specification and
instruction all complete. OD 160mm
(6.0 kaf/sq cm) uPVC/PVC

rm

270.0

134

Supplying and fixing HDPE:- High
density polethene pipe with fittings/
specials (Tees, elbows, Unions etc)
clamps(m.s plate with nut and bolt
with hexagonal screwsfor clampin
ceilling,wall), nails, including jointing
materials,installation of pipesand
specialsincluding making holes on
walls or floor and repairing the same
toitsoriginal finish, all complete set
as per specification and instruction.
High density polethene pipe 160mm.
Dia

m

745.0
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135

Construction of Brick masonry
manhole of differentsinternal size
with 230 mm thick Brick masonry in
1:4 cement mortar, 100mm thick RCC
1:2:4 slab cover,450x450 mm CI
Manhole cover with frame (medium
duty), cement plaster inside, height
varies from less than 600mm.Internal
size 450x450 mm

30.0

136

Construction of Brick masonry
manhole of differentsinternal size
with 230 mm thick Brick masonry in
1:4 cement mortar, 100mm thick RCC
1:2:4 dab cover,450x450 mm ClI
Manhole cover with frame (medium
duty), cement plaster inside, height
varies from less than 600mm.Internal
size 600x600 mm

23.0

137

Construction of Brick masonry
manhole of differentsinternal size
with 230 mm thick Brick masonry in
1:4 cement mortar, 100mm thick RCC
1:2:4 dlab cover,450x450 mm Cl
Manhole cover with frame (medium
duty), cement plaster inside, height
varies from less than 600mm.Internal
Size 900x900 mm

50

138

Supply, Fixing of Stainless Steel
Grease Trap (FOG) Interceptor of 25L
and (40x25x25)cm with compl ete set
including testing and ready for
operation as per specifications and site
engineer instructions all complete.

3.0

139

Primary Surface Drain having
internal size (450*400)mm including
150mm thick RCC wall,excavation,
resurfacing ,plastering ,50mm th Slab
cover & manintaining the slope as per
instruction with all complete work.

m

571.0

140

Secondary Surface Drain having
internal size (300*400)mm including
150mm thick RCC wall,excavation,
resurfacing ,plastering ,50mm th Slab
cover & manintaining the slope as per
instruction with all complete work.

rm

498.0

141

Providing and laying RCC hume pipes
(NP2) of size 150mm with or without
collars, jointed with stiff mixture of
cement mortar (1 cement:2 fine sand).
inroad crossing drain all complete
work as per drawings and the site
engineer instruction

rm

50.0

142

Electric centrifugal water pump with
motor of capacity 60 liters per minute
at 25m head (approx. 1.5HP motor)
complete with starter, electric cable,
check valve, automatic pump
controller with high and low level
sensors and cable etc.

50

143

Supply and fixing of Non-Return
Valve including jointing materials all
complete set as per specifications and

site engineer instruciton.

50
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144

Supply and fixing of pressure gauge
including jointing materials all
complete set as per specifications and
Site engineer instruciton.

50

145

Construction of underground
watertank including earthwork
excavation, flat brick soling, P.C.C, R.
C.C. cover dlab/wall, cement plaster
with punning on internal walls, slab
bottom & top, medium duty rcc 600
mm x 600 mm manhole cover pipe
dleeves, etc., al complete as per
drawing, specifications and
instructions.Internal size (6x3x1.5)m

job

1.0

146

Construction of Rain Water Collection
Tank including earthwork excavation,
flat brick soling, P.C.C, R.C.C. cover
slab/wall, cement plaster with punning
on internal walls, slab bottom & top,
medium duty Cl 600 mm x 600 mm
manhole cover pipe sleeves, etc., al
complete as per drawing,
specifications and instructions.Rain
water Collection Tank 1 (8.33x6x2)m

job

1.0

147

Construction of Rain Water Collection
Tank including earthwork excavation,
flat brick soling, P.C.C, R.C.C. cover
slab/wall, cement plaster with punning
on internal walls, slab bottom & top,
medium duty Cl 600 mm x 600 mm
manhole cover pipe sleeves, etc., al
complete as per drawing,
specifications and instructions.Rain
water Collection Tank 2 (6x4.2x2)m

1.0

148

Construction of Recharge Pit size 2m
dia*3m depth including earthwork
excavation, flat brick soling, P.C.C, R.
C.C. cover dab/wall, etc., al complete
as per drawing, specifications and
instructions.Hydrant Systems,Landing
Valve, Single Outlet. Gunmetal
Copper Alloy Body conforming
EN1982, BS 336:2010 Standard,
Kitemark/LPCB approved and
certificate required, 65 mm Oblique
Flanged inlet, Working Pr. 15 Bar,
Flow 8.5 L/s @ 4 Bar, Handwheel
Grey Cast Ironto BSEN 1561.Make :
Naffco/Tyco/Evesafe/Minimax.

no

15.0

149

Hydrant Systems Landing Valve,
Single Outlet Gunmetal Copper Alloy
Body conforming EN1982, BS 336:
2010 Standard, Kitemark/LPCB
approved and certificate required, 65
mm Oblique Flanged inlet, Working
Pr. 15 Bar, Flow 8.5 L/s @ 4 Bar,
Handwheel Grey Cast Ironto BSEN
1561. Make:

Naffco/Tyco/Evesafe/Minimax.

50
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150

Hose Pipe Single Jacket Fire Hose
2.5" x 15 mtrs. in red colour made of
synthetic woven textile reinforcement
outside and high tensile synthetic
rubber from insideto BS 6391. It
should be maintennace free and should
not need drying, unaffected by
mildew, rot proof, abrasion resistance
and excellent resistance to ozone,
along with Gun Metal instantaneous
hose coupling male and female type,
63 x 63 with self locking nut.Make :
Naffco/Tyco/Evesafe/Minimax.

50

151

Nozzle/ Branch Pipe: Branchpipe
handheld, 63 mm, Body & tip
almuminium, pipe as polyamide
complying BSEN 15182-1:2007 &
BSEN 15182-3:2007+A1:2009, BS|
Kitemark approved and certiifcate
required, flow control through shut, jet
& spray, working pr. 16 Bar, length -
445 mm.Make :
Naffco/Tyco/Evesafe/Minimax.

50

152

Fire Hose Reel Swinging Arm Type
automatic, 3/4" diax 30 mtrs. Length,
reel dia550 mm & depth 230 mmto
BS EN671-1 certificate required,
working pr. 12 bar, burst pr. 50 bar,
inlet stop valve 1" brassin chrome
finish.Make:
Naffco/Tyco/Evesafe/Minimax.

50

153

Hose Box,Fire Hose Cabinet for Hose
Reel & Landing Vave and
branchpipe, surface mounted/recessed,
Double door. M Spwder coated in red
colour.Size : 1490 x 720x 280mm.
Make:
Naffco/Tyco/Evesafe/Minimax.

50

154

Providing and fixing standard
firemans axe with heavy rubber
handle.

Naffco/Tyco/Evesafe/Minimax.

50

155

Fire Hydrant PostStand post Two way
3" female inlet connection made of
aluminium alloy suitable for
installation on underground hydrants
to BS336:2010 with screwed inlet
threaded male instataneous
connection. Outlet connection 2 x 2
1/2" instataneous cpoupling to BS336,
test pressure 24 bar. Upper part should
be rotable to 360 degree for operation.
It should be BSI Kitemark and
certificate required.Make :

Naffco/Tyco/Evesafe/Minimax.

20
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156

MS pipes Heavy grade and Heavy 'C'
Class MS with fittings such as
Reducers, Tees, elbows, flanges;
Including cutting, Welding, fixing in/
on walls, ceiling by using suitable
supports with suitable type of
supports, anchor fasteners, bolts nuts
(Galvanised), clamps, "U" bolts, etc,
as per drawings and technical
specification completeMake : Hulas/
Mainawati / Ragjesh / Jagdamba
Equivalent. 100 mm dia

mtrs.

31.0

157

MS pipes Heavy grade and Heavy 'C'
Class M S with fittings such as
Reducers, Tees, elbows, flanges;
Including cutting, Welding, fixingin/
on walls, ceiling by using suitable
supports with suitable type of
supports, anchor fasteners, bolts nuts
(Galvanised), clamps, "U" bolts, etc,
as per drawings and technical
specification complete.Make : Hulas/
Mainawati / Rajesh / Jagdamba
Equivalent. 65 mm dia

mitrs.

4.0

158

MS pipes Heavy grade and Heavy 'C'
Class MS with fittings such as
Reducers, Tees, elbows, flanges;
Including cutting, Welding, fixingin/
on walls, ceiling by using suitable
supports with suitable type of
supports, anchor fasteners, bolts nuts
(Galvanised), clamps, "U" bolts, etc,
as per drawings and technical
specification complete.Make : Hulas/
Mainawati / Rajesh / Jagdamba
Equivalent. 25 mm dia

mtrs.

20

159

Painting of MS pipe with metal primer|
and two coat of RED enamel
complete Make : NS approved.100
mm dia

mtrs.

31.0

160

Painting of M 'S pipe with metal primer
and two coat of RED enamel
complete.Make : NS approved.100
mm dia

mtrs.

4.0

161

Painting of MS pipe with metal primer|
and two coat of RED enamel
complete Make : NS approved.100
mm dia

mitrs.

20

162

Ball Valve, full bore, 1" NPT
female/female, 42 bar working
pressure, brass body and steel handle.
It should be UL listed & FM approved
and certificate required.Make :
Shield/Naffco/Tyco/Honeywell

Nos.

50

163

Pressure Guage, 90 mm dial, 1/4"
BSPT, 0-21 Kg/cm2 range direct
mounting type with Siphon made of
polished SS case, hardened glass
window. It should be UL listed & FM
approved and certificate required.
Make:
Shield/Naffco/Tyco/Honeywell

Nos.

1.0
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164

Air Release Valve, 1"1t should be
made of brass, 1" male BSP inlet, 350
PSI test pressure.Make :
Shield/Naffco/Tyco/Honeywell

Nos.

1.0

165

Fire Extinguisher, ABC Dry Powder,
6 Kg.It should be monoammonium
phosphate based dry chemical agent
with high quality polyster paint CRCA
stedl, brass nickel plated head, 15 bar
owrking pressure conforming to
97/23/EC (PED). It should be
Kitemark/LPCB certified to BS EN3,
CR marked and LPCB approval. Fire
Rating 34A 183B. It should be
supplied with powder coated, factory
manufactured wall bracket.
Certificates required.Make :
Naffco/Tyco/Evesafe/Minimax.

Nos.

6.0

166

Fire Extinguisher, CO2, 5 Kg.It
should be made of Carbon Steel with
outer polyster paint, brass head vakve
, Test pressure of 250 Bar conforming
to 2014/68/EU (PED) & certified to
BSI (0086). It should be
Kitemark/LPCB certified to BS EN3,
CE marked and LPCB approval. Fire
Rating 55B. It should be supplied with
powder coated, factory manufactured
wall bracket. Certificates required.
Make:
Naffco/Tyco/Evesafe/Minimax.

Nos.

6.0

167

Fire Hydrant Pumping System should
be completely skid mounted with MS
powder coated frames, pre-wired, pre-
piped with al the pumps, pneumatic
vessel, control panel etc. mounted on
the same single skid. Complete skid
mount system should be factory tested
and test certificate to be provided.
Drawings of the skid system should be
submitted.Make :
Naffco/Grundfos/Wilo.Fire Pump,
Main, Electrical.End Suction,
horizontal, back pull out, split casing,
dimensions and characteristics
conforming to DIN 24255 standards,
Cl-casing, SS-Impeller & Shaft
coupled to 380-415 Voalt, 3 pH, 2P, 50
Hz, 2950 RPM totally enclsoed fan
cooled Electrical Motor.Flow : 144
m3/hr.Head : 75 mtrs.Make :
Naffco/Grundfos/Wilo

1.0
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168

Fire Hydrant Pumping System should
be completely skid mounted with MS
powder coated frames, pre-wired, pre-
piped with al the pumps, pneumatic
vessel, control panel etc. mounted on
the same single skid. Complete skid
mount system should be factory tested
and test certificate to be provided.
Drawings of the skid system should be
submitted.Make :
Naffco/Grundfos/Wilo.Fire Pump,
Diesel Engine.End Suction,
horizontal, back pull out, split casing,
dimensions and characteristics
conforming to DIN 24255 standards,
Cl-casing, SS-Impeller & Shaft
coupled to direct 4-stroke compression
igntion type, injection type,
mechanical governor type, long multi
hole nozzle, in-line, 4 cylinder, 4.085
L, 2950 RPM diesel engine.lt should
have 12V or 24V electric starter motor
with vacuum pump.Exhaust system
should consists of 90 degree bend,
exhaust silencer and flexible exhaust
connector. Exhaust pipe of of upto 6
mitr. length (discharge to leave above
roof level as per standard) with 50 mm
thick glasswool pipe section, covered
with aluminium cladding.Day oil tank
of 200 Itrs. with first charge of diesel
fabricated out of 4mm M S sheet with
inlet.Flow : 144 m3/hr.Head : 75 mtrs.
Make : Naffco/Grundfos/Wilo

1.0

169

Fire Hydrant Pumping System should
be completely skid mounted with MS
powder coated frames, pre-wired, pre-
piped with al the pumps, pneumatic
vessel, control panel etc. mounted on
the same single skid. Complete skid
mount system should be factory tested
and test certificate to be provided.
Drawings of the skid system should beg
submitted.Make :
Naffco/Grundfos/Wilo.Jocket Pump,
Electrical. Multistage SS304 vertical
pump conforming to
1SO2548C/DIN1944/111 and EN60034
standards, Cl-casing, SS304-Impeller,
Shaft, Base coupled to 380-415 Valt,
3 pH, 50 Hz, 2900 RPM, Eff.2,
insulation class F, |P55 motor.Flow :
11 m3/hr.Head : 75 mtrs.Make :

Naffco/Grundfos/Wilo

1.0
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170

Fire Hydrant Pumping System should
be completely skid mounted with MS
powder coated frames, pre-wired, pre-
piped with al the pumps, pneumatic
vessel, control panel etc. mounted on
the same single skid. Complete skid
mount system should be factory tested
and test certificate to be provided.
Drawings of the skid system should beg
submitted.Make :
Naffco/Grundfog/Wilo.
Hydroneumatic vessel (pressure tank)
Carbon Steel vertical having
electrostatic powder coating with
flanged inlet connection from pump,
connection for drainout, Pressure
Gauge, air relief valve etc. complete
set suitable for aworking pressure of
minimum 10 kg/cm?2. It should bein
accordance to 2014/68/EU Pressure
Equipment Directive and TS-EN
13831 standards. It should have
interchangeabl e bladder according to
DIN 4807-3 norms, EPDM standard.
Capacity : 500L.Make:
Naffco/Grundfos/Wilo/NEMA

1.0

171

Fire Hydrant Pumping System should
be completely skid mounted with MS
powder coated frames, pre-wired, pre-
piped with al the pumps, pneumatic
vessel, control panel etc. mounted on
the same single skid. Complete skid
mount system should be factory tested
and test certificate to be provided.
Drawings of the skid system should beg
submitted.Make :
Naffco/Grundfos/Wilo.Fire Electrical
Control panel Powder coated 1.8 mm
thick Gl, floor mounted suitable for
380-415V AC 3 phase 4 wire 50Hz
supply system. It should have
triangular lock with key, bush pin
hinges, 1P54. The panel sould be
suitable for manual and automatic
operation of Main fire pump, Jockey
Pump & Fire Diesel Engine Pump (To
run automatically in case of power
failure) complete with push button
type water level guards, auto starting
system, having Ammeter, Voltmeter,
MCCB Aluminium Bus Bars,
continuous earth bar, panel seperators,
protective screens, cable clamping
support system, top/bottom cable
gland plates for incoming and
outgoing cable entries.Make :
Naffco/Grundfos/Wilo

1.0

172

Gate Vave 80-100 mm, Flanged, 175
psi, cast iron body, SS stem. It should
be UL listed & FM approved and
certificate required.Make :

Shield/Naffco/Tyco/Honeywell

Nos.

7.0
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173

Flexible Coupling 80-100 mm,
Flanged. It should be UL listed & FM
approved and certificate required.
Make:
Shield/Naffco/Tyco/Honeywell

Nos.

7.0

174

Pressure Switch, 1/2" NPT with
sensitivity adjustment wheel,
reinforced diaphragm resists pressure
spikes, two conduit entrances as per
NFPA. It should be UL listed & FM
approved and certificate required.
Make:
Shield/Naffco/Tyco/Honeywell

Nos.

1.0

175

Float Switch, 2"-4" size, 15-38LPM
flow sensitivity range, 450 PSI
working pressure, fusion bonded
epoxy coated inside as per NFPA. It
should be UL listed & FM approved
and certificate required.Make :
Shield/Naffco/Tyco/Honeywell

No.

1.0

176

Suction Manifold with matching
Flanged ends should be made of
Heavy C class M S pipes.

1.0

177

Discharge Manifold with matching
Flanged Ends should be made of
Heavy C class M S pipes.

10

178

Electrical Cabling with Conduits and
connections approved for fifre
applications.

Lot

1.0

179

Skid For Fire Pumps made of epoxy
coated steel frame.

Lot

1.0

180

Construction of Pump House internal
(3x2x3)m including earthwork
excavation, flat brick soling, P.C.C, R.
C.C. cover dab/wall, CGlI roofing etc.,
all complete as per drawing,
specifications and instructions.

1.0

181

Construction of Firefighting
watertank including earthwork
excavation, flat brick soling, P.C.C, R.
C.C. cover dlab/wall, cement plaster
with punning on internal walls, slab
bottom & top, RCC 600 mm x 600
mm manhole cover pipe sleeves, etc.,
all complete as per drawing,
specifications and instructions.Internal
size (6x4.2x2)m

job

1.0
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182

Light , Fan point and 5 Ampere Power
Point wiring , with required materials
and labour all complete, PVCrigid
Conduit for ceiling circuits and
concealed for switches and circuits
emanating from Main DB or
concerned DB. Wires shall be copper ,
stranded and make/ brand shall be
LVU/ Mahaaxmi/ Prime/Janata.
Wiring installation for Lights and fans
points on Mains/ Essentia supplies
with mains and submains running
basically under ceiling and on walls
for circuits, switch controls for lights
and fans and for wall fans/ brackets
lights with 2 nos. 2.5+ 1 nos. 1.5 sq.
mm stranded flexible PV C insulated
copper wirein PVC conduit , with all
required fixing accessories including
chasing / chiseling of wall and making
good of the same

Pts

426.0

183

Wiring Power Points for 13/16 A
power outlets with 3 nos. 16 ampere
3 Pin Round or 3 - 4 nos. 13 ampere
universal pin outlets , in one circuit
and supplied from Mains/ Essential
section of DB, in conceled PVC
Conduit with 2¥4.0 sg.mm + 1*2.5
sg.mm Stranded PV C insulated copper
wiresin basically concealed PVC
conduit laid in floor and partly under
wall for circuits and for terminals
including chiselling / chasing of wall
and making good of the same
including providing Surface Fixed
Double lock type Battens for circuits
to Outlets under Counters/ Work
tables in coordination with other
concerned trade/ s). Wires shall be
copper , stranded and make/ brand
shall be LVU/ Mahalaxmi/
Prime/Janata

Pts

298.0

184

Supply and installation of
Convenience Outlets with required
surface / concealed mounting boxes.
All Switches and outlets shall be
Modular Fitting
Northwest/Schneider/L& T/Legrand
make. Samples shall be submitted
before installation.13 amp Universal
Pin single Power Socket flush
mounted with Gl box

Nos.

150.0

185

Supply and installation of
Convenience Outlets with required
surface / concealed mounting boxes.
All Switches and outlets shall be
Modular Fitting
Northwest/Schneider/L& T/Legrand
make. Samples shall be submitted
before installation.16 amp Switch

Socket flush mounted with GI box

Nos.

148.0
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186

Supply and installation of following
light and fan fixtures. All LED
Lighting and Fan Fixtures shall be of
Wipro/Philips/Crompton make .
Samples shall be submitted for
approval for all types 12 watt Surface
mounted LED Down Lighter Fixture,
6" with inbuilt LED driver and all
reguired fixing accessories

96.0

187

Supply and installation of following
light and fan fixtures. All LED
Lighting and Fan Fixtures shall be of
Wipro/Philips/Crompton make .
Samples shall be submitted for
approval for all types 36 watt LED
Panel light fixture 2'x2' surface type
with inbuilt LED Driver with lumen
efficiency& gt; 100 lumen/watt

260.0

188

Supply and installation of following
light and fan fixtures. All LED
Lighting and Fan Fixtures shall be of
Wipro/Philips/Crompton make .
Samples shall be submitted for
approval for all types 20 watt LED
tubelight 12200mm long with inbuilt
LED Driver

42.0

189

Supply and installation of following
light and fan fixtures. All LED
Lighting and Fan Fixtures shall be of
Wipro/Philips/Crompton make .
Samples shall be submitted for
approval for al types Mirror Light
with 10 Watt LED Lamp and Inbuilt
LED Driver

18.0

190

Supply and installation of following
light and fan fixtures. All LED
Lighting and Fan Fixtures shall be of
Wipro/Philips/Crompton make .
Samples shall be submitted for
approval for all types 12" Exhaust Fan
with metallic diffuser (Make:
Usha/Bajaj/Almonard/ Crompton)

10.0

191

Supply and fixing of, including
making necessary connections,
following light control switches 1
way/2 way, 10 amp outlet , with facia
plate/s, modular units and Flush
mounting Gl Boxes including fixing
and making good of wall surface. All
Switches and outlets shall be Modular
Fitting Northwest/

Scheider/L & T/Legrand make.
Samples shall be submitted before
installation.1 gang switch

Nos.

37.0
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192

Supply and fixing of, including
making necessary connections,
following light control switches 1
way/2 way, 10 amp outlet , with facia
plate/s, modular units and Flush
mounting Gl Boxes including fixing
and making good of wall surface. All
Switches and outlets shall be Modular
Fitting Northwest/

Scheider/L & T/Legrand make.
Samples shall be submitted before
installation.2gang switch

Nos.

29.0

193

Supply and fixing of, including
making necessary connections,
following light control switches 1
way/2 way, 10 amp outlet , with facia
plate/s, modular units and Flush
mounting Gl Boxes including fixing
and making good of wall surface. All
Switches and outlets shall be Modular
Fitting Northwest/

Scheider/L & T/Legrand make.
Samples shall be submitted before
installation3 gang switch

Nos.

20.0

194

Supply and fixing of, including
making necessary connections,
following light control switches 1
way/2 way, 10 amp outlet , with facia
plate/s, modular units and Flush
mounting Gl Boxesincluding fixing
and making good of wall surface. All
Switches and outlets shall be Modular
Fitting Northwest/

Scheider/L& T/Legrand make.
Samples shall be submitted before
installation 4 gang switch

Nos.

9.0

195

Supply and fixing of, including
making necessary connections,
following light control switches 1
way/2 way, 10 amp outlet , with facia
plate/s, modular units and Flush
mounting Gl Boxesincluding fixing
and making good of wall surface. All
Switches and outlets shall be Modular
Fitting Northwest/

Scheider/L& T/Legrand make.
Samples shall be submitted before
installation 6 gang switch

Nos.

50

196

Supply and fixing of, including
making necessary connections,
following light control switches 1
way/2 way, 10 amp outlet , with facia
plate/s, modular units and Flush
mounting Gl Boxes including fixing
and making good of wall surface. All
Switches and ouitlets shall be Modular
Fitting Northwest/
Scheider/L & T/Legrand make.
Samples shall be submitted before
installation.2 gang 2 way Switch

Nos.

13.0
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197

Supply , laying and connection of
following copper cables/wires with
PV C Pipe sleeves. Wires shall be
copper , stranded and make/ brand
shall be LVU/ Mahaaxmi/
Prime/Janata 3.5C 240 Sg.mm
Aluminium Armoured Cable as
incomer to Main Electrical Panel

Rm

150.0

198

Supply , laying and connection of
following copper cables/wires with
PV C Pipe sleeves. Wires shall be
copper , stranded and make/ brand
shall be LVU/ Mahalaxmi/
Prime/Janata 4* 70 Sq.mm XLPE
Copper Cable asincomer to MDB

Rm

600.0

199

Supply , laying and connection of
following copper cables/wires with
PV C Pipe sleeves. Wires shall be
copper , stranded and make/ brand
shall be LVU/ Mahalaxmi/
Prime/Janata 4* 10+1x4 sg.mm
Copper Cable, unarmoured from MDB
to Floor DB's

Rm

240.0

200

Supply , laying and connection of
following copper cables/wires with
PV C Pipe sleeves. Wires shall be
copper , stranded and make/ brand
shall be LVU/ Mahalaxmi/
Prime/Janata 4* 6+1* 2.5 sg.mm
Copper Cable, unarmoured from MDB
to Floor DB's

Rm

640.0

201

Fabricating and installing following
size of perforated pre galvanised cable
trays including horizontal and vertical
bends, reducers, tees, cross members
and other accessories as required and
duly suspended from the ceiling with
M.S. suspenders and including
painting etc. as required including all
fixing and support accessories such as
tierod, anchor bolt etc all complete
150 mm. width x 50 mm. depth x 2
mm. thickness

Rm

80.0

202

Fabricating and installing following
size of perforated pre galvanised cable
traysincluding horizontal and vertical
bends, reducers, tees, cross members
and other accessories as required and
duly suspended from the ceiling with
M.S. suspenders and including
painting etc. as required including all
fixing and support accessories such as
tierod, anchor bolt etc all complete
200 mm. width x 50 mm. depth x 2

mm. thickness

Rm

75.0
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203

Supply, fabrication and installation of
pre galvanised factory built in ladder
type cable trays complete with all
bends, tees, elbows, reducers etc. with
rungs at every 250mm spacing of
various width in two tier/three tier/
five tier fashion either on one side of
the wall or on two sides of the wall or
at other places and paint afterward if
required. (All bends & tees shall be of]
factory built-in of same make as that
of tray) including all fixing and
support accessories such astierod,
anchor bolt etc all complete 200 mm
tray, 2.0 mm thick, (25x75x25 side
channel) (rung - 15 x35 x 15 mm)

Rm

20.0

204

Supply, fabrication and installation of
pre galvanised factory built in ladder
type cable trays complete with all
bends, tees, elbows, reducers etc. with
rungs at every 250mm spacing of
various width in two tier/three tier/
five tier fashion either on one side of
the wall or on two sides of the wall or
at other places and paint afterward if
required. (All bends & tees shall be of]
factory built-in of same make as that
of tray) including all fixing and
support accessories such astierod,
anchor bolt etc all complete 300 mm
tray, 2.0 mm thick, (25x75x25 side
channel) (rung - 15 x35 x 15 mm)

Rm

20.0

205

Supply and embedding of Earth
station comprising of

600mm* 600mm™* 3.15mm copper
plate, as earth electrode, approx. and
average 18m long 35Sq.mm Cu Wire,
in PV C Pipe sleeve, as earth lead
brazet to electrode and leading to
Main DB and system, with
perforated Gl Pipe connected to
electrode in series for reinforcement off
earth ressistance and a so for watering
purpose including pipe making and
refilling in layers of compacted earth
after filling to the top brim of
electrode with alternate layers of salt
and charcoal , al complete together
with making of RCC Slab covered
watering chamber of minimum

300* 300* 300mm brick masonary (in
C/S Mortar) chamber

3.0
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206

Supply and installation of class A
"ESE Lightning protection Device for
building protection as per standard
NFC-17-102.1t should made of
stainless steel with adelta T of 60
microseconds.The device shall be
installed at a height of 4 mtr.from the
roof of the building using a Gl mast.
The device shall be connected to the
Earth pit using the copper tape of 25 x
3 mm. This copper tape shall run
firmly along the side of the mast with
the help of spacers.It shall be ensure
that this down conductor shall not
touch the building throughout.The
down conductor shall be connected to
the earth electrodes using clamps.
(Make :Schirtek, ALLTEC, LPI,
ABB.)

1.0

207

Lightning pad set with stay wire ,Gl
pole,metal greep ,shaddle,connecor
greep and soldering.etc

1.0

208

Lightning Strike Counter

1.0

209

Copper strip fiber clamp,screw,greep
with 2 vult type.(c-curv)

1.0

210

25 mm Cu strip 3 MM thickness with
Cu clamp accessories all complete

Rm

120.0

211

Design,fabrication,assembling,supply,
installation,testing and commissioning
of Earth box size L 450mm x W
300mm x D 150 mm made out of pre-
galvanized sheetsl.2mm sheet steel
and glazed steel door with

acrylic, enclosure with 25x6 tinned
cu strip with 10 holes & brassnut bolt
& washer .

1.0
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212

Supply , installation , testing and
commissioning of Wall Flush
mounting type Main Panel and
Distribution Boards , as per
Distribution Diagram , fabricated out
of 16SWG CRCA Sheet , double
covered , hinged and lockable,
provided with 2 coats each of Primer
and Epoxy / Duco paints after 7 tank
treatment and comprising of
following. MCCB , MCB shall be
Schneider/Siemens/Lawson/Legrand .
The allowable current density shall be
not more than 2.1 Amps per sg.mm
cross sectional area of Copper Bus.
Main Electrical panel (MEP) , to be
installed comprising of followings;3
nos. 400A TPN MCCB, 36kA as
incomer,15 nos. 80A TPN MCCB,
25kA ,Ammeter , Voltmeter with
selector switches and appropriate CT's
for Ammeter , RYB Indicator lamps
and 3* 6A SP MCB voltmeter and
Indicator lamp protection.,600A
TPNE Copper Bus on hylam
insulation supports- 3 sets

1.0

213

Supply , installation , testing and
commissioning of Wall Flush
mounting type Main Panel and
Distribution Boards , as per
Distribution Diagram , fabricated out
of 16SWG CRCA Sheet , double
covered , hinged and lockable,
provided with 2 coats each of Primer
and Epoxy / Duco paints after 7 tank
treatment and comprising of
following. MCCB , MCB shall be
Schneider/Siemens/Lawson/Legrand .
The allowable current density shall be
not more than 2.1 Amps per sg.mm
cross sectional area of Copper Bus. .
Main Distribution Board (MDB) , to
be installed comprising of followings;
3 nos. 80A TPN MCCB, 25kA as
incomer,12 nos. 32A TP MCCB,
25kA ,6 nos. 25A TP MCCB, 25kA,9
nos. 16A TP MCCB, 25kA,9 nos. 25A
TPMCB, 10 kA,1* 25 kA Surge
Protection Device, Ammeter ,
Voltmeter with selector switches and
appropriate CT'sfor Ammeter , RYB
Indicator lamps and 3* 6A SP MCB
voltmeter and Indicator lamp
protection.,100A TPNE Copper Bus
on hylam insulation supports- 3 sets

1.0




Procument Item Details

Item Description

Unit

Quantity

Bidder's Rate
(NPR)

Bidder's Rate (in
words)

Total Amount
(NPR)

214

Supply , installation , testing and
commissioning of Wall Flush
mounting type Main Panel and
Distribution Boards , as per
Distribution Diagram , fabricated out
of 16SWG CRCA Sheet , double
covered , hinged and lockable,
provided with 2 coats each of Primer
and Epoxy / Duco paints after 7 tank
treatment and comprising of
following. MCCB , MCB shall be
Schneider/Siemens/Lawson/Legrand .
The allowable current density shall be
not more than 2.1 Amps per sg.mm
cross sectional area of Copper Bus.
DB-BA, Comprising of following;3
nos. 16A TP MCB as Incomer,9 nos.
6/16A SP MCB outgoings for Light,
Power and Spare circuits,60A TPNE
Copper Bus on hylam insulation
supports-3 sets, Ammeter , Voltmeter
with selector switches and appropriate
CT'sfor Ammeter , RYB Indicator
lamps and 3* 6A SP MCB voltmeter
and Indicator lamp protection

1.0

215

Supply , installation , testing and
commissioning of Wall Flush
mounting type Main Panel and
Distribution Boards , as per
Distribution Diagram , fabricated out
of 16SWG CRCA Sheet , double
covered , hinged and lockable,
provided with 2 coats each of Primer
and Epoxy / Duco paints after 7 tank
treatment and comprising of
following. MCCB , MCB shall be
Schneider/Siemens/Lawson/Legrand .
The allowable current density shall be
not more than 2.1 Amps per sg.mm
cross sectional area of Copper Bus.
Typical DB-GF/1 & DB-GF/2,
Comprising of following:3 nos. 16A
TP MCB as Incomer,18 nos. 6/16A SH
MCB outgoings for Light, Power and
Spare circuits,60A TPNE Copper Bus
on hylam insulation supports- 3 sets,
Ammeter , Voltmeter with selector
switches and appropriate CT's for
Ammeter , RYB Indicator lamps and
3* 6A SP MCB voltmeter and

Indicator |lamp protection.

20




Procument Item Details

Item Description

Unit

Quantity

Bidder's Rate
(NPR)

Bidder's Rate (in
words)

Total Amount
(NPR)

216

Supply , installation , testing and
commissioning of Wall Flush
mounting type Main Panel and
Distribution Boards , as per
Distribution Diagram , fabricated out
of 16SWG CRCA Sheet , double
covered , hinged and lockable,
provided with 2 coats each of Primer
and Epoxy / Duco paints after 7 tank
treatment and comprising of
following. MCCB , MCB shall be
Schneider/Siemens/Lawson/Legrand .
The allowable current density shall be
not more than 2.1 Amps per sg.mm
cross sectional area of Copper Bus.
Typical DB-FF/1 & DB-SF/1,
Comprising of following3 nos. 25A
TP MCB as Incomer18 nos. 6/16A SP
MCB outgoings for Light, Power and
Spare circuits60A TPNE Copper Bus
on hylam insulation supports- 3
setsAmmeter , Voltmeter with selector
switches and appropriate CT's for
Ammeter , RYB Indicator lamps and
3* 6A SP MCB voltmeter and
[ndicator lamp protection.

20

217

Supply , installation , testing and
commissioning of Wall Flush
mounting type Main Panel and
Distribution Boards , as per
Distribution Diagram , fabricated out
of 16SWG CRCA Sheet , double
covered , hinged and lockable,,
provided with 2 coats each of Primer
and Epoxy / Duco paints after 7 tank
treatment and comprising of
following. MCCB , MCB shall be
Schneider/Siemens/Lawson/Legrand .
The allowable current density shall be
not more than 2.1 Amps per sg.mm
cross sectional area of Copper Bus.
Typical DB-FF/2, DB-SF/2 & DB-TF,
Comprising of following.3 nos. 32A
TP MCB as Incomer36 nos. 6/16A SP
MCB outgoings for Light, Power and
Spare circuits.60A TPNE Copper Bus
on hylam insulation supports- 3 sets.
Ammeter , Voltmeter with selector
switches and appropriate CT's for
Ammeter , RYB Indicator lamps and
3* 6A SP MCB voltmeter and

Indicator |lamp protection.

3.0
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218

Supply , installation , testing and
commissioning of Wall Flush
mounting type Main Panel and
Distribution Boards , as per
Distribution Diagram , fabricated out
of 16SWG CRCA Sheet , double
covered , hinged and lockable,
provided with 2 coats each of Primer
and Epoxy / Duco paints after 7 tank
treatment and comprising of
following. MCCB , MCB shall be
Schneider/Siemens/Lawson/Legrand .
The allowable current density shall be
not more than 2.1 Amps per sg.mm
cross sectional area of Copper Bus.
Typical Sub-Distribution Board's for
laboratory and student workspace
(SDB1-SDB8), Comprising of
following: 3 nos. 25A TP MCB as
Incomer,9 nos. 6/16A SP MCB
outgoings for Light, Power and Spare
circuits0A TPNE Copper Buson
hylam insulation supports- 3 sets.
Ammeter , Voltmeter with selector
switches and appropriate CT's for
Ammeter , RYB Indicator lamps and
3* 6A SP MCB voltmeter and
[ndicator lamp protection.

8.0

219

Supplying ,laying,connection, testing
and commissioning of following sizes
PVC/XLPE insulated
armoured/unarmoured Copper cables
conforming to NS standard. Wires
shall be copper ,stranded and
make/brand shall be LVU/

Mahal axmi/Prime/Janata.4 Core 16
Sg.mm PV C insulated Unarmoured
Cu Cable from FDB to typical Floor
DB's (DB-1 to DB-4) and from Main
LT Panel to Office DB (DB-5) and
Mechanical Room DB (DB-6).

Rm

200.0

220

Supplying ,laying,connection, testing
and commissioning of following sizes
PVC/XLPE insulated
armoured/unarmoured Copper cables
conforming to NS standard. Wires
shall be copper ,stranded and
make/brand shall be LVU/

Mahal axmi/Prime/Janata.3 Core 4 q.
mm PV C insulated armoured Cu
Cable for exterior pole light fixtures.

Rm

2500.0

221

Supply, installation ,testing and
commissioning of MS poles 7 m high
with rustproof enamel paint dimension
4" for bottom four meter, 6" for top
three meter.

62.0

222

Supply, Delivery, Installation testing
and commissioning of Outdoor Street
L uminaries 100 Watt.

62.0




Procument Item Details

Item Description

Unit

Quantity

Bidder's Rate
(NPR)

Bidder's Rate (in
words)

Total Amount
(NPR)

223

Wiring for firealarm System
equipment smoke detector, heat
detector, manual call point and
sounder points with 2 core 1.5 sq.mm.,
FRLS insulated copper cablein
concealed PV C Conduit run onwalls
[/ false ceiling , and from System
Junction located at System Room

Nos

134.0

224

Supply and Installation of Photo
Electric smoke detector

94.0

225

Supply and Installation of Rate of Risg
heat detector

14.0

226

Supply and Installation of
Conventional type Manual Call Point

13.0

227

Supply and Installation of ceiling
mount sounder with strobe

13.0

228

Supply and installation of
conventiona 8 Zone Panel

1.0

Total of Procument Items

Total Item Price

VAT

Grand Total




