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Invitation for Bids 
Madan Bhandari University of Science and Technology  
Chitlang, Thaha Municipality Ward 9, Bagmati Province, Nepal 

Invitation for Bids for the Construction of Graduate Program Building III at Chitlang  
Contract Identification IFB No.: MBUST/W/NCB-01/2080/81 

First Date of publication: 31 July 2023, Monday (2080/4/15) 

 

1. Madan Bhandari University of Science and Technology (MBUST) has received a grant from 
GoN towards the cost for the Graduate Program Building III at Chitlang, Thaha Municipality, 
Ward No. 9, Bagmati Province and intends to apply part of the funds to cover eligible payments 
under the Contract for the Construction of the Graduate Program Building. Bidding is open to 
all eligible bidders as per Section V of the bidding document.  

2. MBUST invites electronic bids from eligible bidders for the construction of the Graduate 
Program Building III under the National Competitive Bidding – Single Stage Two Envelope 
Bidding procedures. 

Only eligible bidders with the following specific construction experience should 
participate in this bidding: 

a) Minimum Average Annual Construction Turnover of the best 3 years within the last 10 
years: NRs. 233 Million excluding VAT 

 
b) Participation as Prime contractor, management contractor, or subcontractor, in at least One 

(1) Contract for RCC frame structure building within the last ten (10) years, with a value of 
at least NRs 186 Million excluding VAT that have been successfully or are substantially 
completed and that are similar to the proposed works.  

c) Participation as Prime contractor in one or more RCC frame structure institutional buildings 
contract completed within the original contract period prior to the applications submission 
deadline within the last ten (10) years, with a cumulative value of at least NRs 186 Million 
excluding VAT. 

3. Under the Single Stage, Two Envelope Procedure, Bidders are required to submit 
simultaneously two separate sealed envelopes, one containing (i) the Technical Bid and the 
other (ii) the Price Bid, both in turn enclosed in one sealed envelope as per the provision of 
ITB 21 of the Bidding Document.  

4. Eligible Bidders may obtain further information and inspect the Bidding Documents at the office 
of MBUST, Telephone no. 9840088016 and 9849848053, email: info@mbust.edu.np or may 
visit PPMO e-GP system www.bolpatra.gov.np/egp and www.mbustb.org. 

5. A complete set of Bidding Documents may be downloaded from PPMO’s e-GP system 
www.bolpatra.gov.np/egp. Bidders, submitting their bids electronically, should deposit the non-
refundable cost of bidding document NRs. 20,000.00 in the account as specified below  

Name of the Bank : Nepal Bank Limited, Gabahal, Lalitpur. 
Name of Office : Madan Bhandari University of Science and Technology  
Office Account no.  : 01800106701870000001 

6. Pre-bid meeting shall be held at MBUST at 12:00 hours, 21 August, 2023. 

7. Electronic bids must be submitted to the office Madan Bhandari University of Science and 
Technology through PPMO’s e-GP system www.bolpatra.gov.np/egp on or before 13:00 hours 



on 4 September, 2023 (2080/5/18). Bids received after this deadline will be rejected.  

8. The bids will be opened in the presence of Bidders' representatives who choose to attend at 14:00 
hours on 4 September, 2023 (2080/5/18), at the office of MBUST. Bids must be valid for a 
period of 120 (one hundred twenty) days (i.e. 4 January 2024) after bid opening and must be 
accompanied by a scanned copy of the bid security in pdf format amounting to a minimum of 
NRs. 6.5 Million. which shall be valid for 30 days beyond the validity period of the bid (i.e. 4 
February 2024) 

9. If the last date of purchasing and /or submission falls on a government holiday, then the next 
working day shall be considered as the last date. In such case the validity period of the bid and 
bid security shall remain the same as specified for the original last date of bid submission. 
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Section I: Instructions to Bidders 

A. General 

1. Scope of Bid 1.1 In connection with the Invitation for Bids indicated in the Bid Data Sheet (BDS), 
the Employer, as indicated in the BDS, issues this Bidding Document for the 
procurement of Works as specified in Section VI (Works Requirements). The 
name, identification, and number of lots (contracts) of the National 
Competitive Bidding (NCB) are provided in the BDS. 

1.2  Throughout this Bidding Document:  
 (a)the term “in writing” means communicated in written form  and delivered 

against receipt;  
(b)  except  where  the  context  requires  otherwise,  words indicating the 

singular also include the plural and words indicating the plural also include 
the singular; and  

       (c)  “day” means calendar day. 

2. Source of Funds 

 

 

2.1 GoN Funded: In accordance with its annual program and budget, approved by the 
GoN, the implementing agency indicated in the BDS plans to apply a portion of 
the allocated budget to eligible payments under the contract(s) for which this 
Bidding Document is issued. 

         Or     

Public Entities' own Resource Funded: In accordance with its annual program 
and budget, approved by the public entity, the implementing agency indicated 
in the BDS plans to apply a portion of the allocated budget to eligible payments 
under the contract(s) for which this Bidding Document is issued. 

Or 

   DP Funded: The GoN has applied for or received financing (hereinafter 
called   “funds”) from the Development Partner (hereinafter called “the DP”) 
indicated   in the BDS toward the cost of the project named in the BDS. The 
GoN intends to   apply a portion of the funds to eligible payments under the 
contract(s) for which this   Bidding Document is issued. 

2.2  DP Funded: Payment by the DP will be made only at the request of the GoN and 
upon approval by the DP in accordance with the terms and conditions of the 
financing agreement between the GoN and the DP (hereinafter called the 
“Loan/Grant Agreement”), and will be subject in all respects to the terms and 
conditions of that Loan/Grant Agreement. No party other than the GoN shall 
derive any rights from the Loan Agreement or have any claim to the funds. 

3. Fraud and Corruption 3.1 Procuring Entities as well as Bidders, suppliers and contractors and their sub-
contractors shall adhere to the highest standard of ethics during the 
procurement and execution of such contracts. In pursuance of this:; 

 

(a) the Employer adopts, for the purposes of this provision, the terms as 
defined  below: 

(i)    “corrupt   practice”   means   the   offering,   giving, receiving, or 
soliciting, directly or indirectly, anything of value to influence improperly 
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the actions of another party; 
 
(ii)   “fraudulent  practice”  means  any  act  or  omission, including  a  
misrepresentation,  that  knowingly  or recklessly misleads, or attempts 
to mislead, a party to obtain a financial or other benefit or to avoid 
an obligation; 
 
(iii)  “coercive practice” means impairing or harming, or threatening to 
impair or harm, directly or indirectly, any party or the property of the 
party to influence improperly the actions of a party; 
 
(iv) “collusive practice” means an arrangement between two or more 
parties designed to achieve an improper purpose, including influencing 
improperly the actions of another party. 
 
v)  “obstructive practice” means (a) deliberately destroying, falsifying, 
altering, or concealing of evidence material to an investigation; (b) 
making false statements to investigators in order to materially impede an 
investigation; (c) failing to comply with requests to provide information, 
documents, or records in connection with an investigation; (d) 
threatening, harassing, or intimidating any party to prevent it from 
disclosing its knowledge of matters relevant to the investigation or from 
pursuing the investigation; or (e) materially impeding GoN/DP’s 
contractual rights of audit or access to information; and 
  
vi) “integrity violation” is any act which violates Anticorruption Policy, 
including (i) to (v) above and the following: abuse, conflict of interest, 
violations of GoN/DP sanctions, retaliation against whistleblowers or 
witnesses, and other violations of Anticorruption Policy, including failure 
to adhere to the highest ethical standard. 
 

(b)   the Employer will  reject  a proposal for award  if  it  determines  that  the  
Bidder recommended for award has, directly or through an agent, engaged in 
corrupt, fraudulent, collusive, coercive, or obstructive practices or other 
integrity violations in competing for the contract; 

(c) DP will cancel the portion of the financing allocated to a contract if it 
determines at any time that representative(s) of the GoN/or of a beneficiary 
of DP-financing engaged in corrupt, fraudulent, collusive, or coercive 
practices or other integrity violations during the procurement or the execution 
of that contract, without the GoN having taken timely and appropriate 
action satisfactory to DP to remedy the situation. 

(d)  DP will impose remedial actions on a firm or an individual, at any time, in 
accordance with DP's Anticorruption Policy and related Guidelines (as 
amended from time to time), including declaring ineligible, either indefinitely 
or for a stated period of time, to participate in DP-financed, -administered, or 
-supported activities or to benefit from an DP-financed, -administered, or -
supported contract, financially or otherwise, if it at any time determines that 
the firm or individual has, directly or through an agent, engaged in corrupt, 
fraudulent, collusive, coercive, or obstructive practices or other integrity 
violations; and  



(e) The Contractor shall permit the GoN/DP to inspect the Contractor’s 
accounts and records relating to the performance of the Contractor and to have 
them audited by auditors appointed by the GoN /DP, if so required by the 
GoN/DP. 

3.2 The  Bidder  shall  not  carry  out  or  cause  to  carry  out  the following acts 
with an intention to influence the implementation  
of the procurement process or the procurement agreement :  

(a) give   or   propose   improper   inducement directly or indirectly,  
(b) distortion or misrepresentation of facts,  
(c) engaging in corrupt or fraudulent practice or involving in such act,  
(d) interference in participation of other competing bidders,  
(e) coercion  or  threatening  directly  or  indirectly  to cause harm to the 

person or the property of any person to be involved in the procurement 
proceedings,  

(f) collusive practice among bidders before or after submission of bids for 
distribution of works among bidders or fixing artificial/uncompetitive  bid  
price  with  an  intention  to deprive the Employer the benefit of open 
competitive bid price,  

(g) Contacting the Employer with an intention to influence the Employer 
with regards to the bids or interference of any kind in examination and 
evaluation of the bids during the period from the time of opening of the 
bids until the notification of award of contract. 

3.3  PPMO, on the recommendation of the Procuring Entity may blacklist a Bidder 
for a period of one (1) to three (3) years for its conduct including on the following 
grounds and seriousness of the act committed by the bidder: 

(a) if convicted by a court of law in a criminal offence which disqualifies the 
Bidder from participating in the contract,  

(b)  if it is established that the contract agreement signed by the Bidder was based 
on false or misrepresentation of Bidder’s qualification information,  

(c)if it at any time determines that the firm has, directly or through an agent, 
engaged in corrupt, fraudulent, collusive, coercive,  or obstructive  practices in 
competing   for, or in  executing,  a GoN/DP-financed contract. 

(d)  if the Successful Bidder fails to sign the Contract. 
(e) if the bidder fails to inform about  the saturation of maximum number of 

contracts as per ITB 4.10. 

3.4  A bidder declared blacklisted and ineligible by the GoN, Public Procurement 
Monitoring Office (PPMO) and/or the DP in case of DP funded project, may be 
ineligible to bid for a contract during the period of time determined by the GoN, 
PPMO and/or the DP.  

3.5   In case of a natural person or firm/institution/company which is already declared 
blacklisted and ineligible by the GoN, any other new or existing 
firm/institution/company owned partially or fully by such Natural person or 
Owner or Board of director of blacklisted firm/institution/company; shall not be 
eligible bidder. 

3.6 Furthermore, Bidders shall be aware of the provisions of GCC (GCC 28.3 and 
72.3(j). 
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4. Eligible Bidders 4.1 A Bidder may be a natural person, private entity, or government owned entity 
subject to ITB 4.5 or any combination of them in the form of a Joint Venture (JV) 
under an existing agreement, or with the intent to constitute a legally-enforceable 
joint venture. In the case of a JV: 

(a) all partners shall be jointly and severally liable for the execution of the 
Contract in accordance with the Contract terms. Maximum number of JV 
shall be as specified in the BDS and 

 (b) the JV shall nominate a Representative who shall have the authority to 
conduct all business for and on behalf of any and all the parties of the JV 
during the bidding process and, in the event the JV is awarded the 
Contract, during Contract execution. 

4.2 A Bidder, and all parties constituting the Bidder, shall have the nationality of an 
eligible country, in accordance with Section V (Eligible Countries). A Bidder 
shall be deemed to have the nationality of a country if the Bidder is a citizen or is 
constituted, or incorporated, and operates in conformity with the provisions of 
the laws of that country. This criterion shall also apply to the determination of the 
nationality of proposed sub-contractors or suppliers for any part of the Contract 
including related services. 

4.3 A Bidder shall not have a conflict of interest. A Bidder found to have a conflict of 
interest shall be disqualified. A Bidder may be considered to be in a conflict of 
interest with one or more parties in this bidding process, if any of, including but not 
limited to, the following apply: 

(a) they have controlling shareholders in common; or 

(b) they receive or have received any direct or indirect subsidy from any of them; 
or 

(c) they have the same legal representative for purposes of this bid; or  

(d) they have a relationship with each other, directly or through common third 
parties, that puts them in a position to have access to material information 
about or improperly influence  the Bid of another Bidder, or influence the 
decisions of the Employer regarding this bidding process; or  

(e)  a Bidder participates in more than one bid in this bidding process  either 
individually or as a partner in a joint venture. This will result in the 
disqualification of all Bids in which it is involved.  However, subject to any 
finding of a conflict of interest in terms of ITB 4.3 (a)-(d) above, this does not 
limit the participation  of the same subcontractor in more than one bid; or  

(f)  a Bidder or any of its affiliated entity, participated as a consultant in the 
preparation of the design or technical specifications of the works that are  the 
subject of the Bid; or  

(g)  a Bidder was affiliated with a firm  or entity that has been hired (or is proposed to 
be hired) by the Employer as Engineer for the Contract.  

(h) a Bidder that has a close business or family relationship with a professional 
staff of the Procuring Entity.  

4.4 A firm that is under a declaration of ineligibility by the GoN in accordance 



with ITB 3, at the date of the deadline for bid submission or thereafter, shall be 
disqualified. A firm shall not be eligible to participate in any procurement 
activities under an DP-financed, -administered, or -supported project while 
under temporary suspension or debarment by DP pursuant to the DP's 
Anticorruption Policy (see ITB 3), whether such debarment was directly 
imposed by the DP, or enforced by other DPs pursuant to the Agreement for 
Mutual Enforcement of Debarment Decisions. A bid from a temporary 
suspended or debarred firm will be rejected. 

4.5 Enterprises owned by Government shall be eligible only if they can establish that 
they are legally and financially autonomous and operate under commercial 
law, and that they are not a dependent agency of the GoN.  

4.6 Bidders shall provide such evidence of their continued eligibility satisfactory to the 
Employer, as the Employer shall reasonably request. 

4.7 Firms shall be excluded in any of the cases, if  

(a) by an act of compliance with a decision of the United Nations Security 
Council taken under Chapter VII of the Charter of the United Nations, 
Nepal prohibits any import of goods or Contracting of works or services 
from that country or any payments to persons or entities in that country. 
Where Nepal prohibits payments to a particular firm or for particular 
goods by such an act of compliance, that firm may be excluded; 

(b) DP  Funded:  as  a  matter  of  law  or  official regulation, Nepal prohibits 
commercial relations with that country, provided that the DP is satisfied 
that such exclusion does not preclude effective competition for the supply of 
goods or related services required;  

(c) DP Funded: a firm sanctioned or temporarily suspended by the DP in 
relation to their guidelines or appropriate provisions on preventing and 
combating fraud and corruption in projects financed by them. 

4.8 In case a prequalification process has been conducted prior to the bidding 
process, this bidding is open only to prequalified Bidders. 

4.9 Maximum number of running contracts that a Bidder, and all parties constituting 
the Bidder can have shall be as specified in BDS. The bidders shall be considered 
ineligible if number of running contracts exceeds the number as specified. 

4.10 For the purpose of ITB 4.9 above, the bidder shall declare that the bidder, and all 
parties constituting the Bidder have not running contracts more than the number 
as specified in BDS. If the bidder, and all parties constituting the Bidder has 
participated in bidding processes of many public entities and during that period 
the maximum number of contracts as specified saturates due to issuance of letters 
of acceptance by a particular public entity, the bidder shall inform in written to all 
other concerned public entities, where the bidder have participated in bidding 
process, within three days of issuance of last letter of acceptance that saturates the 
maximum number of contracts as specified.   

5. Eligible Materials, 
Equipment and 
Services 

 

5.1 The materials, equipment and services to be supplied under the Contract shall 
have their origin in any source countries as defined in accordance with Section 
V (Eligible Countries) and all expenditures under the Contract will be limited to 
such materials, equipment, and services. At the Employer’s request, Bidders 
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may be required to provide evidence of the origin of materials, equipment and 
services. 

5.2 For purposes of ITB 5.1 above, “origin” means the place where the materials and 
equipment are mined, grown, produced or manufactured, and from which the 
services are provided. Materials   and   equipment   are   produced   when,   
through manufacturing, processing, or substantial or major assembling of 
components, a commercially recognized product results that differs substantially 
in its basic characteristics or in purpose or utility from its components. 

B. Contents of Bidding Documents 

6. Sections of Bidding 
Document 

 

6.1  The Bidding Document consist of Parts I, II, and III, which include all the 
Sections indicated below, and should be read in conjunction with any Addenda 
issued in accordance with ITB 8. 

PART I  Bidding Procedures 
Section I Instructions to Bidders (ITB) 
Section II Bid Data Sheet (BDS) 
Section III Evaluation and Qualification Criteria (EQC) 
Section IV    Bidding Forms (BDF) 
Section V Eligible Countries 

PART II Requirements 
Section VI     Works Requirements (WRQ) 
Section VII    Bill of Quantities (BOQ)  

PART III Conditions of Contract and Contract Forms  
Section VIII   General Conditions of Contract (GCC) 
Section IX Special Conditions of Contract (SCC)  
Section X    Contract Forms (COF) 

6.2 The Invitation for Bids issued by the Employer is not part of the Bidding 
Document. 

6.3 The Employer is not responsible for the completeness of the Bidding 
Document and their Addenda, if they were not obtained directly from the source 
stated by the Employer in the Invitation for Bids. 

6.4 The Bidder is expected to examine all instructions, forms, terms, and 
specifications in the Bidding Document and to furnish with its bid all 
information and documentation as is required by the Bidding Documents. 
Failure to furnish all information or documentation required by the Bidding 
Document may result in the rejection of the bid. 

7. Clarification of 
Bidding Document, 
Site Visit, Pre-Bid 
Meeting 

7.1 A prospective Bidder requiring any clarification of the Bidding Document shall 
contact the Employer in writing at the Employer’s address indicated in BDS or 
raise any question or curiosity during the pre-bid meeting if provided for in 
accordance with ITB 7.4.The Employer will respond in writing to any request 
for clarification, provided that such request is received within the period as 
mentioned in ITB 7.5. The Employer shall forward copies of its response to all 
Bidders who have acquired the Bidding Document in accordance with ITB 6.3, 
including a description of the inquiry but without identifying its source. Should 
the Employer deem it necessary to amend the Bidding Document as a result of a 
request for clarification, it shall do so following the procedure under ITB 8 and 



ITB 22.2. 

7.2 The  Bidder  is  advised  to  visit  and  examine  the  Site  of Works and its 
surroundings and obtain for itself, on its own risk and responsibility, all 
information that may be necessary for preparing the bid and entering into a 
Contract for construction of the Works. The costs of visiting the Site shall be at the 
Bidder’s own expense. 

7.3 The Bidder and any of its personnel or agents will be granted permission by 
the Employer to enter upon its premises and lands for the purpose of such 
visit, but only upon the express condition that the Bidder, its personnel, and 
agents will release and indemnify the Employer and its personnel and agents from 
and against all liability in respect thereof, and will be responsible for death or 
personal injury, loss of or damage to property, and any other loss, damage, costs, 
and expenses incurred as a result of the inspection. 

7.4 The Bidder’s designated representative is invited to attend a pre-bid meeting, if 
provided for in the BDS. The purpose of the meeting will be to clarify issues and 
to answer questions on any matter that may be raised at that stage. 

7.5 The Bidder is requested, to submit any questions in writing, to reach the 
Employer as mentioned in BDS. 

7.6 Minutes  of  the  pre-bid  meeting,  including  the  text  of  the questions  raised,  
without  identifying  the  source,  and  the responses given, together with any 
responses prepared after the meeting, will be transmitted promptly to all Bidders 
who have acquired the Bidding Document in accordance with ITB 6.3. Any 
modification to the Bidding Document that may become necessary as a result of 
the pre-bid meeting shall be made by the Employer exclusively through the 
issue of an addendum pursuant to ITB 8 and not through the minutes of the pre-
bid meeting. 

7.7 Nonattendance at the pre-bid meeting will not be a cause for disqualification of 
a Bidder. 

8. Amendment of  
Bidding Document 

8.1 At any time prior to the deadline for submission of bids, the Employer may 
amend the Bidding Document by issuing agenda. 

8.2 Any addendum issued shall be part of the Bidding Document and shall be 
communicated in writing to all who have obtained the Bidding Document from 
the Employer in accordance with ITB 6.3. 

8.3 To give prospective Bidders reasonable time in which to take an addendum into 
account in preparing their Bids, the Employer may, at its discretion, extend the 
deadline for the submission of Bids, pursuant to ITB 22.2. However, the time 
available to submit bids shall not be less than five (5) days since amendment in 
bidding document. 

C. Preparation of Bids 

9. Cost of Bidding 9.1 The Bidder shall bear all costs associated with the preparation and submission of 
its Bid, and the Employer shall in no case be responsible or liable for those costs, 
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regardless of the conduct or outcome of the bidding process. 

10.  Language of Bid 10.1 The Bid, as well as all correspondence and documents relating to the bid 
exchanged by the Bidder and the Employer, shall be written in the language 
specified in the BDS. Supporting documents and printed literature that are part of 
the Bid may be in another language provided they are accompanied by an accurate 
translation of the relevant passages in the language specified in the BDS, in 
which case, for purposes of interpretation of the Bid, such translation shall 
govern.  

11. Documents 
Comprising the Bid 

11.1 The Bid shall comprise two envelopes submitted simultaneously, one called 
the Technical Bid containing the documents listed in ITB 11.2 and the other the 
Price Bid containing the documents listed in ITB 11.3, both envelopes enclosed 
together in an outer single envelope. 

11.2  The Technical Bid shall comprise the following: 

(a)  Letter of Technical Bid; 

(b)  Bid Security in accordance with ITB 19; 

(c) alternative Technical Bid, at Bidder’s option and if permissible, in 
accordance with ITB 13; 

(d) written confirmation authorizing the signatory of the Bid to commit the 
Bidder, in accordance with ITB 20.2; 

(e) documentary evidence in accordance with ITB 17, establishing the 
Bidder’s qualifications to perform the contract;  

(f)  Technical Proposal in accordance with ITB 16; 

(g) Bids submitted by a Joint Venture shall include a copy of the Joint 
Venture Agreement entered into by all partners. Alternatively, a Letter 
of Intent to execute a Joint Venture Agreement in the event of a 
successful Bid shall be signed by all partners and submitted with the 
Bid, together with a copy of the proposed agreement. The Joint 
Venture agreement, or letter of intent to enter into a Joint Venture 
including a draft agreement shall indicate at least the parts of the 
Works to be executed by the respective partners; and  

(h)   Any other required documents, which is not against the provision of 
Procurement Act/Regulation/Directives and Standard Bidding 
Document issued by PPMO as specified in the BDS. 

11.3  The Price Bid shall comprise the following: 

(a) Letter of Price Bid; 

(b) completed Bill of Quantities(BoQ), in accordance with ITB 12 and ITB 
14, or as stipulated in the BDS; 

(c) alternative price Bids, at Bidder’s option and if permissible, in 
accordance with ITB 13; 

(d) Any other document required in the BDS. 

11.4 The Bidder is solely responsible for the authenticity of the submitted 
documents.  

11.5 The Technical Bid shall not include any financial information related to the 



Price Bid. A Technical Bid containing such material financial information 
shall be declared non-responsive. 

12. Letter of Bid and 
Schedules 

12.1 The Letters of Technical Bid and Price Bid, Schedules, and all documents listed 
under ITB 11, shall be prepared using the relevant forms in Section IV (Bidding 
Forms) and in Section VII (Bill of Quantities). The forms must be completed 
without any alterations to the text, and no substitutes shall be accepted. All blank 
spaces shall be filled in with the information requested. 

13.  Alternative Bids 13.1 Unless otherwise specified in the BDS, alternative bids shall not be considered. 

13.2 When alternative times for completion are explicitly invited, a statement to that 
effect will be included in the BDS, as will the method of evaluating different 
times for completion. 

13.3 When specified in the BDS pursuant to ITB 13.1, and subject to ITB 13.4 below, 
Bidders wishing to offer technical alternatives to the requirements of the Bidding 
Document must first price the Employer’s design as described in the Bidding 
Document and shall further provide all information necessary for a complete 
evaluation of the alternative by the Employer, including drawings, design 
calculations, technical  specifications, breakdown of prices, and proposed 
construction  methodology and other relevant details. Only the technical 
alternatives, if any, of the lowest evaluated Bidder conforming to the basic 
technical requirements shall be considered by the Employer. 

13.4 When specified in the BDS, Bidders are permitted to submit alternative 
technical solutions for specified parts of the Works. Such parts will be identified 
in the BDS and described in Section VI (Works Requirements). The method for 
their evaluation will be stipulated in Section III (Evaluation and Qualification 
Criteria). 

14. Bid Prices and 
Discounts 

14.1 The prices and discounts quoted by the Bidder in the Letter of Price Bid and 
in the Schedules shall conform to the requirements specified below.  

14.2 The Bidder  shall  submit  a  bid  for  the  whole  of  the  works described in 
ITB  1.1 by filling in prices for all items of the Works, as identified in 
Section VII (Bill of Quantities). In case of Unit Rate Contracts, the Bidder shall 
fill in rates and prices for all items of the Works described in the Bill of 
Quantities. Items against which no rate or price is entered by the Bidder will not 
be paid for by the Employer when executed and shall be deemed covered by the 
rates for other items and prices in the Bill of Quantities. 

14.3 The price to be quoted in the Letter of Price Bid shall be the total price of the Bid, 
excluding any discounts offered. Absence of the total price in the Letter of Price 
Bid or the Bid Price in the Bill of Quantities shall result in rejection of the Bid. 

14.4 The Bidder shall quote any discounts and the methodology for their application 
in the Letter of Price Bid, in accordance with ITB 12.1. 

14.5 If so indicated in ITB 1.1 and ITB 35.4, bids are invited for individual Contracts or 
for any combination of Contracts (packages). Bidders wishing to offer any price 
reduction for the award of more than one Contract shall specify in their bid the 
price reductions applicable to each package, or alternatively, to individual 



 
Bidding Documents for the Construction of Graduate Program Building III| 18 

 

 
 
 

Contracts within the package. Price reductions or discounts shall be submitted in 
accordance with ITB 14.4, provided the Bids for all Contracts are submitted 
and opened at the same time. 

14.6 Unless otherwise provided in the BDS and the Conditions of Contract, the 
prices quoted by the Bidder shall be fixed. If the prices quoted by the Bidder are 
subject to adjustment during the performance of the Contract in accordance with 
the provisions of the Conditions of Contract, the Bidder shall furnish the indices 
and weightings for the price adjustment formulae in the Table of Adjustment 
Data in Section IV (Bidding Forms) and the Employer may require the Bidder 
to justify its proposed indices and weightings.   

14.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or 
for any other cause, as of the date 30 days prior to the deadline for 
submission of bids, shall be included in the rates and prices and the total bid 
price submitted by the Bidder. 

15.  Currency of Bid 
and Payment 

15.1 The currency  of  the  bid  and  payment  shall  be  in  Nepalese Rupees. 

16. Documents 
Comprising the 
Technical Proposal 

16.1 The Bidder  shall  furnish  a  Technical  Proposal  including  a statement  of  
work  methods,  equipment,  personnel,  schedule and any other information as 
stipulated in Section IV (Bidding Forms),  in  sufficient  detail  to  demonstrate  
the  adequacy  of the Bidders’ proposal to meet the work requirements and 
the completion time. 

17.  Documents 
Establishing the 
Qualifications of the 
Bidder 

17.1 To establish its qualifications to perform the Contract in accordance with 
Section III (Evaluation and Qualification Criteria) the Bidder shall provide the 
information requested in the corresponding information sheets included in 
Section IV (Bidding Forms). 

18.  Period of Validity 
of Bids 

18.1 Bids shall remain valid for the period specified in the BDS after the bid 
submission deadline date prescribed by the Employer. If the prescribed bid 
submission deadline date falls on a government holiday, then the next working 
day shall be considered as the bid submission deadline date. In such case the 
validity period of the bids shall be considered from the original bid submission 
deadline date. A bid valid for a shorter period shall be rejected by the Employer 
as nonresponsive.  

18.2 In exceptional  circumstances,  prior  to  the  expiration  of  the bid  validity  
period,  the  Employer  may  request  Bidders  to extend the period of validity 
of their Bids. The request and the responses shall be made in writing. If a bid 
security is requested in accordance with ITB 19, it shall also be extended 30 
days beyond the deadline of the extended validity period. A Bidder may 
refuse the request without forfeiting its bid security. A Bidder granting the 
request shall not be required or permitted to modify its Bid and to include any 
additional conditions against the provisions specified in Bid Documents. 

19.  Bid Security 19.1 The Bidder shall furnish as part of its bid, in original form, a bid security as 
specified in the BDS. In case of e-submission of bid, the Bidder shall upload 



scanned copy of Bid security letter at the time of electronic submission of the 
bid. The Bidder accepts that the scanned copy of the Bid security shall, for all 
purposes, be equal to the original. The details of original Bid Security and the 
scanned copy submitted with e-bid should be the same otherwise the bid shall be 
non-responsive. 

19.2 The bid security shall be, at the Bidder’s option, in any of the following forms:  

(a)   an unconditional bank guarantee from Commercial Bank or Financial 
Institution eligible to issue Bank Guarantee as per prevailing Law or; 

(b)   a cash deposit voucher in the Employer's Account as specified in BDS.  

In the case of a bank guarantee, the bid security shall be submitted  
either using the Bid Security Form included in Section IV (Bidding  
Forms) or in another Form acceptable to the employer. The form must include the 
complete name of the Bidder. The bid security shall be valid for minimum thirty (30) 
days beyond the original validity period of the bid, or beyond any period of extension if 
requested under ITB 18.2.  

19.3 The bid security issued by any foreign Bank outside Nepal must be counter 
guaranteed by Commercial Bank or Financial Institution eligible to issue 
Bank Guarantee as per prevailing Law in Nepal.  

19.4 Any bid not accompanied by an enforceable and substantially compliant bid 
security shall be rejected by the Employer as nonresponsive. In case of e- 
Submission, if the scanned copy of an acceptable Bid Security letter is not 
uploaded with the electronic Bid then Bid shall be rejected. 

19.5 The bid security of unsuccessful Bidders shall be returned within three days, once 
the successful Bidder’s furnishing of the required performance security and 
signing of  the Contract Agreement pursuant to ITB  40.1 and 41.1 

19.6 The bid security shall be forfeited if:  

GoN funded :  

(a) a Bidder requests for withdrawal or modification of its bid, except as 
provided in ITB 18.2: 

(i) during the period of bid validity specified by the Bidder on the Letter of 
Technical Bid and Price Bid, in case of electronic submission; 

(ii) from the period twenty-four hours prior to bid submission deadline up to 
the period of bid validity specified by the Bidder on the Letter of Technical Bid 
and Price Bid, in case of hard copy submission. 

(b)a Bidder changes the prices or substance of the bid while providing information 
pursuant to clause  27.1; 

(c)  a Bidder involves in fraud and corruption pursuant to clause  3.1; 

(d) the successful Bidder fails to:  

(i)  furnish a performance security in accordance with ITB 40.1;  

(ii)  sign the Contract in accordance with ITB 41.1; or 
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(iii)  accept the correction of arithmetical errors pursuant to clause 33.1 

DP funded: 

The bid security shall be forfeited  

(a) if a Bidder withdraws its bid during the period of bid validity specified by 
the Bidder on the Letters of Technical Bid and Price Bid, except as 
provided in ITB 18.2; or 

(b) if the successful Bidder fails to  

(i) furnish a performance security in accordance with ITB 40.1; or  

(ii) sign the Contract in accordance with ITB 41.1;  

(iii) accept arithmetical corrections in accordance with ITB 33.1; 

19.7 The Bid Security of a Joint Venture shall be in the name of the Joint Venture 
that submits the bid. If the Joint Venture has not been legally constituted at the 
time of bidding, the Bid Security shall be in the names of all future partners as 
named in the letter of intent mentioned in ITB 4.1. 

20.  Format and Signing 
of Bid 

20.1 The Bidder shall prepare one original set of the Technical Bid and one original 
of the Price Bid comprising the Bid as described in ITB 11 and clearly mark it 
“ORIGINAL – TECHNICAL BID” and “ORIGINAL – PRICE BID.” 
Alternative bids, if permitted in accordance with ITB 13, shall be clearly marked 
“ALTERNATIVE”. In addition, the Bidder shall submit copies of the bid in the 
number specified in the BDS, and clearly mark each of them “COPY.” In the 
event of any discrepancy between the original and the copies, the original shall 
prevail.  

In case  of  e-submission  of  bid,  the  Bidder  shall   submit  his  bid electronically  
in  PDF or web forms  files  as  specified  in  ITB  Clause  21.1(b). 

20.2 The original and all copies of the bid shall be typed or written in indelible ink and 
shall be signed by a person duly authorized to sign on behalf of the Bidder. This 
authorization shall consist of a written confirmation as specified in the BDS and 
shall be attached to the bid. The name and position held by each person signing 
the authorization must be typed or printed below the signature. All pages of 
the bid, except for un amended printed literature, shall be signed or initialed by 
the person signing the bid. 

20.3 Any amendments such as interlineations, erasures, or overwriting shall be valid 
only if they are signed or initialed by the person signing the bid. 

D. Submission and Opening of Bids 

21. Sealing and 
Marking of Bids 

21.1 Unless otherwise specified in BDS, Bidders shall submit their bids by electronic 
or by mail/by hand/by courier.  Procedures for submission, sealing and marking 
are as follows: 

(a) Bidders submitting bids by mail, by hand or by courier  

shall enclose the original  of the Technical Bid, and the original of the 
Price Bid and each copy of the Technical Bid and Price Bid, including 



alternative bids, if permitted in accordance with ITB 13, in separate sealed 
envelopes, duly marking the envelopes as “ORIGINAL TECHNICAL 
BID”, “ORIGINAL – PRICE BID”, “ALTERNATIVE” and “COPY No. 
– TECHNICAL BID” and “COPY NO. PRICE BID” These envelopes 
containing the original and the copies shall then be enclosed in one single 
envelope.  

(b)  Bidders submitting Bids electronically shall follow the electronic bid 
submission procedure specified in this clause. 

i. The bidder is required to register in the e-GP system 
https://www.bolpatra.gov.np/egp following the procedure 
specified in e-GP guideline. 

ii. Interested bidders may either purchase the bidding document from 
the Employer's office as specified in the Invitation for Bid (IFB) 
or bidders may download the IFB and bidding document from 
e-GP system. 

iii. The registered bidders need to maintain their profile data required 
during preparation of bids.  

iv. In order to submit their bids, the cost of the bidding document can 
be deposited as specified in IFB. In addition, electronic scanned 
copy (.pdf format) of the bank deposit voucher/cash receipt 
should also be submitted along with the technical bid. 

v. The bidder can prepare their technical and price bids using data 
and documents maintained in bidder’s profile and forms/format 
provided in bidding document by Employer. The bidder may 
submit bids as a single entity or as a joint venture. The bidder 
submitting bid in joint venture shall have to upload joint 
venture agreement along with partner(s) Bolpatra ID provided 
during bidder’s registration. 

vi. Bidders (all partners in case of JV) should update their profile 
data and documents required during preparation and submission 
of their technical bids. 

vii. In case of bid submission in JV, the consent of the partners shall 
be obtained through the confirmation link sent to the registered 
email address and the partners shall have to acknowledge their 
confirmation. 

The required forms and documents shall be part of technical bids. 
No. Document Requirement Remarks 

1. Letter of Technical Bid Mandatory PDF 

2. Bid Security/Bank 
Guarantee 

Mandatory PDF 

3. Company registration 
Certificate 

Mandatory PDF 

4. VAT registration 
Certificate 

Mandatory  (for 
domestic 
bidders only)  

PDF 

5. Business Registration 
Certificate 

Mandatory PDF 

6. Tax Clearance 
Certificate/Tax return 

Mandatory  (for 
domestic 

PDF 
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submission 
evidence/evidence of 
time extension 

bidders only) 

7. Power of Attorney of 
Bid signatory 

Mandatory PDF 

8. Bank Voucher for cost of 
bid document 

Mandatory PDF 

9. Joint venture agreement Mandatory in case 
of 
JV Bids Only 

PDF 

10. Qualification Documents   Mandatory Using profile data(financial 
details, contract details etc.) and 
Technical Proposal 

11. Additional documents]  
specified in ITB 11.2 (h) 

Mandatory (If 
any) 

PDF 

 
The required forms and documents shall be part of price bids. 

No. Document Requirement Remarks 

1. Letter of Price Bid Mandatory PDF 

2. Completed Bill of Quantities (BoQ) Mandatory Online Forms 

3. Price Adjustment Table  Mandatory (If 
applicable) 

Online Forms 

4. Additional Documents specified in 
ITB 11.3 (d) 

Mandatory (If 
any) 

PDF 

Note:   

a) The documents specified as “Mandatory” should be included in e-
submission and non-submission of the documents shall be considered as 
non-responsive bid.  

b) Bidders (all partners in case of JV) should verify/update their profile 
documents as appropriate for the specific bid before submitting their bid 
electronically. 

viii. After providing all the details and documents, two separate bid response 
documents i.e technical bids and price bids will be generated from the 
system. Bidders are advised to download and verify the response 
documents prior to bid submission. 

ix. For verifying the authentic user, the system will send one time password 
(OTP) in the registered e-mail address of the bidder. System will validate 
the OTP and allow bidder to submit their bid. 

x. Electronically submitted bids can be modified and/or withdrawn through 
system. The bidder may modify their bids multiple times online within bid 
submission date and time specified in e-GP system. Once a Bid is 
withdrawn, bidder won’t be able to submit another bid response for the 
same bid. 

xi. The Bidder / Bid shall meet the following requirements and conditions for 
e-submission of bids; 
aa) The e-submitted bids must be readable through PDF reader. 
bb) The facility for submission of bid electronically through e-submission 

is to promote transparency, non-discrimination, equality of access, and 



open competition in the bidding process. The Bidders are fully 
responsible to use the e- submission facility properly in e-GP system 
as per specified procedures and in no case the Employer shall be held 
liable for Bidder's inability to use this facility. 

cc) When a bidder submits electronic bid through the PPMO e-GP portal, 
it is assumed that the bidder has prepared the bid by studying and 
examining the complete set of the Bidding documents including 
specifications, drawings and conditions of contract. 

21.2. The inner and outer envelopes shall: 

(aa) bear the name and address of the Bidder; 

(bb) be addressed to the Employer as provided in BDS 22.1; 

(cc) bear  the  specific  identification  of  this  bidding  process indicated 
in BDS 1.1; and 

21.3 The outer envelope and the inner envelope containing Technical Proposal shall 
bear a warning not to open before the time and date for the opening of Technical Bid 
in accordance with ITB 25.1. 

21.4  The inner envelope containing the Price Bid shall bear a warning not to open 
until advised by the Employer in accordance with ITB 25.7 

21.5 If all envelopes are not sealed and marked as required, the Employer will 
assume no responsibility for the misplacement or premature opening of the bid. 

22.  Deadline for 
Submission of Bids 

 

22.1 Bids must be received by the Employer at the address and no later than the 
date and time indicated in the BDS. 

In case of e-submission, the standard time for e-submission is Nepal Standard 
Time as set out in the server. The e-procurement system will accept the e-
submission of bid from the date of publishing of notice and will automatically 
not allow the e-submission of bid after the deadline for submission of bid. 

22.2 The Employer may, at its discretion, extend the deadline for the submission 
of bids by amending the Bidding Document in accordance with ITB 8, in which 
case all rights and obligations of the Employer and Bidders previously subject to 
the deadline shall thereafter be subject to the deadline as extended. 

23.  Late Bids 23.1 The Employer shall not consider any bid that arrives after the deadline for 
submission of bids, in accordance with ITB 22. Any bid received by the 
Employer after the deadline for submission of bids shall be declared late, rejected, 
and returned unopened to the Bidder. 

24.  Withdrawal, and 
Modification of Bids 

 

24.1 A Bidder may withdraw, or modify its bid- Technical or Price - after it has 
been submitted either in hard copy or by e-submission. Once a Bid is 
withdrawn, bidder shall not be able to submit another bid for this bidding 
process. Procedures for withdrawal or modification of  submitted bids are as 
follows: 

(i) Bids submitted in Hard Copy 
GoN Funded:  

     a) Bidders may withdraw or modify its bids by sending a written notice in a 
sealed envelope, duly signed by an authorized representative, and shall 
include a copy of the authorization in accordance with ITB 20.2. The 
corresponding modification of the bid must accompany the respective 
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written notice. All notices must be: 
(aa)prepared and submitted in accordance with ITB 20 and ITB 21,and in 

addition, the respective envelopes shall be clearly marked 
“WITHDRAWAL”, “MODIFICATION;” and 

(bb) received by the Employer twenty four hour prior to the deadline 
prescribed for submission of bids, in accordance with ITB 22. 

DP Funded: 
A Bidder may withdraw or modify its Bid – Technical or Price – after it has 
been submitted by sending a written notice, duly signed by an authorized 
representative, and shall include a copy of the authorization in accordance with 
ITB 20.2, (except that withdrawal notices do not require copies). The 
corresponding modification of the Bid must accompany the respective written 
notice. All notices must be 

i) prepared and submitted in accordance with ITB 20 and ITB 21 
(except that withdrawal notices do not require copies), and in 
addition, the respective envelopes shall be clearly marked 
“WITHDRAWAL,” and  “MODIFICATION;” and 

ii) received by the Employer prior to the deadline prescribed for 
submission of Bids, in accordance with ITB 22. 

ii) E-submitted bids. 

a) Bidder may submit modification or withdrawal prior to the deadline 
prescribed for submission of bids through e-GP system by using the 
forms and instructions provided by the system.  

24.2 Bids requested to be withdrawn in accordance with ITB 24.1 shall not be 
opened. In case of hard copy submission, the Bid will be returned unopened to 
the Bidders. 

24.3 The following provisions apply for withdrawal or modification of the Bids: 

GoN Funded: 

(i) In case of bids submitted in hard copy no bid shall be withdrawn or modified in 
the interval between 24 hours prior to the deadline for submission of bids and 
the expiration of the period of bid validity specified by the Bidder on the Letter 
of Bid or any extension thereof. 

(ii)  In case of e-submitted bids no bids shall be withdrawn or modified in the 
interval between deadline for submission of bids and the expiration of the 
period of bid validity specified by the Bidder on the Letter of Technical Bid 
and Price Bid or any extension thereof. 

DP Funded: 

No Bid may be withdrawn or modified in the interval between the deadline for 
submission of Bids and the expiration of the period of bid validity specified by the 
Bidder on the Letters of Technical Bid and Price Bid or any extension thereof.   

24.4 Except in case of any modification or correction in bid document made by 
procuring entity, Bidder may submit request for withdrawal or modification 
only one time. 

24.5 In case of hard copy bid, no bid may be withdrawn if the bid has already been 
modified; except in case of any modification or correction in bid document by 
procuring entity. 



24.6 Request for withdrawal or modification must be made through the same 
medium of submission. Request for withdrawal or modifications through 
different medium shall not be considered. 

25.  Bid Opening 25.1 The Employer shall open the Technical Bids in public at the address, on the date 
and time specified in the BDS in the presence of Bidders` designated 
representatives who choose to attend.  The Price Bids will remain unopened and 
will be held in custody of the Employer until the specified time of their 
opening. If the Technical Bid and Price Bid are submitted together in one 
envelope, the Employer shall reject the entire Bid. 

25.2 The Employer shall download the e-submitted Technical Bid. The e-GP 
system allows the Employer to download the e-submitted technical bid only 
after bid opening date and time after login simultaneously by at least two 
members of the Bid Opening Committee. 

25.3 Electronically submitted Technical Bid shall be opened at first in the same 
time and date as specified above. Electronic Bids shall be opened one by one 
and read out. The e-submitted technical bids must be readable through open 
standards interfaces. Unreadable and or partially submitted bid files shall be 
considered incomplete. 

25.4 Thereafter, envelopes marked “WITHDRAWAL” shall be opened and read out 
and the envelope with the corresponding Bid shall not be opened, but returned to 
the Bidder. No bid withdrawal shall be Permitted unless the corresponding 
withdrawal notice contains a valid authorization to request the withdrawal and is 
read out at bid opening. Next, envelopes marked “MODIFICATION” shall be 
opened and read out with the corresponding bid. No Technical Bid and/or 
Price Bid modification shall be permitted unless the corresponding 
modification notice contains a valid authorization to request the modification 
and is read out and recorded at bid opening. Only the Technical Bid, both Original 
as well as Modification, are to be opened, read out, and recorded at the opening. 
Price Bids, both Original and Modification, will remain unopened in accordance 
with ITB 25.1. 

25.5 All other envelopes holding the Technical Bid shall be opened one at a 
time, reading out: the name of the Bidder; whether there is a modification; the 
presence of a bid security and any other details as the Employer may consider 
appropriate. Only Technical Bids read out and recorded at bid opening shall be 
considered for evaluation. No bid shall be rejected at opening of Technical Bids 
except for late bids, in accordance with ITB 23.1.  

25.6 The Employer shall prepare a record of the opening of Technical Bids that shall 
include, as a minimum: the name of the Bidder and whether there is a withdrawal, 
or modification; and the presence or absence of a bid security. The Bidders’ 
representatives who are present shall be requested to sign the record. The 
omission of a Bidder’s signature on the record shall not invalidate the contents 
and effect of the record. 

25.7 At the end of the evaluation of the Technical Bids, the Employer will invite 
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bidders who have submitted substantially responsive Technical Bids and who 
have been determined as being qualified for award to attend the opening of the 
Price Bids. The date, time, and location of the opening of Price Bids will be 
advised in writing by the Employer. Bidders shall be given at least 7 days' 
notice for the opening of Price Bids. 

25.8 The Employer will notify Bidders in writing who have been rejected on the 
grounds of their Technical Bids being substantially nonresponsive to the 
requirements of the Bidding Document and return their Price Bids unopened. 

25.9 The Employer shall conduct the opening of Price Bids of all Bidders who 
submitted substantially responsive Technical Bids, in the presence of Bidders` 
representatives who choose to attend at the address, on the date, and time 
specified by the Employer. The Bidder’s representatives who are present shall 
be requested to sign a register evidencing their attendance. 

25.10 All envelopes containing Price Bids shall be opened one at a time and the 
following read out and recorded: 

(a) the name of the Bidder; 

(b) whether there is a modification; 

(c) the Bid Prices, including any discounts and alternative offers; and 

(d) any other details as the Employer may consider appropriate. 

Only Price Bids, discounts, modifications, and alternative offers read out and 
recorded during the opening of Price Bids shall be considered for evaluation. 
No Bid shall be rejected at the opening of Price Bids. 

25.11 The Employer shall prepare a record of the opening of Price Bids that shall 
include, as a minimum, the name of the Bidder, the Bid Price (per lot if 
applicable), any discounts, modifications and alternative offers. The Bidders’ 
representatives who are present shall be requested to sign the record. The 
omission of a Bidder’s signature on the record shall not invalidate the contents 
and effect of the record. 

E. Evaluation and Comparison of Bids 

26.  Confidentiality 26.1 Information relating to the examination, evaluation, comparison, and post-
qualification of bids and recommendation of Contract award, shall not be 
disclosed to Bidders or any other persons not officially concerned with such 
process until information on Contract award is communicated to all Bidders.  

26.2 Any attempt by a Bidder to influence the Employer in the evaluation of the bids 
or Contract award decisions may result in the rejection of its bid. 

26.3 Notwithstanding ITB 26.2, from the time of bid opening to the time of Contract 
award, if any Bidder wishes to contact the Employer on any matter related to 
the bidding process, it may do so in writing. 

27. Clarification of 27.1 To assist in the examination, evaluation, and comparison of the Technical 



Bids and Price Bids, the Employer may, at its discretion, ask any Bidder for a 
clarification of its Bid. Any clarification submitted by a Bidder that is not in 
response to a request by the Employer shall not be considered. The Employer’s 
request for clarification and the response shall be in writing. No change in the 
substance of the Technical Bid or prices in the Price Bid shall be sought, offered, 
or permitted, except to confirm the correction of arithmetic errors discovered by 
the Employer in the evaluation of the Price Bids, in accordance with ITB 33. In 
case of e-submission of bid, upon notification from the employer, the bidder shall 
also submit the original of documents comprising the Technical and Price Bid as 
per ITB 11.2 and ITB 11.3 for verification of submitted documents for acceptance 
of the e-submitted bid. 

27.2 If a Bidder does not provide clarifications of its Bid by the date and time set in 
the Employer’s request for clarification, its Bid may be rejected. 

28.  Deviations, 
Reservations, and 
Omissions 

 

28.1 During the evaluation of bids, the following definitions apply: 

(a) “Deviation” is a departure from the requirements specified in the Bidding 
Document; 

(b) “Reservation” is the setting of limiting conditions or withholding from 
complete acceptance of the requirements specified in the Bidding Document; 
and 

(c) “Omission” is the failure to submit part or all of the information or 
documentation required in the Bidding Document. 

29.  Examination of 
Technical Bid 

29.1The Employer shall examine the Technical Bid to confirm that all documents 
and technical documentation requested in ITB 11.2 have been submitted.  If 
any of these documents or information (except alternative Technical Bid 
which is optional) is missing, the bid shall be rejected. 

29.2 In case of e-submission bids, the Employer shall confirm that all the documents 
and information requested in ITB 21.1 have been submitted.  If any of these 
documents or information is missing, the bid shall be rejected. 

30.  Determination of 
Responsiveness of 
Technical Bid 

30.1 The Employer’s determination of a Bid’s responsiveness is to be based on the 
contents of the bid itself, as defined in ITB11.2. 

30.2 A substantially responsive Technical Bid is one that meets the requirements of the 
Bidding Document without material deviation, reservation, or omission. A 
material deviation, reservation, or omission is one that, 

(a)   if accepted, would: 

(i) affect in any substantial way the scope, quality, or performance of 
the Works specified in the Contract; 

or 

(ii) limit in any substantial way, inconsistent with the Bidding  
Document,  the  Employer’s  rights  or  the Bidder’s obligations under 
the proposed Contract; or 

(b)   if rectified, would unfairly affect the competitive position of other Bidders 
presenting substantially responsive bids. 
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30.3 The Employer shall examine the technical aspects of the Bid submitted in 
accordance with ITB 16, Technical Proposal, in particular, to confirm that all 
requirements of Section VI (Works Requirements) have been met without any 
material deviation, reservation or omission. 

30.4 If a bid is not substantially responsive to the requirements of the Bidding 
Document, it shall be rejected by the Employer and may not subsequently be 
made responsive by correction of the material deviation, reservation, or 
omission. 

30.5 In case of e-submission bids, the Employer evaluates the bid on the   basis of the 
information in the electronically submitted bid files.  If  the  Bidder  cannot  
substantiate  or  provide  evidence  to establish  the  information  provided  in  e-
submitted  bid  through  documents/ clarifications  as  per  ITB  Clause  27.1,  
the  bid  shall  not  be  considered  for further evaluation. 

 30.6 In Case, a corruption case is being filed to Court against the Natural Person or 
Board of Director of the firm/institution /company or any partner of JV, such 
Natural Person or Board of Director of the firm/institution /company or any 
partner of JV such bidder’s bid shall be excluded from the evaluation, if public 
entity receives instruction from Government of Nepal. 

30.7 Except in case of e-submission, the Financial Bid of the bidder, which is 
evaluated as substantially non-responsive in technical bid, shall be returned to 
the respective bidders. 

31. Non-conformities 
Errors, and Omissions  

31.1 Provided that a bid is substantially responsive, the Employer may waive any 
non-conformities in the bid that do not constitute a material deviation, 
reservation, or omission. 

31.2 Provided that a Technical Bid is substantially responsive, the Employer may 
request that the Bidder submit the necessary information or documentation, 
within a reasonable period of time, to rectify nonmaterial nonconformities in the 
Technical Bid related to documentation requirements. Requesting information or 
documentation on such nonconformities shall not be related to any aspect of 
the Price Bid. Failure of the Bidder to comply with the request may result in the 
rejection of its bid. 

31.3 Provided that a Technical Bid is substantially responsive, the Employer shall 
rectify quantifiable nonmaterial nonconformities related to the Bid Price. To 
this effect, the Bid Price shall be adjusted, for comparison purposes only, to 
reflect the price of a missing or non-conforming item or component. The 
adjustment shall be made using the methods indicated in Section III (Evaluation 
and Qualification Criteria). 

31.4 If the monetary value of such non-conformities is found to be more than fifteen 
percent of the Bid Price of the bidder pursuant to ITB 31.3, such bid shall be 
considered nonresponsive and shall not be involved in evaluation. 

32 Qualification of the 
Bidder 

32.1 The Employer shall determine to its satisfaction during the evaluation of 
Technical Bids whether Bidders meet the qualifying criteria specified in 



Section III (Evaluation and Qualification Criteria). 

32.2 The determination shall be based upon an examination of the documentary 
evidence of the Bidder’s qualifications submitted by the Bidder, pursuant to 
ITB 17.1. 

32.3 An affirmative determination shall be a prerequisite for the opening and 
evaluation of a Bidder’s Price Bid. A negative determination shall result into 
the disqualification of the Bid, in which event the Employer shall return the 
unopened Price Bid to the Bidder. 

33.  Correction of  
Arithmetical  Errors 

33.1 During the evaluation of Price Bids, the Employer shall correct arithmetical 
errors on the following basis: 

(a) only for unit price Contracts, if there is a discrepancy between the unit price 
and the total price that is obtained by multiplying the unit price and quantity, 
the unit price shall prevail and the total price shall be corrected, unless in the 
opinion of the Employer there is an obvious misplacement of the decimal 
point in the unit price, in which case the total price as quoted shall govern 
and the unit price shall be corrected;  

(b) if there is an error in a total corresponding to the addition or subtraction of 
subtotals, the subtotals shall prevail and the total shall be corrected;  

(c)  If there is a discrepancy between the bid price in the Summary of Bill of 
Quantities and the bid amount in item (c) of the Letter of Price Bid, the 
bid price in the Summary of Bill of Quantities will prevail and the bid 
amount in item (c) of the Letter of Price Bid will be corrected. 

(d)  If there is a discrepancy between words and figures, the amount in words 
shall prevail, unless the amount expressed in words is related to an 
arithmetic error, in which case the amount in figures shall prevail 
subject to (a), (b) and (c) above.  

33.2 If the Bidder that submitted the lowest evaluated bid does not accept the 
correction of errors, its bid shall be disqualified and its bid security shall be 
forfeited. 

34 Subcontractors 34.1 In case of Prequalification, the Bidder’s Bid shall name the same subcontractor 
as submitted in the prequalification application and approved by the Employer.  

In case of Post-qualification, the Employer may permit subcontracting for 
certain specialized works as indicated in Section III When subcontracting is 
permitted by the Employer, the sub-contractor shall meet the qualifications 
criteria as indicated in section III. 

Sub-contractors’ qualification and experience will not be considered for 
evaluation of the Bidder. The Bidder on its own (without taking into account 
the qualification and experience of the sub-contractor) should meet the 
qualification criteria. 

Bidders may propose subcontracting up to the percentage of total value of 
contracts or the volume of works as specified in the BDS.  

35. Evaluation of Price 
Bids 

35.1 The Employer shall use the criteria and methodologies listed in this Clause. No 
other evaluation criteria or methodologies shall be permitted. 
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 35.2 To evaluate a Price Bid, the Employer shall consider the following:  

(a)  the bid price, excluding  Value Added Tax , Provisional Sums,  and the 
provision, if any, for contingencies in the Summary Bill of Quantities, for Unit 
Rate  Contracts, or Schedule of Prices for lump sum Contracts, but including 
Day work items, where priced competitively; 

(b) adjustment  for  correction  of  arithmetic  errors  in accordance with ITB 
33.1; 

(c) adjustment due to discounts offered in accordance with ITB 14.4; 

(d)  adjustment for nonconformities in accordance with ITB 31.3; 

(e) application of all the evaluation factors indicated in Section III  (Evaluation 
and Qualification Criteria); 

35.3 The estimated effect of the price adjustment provisions of the Conditions of 
Contract, applied over the period of execution of the Contract, shall not be taken 
into account in bid evaluation. 

35.4 If this Bidding Document allows Bidders to quote separate prices for 
different lots (Contracts), and to award multiple Contracts to a single Bidder  
as specified in BDS, the methodology to determine the lowest evaluated 
price of the Contract combinations, including any discounts offered in the 
Letter of Price Bid, is specified in Section III (Evaluation and Qualification 
Criteria). 

35.5 if the bid for an Unit Rate Contract, which results in the lowest Evaluated Bid 
Price is seriously unbalanced or front loaded or extremely low in the 
opinion of the Employer, the Employer may require the Bidder to produce 
detailed price analysis for any or all items of the Bill of Quantities, to demonstrate 
the internal consistency of those prices with the construction methods and 
schedule proposed. After evaluation of the price analysis, taking into 
consideration the schedule of estimated Contract payments, the Employer may 
require that the amount of the performance security be increased at the expense 
of the Bidder as mentioned in BDS to protect the Employer against financial loss 
in the event of default of the successful Bidder under the Contract or may 
consider the bid as non-responsive. 

35.6 In case of e-submission bids, the Employer evaluates the bid on the   basis of the 
information in the electronically submitted bid files.  If  the  Bidder  cannot  
substantiate  or  provide  evidence  to establish  the  information  provided  in  e-
submitted  bid  through  documents/ clarifications  as  per  ITB  Clause  27.1,  the  
bid  shall  not  be  considered  for further evaluation. 

 35.7   In Case, a corruption case is being filed to Court against the Natural Person or 
Board of Director of the firm/institution /company or any partner of JV, such 
Natural Person or Board of Director of the firm/institution /company or any 
partner of JV such bidder’s bid shall be excluded from the evaluation, if public 
entity receives instruction from Government of Nepal. 



36. Comparison of Bids 36.1 The Employer shall compare all substantially responsive bids in accordance 
with ITB 35.2 to determine the lowest evaluated bid. 

37. Employer’s Right to 
Accept Any Bid, and 
to Reject Any or All 
Bids 

37.1 The Employer reserves the right to accept or reject any bid, and to annul the 
bidding process and reject all Bids at any time prior to contract award, without 
thereby incurring any liability to Bidders. In case of annulment, all Bids 
submitted and specifically, bid securities, shall be promptly returned to the 
Bidders. 

F. Award of Contract 

38. Award Criteria 

 

38.1 The Employer shall award the Contract to the Bidder whose offer has been 
determined to be the lowest evaluated bid and is substantially responsive to 
the Bidding Document, provided further that the Bidder is determined to be 
qualified to perform the Contract satisfactorily. 

39.  Letter of Intent to 
Award the 
Contract/Notification 
of Award 

39.1 The Employer shall notify the concerned Bidder whose bid has been selected in 
accordance with ITB 38.1 within seven days of the selection of the bid, in writing 
that the Employer has intention to accept its bid and the information regarding the 
name, address and amount of selected bidder shall be given to all other bidders 
who submitted the bid. 

39.2 After issuance of the notice under ITB 39.1 if the concerned bidder provides 
information pursuant to ITB 4.10 regarding saturation of maximum number 
of contracts, the employer shall disqualify the bidder and shall select the next 
lowest evaluated Bidder in accordance with ITB 38.1 and notify accordingly 
as per ITB 39.1. 

39.3 If no bidder submits an application pursuant to ITB 42 within a period of 
seven days of the notice provided under ITB 39.1, the Employer shall, accept 
the bid selected in accordance with ITB 38.1 and Letter of Acceptance shall be 
communicated to the selected bidder prior to the expiration of period of Bid 
validity, to furnish the performance security and sign the contract within fifteen 
days. 

39.4 After communicating letter of acceptance under ITB 39.3, if the concerned 
bidder provides information pursuant to ITB 4.10 regarding saturation of 
maximum number of contracts, the employer shall reject the bid of that 
bidder and shall select the next lowest evaluated Bidder in accordance with 
ITB 38.1 and shall issue the notice accordingly as per ITB 39.1. In such case 
bid security of the rejected bidder shall not be forfeited. 

39.5 In Case, a corruption case is being filed to Court against the Natural Person or 
Board of Director of the firm/institution /company or any partner of JV, such 
Natural Person or Board of Director of the firm/institution /company or any 
partner of JV such bidder’s bid shall be excluded from the evaluation, if public 
entity receives instruction from Government of Nepal. 

40. Performance 
Security and Line of 
Credit 

40.1 Within Fifteen (15) days of the receipt of Letter of Acceptance from  the  
Employer,  the  successful  Bidder  shall  furnish  the performance  security in 
accordance with the Conditions of Contract, subject to ITB 35.5, as specified below 
from  Commercial Bank or Financial Institution eligible to issue Bank Guarantee as per 
prevailing Law in Nepal using Sample Form for the Performance Security included 
in Section X (Contract Forms),  or  another  form  acceptable  to  the  Employer.  
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The performance security issued by any foreign Bank outside Nepal must be counter 
guaranteed by Commercial Bank or Financial Institution eligible to issue Bank 
Guarantee as per prevailing Law in Nepal. 

i) If   bid price of the bidder selected for acceptance is up to 15 (fifteen) percent below 
the approved cost estimate, the performance security amount shall be 5 (five) percent of 
the bid price.  

ii) For the bid price of the bidder selected for acceptance is more than 15 (fifteen) percent 
below of the cost estimate, the performance security amount shall be  determined as 
follows:  

Performance Security Amount = [(0.85 x Cost Estimate –Bid Price) x 0.5] + 5% of 
Bid Price.  

The Bid Price and Cost Estimate shall be exclusive of Value Added Tax. 

40.2 Failure of the successful Bidder to submit the above-mentioned Performance 
Security or to sign the Contract Agreement shall constitute sufficient grounds 
for the annulment of the award and forfeiture of the bid security. In that 
event the Employer may award the Contract to the next lowest evaluated 
Bidder whose offer is substantially responsive and is determined by the 
Employer to be qualified to perform the Contract satisfactorily. The process shall 
be repeated according to ITB 39. 

41  Signing of Contract 41.1 The Employer and the successful Bidder shall sign the Contract Agreement 
within the period as stated ITB 40.1. 

41.2 At the same time, the Employer shall affix a public notice on the result of the 
award on its notice board and make arrangement for causing such notice to be 
affixed on the notice board also of the District Coordination Committee, District 
Administration Office, Provincial Treasury and Controller Office and District 
Treasury and Controller Office. The Employer may make arrangements to post 
the notice into its website, if it has; and if it does not have, into the website of the 
Public Procurement Monitoring Office, identifying the bid and lot numbers and 
the following information: (i) the result of evaluation of bid; (ii) date of 
publication of notice inviting bids; (iii) name of newspaper; (iv) reference 
number of notice; (v) item of procurement; (vi) name and address of bidder 
making contract and (viii) contract price 

41.3 Within thirty (30) days from the date of issuance of notification pursuant to ITB 
39.1 unsuccessful bidders may request in writing to the Employer for a 
debriefing seeking explanations on the grounds on which their bids were not 
selected. The Employer shall promptly respond in writing to any 
unsuccessful Bidder who, requests for debriefing. 

41.4 If the bidder whose bid has been accepted fails to sign the contract as stated ITB 
40.1, the Public Procurement Monitoring Office shall blacklist the bidder on 
recommendation of the Public Entity. 

42.  Complaint and 
Review 

42.1 If a Bidder is dissatisfied with the Procurement proceedings or the decision made 
by the Employer in opening of the price bid or the intention to award the 
Contract, it may file an application to the Chief of the Public Entity within 
Seven (7) days of providing the notice under ITB 25.8 and ITB 39.1 by the 
Public Entity, for review of the proceedings stating the factual and legal grounds.  



42.2 Late application filed after the deadline pursuant to ITB 42.1 shall not be 
processed. 

42.3 The  chief  of  Public  Entity  shall,  within  five  (5)  days  after receiving  the  
application,  give  its  decision  with  reasons,  in writing pursuant to ITB 42.1:  

(a) whether to suspend the procurement proceeding and indicate the procedure to be 
adopted for further proceedings; or  

(b)  to reject the application.  

The decision of the chief of Public Entity shall be final for the Bid amount up 
to the value as stated in 42.4.  

42.4 If the Bidder is not satisfied with the decision of the Public Entity in accordance 
with ITB 42.3, or the decision is not given within five (5) days of receipt of       
application pursuant to ITB 42.1, it can, within seven (7) days of receipt of 
such decision, file an application to the Review Committee of the GoN, 
stating the reason of its disagreement on the decision of the chief of Public 
Entity and furnishing the relevant documents, provided that its Bid amount ,equal 
or more than Rupees Twenty Million (NRs. 20,000,000). The application may be 
sent by hand, by post, by courier, or by electronic media at the risk of the 
Bidder itself. 

42.5 Late application filed after the deadline pursuant to ITB 42.4 shall not be 
processed. 

42.6 Within three (3) days of the receipt of application from the Bidder,  pursuant  
to  ITB  42.4,  the  Review  Committee  shall notify the concerning Public 
Entity to furnish its procurement proceedings, pursuant to ITB 42.3. 

42.7 Within three (3) days of receipt of the notification pursuant to ITB 42.6, the 
Public Entity shall furnish the copy of the related documents to the Review 
Committee. 

42.8 The Review Committee, after inquiring from the Bidder and the Public 
Entity, if needed, shall give its decision within one (1) month of the receipt of 
the application filed by the Bidder, pursuant to ITB 42.4. 

42.9 The Bidder, filing application pursuant to ITB 42.4, shall have to furnish a 
cash amount or Bank guarantee from Commercial Bank or Financial 
Institution eligible to issue Bank Guarantee as per prevailing Law 
equivalent to ten percent (10 %) of amount of bid security in case of 
complaint against decision pursuant to ITB 25.8 and one percent (1%) of its 
quoted Bid amount in case of complaint against decision pursuant to ITB  39.1 
with the validity period of at least ninety (90) days from the date of the filing 
of application pursuant to ITB 42.4. 

42.10 If the claim made by the Bidder pursuant to ITB 42.4 is justified, the Review 
Committee shall have to return the security deposit to the applicant, pursuant to 
ITB 42.9, within seven (7) days of such decision made. 
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Section II: Bid Data Sheet 

This section consists of provisions that are specific to each procurement and supplement the 

information or requirements included in Section I. Instructions to Bidders. 

A. General 

ITB 1.1 The number of the Invitation for Bids is:  MBUST/W/NCB-01/2080/81 

ITB 1.1 The Employer is:  Madan Bhandari University of Science and Technology 

ITB 1.1 The number and identification of lots (contracts) comprising this bidding process is:  
MBUST/W/NCB-01/2080/81 

ITB 2.1 The name of the Project is Construction of Graduate Program Building III 

The DP is Not Applicable 

The implementing agency is Madan Bhandari University of Science and Technology 

GoN Funded or DP Funded:  GoN Funded 

ITB 4.1 (a) Maximum number of partner in a joint venture shall be : 3 (three) 

ITB 4.4 For DP: Not Applicable 

ITB 4.9 & 
4.10 

Maximum number of running contracts that a Bidder, and all parties constituting the Bidder can  
have shall be : 5 (five) 

B. Bidding Document 

ITB 7.1 For clarification purposes only, the Employer’s address is:  

Attention: Sr. Er. Bidya Ratna Bajracharya 

Address: Chitlang, Thaha Municipality Ward 9, Bagmati Province, Nepal 

Telephone: (+977) 9840088016 and 9849848053 

Electronic mail address: info@mbust.edu.np 

ITB 7.4 A Pre-Bid meeting shall held.  Pre-Bid Meeting will  
Take place at the following date, time and place:  

Date: 21 August 2023. (2080/5/4) 

Time: 12:00 Noon  

Place: Madan Bhandari University of Science and Technology, Chitlang, Thaha Municipality 

Ward 9, Bagmati Province, Nepal  

(Meeting will also be conducted online and updates will be available on university website) 

A site visit shall not be organized by the Employer.  

ITB 7.5 Time for request: Requests for clarification should be received by the Employer no later than 10 



days prior to the deadline for submission of bids.  

C.   Preparation of Bids 

ITB 10.1 The language of the bid is: English / Nepali 

ITB 11.2 (h) The Bidder shall submit with its Technical Bid the following additional documents 

(a) Letter of Technical Bid;  

(b) Up to date firm/company registration certificate.  

(c) Business Registration licenses.  

(d) VAT and PAN registration certificate.  

(e) TAX clearance certificate up to Fiscal year 2077/78.  

(f) Self-declaration letter stating the bidder as well as any partner of joint venture has not 
participated in more than five bidding process since 2078-12-03 i.e. March 17, 2022 and 
currently ongoing public construction work that has not been substantially completed. 

(g) Bid Security in accordance with ITB 19;  

(h) written confirmation authorizing the signatory of the Bid to commit the Bidder, in 
accordance with ITB 20.2;  

(i) documentary evidence in accordance with ITB 17, establishing the Bidder’s 
qualifications to perform the contract;  

(j) Technical Proposal in accordance with ITB 16;  

(k) In the case of a bid submitted by a JV, the JV agreement, or letter of intent to enter into a 
JV including a draft agreement, indicating at least the parts of the Works to be executed 
by the respective partners; and  

(l) Tax clearance certificate and JV agreements for the verification of the turnover of best 
three years 

(m) Construction schedule clearly showing start and finish of all the work items in MS 
Project or Primevera 

(n) Method statement clearly describing the process of the construction work to be carried out 
by the contractor. 

(o) Project organization chart 

(p) Personnel Mobilization schedule 

(q) Equipment schedule 

ITB 11.3 (b) In accordance with ITB 12 and ITB 14, the following schedules shall be submitted with the bid, 
including the priced Bill of Quantities for Unit Rate Contracts and Schedule of Prices for lump 
sum contracts: Not Applicable 

11.3 (d) The Bidder shall submit with its Price Bid the following additional documents: 

Price Adjustment Data 

ITB 13.1 Alternative bids shall not be permitted. 

ITB 13.2 Alternative times for completion shall not be permitted.  
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ITB 13.4 Alternative technical solutions shall not be permitted for the following parts of the Works.  

ITB 14.6 The prices quoted by the Bidder shall be subject to adjustment during the performance of the 
Contract. 

Bidder shall submit the Table of Price Adjustment Data as a part of price bid. 

ITB 18.1 The bid validity period shall be: One Hundred Twenty (120) days. 

ITB 19.1 The Bidder shall furnish a bid security, from Commercial Bank or Financial Institution eligible to 
issue Bank Guarantee as per prevailing Law with a minimum of NRs. 6.5 Million which shall be 
valid for 30 days beyond the validity period of the bid.  

ITB 19.2 (b) Bank Name: Nepal Bank Limited 

Branch Name: Gabahal, Lalitpur.      

Office Name: Madan Bhandari University of Science and Technology  

Account No.:        01800106701870000001 

ITB 20.1 In addition to the original of the bid, the number of copy/ies is/are: Not Applicable  

ITB 20.2 The written confirmation of authorization to sign on behalf of the Bidder shall  

indicate:  

(a) The name and description of the documentation required to demonstrate the authority 
of the signatory to sign the Bid such as a Power of Attorney; and  

(b)  In the case of Bids submitted by an existing or intended JV, an undertaking signed  by  
all  parties (i)  stating  that  all  parties  shall  be  jointly  and severally  liable,  and (ii)  
nominating  a  Representative  who  shall  have the authority to conduct all business for 
and on behalf of any and all the parties of the JV during the bidding process and, in 
the event the JV is awarded the Contract, during contract execution.  

D.   Submission and Opening of Bids 

ITB 21.1 Bidders shall have the option of submitting their bids by electronic only 

ITB 22.1 For bid submission purposes only, the Employer’s address is :  
Attention :  Prof. Rajendra Dhoj Joshi, President , MBUST 
Address :  Chitlang, Thaha Municipality Ward 9, Bagmati Province, Nepal  
The deadline for bid submission is: 
Date :  4 September  2023 (2080/5/18)  
Time: 13:00 hours 

ITB 25.1 The Technical Bid opening shall take place at : 
Address:  Chitlang, Thaha Municipality Ward 9, Bagmati Province, Nepal 
Date :  4 September , 2023 (2080/5/18) 
Time : 14:00 hours  

E.   Evaluation and Comparison of Bids 

ITB 34.1  a) Contractor’s proposed subcontracting: Maximum percentage of subcontracting permitted is: 
Not Applicable  



ITB 35.5 The amount of the performance security be increased by Eight (8) percent of the quoted bid price.  
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Section III: Evaluation and Qualification Criteria 
 

This Section contains all the criteria that the Employer shall use to evaluate bids and qualify Bidders by 

post-qualification exercise. GoN/DP requires bidders to be qualified by meeting predefined, precise 

minimum requirements. The method sets pass-fail criteria, which, if not met by the bidder, results in 

disqualification. In accordance with ITB 32 and ITB 35, no other methods, criteria and factors shall be 

used. The Bidder shall provide all the information requested in the forms included in Section IV 

(Bidding Forms).  

 

1. Evaluation  

 In addition to the criteria listed in ITB 35.2 (a) - (e) the following criteria shall apply:  

1.1 Adequacy of Technical Proposal  

Evaluation of the Bidder's Technical Proposal will include an assessment of the Bidder's 

technical capacity, to mobilize key equipment and personnel for the contract consistent with its 

proposal regarding work methods, scheduling, and material sourcing in sufficient detail and fully in 

accordance with the requirements stipulated in Section VI (Works Requirements). 

Non-compliance with equipment and personnel requirements described in Section VI (Works 

Requirements) shall not be grounds for bid rejection and such non-compliance will be subject to 

clarification and rectification prior to contract award. 

1.2 Multiple Contracts (Not Applicable) 

Multiple Contracts, if permitted under ITB 35.4, will be evaluated as follows: 

Award Criteria for Multiple Contracts [ITB 35.4]: 

Bidders have the option to Bid for any one or more Contracts. Bids will be evaluated taking into 

account discounts offered, if any, for combined contracts. The contract(s) will be awarded to the 

Bidder or Bidders offering the lowest evaluated cost to the Employer for combined contracts, 

subject to the selected Bidder(s) meeting the required qualification criteria for combination of 

multiple contracts as the case may be. 

Qualification Criteria for Multiple Contracts: 

The criteria for qualification shall be the sum of the minimum requirements for respective 

individual contracts as specified under items 2.3.2, 2.3.3, 2.3.4 and 2.4.2 b. 

With respect to the Contracts of Similar Size and Nature under item 2.4.2(a) of Section III, the 

evaluation shall be done as below: 



N is the minimum number of contracts required as per Specific Construction Experience 

(2.4.2(a)).  

V is the minimum value of a single contract as per Note (2),or (3) of 2.4.2 Specific 

Construction Experience. 

i. Minimum requirements for combined contract(s) shall be the aggregate requirements for 

each contract for which the bidder has submitted bids as follows, and N1,N2,N3, etc. shall 

be different contracts: 

Contract 1:  N1 contracts, each of minimum value V1; 

Contract 2:  N2 contracts, each of minimum value V2;  

Contract 3:  N3 contracts, each of minimum value V3;  

----etc.  

Or 

ii. Total number of contracts is equal or less than N1 + N2 + N3 +--but the total value of all 

such contracts is equal or more than N1 x V1 + N2 x V2 + N3 x V3 +---. 

1.3 In Case, other than Multiple Contracts  

Bidders have the option to Bid for any one or more Contracts. The contracts will be awarded to 

the Bidder or Bidders offering the lowest evaluated cost to the Employer, subject to the selected 

Bidder(s) meeting the required qualification which shall be the sum of the minimum 

requirements for respective individual contracts. Under this case, Contract shall be awarded based 

on Least Cost Combination to the Employer.  

1.4 Completion Time  

An alternative Completion Time, if permitted under ITB 13.2, will be evaluated as follows:  

[Not Applicable]  

1.5   Alternative Technical Solutions  

Alternative technical solutions, if permitted under ITB 13.4, will be evaluated as follows:  

[Not Applicable]  

1.6 Quantifiable Nonconformities and Omissions  

Subject to ITB 14.2 and ITB  35.2, the evaluated cost of quantifiable nonconformities including 

omissions, is determined as follows: 

 “Pursuant to ITB 31.3, the cost of all quantifiable nonmaterial nonconformities shall be evaluated, 

but excluding omission of prices in the BoQ.The Employer will make its own assessment of the cost 

of any nonmaterial nonconformities and omissions for the purpose of ensuring fair comparison of 

bids. 
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2.   Qualification 

2.1   Eligibility  
 

Criteria Compliance Requirements Documents 

Requirement Single 

Entity 

Joint Venture Submission  
Requirements 

All 
Partners 

Combined 

Each 

Partner 

One 

Partner 

2.1.1 Nationality 

Nationality in 
accordance with ITB 
sub-clause 4.2 

must meet 
requirement 

must meet 
requirement 

must meet 
requirement 

not 
applicable 

Letter of 
Technical Bid 

Forms 
 ELI –1; ELI –

2 
with 

attachments 

2.1.2  Conflict of Interest 

No conflicts of interest 
in accordance with 
ITB Sub-Clause 4.3. 

must meet 
requirement 

existing or 
intended JV 
must meet 

requirement 

must meet 
requirement 

not 
applicable 

Letter of 
Technical Bid 

2.1.3 Government/ DP Eligibility 

Not having been 
declared ineligible by 
government /DP, as 
described in ITB Sub-
Clause 4.4. 

must meet 
requirement 

must meet 
requirement 

must meet 
requirement 

not 
applicable 

Letter of 
Technical Bid 

2.1.4  Government-owned Entity 

Bidder required to 
meet conditions of ITB 
Sub-Clause 4.5. 

must meet 
requirement 

existing or 
intended JV 
must meet 

requirement 

must meet 
requirement 

not 
applicable 

Forms ELI - 1, 
ELI - 2, with 
attachments 

2.1.5  UN Eligibility  

Not having been 
declared ineligible 
based on a United 
Nations resolution or 
Employer's country 
law, as described in 
ITB Sub-Clause 4.8. 

must meet 
requirement 

existing or 
intended JV 
must meet 

requirement 

must meet 
requirement 

not 
applicable 

Letter of 
Technical Bid 



2.1.6  Bidder’s Running Contracts   

Bidder’s Running 
Contracts not more 
than not more than 
five (5) bidding 
process since 2078-
12-03 i.e. March 17, 
2022 as described in 
ITB Sub-Clause 4.9. 

must meet 
requirement 

existing or 
intended JV 
must meet 

requirement 

must meet 
requirement 

not 
applicable 

ELI-3 

2.1.7 Other Eligibility 

Firm Registration 
Certificate 

must meet 
requirement 

not 
applicable 

must meet 
requirement 

not 
applicable 

Document 
attachment 

Business Registration 
Certificate 

must meet 
requirement 

not 
applicable 

must meet 
requirement 

not 
applicable 

Document 
attachment 

VAT and PAN 
Registration certificate 
(only for domestic 
bidders) 

must meet 
requirement 

not 
applicable 

must meet 
requirement 

not 
applicable 

Document 
attachment 

Tax Clearance 
Certificate/Tax return 
submission 
evidence/evidence of 
time extension for the 
F/Y 2078/79 (Only for 
domestic bidders) 

must meet 
requirement 

not 
applicable 

must meet 
requirement 

not 
applicable 

Document 
attachment 

2.2   Pending Litigation 

Criteria Compliance Requirements Documents 

Requirement Single 

Entity 

Joint Venture Submission  
Requirements 

All Partners 

Combined 

Each 

Partner 

One 

Partner 

2.2.1  Pending Litigation 

All pending 
litigation shall be 
treated as resolved 
against the Bidder 
and so shall in 
total not represent 
more than 50 
percent of the 
Bidder's net worth. 

must meet 
requirement 
by itself or 

as partner to 
past or 

existing JV 

not applicable must meet 
requirement by 

itself or as 
partner to past or 

existing JV 

not 
applicable 

Form LIT - 1 
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2.3 Financial Situation  

Criteria Compliance Requirements Documents 

Requirement Single 

Entity 

Joint Venture Submission  
Requirement

s All Partners 

Combined 

Each 

Partner 

One 

Partner 

2.3.1 Historical Financial Performance 

Submission of audited 
balance sheets and 
income statements, for 
the last five years to 
demonstrate the current 
soundness of the Bidder's 
financial position. As a 
minimum, a Bidder's net 
worth for the last year 
calculated as the 
difference between total 
assets and total liabilities 
should be positive. 

must meet 
requirement 

not applicable must meet 
requirement 

not 
applicable 

Form FIN - 1 
with 

attachments 

  

2.3.2 Average Annual Construction Turnover 

Minimum average annual 
construction turnover of 
NRs 233 Million 
calculated as total 
certified payments 
received for construction 
contracts in progress or 
completed, within best 
three years out of last ten 
fiscal years. 

must meet 
requirement 

must meet 
requirement 

must meet 
25% 

of the 
requirement 

must meet 
40% 

of the 
requirement 

Form FIN 
-2 

Only the net amount shall be calculated after deducting the amount for VAT and such amount shall be adjusted to 
present value by applying wholesale price index of Nepal Rastra Bank. 

 

 

 

 

 

 

 

 

 



2.3.3 Financial Resources 

Using Forms FIN - 3 
and FIN - 4 in Section 
IV (Bidding Forms) 
the Bidder must 
demonstrate access to, 
or availability of, 
financial resources 
such as liquid assets2, 
unencumbered real 
assets, and other 
financial resources, 
(other than any 
contractual advance 
payments) to meet the 
cash-flow requirement 
of      NRs. 70 Million 

 

must meet 
requirement 

must meet 
requirement 

must meet 
25%      
of the 

requirement 

must meet 
40% 
of the 

requirement 

Form FIN - 
3  

 
 

 2.3.4 Required Bid Capacity 

The bidding capacity 
of the bidder should be 
equal to or more than 
the NRs. 250 Million 

must meet 
requirement 

must meet 
requirement 

must meet 
25% 

of the 
requirement 

must meet 
40% 

of the 
requirement 

Form FIN - 
4 and Form 

FIN - 5 

 

2.4 Experience 

Criteria Compliance Requirements Documents 
Requirement Single 

Entity 
Joint Venture Submission  

Requirement All Partners 
Combined 

Each 
Partner 

One 
Partner 

2.4.1 General Construction Experience 
Experience under 
construction contracts in 
the role of contractor, 
subcontractor, or 
management contractor 
for at least the last Five 
(5) years prior to the 
applications submission 
deadline. 

must meet 
requirement 

not applicable must meet 
requirement 

not 
applicable 

Form EXP - 1 

 

                                                             
2     Liquid Assets mean cash and cash equivalents, short-term financial instruments, short term available-for-sale-securities, 

marketable securities, trade receivables, short-term financing receivables and other assets that can be converted into cash 
within ONE YEAR. 

 



 
Bidding Documents for the Construction of Graduate Program Building III| 44 

 

 
 
 

2.4.2    Specific Construction Experience  

(a) Contracts of Similar Size and Nature 

Participation as Prime 
contractor, management 
contractor, or 
subcontractor, in at least 
One (1) Contract for RCC 
frame structure building 
within the last ten (10) 
years, with a value of at 
least NRs 186 Million 
excluding VAT that have 
been successfully or are 
substantially completed 
and that are similar to the 
proposed works. The 
similarity shall be based on 
the physical size, 
complexity, methods, 
technology or other 
characteristics as described 
in Section VI, Works 
Requirements. 

must meet 
requirement 

not 
applicable 

not 
applicable 

 

must meet 
requirement 

Form EXP 
– 2(a) 

Participation as Prime 
contractor in one or more 
RCC frame structure 
institutional buildings 
contract completed within 
the original contract 
period prior to the 
applications submission 
deadline within the last ten 
(10) years, with a 
cumulative value of at 
least NRs. 186 Million 
excluding VAT. 

    Form EXP 
– 2(a) 

Additional 
Form-1 

 
Only the net amount shall be calculated after deducting the amount for VAT and such amount shall be adjusted to 
present value by applying wholesale price index of Nepal Rastra Bank. 
 
(b) Construction Experience in Key Activities  

For the above or other 
contracts executed during the 
period stipulated in 2.4.2(a) 
above, a minimum 
construction experience in the 
following key activities in a 
single building project: 

must meet all 
requirements 

must meet all 
requirements 

 

not 
applicable 

not 
applicable 

Form 
EXP - 
2(b) 

Reinforcement:260,200.00 kg      



RCC Works M25 or above: 
1,290.00 cu.m. 

     

2.5 Subcontractors (Not Applicable) 

The experience and financial capacity of the sub-contractors shall not be added to those of the Bidder for 
purposes of qualification of the Bidder.  

The sub-contractors proposed shall be fully qualified for their work proposed, and meet the following 
criteria: 

2.7 (a) Nature of Works that can be sub contracted: (Not Applicable) 
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Section IV: Bidding Forms 

 

This Section contains the forms which are to be completed by the Bidder and submitted as part of its 

Bid. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Letter of Technical Bid 

 
The Bidder must accomplish the Letter of Bid in its letter head clearly showing the Bidder’s 
complete name and address.  

 

Date: .........................................................  

Name of the contract: .........................................................  

Invitation for Bid No.: MBUST/W/NCB-01/2080/81 
 

To: Madan Bhandari University of Science and Technology, 
Chitlang, Thaha Municipality Ward 9, Bagmati Province, Nepal 

 

 

We, the undersigned, declare that:  
 

(a) We have examined and have no reservations to the Bidding Documents, including Addenda issued 
in accordance with Instructions to Bidders (ITB) Clause 8. 
 

(b) We offer to execute in conformity with the Bidding Documents the following Works:  
 
(c) Our Bid consisting of the Technical Bid and the Price Bid shall be valid for a period of 120 days from 

the date fixed for the bid submission deadline in accordance with the Bidding Documents, and it 
shall remain binding upon us and may be accepted at any time before the expiration of that period. 

 
(d) Our firm, including any subcontractors or suppliers for any part of the Contract, have nationalities from 

eligible countries in accordance with ITB 4.2 and meet the requirements of ITB 3.4,& 3.5   
 

(e) We are not participating, as a Bidder or as a subcontractor, in more than one Bid in this bidding 
process in accordance with ITB 4.3(e), other than alternative offers submitted in accordance with 
ITB 13. 

 
(f) Our firm, its affiliates or subsidiaries, including any Subcontractors or Suppliers for any part of 

the contract, has not been declared ineligible by DP, under the Employer’s country laws or official 
regulations or by an act of compliance with a decision of the United Nations Security Council;  

 
(g) We are not a government owned entity/We are a government owned entity but meet the 

requirements of ITB 4.5;1  
 

(h) We declare that, we including any subcontractors or suppliers for any part of the contract do not 
have any conflict of interest in accordance with ITB 4.3 and we have not been punished for an 
offense relating to the concerned profession or business.  

 
(i) We declare that we are solely responsible for the authenticity of the documents submitted by us. 

The document and information submitted by us are true and correct. If any document/information 
given is found to be concealed at a later date, we shall accept any legal actions by the Employer. 

(j) We agree to permit the Employer/DP or its representative to inspect our accounts and records and 
other documents relating to the bid submission and to have them audited by auditors appointed by 
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the Employer.  
 

(k) If our Bid is accepted, we commit to mobilizing key equipment and personnel in accordance with 
the requirements set forth in Section VI (Works Requirement) and our technical proposal, or as 
otherwise agreed with the Employer. 

 
(l) We declare that we have not running contracts more than five (5)3 in accordance with ITB 4.9. 
 

Name: ................................................................................................. 

 

In the capacity of   ............................................................................. 

 

Signed   …………………………………………………………... 

 

Duly authorized to sign the Bid for and on behalf of ………… 

 

Date …………………………………………………………....  

 

 

                                                             
3 Note: Following contracts shall not be counted for this purpose 

a) The contracts which were invited or accepted before 2078-12-03 B.S or March 17, 2022 A.D 

b) The contracts which have been invited after 2078-12-03 B.S i.e March 17, 2022 A.D and accepted but the work 
acceptance report has been approved according to Rule 117 of PPR. 

c) The contracts that are running under all types of foreign assistance 



Letter of Price Bid 

 
The Bidder must accomplish the Letter of Bid in its letterhead clearly showing the Bidder’s 
complete name and address.  

 

Date: .........................................................  

Name of the contract: .........................................................  

Invitation for Bid No.: MBUST/W/NCB-01/2080/81 
 

To: Madan Bhandari University of Science and Technology, 
Chitlang, Thaha Municipality Ward 9, Bagmati Province, Nepal 

 

We, the undersigned, declare that:  
 

(a) We have examined and have no reservations to the Bidding Documents, including Addenda issued 
in accordance with Instructions to Bidders (ITB) Clause 8;  
 

(b) We offer to execute in conformity with the Bidding Documents the following Works:  
 

 
(c)The total price of our Bid, excluding any discounts offered in item (d) below is: [Insert one of the 

options below as appropriate] or when left blank is the Bid Price indicated in the Bill of Quantities 
 

Option 1, in case of single contract:  Total price is: [insert the total price of the Bid in words and figures]; 

Or  

Option 2, in case of multiple lots (contracts): (i) Total price of each lot (contracts):  [insert the total price 
of each lot in words and figures]; (ii) Total price of subject contract [say Lot1] and Lot2 [another 
contract] [insert the total price in words and figures]; (iii) Total price of subject contract [say Lot1]and 
Lot3 [another contract] [insert the total price in words and figures]; Total price of subject contract [say 
Lot1], Lot2 [another contract], Lot3 [another contract], ………………..[insert the total price in words 
and figures]; 

 
(d) The discounts offered and the methodology for their application for subject contract [single contract] 

are:…………………………………………….. [For Bidding Documents not provisioning multiple 
contracts] 
 
 

Add following if Bidding Document provisions applicability of multiple contracts: 
 

The discounts offered and the methodology for their application for subject contract [say Lot1] and Lot2 
[another contract] are:…………………………………………….. 
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The discounts offered and the methodology for their application for subject contract [say Lot1] and Lot3 
[another contract] are:…………………………………………….. 

 
The discounts offered and the methodology for their application for subject contract [say Lot1], Lot2 
[another contract] and Lot3 [another contract],……………………, 
are:…………………………………………….. 

 
[Note:  
1. Formulate possible combinations depending upon the number of lots under Bidding Process and 

modify accordingly Paragraph (c) and (d)]  
 

 
(e) Our bid shall be valid for a period of  [insert validity period as specified in ITB 18.1]  days 

from the date fixed for the bid submission deadline in accordance with the Bidding Documents, and it 
shall  remain binding upon us and may be accepted at any time before the expiration of that period; 

 
(f) If our bid is accepted, we commit to obtain a performance security in accordance with 

the Bidding Document;  
 

(g) We have paid, or will pay the following commissions, gratuities, or fees with respect to 
the bidding process or execution of the Contract:4 

Name of Recipient Address Reason Amount 

 .............................................   ...........................................   ..................................   ........................ 

 .............................................   ...........................................   ..................................   ....................... .

(h) We understand that this bid, together with your written acceptance thereof included in 
your notification of award, shall constitute a binding contract between us, until a formal contract is 
prepared and executed;  
 

(i) We understand that you are not bound to accept the lowest evaluated bid or any other 
bid that you may receive; and  

 
(j) We declare that we are solely responsible for the authenticity of the documents 

submitted by us. 
 

(k) We agree to permit the Employer/DP or its representative to inspect our accounts and 
records and other documents relating to the bid submission and to have them audited by auditors 
appointed by the Employer.  

Name: .............................................................................................. 

In the capacity of ............................................................................. 

Signed   …………………………………………………………... 

Duly authorized to sign the Bid for and on behalf of ………… 

Date ………………………………………………………….... 

                                                             
4 If none has been paid or is to be paid, indicate “None”. 



Table of Price Adjustment Data5 

[To be used if Price Adjustment is applicable as per GCC 53.1] 

 

Code 
Index 

Description 

Source 

of 

Index* 

Base 

Value 

and 

Date 

Employer's 

Proposed 

Weighting 

Range 

(coefficient) 

Bidder's 

Proposed 

Weighting 

(coefficient)** 

1 2 3 4 5 6 

 
Non - 

Adjustable (A) 
  0.15 0.15 

 Labor (b)   0.15-0.30  

 Materials (c)   0.50-0.65  

 
Equipment 

usage (d) 
  0.05-0.10  

  Total   1.00 

 
*Normally following source of index shall apply. Public Entity shall choose applicable Index for each 
item. 
 
(a)  Labor: "National Salary and Wage Rate Index"- "Construction Labor" of Nepal Rastra Bank  

or rate fixed by District Rate Fixation Committee  
 
(b)  Material:"National Wholesale Price Index" - Construction Materials" of Nepal Rastra Bank  
 
(c) Equipment usage: "National Wholesale Price Index" - Machinery and Equipment" of Nepal Rastra 

Bank or "Fuel" Price fixed by Nepal Oil Corporation.  
 
** Bidders proposed weightings should be within the range specified by the Employer in column - 5  

                                                             
5 Non-compliance of the data (stipulated by the bidder in this table) with requirements described here shall not 
be grounds for bid rejection and such non-compliance will be subject to clarification and rectification prior to 
contract award. 
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Bid Security 
Bank Guarantee 

Bank’s Name, and Address of Issuing Branch or Office  
(On Letter head of the Bank) 

Beneficiary: .............................. name and address of Employer ……………………………… 
Date: ……………………………………………Bid Security No.: .............................................. 
We have been informed that. …………. [insert name of the Bidder]  (hereinafter called “the 
Bidder”)intends  to submit its bid (hereinafter called “the Bid”) to you for the execution of 
…………...name of Contract . …………… under Invitation for Bids No. MBUST/W/NCB-01/2080/81 
(“the IFB”). 
Furthermore, we understand that, according to your conditions, bids must be supported by a bid 
guarantee.  
At the request of the Bidder, we…………………. . name of Bank ………………..   hereby irrevocably 
undertake to pay you any sum or sums not exceeding in total an amount of . . ………...amount in 
figures ………………………. (. …………..amount in words ……………….) upon receipt by us of 
your first demand in writing accompanied by a written statement stating that the Bidder is in breach of its 
obligation(s) under the bid conditions, because the Bidder:  

(a)  has withdrawn or modifies its Bid: 

i) during the period of bid validity specified by the Bidder on the Letter of Technical and Price Bid, 
in case of electronic submission  

(ii) from the period twenty-four hours prior to bid submission deadline up to the period of bid validity 
specified by the Bidder on the Letter of Technical Bid and Price Bid, in case of hard copy submission; 
or  

(b) does not accept the correction of errors in accordance with the Instructions to Bidders  
(hereinafter “the ITB”); or  

(c)  changes the prices or substance of the bid while providing information pursuant to clause   27.1 of 
ITB; or 

(d)  having been notified of the acceptance of its Bid by the Employer during the period of bid validity, 
(i) fails or refuses to execute the Contract Agreement, or (ii) fails or refuses to furnish the 
performance security, in accordance with the ITB.  

(e)  is involved in fraud and corruption in accordance with the ITB 

This guarantee will remain in force up to and including the date ………number…………days after 
the deadline for submission of Bids as such deadline is stated in the instructions to Bidders or as it may 
be extended by the Employer, notice of which extension(s) to the Bank is hereby waived. Any demand in 
respect of this guarantee should reach the Bank not letter than the above date.  

This Bank guarantee shall not be withdrawn or released merely upon return of the original guarantee by 
the Bidder unless notified by you for the release of the guarantee.  

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 758.  

. . .Bank’s seal and authorized signature(s) . . . 
Note:  
The bid security of ………..……………. has been counter guaranteed by the Bank ……..………..…… on 
…………... .................................................. ...……..………. (Applicable for Bid Security of Foreign Banks). 

 



 

Technical Proposal Format 
 
 

Personnel  
 
 
 

Equipment  
 
 
 

Site Organization  
 
 
 

Method Statement  
 
 
 

Mobilization Schedule  
 
 
 

Construction Schedule  
 
 
 

Others  
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Personnel 

Form PER - 1: Proposed Personnel  
 
Bidders should provide the names of suitably qualified personnel to meet the specified requirements for 
each of the positions listed in Section VI (Work Requirements). The data on their experience should be 
supplied using the Form below for each candidate.  

No. Name Position* 

Academic 
Qualification 

 

Total Work 
Experience 

[Years] 

Experience in 
Similar 

Works [years] 

1.      

2.      

3.      

4.      

5.      

      

 

 As listed in Section VI (Work Requirements). 

 

 

 



Form PER - 2:   Resume of Proposed Personnel 
 

The Bidder shall provide all the information requested below. 

 

Position* 

Personal Information Name Date of Birth 

Professional qualifications 

Present employment Name of employer 

Address of employer 

Telephone Contact (manager/personnel officer) 

Fax E-mail 

Job title Years with present employer 

Summarize professional experience over the last twenty years in reverse chronological order. Indicate 
particular technical and managerial experience relevant to the project.  
 

From To Company, Project, Position and Relevant Technical and 
Management Experience 
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Equipment 
 
Form EQU: Equipment 

The Bidder shall provide adequate information to demonstrate clearly that it has the capability to meet the 
requirements for the key equipment listed in Section VI (Work Requirements). A separate Form shall 
be prepared for each item of equipment listed, or for alternative equipment proposed by the Bidder. 

(i) For the equipment under Bidder's ownership 

No. 
Equipment Type 

and Characteristics 

Total Nos. of 
Equipment under 

Bidder's 
Ownership 

No. of Equipment 
engaged/proposed for 
ongoing/committed 

contracts 

Nos. of Equipment 
proposed for this 

contract 

1.     
2.     
3.     
4.     
5.     
     

(ii) For the Equipment to be leased/hired 

No. 
Equipment Type 
and Characteristics 

Total Nos. of 
Equipment under the 
ownership of lease/hire 
provider 

No. of Equipment 
engaged/committed 
for other works 

Nos. of Equipment 
proposed to be 
leased/hired for this 
contract 

1.     
2.     
3.     
4.     
5.     
     

Type of Equipment 

Equipment Information Name of manufacturer Model and power rating 

Capacity Year of manufacture 

Current Status Current location  

Details of current commitments 

Source Indicate source of the equipment 

 Owned   Rented   Leased   Specially manufactured 

 

The following information shall be provided only for equipment not owned by the Bidder. 



 

Owner Name of owner 

Address of owner 

Telephone Contact name and title 

Fax email 

Agreements Details of rental / lease / manufacture agreements specific to the 

project 

 

The Bidder shall be solely responsible for the data provided. However, this shall not limit 
the right of Employer to verify the authenticity of submitted information. 
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Bidder’s Information and Qualification Format 
 
 
 
 
Site Organization  
 
 
 
 
 

Method Statement  
 
 
 
 
 

Mobilization Schedule  
 
 
 
 
 

Construction Schedule  
 
 
 
 
 

Others  



Bidder’s Qualification 

To establish its qualifications to perform the contract in accordance with Section III (Evaluation and 
Qualification Criteria) the Bidder shall provide the information requested in the corresponding 
Information Sheets included hereunder.  

 
 

Form ELI - 1: Bidder’s Information Sheet  
 

Bidder's Information 

Bidder's legal name  

In case of JV, legal name of each partner  

Bidder's country of constitution  

Bidder's year of constitution  

Bidder's legal address in country of constitution  

Bidder's authorized representative (name, address, 

telephone numbers, fax numbers, e-mail address) 
 

Attached are copies of the following original documents. 

1. In case of single entity, articles of incorporation or constitution of the legal entity named above, in 
accordance with ITB 4.1 and 4.2. 

2. Authorization to represent the firm or JV named in above, in accordance with ITB 20.2.  

 

3. In case of JV, letter of intent to form JV or JV agreement, in accordance with ITB 4.1.  

 

4. In case of a government-owned entity, any additional documents not covered under 1 above required to 
comply with    ITB 4.5.  

 



 
Bidding Documents for the Construction of Graduate Program Building III| 60 

 

 
 
 

Form ELI - 2: JV Information Sheet 

Each member of a JV must fill in this form  

 

JV / Specialist Subcontractor Information 

Bidder's legal name  

JV Partner's or Subcontractor's legal name  

JV Partner's or 

Subcontractor's country of constitution 

 

JV Partner's or 

Subcontractor's year of constitution 

 

JV Partner's or  

Subcontractor's legal address in country of 

constitution 

 

JV Partner's or 

Subcontractor's authorized representative 

information (name, address, telephone numbers, 

fax numbers, e-mail address) 

 

Attached are copies of the following original documents. 

1. articles of incorporation or constitution of the legal entity named above, in accordance with 
ITB 4.1 and 4.2. 

2. Authorization to represent the firm named above, in accordance with ITB 20.2. 

3. In the case of government-owned entity, documents establishing legal and financial autonomy 
and compliance with commercial law, in accordance with ITB 4.5. 

 
 



 
Form ELI - 3: Bidder’s Running Contracts6  

Each member of a JV must fill in this form  

 Bidder's Running Contracts  

Name of 

office 

Contract 

Identification 

no. 

 

Source of 

Fund* 

Date of issuance 

of Letter of 

Acceptance 

 

Status of 
contract** 

Date of Issuance 
of Taking Over 
Certificate*** 

 
 
 
 
 

 

 

 

 

 

 
 
 
 
 

 

 

 

 

 

 
 
 
 
 

 

 

 

 

 

  

 

 

 

 

  

 

 

 

 

 

*  Mention GON funded or DP funded or Other PE (Insert name) funded 
** Mention "Yet to sign" if contract is not signed, "Running" if contract has been signed and contract is running 

and "Substantially completed" if taking over certificate has been issued. 
** Insert date of issuance of taking over certificate if the awarded  contract has been substantially completed and 

taking over certificate has been issued.  

 
 

                                                             
6Note: Following contracts shall not be counted for this purpose 

a) The contracts which were invited or accepted before 2078-12-03 B.S or March 17, 2022 A.D 

b) The contracts which have been invited after 2078-12-03 B.S i.e March 17, 2022 A.D and accepted but the work 
acceptance report has been approved according to Rule 117 of PPR. 

c) The contracts that are running under all types of foreign assistance 
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Form LIT - 1: Pending Litigation  

Each member of a JV must fill in this form  

Pending Litigation 

 No pending litigation in accordance with Criteria 2.2 of Section III (Evaluation and Qualification 
Criteria) 

 Pending litigation in accordance with Criteria 2.2 of Section III (Evaluation and Qualification Criteria) 
 

Year Matter in Dispute 
Value of Pending 

Claim in NRS 

Value of Pending 
Claim as a Percentage 

on Net Worth 

 
 
 
 
 
 

   

 
 
 
 
 
 
 

   

 
 
 
 
 
 
 
 

   

 

 



Form FIN - 1: Financial Situation  
 

Each Bidder or member of a JV must fill in this form  
 

Financial Data for Previous 3 Years [in NRS] 

Year 1 : Year 2 : Year 3 : 

Information from Balance Sheet 

Total Assets    

Total Liabilities    

Net Worth    

Current Assets    

Current Liabilities    

 

Information from Income Statement 

Total Revenues    

Profit Before Tax    

Profit After Tax    

o Attached are copies of financial statements (balance sheets including all related notes, and income statements) 
for the last three or above years, as indicated above, complying with the following conditions. 

o All such documents reflect the financial situation of the Bidder or partner to a JV, and not sister  

or parent companies.  

o Historic financial statements must be audited by a certified auditor.  

o Historic financial statements must be complete, including all notes to the financial statements. 

o Historic financial statements must correspond to accounting periods already completed and audited (no 

statements for partial periods shall be requested or accepted). 
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Form FIN - 2: Average Annual Construction Turnover  
 

Each Bidder or member of a JV must fill in this form  
 
The information supplied should be the Annual Turnover of the Bidder or each member of a JV in 
terms of the amounts billed to clients for each year for work in progress or completed to NRs at the end 
of the period reported.  

 

Annual Turnover Data for the Last 10 Years 
(Construction only) 

Year Amount Currency 

  

  

  

 

 

- Average Annual Construction Turnover 
(Best three years within the last 10 years) 

 

 

 



 

Form FIN - 3:   Financial Resources  
 
Specify proposed sources of financing, such as liquid assets, unencumbered real assets and other 
financial means, net of current commitments, available to meet the total construction cash flow demands 
of the subject contract or contracts as indicated in Section III (Evaluation and Qualification Criteria).  

 

Financial Resources 

No. Source of financing Amount (in NRS) 

1   

2   

3   
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Form FIN – 4: Bid Capacity  
 

Each Bidder or member of a JV must fill in this form  
 

Bid Capacity = [(5 x A) – B] 

 

A = Average Annual Turnover of best three years out of last ten fiscal years. 

B = Annual Value of the existing commitments and works (ongoing) to be completed, calculated from 

FIN-4. 

 

SN Name of Bidder Pan No. 
A, in 

Million 
B, in 

Million 
Bid Capacity, 

in Million 

1     
   

2           

3           

 
Total Bid Capacity: 
 
 

       
 

       Signature of Bidder  
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Form FIN- 5:   Current Contract Commitments / Works in Progress 
Bidders and each partner to a JV should provide information on their current commitments on all contracts that have been awarded, or for which a letter of intent or 
acceptance has been received, or for contracts approaching completion, but for which an unqualified, full completion certificate has yet to be issued.  

Current Contract Commitments ( For Calculation of B with reference of FIN-3) 

No. 
Name of 
Contract 

Name of the 
Contractor/s 

Employer's 
Contact 

Address, Tel, 
Fax 

Contract 
Share in % 

(a) 

Contract 
Amount in 

Millions 
(b) 

Contract 
Date(yyyy-

mm) 
(c) 

Initial or Revised 
Contract 
Duration 
(months) 

(d) 

Value of 
outstanding 
works [In 

Millions, NRS]# 
(e)  

Estimated Time in Month 
to Complete the 

outstanding works 
(f) = (c) + (d) – Date of 

Invitation of Bid 
(f) 

1          

2          

3          

4          

5          

 

            Signature of Bidder 

# The Outstanding Works means Contract Price (excluding Vat) minus Work Evaluated by Employer till the reference date. Bidder shall have to submit the relevant documentary evidence to 
substantiate the facts/figures. 

Note 1: “B” shall be calculated as : 12
)(

)()(
x

f

ae
B 







 
  ,  If (f) is less than 12, then value of (f) shall be taken as 12.  

Note 2: If Initial or Revised Contract Date is run out with respect to Date of Invitation of Bid, the Estimated Time in Month to Complete the outstanding works shall be taken equal to 12 months. 
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Form EXP - 1:   General Construction Experience  

Each Bidder or member of a JV must fill in this form.  
 

General Construction Experience 

Starting 
Month Year 

Ending 
Month Year 

Year Contract Identification and Name and Address of 
Employer Brief Description of the Works 
Executed by the Bidder 

Role of 
Bidder 
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Form EXP - 2(a):   Specific Construction Experience  

 

Fill up one (1) form per contract.  

Contract of Similar Size and Nature 

Contract No………… of….. Contract Identification 

Award Date  Completion 

Date 

 

Role in Contract  

Contractor 

 

Management 

Contractor 

 Subcontractor 

Total Contract Amount  NRS 

………..  

  

If Partner in a JV or subcontractor, specify 

participation of total contract amount 

Percent of 

Total 

Amount 

Employer's Name 

Address 

Telephone/Fax 

Number 

E-mail 

 

Description of the similarity in accordance with Criteria 2.4.2 (a) of Section III 

Participation as Prime contractor, management 
contractor, or subcontractor, in at least One (1) 
Contract for RCC frame structure building within 
the last ten (10) years, with a value of at least NRs 
186 Million excluding VAT that have been 
successfully or are substantially completed and 
that are similar to the proposed works. The 
similarity shall be based on the physical size, 
complexity, methods, technology or other 
characteristics as described in Section VI, Works 
Requirements. 

 

Participation as Prime contractor in one or more 
RCC frame structure institutional buildings 
contract completed within the original contract 
period prior to the applications submission 
deadline within the last ten (10) years, with a 
cumulative value of at least NRs 186 Million 
excluding VAT. 

 

 



 
Bidding Documents for the Construction of Graduate Program Building III| 70 

 

 
 
 

 

Form EXP - 2(b):   Specific Construction Experience in Key Activities  

 

Fill up one (1) form per contract.  

Contract of Similar Size and Nature 

Contract No………… of……….. Contract Identification 

Award Date  Completion Date  

Role in Contract  
Contractor 

 Management 
Contractor 

 
Subcontractor 

Total Contract Amount  NRS 
………..  

  

If Partner in a JV or subcontractor, specify 
participation of total contract amount 

Percent of 
Total 

Amount 

Employer's Name 

Address 

Telephone/Fax 

Number 

E-mail 

 

Description of the similarity in accordance with Criteria 2.4.2 (a) of Section III 

Key Production Activities: 

1. Reinforcement: 260,200.00 kg 

2. RCC Works M25 or above: 1,290.00 
cu.m. 

Fill in the volume of key production activities 
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Additional Form-1 

Specific Construction Experience for Completed Building Projects with in Last Ten Years (to 
be filled separately by each of the JV partners) 
 

Participation as Prime contractor in one or more RCC frame structure institutional buildings contract 
completed within the original contract period prior to the applications submission deadline within the last 
ten (10) years, with a cumulative value of at least NRs. 186 Million excluding VAT. 

 
 Specific Construction Experience7 

Name of 
Contract 

Name of the 
Contractor 

Role in JV, if JV 
(Prime 

contractor or 
management 
contractor or 

sub-contractor) 

Contract 
Date 

(yyyy-
mm- dd) 

Original date 
of contract 
completion 
(yyyy-mm- 
dd) as per 
contract 

document 

Actual date of 
contract 

completion 
(yyyy-mm- dd) 

as per 
completion 
certificate 

 
 
 
 
 
 

     

 
 
 
 
 
 
 

     

 
 
 
 
 
 

     

 

 

                                                             
7 Notarized copies of the Contract Document showing the agreement date and original completion date and 
Completion Certificate must be submitted. The Bidder should be able to submit the originals on request. Failure to 
submit notarized copies or originals on demand will be treated as the lack of evidence of dates referred to in the 
table. 
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Section V - Eligible Countries 
 

For GoN funded: Nepal 



| 73 

 

 

 

 

 

 

Part II : EMPLOYER'S REQUIREMENTS 
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Section VI: Works Requirements 
 
 

 

This Section contains the Specification, the Drawings, and supplementary  information  that describe the 
Works to be procured, Personnel Requirements and Equipment Requirements.  
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Scope of Work 

The construction site is located at Chitlang, Thaha Municipality Ward 9, Bagmati Province. 
The main work is the construction of RCC Frame Structure Graduate Program Building III. 
Civil works will be accompanied by Sanitary and Plumbing works, Electrical Works 
including landscaping works etc. 
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Specifications 

Attached in Annex I  
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Drawings 

1. It is customary to bind the drawings in a separate volume, which is often larger than other volumes 
of the contract documents. The size will be dictated by the scale of the drawings, which must not be 
reduced to the extent that details are reduced illegible.  

 

2. A simplified map showing the location of the Site in relation to the local geography, indicating major 
roads, posts, airports, and railroads, is helpful.  

 
3. The construction drawings, even if not fully developed, must show sufficient details to enable bidders 

to understand the type and complexity of the work involved and the price the Bill of Quantities.  
 

4. Complete set drawings can be downloaded from https://mbust.edu.np/ 
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Supplementary Information 

 
 
 

Not Applicable 
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Personnel Requirements 
Using Form PER-1 and PER-2 in Section IV (Bidding Forms), the Bidder must demonstrate it has personnel 
that meet the following requirements: 

 

SN. Position Required 
No. 

Academic Qualification 

 

Total Work 
Experience 

[Years] 

Experience in 
Similar Works 

[years] 

1. Project 
Manager 

1 

Master’s degree in Architecture/ 
Construction Management/ Civil 
Engineering/ Engineering 
Management 

7 5 

2. Civil 
Engineer 

1 Bachelor’s degree in Civil 
Engineering  

5 3 

3. Architect 1 Bachelor’s degree in Architecture 5 3 

4. Electrical 
Engineer 

1 Bachelor’s degree in Electrical 
Engineering 

5 3 

5. Civil Sub 
Engineer 

1 
Diploma in Civil Engineering 5 3 

In case the bidder proposes to consider Personnel that may be spared from committed/ongoing contracts for 
evaluation, the bidder shall provide details of personnel which will be spared from such committed/ongoing 
contracts based on the physical progress at the date of bid submission.  

The Bidder shall provide details of the proposed personnel and their experience records in the relevant 
Information Forms included in Section IV (Bidding Forms).  
 
Note:  
The managerial and technical competence of a contractor is largely related to the key personnel on site. The extent to 
which the Bidder should demonstrate having staff with extensive experience should be limited to those requiring critical 
operational or technical skills. The qualification criteria should therefore refer to a limited number of such key 
personnel, for instance, the project or contract manager and those superintendents working under the project manager 
who will be responsible for major components (e.g., superintendents specialized in dredging, piling, tunneling, or 
earthworks, as required for each particular project).  
Criteria of acceptability should be based on:  

(a)   a minimum number of years of experience in a similar position; and  
(b)   a minimum number of years of experience and/or number of comparable projects carried out in a specified number 

of preceding years.  
(c)   minimum education qualification only in case the position requires. It is appropriate to specify that certain positions 

are filled by individuals who have held posts of comparable authority for, say, three years with the Bidder, so that 
key staff in executive site positions have sufficient knowledge of the Bidder's management, policy, procedures, 
and practices to act with confidence and authority within that framework.  
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Equipment Requirements 

Using Form EQU in Section IV (Bidding Forms), the Bidder must demonstrate it has the key equipment listed 
below: 
 
No. Equipment Type and Characteristics Min. Number Requirement 

1. Excavator 1 Nos. 

2. Tipper/Trucks 2 Nos. 

3. Two Bag Concrete Mixture Machine 2 Nos. 

4. Concrete Pump minimum 40 m head 2 Nos. 

5. Hoist with capacity of 1 Ton of appropriate height 1 Nos. 

6. Needle Vibrators 5 Nos. 

7. Plate Vibrator 2 Nos. 

8. Water Pumps minimum 2 Hp 2 Nos. 

9. Electrical Generator of minimum 50 KVA 1 Nos. 

In case the Bidder proposes to consider Equipment that may be spared from committed/ongoing contracts 
for evaluation, the Bidder shall provide details of Equipment which will be spared from committed / 
ongoing contracts clearly demonstrating the availability of such equipment with respect to the physical 
progress of the ongoing contracts on the date of bid submission.  

In case of Equipment to be leased/hired the same procedure as mentioned above shall apply. 

The Bidder shall provide further details of proposed items of equipment using the relevant Form in 
Section IV (Bidding Forms)  

Note:  

An inventory of construction equipment represents a high capital cost overhead to a contractor. Consequently, not all 
competent potential bidders will maintain an inventory of high-value items that are in suitable condition for major 
contracts. This is particularly so with management contractors, who undertake construction projects mainly by 
subcontracting. In most cases Bidders can readily purchase, lease, or hire equipment; thus, it is usually 
unnecessary for the assessment of a contractor's qualification to depend on the contractor's owning readily available 
items of equipment. The pass-fail criteria adopted should therefore be limited only to those bulky or specialized 
items that are critical for the type of project to be implemented, and that may be difficult for the contractor to obtain 
quickly. Examples may include items such as heavy lift cranes and piling barges, dredgers, tunnel boring machines, 
asphalt mixing plants, etc. Even in such cases, contractors may not own the specialized items of equipment, and 
may rely on specialist subcontractors or equipment-hire firms. The availability of such subcontractors and of the 
specified equipment should be subject to verification prior to contract award. The terms of any lease or hire agreement 
for equipment should preferably include provision that the equipment will remain on the site (or be vested in the 
Employer) in the event of default of the Contractor, thereby ensuring more timely continuity of work by a 
replacement contractor 
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Section VI: Bill of Quantities8 

Notes for Unit Rate Contracts: 

Objectives 
 
The objectives of the Bill of Quantities are 
(a) to provide sufficient information on the quantities of Works to be performed to enable Bids to be 

prepared efficiently and accurately; and 
(b) when a Contract has been entered into, to provide a priced Bill of Quantities for use in the periodic 

valuation of Works executed. 
 
In order to attain these objectives, Works should be itemized in the Bill of Quantities in sufficient detail 
to distinguish between the different classes of Works, or between Works of the same nature carried out in 
different locations or in other circumstances which may give rise to different considerations of cost.  
Consistent with these requirements, the layout and content of the Bill of Quantities should be as simple 
and brief as possible. 

Content 
The Bill of Quantities should be divided generally into the following sections: 
(a) Preamble; 
(b) Work Items (grouped into parts); 
(c) Day works Schedule;  
d)   Provisional Sums; and 
(d) Summary. 
 
Preamble 
The Preamble should indicate the inclusiveness of the unit prices, and should state the methods of 
measurement which have been adopted in the preparation of the Bill of Quantities and which are to be 
used for the measurement of any part of the works. 
 
Work Items 
The items in the Bill of Quantities should be grouped into sections to distinguish between those parts of 
the Works which by nature, location, access, timing, or any other special characteristics may give rise to 
different methods of construction, or phasing of the Works, or considerations of cost.  General items 
common to all parts of the works may be grouped as a separate section in the Bill of Quantities.   

Day work Schedule 
A Day work Schedule should be included only if the probability of unforeseen work, outside the items 
included in the Bill of Quantities, is high.  To facilitate checking by the Employer of the realism of rates 
quoted by the Bidders, the Day work Schedule should normally comprise the following: 

(a) A list of the various classes of labour, materials, and Constructional Plant for which basic day work 
rates or prices are to be inserted by the Bidder, together with a statement of the conditions under 
which the Contractor will be paid for work executed on a day work basis. 

(b) Nominal quantities for each item of Day work, to be priced by each Bidder at Day work rates as bid.  
The rate to be entered by the Bidder against each basic Day work item should include the 
Contractor’s profit, overheads, supervision, and other charges. 

                                                             
8In lump sum contracts, delete “Bill of Quantities” and replace with “Schedule of Activities” throughout this section. 



 
Bidding Documents for the Construction of Graduate Program Building III| 94 

 

 
 
 

Provisional Sums 
 
Provisional Sums included and so designated in the Bill of Quantities shall be expended in whole or in 
part at the direction and discretion of the Project Manager in accordance with the Conditions of 
Contract. 
 
Summary 
The Summary should contain a tabulation of the separate parts of the Bill of Quantities carried forward, 
with provisional sums for Day work, for physical (quantity) contingencies, and for price contingencies 
(upward price adjustment) where applicable. 

Preamble of Bill of Quantities 

A. General 
 

1. The Bill of Quantities shall be read in conjunction with the Instructions to Bidders, General and Special 
Conditions of Contract, Technical Specifications, and Drawings.  

 

2. The quantities given in the Bill of Quantities are estimated and provisional, and are given to 
provide a common basis for bidding. The basis of payment will be the actual quantities of work 
ordered and carried out, as measured by the Contractor and verified by the Project Manager  and  
valued  at  the  rates  and  prices  bid  in  the  priced  Bill  of  Quantities,  where applicable, and 
otherwise at such rates and prices as the Project Manager may fix within the terms of the Contract.  

 

3. For any item for which measurement is based on records made before or during construction the records 
shall be prepared and agreed between the Engineer and the Contractor. Should the Contractor carry out 
such work without the prior agreement of the Engineer, the Engineer may request the Contractor to carry 
out investigations to confirm the extent of the work and the quantity of work certified for payment shall 
be solely at the Engineer's discretion. The cost of any such investigation shall be borne by the 
Contractor. 

 

4. The rates and prices bid in the priced Bill of Quantities shall, except as otherwise provided under the 
Contract, include all construction equipment, labor, supervision, materials, erection, maintenance, 
insurance, profit, taxes, and duties, together with all general risks, liabilities, and obligations set out or 
implied in the Contract.  

 

5. A rate or price shall be entered against each item in the priced Bill of Quantities, whether quantities 
are stated or not. The cost of items against which the Contractor has failed to enter a rate or price shall 
be deemed to be covered by other rates and prices entered in the Bill of Quantities.  

 

6. The whole cost of complying with the provisions of the Contract shall be included in the Items provided 
in the priced Bill of Quantities, and where no Items are provided, the cost shall be deemed to be 
distributed among the rates and prices entered for the related Items of Work.  

 
7. General directions and descriptions of work and materials are not necessarily repeated nor 

summarized in the Bill of Quantities. References to the relevant sections of the Contract 
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documentation shall be made before entering prices against each item in the priced Bill of 
Quantities. The Specification Clause references where  given in the item description of the Bills of 
Quantities are for the convenience of bidders and generally refer to the principal relevant- specification 
clause but do not necessarily represent the whole of the specification requirements for the work required 
within the item. The presence of a Specification clause reference shall not in any way reduce the Bidders 
obligation to complete work in accordance with all the requirements of the Specification. 

8. Provisional Sums included and so designated in the Bill of Quantities shall be expended in whole or 
in part at the direction and discretion of the Project Manager in accordance with the Conditions of 
Contract.  

9. The method of measurement of completed work for payment shall be in accordance with the 
Specifications. 

10.  The abbreviations and symbols used in this Bill of Quantities are:[Insert as applicable] 

B. Day work Schedule 
a)General 

1. Work shall not be executed on a day work basis except by written order of the Project Manager. Bidders 
shall enter basic rates for day work items in the Schedules. These rates shall apply to any quantity of day 
work ordered by the Project Manager. Nominal quantities have been indicated against each item of day 
work, and the extended total for day work shall, be carried forward as a Provisional Sum to the Summary 
Total Bid Amount. Unless otherwise adjusted, payments for day work shall be subject to price adjustment 
in accordance with the provisions in the Conditions of Contract. 

b) Day work Labor 

1.  In calculating payments due to the Contractor for the execution of day works, the hours for labor will be 
reckoned from the time of arrival of the labor at the job site to execute the particular item of day work to 
the time of departure from the job site, but excluding meal breaks and rest periods. Only the time of 
classes of labor directly doing work ordered by the Project Manager and are competent to perform such 
work will be measured. The time of gangers (charge hands) actually doing work with the gangs will also 
be measured but not the time of foremen or other supervisory personnel. 

2.  The Contractor shall be entitled to payment in respect of the total time that labor is employed on day 
work, calculated at the basis rates entered by it in the " SCHEDULE OF DAY WORK RATES: 1. 
LABOR". The rates for labor shall be deemed to cover all costs to the Contractor including (but not 
limited to) i) the amount of wages paid to such labor, transportation time, overtime, subsistence 
allowances, ii) any sums paid to or on behalf of such labor for social benefits in accordance with Nepal 
law, iii) Contractor's profit, overheads, superintendence, liabilities and insurance and iv) charges 
incidental to the foregoing.  

c) Day work Equipment 

1.  The Contractor shall be entitled to payments in respect of Constructional Plant already on site and 
employed on day work at the basis rental rates entered by him in the “SCHEDULE OF DAY WORK 
RATES:2 EQUIPMENT ”. The said rates shall be deemed to include due and complete allowance for 
depreciation, interest, indemnity and insurance, repairs, maintenance, supplies, fuel, lubricant, and other 
consumables and all overhead, profit and administrative costs related to the use of such equipment. The 
cost of drivers, operators and assistants also shall be included in the rate of the equipment and no 
separately payment shall be made for it. 

2.  In calculating the payment due to the Contractor for Constructional Plant employed on day work, only the 
actual number of working hours will be eligible for payment, except that where applicable and agreed 
with the Project Manager, the travelling time from the part of the Site where the Construction Plant was 
located when ordered by the Project Manager to be employed on day work and the time for return journey 
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there to shall be included for payment. 

d) Day work Materials 
1. The Contractor shall be entitled to payment in respect of materials used for day work (except for materials 

for which the cost is included in the percentage addition to labor costs as detailed heretofore), at the rates 
entered by him in the "SCHEDULE OF DAY WORK RATES: 3 MATERIALS" and shall be deemed to 
include overhead charges and profit as follows; 
(i) the rates for materials shall be calculated on the basis of the invoiced price, freight, insurance, 

handling expenses, damage, losses, etc. and shall provide for delivery to store for stockpiling at the 
Site.  

(ii) the cost of hauling materials for use on work ordered to be carried out as day work, from the store or 
stockpile on the Site to the place where it is to be used also shall be include in the same rate. 

Provisional Sums 
A general provision for physical contingencies (quantity overruns) may be made by including a 
provisional sum in the Summary Bill of Quantities. Similarly, a contingency allowance for possible price 
increases should be provided as a provisional sum in the Summary Bill of Quantities. The inclusion of 
such provisional sums often facilitates budgetary approval by avoiding the need to request periodic 
supplementary approvals as the future need arises. Where such provisional sums or contingency allowances 
are used, the SCC should state the manner in which they will be used, and under whose authority (usually 
the Project Manager’s).  
 
The estimated cost of specialized work to be carried out, or of special goods to be supplied, by other 
contractors should be indicated in the relevant part of the Bill of Quantities as a particular provisional sum 
with an appropriate brief description. A separate procurement procedure is normally carried out by the 
Employer to select such specialized contractors. To provide an element of competition among the Bidders in 
respect of any facilities, amenities, attendance, etc., to be provided by the successful Bidder as prime 
Contractor for the use and convenience of the specialist contractors, each related provisional sum should 
be followed by an item in the Bill of Quantities inviting the Bidder to quote a sum for such amenities, 
facilities, attendance, etc.  
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Bill of Quantities 

SN. Description of Works Unit  Quantity  
 Rate    Amount  Remarks 

 In Figure  
 In 

Words  
  

A. Provisional Sum            

1. 

Provide insurance for the loss of damage to works, 
plant, material, equipment, property and personnel 
injury or death as per specification and instruction 
all complete. 

P.S 1      

B GENERAL ITEMS             

2. 

Provide, erect and maintain project site notice board 
(2m x 2m) with metal frame, posts and necessary 
accessories up to the completion of the project as per 
specifications and instructions of the site engineer all 
complete. 

No 2         

3. 

Supplying and laying CGI sheet (0.41mm thick) 
around the construction area including 50mm dia. 
black metal pipe post to avoid trespassers as per 
drawings, specifications and instructions of 
approved engineer all complete. 

Sq.m 377          

4. 
Supplying and laying safety net and other necessary 
accessories/items around the constructing building as 
per instruction and specification all complete. 

Job 1         

5. 

Provide & maintain the continuous site surveillances 
with provision of Close Circuit Security Camera at 
least 4 numbers for photographic and video graphic 
records day by day including desktop and other 
accessories as per instruction & specification all 
complete. 

LS 1         

6. 

Provide, operate, maintain and ensure Quality 
Control Laboratory at site including all necessary 
equipment, accessories and consumables with 
manpower for Concrete Test (Cubes or cylinder 
crushing Test), Brick Test (Brick Crushing Strength 
Test, Water Absorption Test, Efflorescence Test) 
and Sieve Analysis as per specification and approval 
of engineer up to the completion of the project. 

Job 1         

7. 

Provide laptop of Genuine brand including 8th Gen 
Core i7 processor, 16 GB RAM, 1TB HDD, 4 GB 
Graphics and Genuine OS Windows 10 along with 
the provision of repair and maintenance all complete 
as per specification and instruction of engineer . 

No 1         

8. 

Provide as Built Drawing of project (Architectural, 
Structural, electrical, sanitary & building services) in 
1:100 scale 5 sets hard copy including digital copy 
as per the approval of the engineer up to the 
completion of project. 

Job 1         

9. 

Supplying and providing all the safety equipment 
like helmets, boots, gloves, safety wears, jackets, 
goggles, masks etc. to the engineers, site supervisors, 
workers, labors, visitors, official personnel and all 
the people involved in the construction up to the 
completion of the constructions as per specifications 
and instructions all complete. 

LS 1         

        
        

C. CIVIL WORKS :-            

10. 

Clearing & uprooting thin vegetation, grubbing their 
roots and disposal far from the construction sites 
also leveling the surface as per instruction, 
specification and drawing all complete. 

Sq.m 4077          

11. 

Earthwork in excavation in perfect line and level 
using hydraulic excavator  in foundations and 
stacking to the appropriate location near site for 
refill all complete as per instruction, specification 
and drawing all complete. 

Cu.m 8,092         

12. 
Earthwork in manual excavation in Boulder mixed 
and hard soil in foundation, trenches including 

Cu.m 50         
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timbering and shoring & 30m Lead and 1.5 m. lift all 
complete as per design, drawing, specification and 
instruction of site Engineer. 

13. 

Backfilling of excavated earthwork in layers of 
150mm with sprinkling water and compaction in 
foundation, flower bed, steps etc. as per instruction, 
specification and drawing all complete. 

Cu.m 2,116         

14. 
Disposal of excavated soil outside from site area 
including labour and transportation all complete as 
per instruction, specification all complete. 

Cu.m 6,026          

15. 

Dewatering works with the use of pressure pumps 
during construction phase as per design, drawings, 
specifications and instructions of the site engineer all 
complete works. 

hrs. 480         

16. 

Supplying and applying Pre-construction anti termite 
treatment by use of chemicals and creating a 
continuous chemical barrier under and all around the 
raft, under basement, column pits, wall trenches & 
shear wall of upper and lower basement floor etc. in 
contact between building and soil as per drawings, 
specifications and instructions of the approved 
engineer all complete. 

Sq.m 1,678         

17. 

Supplying and applying Gravel packing works  in 
perfect line and level, compaction with 8-10 Ton 
Smooth Wheeled Roller as per specification, 
drawing and instruction all complete. 

Cu.m 201         

18. 

Supplying and laying dry brick flat soling with 
chimney made bricks with sand filling in joints as 
per instruction, specification and drawing all 
complete. 

Sq.m 54         

19. 

Plain cement concrete in Foundation with cement, 
sand and crushed aggregate in 1:3:6 ratio including 
Mixing, laying, curing and finishing all complete as 
per instruction, specification and drawing. 

Cu.m 120         

20. 

Plain cement concrete in Foundation with cement, 
sand and crushed aggregate in 1:2:4 ratio including 
Mixing, laying, curing and finishing all complete as 
per instruction, specification and drawing. 

Cu.m 173         

21. 

Structural concrete in any form, size shape and level 
for all R.C.C. works with cement, sand and crushed 
aggregate  in Nominal mix 1:1.5:3 ratio (M20) 
including  Mixing, laying, compacting, finishing and 
curing all complete as per instruction, specification 
and drawing. 

Cu.m 88         

22. 

Structural concrete in any form, size shape and level 
for all R.C.C. works for all structural members with 
cement, sand and crushed aggregate  in Nominal mix 
1:1:2 ratio (M25) including  Mixing, laying, 
compacting, finishing and curing all complete as per 
instruction, specification and drawing. 

Cu.m 1,560         

23. 

R.C.C works with micro silica admixture by 4% of 
total cement volume per cu.m,    in terrace and shear 
wall with cement, sand and crushed aggregate in 
Nominal mix 1:1:2 ratio including super plasticizer 
@12ltrs per cu.m, mixing, laying, compaction, 
finishing and curing all complete as per instruction, 
specification and drawing. 

Cu.m 302         

24. 

Providing and laying design mixed M30 grade 
concrete for Reinforced Cement Concrete (R.C.C) 
works in any form, size shape and level for all 
R.C.C. works for structural elements like column  
using Ordinary Portland Cement (OPC) cement, 
sand, crushed aggregate and approved quantity/ 
brand of admixture @ minimum of 0.6% by wt. of 
cement (Shaliplast, A&A Flowgel or equivalent)  
including  mixing, laying, compacting, finishing and 

Cu.m 284         
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curing as per drawing, specification and approval of 
engineer all complete. 

25. 

Providing, straightening, cleaning, cutting, 
fabricating, bending and placing TMT(Fe 500) for 
stirrups, ties and main reinforcement bars and 
binding the bars with 18 gauge annealed wire for 
tying  them at each junction as per design and details 
for all types of RCC elements including all waste 
and cut pieces, provision for spacers, chairs, 
providing and placing cement mortar (1:1) cover 
blocks to keep the bars in the intended position at all 
levels as per drawing, specification and approval of 
engineer all complete. 

Kg 4,33,646         

26. 

Centering and shuttering with approved 19mm 
waterproofing plywood for all R.C.C. works of any 
shape size and at any level with necessary propping 
scaffolding, staging supporting. Cutting holes for 
utilization works and removal of formwork and lead 
up to 30 m etc. all complete as per instruction, 
specification and drawing. 

Sq.m 1,728         

Column 

27. 

Centering and shuttering with approved 19mm 
waterproofing plywood for all R.C.C. works of any 
shape size and at any level with necessary propping 
scaffolding, staging supporting. Cutting holes for 
utilization works and removal of formwork and lead 
up to 30 m etc. all complete as per instruction, 
specification and drawing. 

Sq.m 2,428         

Beam 

28. 

Centering and shuttering with approved 19mm 
waterproofing plywood for all R.C.C. works of any 
shape size and at any level with necessary propping 
scaffolding, staging supporting. Cutting holes for 
utilization works and removal of formwork and lead 
up to 30 m etc. all complete as per instruction, 
specification and drawing. 

Sq.m 5,634         

Slab  

29. 

Brick masonry work in (1:4) cement sand mortar up 
to ground floor with approved quality first class 
chimney made bricks in perfect line and level 
including wetting the bricks, packing the joints and 
curing, with necessary scaffolding work ,including 
supplying of all materials, labour, lead and lift, Work 
all complete as per design, drawing, specification 
and approval of site Engineer. 

Cu.m 246         

30. 

Brick masonry work in (1:4) cement sand mortar 
above ground floor with approved quality first class 
chimney made bricks in perfect line and level 
including wetting the bricks, packing the joints and 
curing, with necessary scaffolding work, including 
supplying of all materials, labour, lead and lift, Work 
all complete as per design, drawing, specification 
and approval of site Engineer. 

Cu.m 674         

31. 

Stone masonry work in (1:6) cement sand mortar 
with approved quality stone on up to ground floor in 
perfect line and level including wetting the bricks, 
packing the joints and curing, with necessary 
scaffolding work, including supplying of all 
materials, labour, lead and lift work as per design, 
drawings, specifications and instructions of the site 
engineer all complete works. 

Cu.m 609         

32. 

Supplying and laying 100 mm diameter high density 
polyethene pipe (1.703 Avg. wt. kg/m) staggers at 
1m c\c all complete as per specification, instruction 
and drawing. 

R.m 583         

33. 
Supplying and laying geotextile membrane around 
the pipe of weep hole of retaining wall all complete 
as per specification, instruction and drawing. 

Sq.m 43         

34. Providing and fixing Structural Glazing of aluminum Sq.m 237         
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section in white anodized/powder coated color of 
section size (60x75+13x1.6 mm) thk. Aluminum 
Bar, fitted with 5 mm thick toughened colored glass 
including all the necessary hardware, fittings and 
accessories all complete. (Average panel area 6.00 
Sq. ft.) 

35. 

Providing and fixing double glazed sliding window 
of two leaves with white color section size-
101x45x1.5mm frame, Double Glazed Vacuumed 
Glass  21mm thick (5mm toughened glass +11mm 
Air  Gap+5mm toughened glass) with mosquito net, 
Roller, Lock, Silicone and all other necessary 
hardware  as per design, drawing, specification and 
approval of site Engineer. 

Sq.m 293         

36. 

Providing and fixing double glazed sliding window 
of three leaves with white color section size-
101x45x1.5mm frame, Double Glazed Vacuumed 
Glass  21mm thick (5mm clear toughened glass 
+11mm Air  Gap+5mm clear toughened glass) with 
mosquito net, Roller, Lock, Silicone and all other 
necessary hardware  as per design, drawing, 
specification and approval of site Engineer. 

Sq.m 36         

37. 

Providing and fixing Structural Glazing with 
frameless door of aluminum section in  white 
anodized/powder coated color of section size 
(60x75+13x1.6 mm) 2 mm thk. Aluminum Bar, 
fitted with 5 mm thick toughened colored glass 
including all the necessary hardware, fittings and 
accessories all complete. (Average panel area 6.00 
Sq. ft.) 

Sq.m 23         

38. 

Salwood chaukhat frame works for doors as 
approved by site in charge including the timber shall 
be seasoned and matured, Free from wraps, Knots 
holes and other defects all complete as per 
specification, instructions and drawing. 

Cu.m 1.11         

39. 

Proving and fixing non fire rated wooden door a BB 
4330, 5 Knuckle, 2 Ball bearing butt hinges size 4" x 
3" x 3mm, in SS 304 and in SSS finish, Pure 8100 
Type 3 Package with Pair of Antimicrobial with 
Master Key System with Pure series lever handle  
Pure 8906 / 8100 /8998 Lever Handle on Roses & 
escutcheons 7122. Including 271 Sash lock with 
78mm CTC, 55mm Backset 20mm Square for end, 
floor stop half dome with 45mm dia.  door will be  
40  mm  thick  Single  leaf  solid  core  and  resin  
bound FLUSH DOOR SHUTTERS, confirming to  
IS 1659 - 1960 and 2202 part I - 1962 as  modified  
unto  date  BOTH SIDE  TEAK  veneering  factory  
pressed teakwood lipping as per specification & 
design around the shutters and fixed to existing 
frame and as specified including cost of all 
materials. Equivalent Brand: Dormakaba / Navair / 
Sumai/ Tostem. 

Sqm 65         

40. 

Providing and fixing double glazed sliding door 
white color section size-101x45x1.5mm frame , 
Double Glazed Vacuumed Glass  21mm thick (5mm 
clear toughened glass +11mm Air  Gap+5mm clear 
toughened glass) with mosquito net, Roller, Lock, 
Silicone and all other necessary hardware  as per 
design, drawing, specification and approval of site 
Engineer. 

Sq.m 4         

41. 

Providing and fixing Double Panel Casement 
(Hinged) door of aluminium section in natural or 
color anodized/powder coated color section 
size(102x45x1.5 mm) fitted with 5 mm clear glass of 
9 mm both side laminated board with necessary 

Sq.m 6         



| 101 

hardware (Hinges, Mortice Lock, Tower bolt, 
handle) as per specification, instructions and 
drawing all complete. 

42. 

Toilet partition panel made of HPL (high pressure 
laminate) board 12mm thickness having Tensile 
Strength ≥60 as per EN ISO 527-2 standard, Impact 
≥1800 as per EN 438-2-21 standard, Fire 
Performance = B-s1.do as per EN 13501-1:2002 
standard including SS 304 grade hardware: handle, 
hinges, hanging clamp, supported leg (minimum 6" 
height), bracket, coat hook, lock, lock back. 
Approved by supplier or manufacturer. Standard size 
of the cubicle would be 1500 mm x 1000 mm 
(maximum) x 2000 mm maximum height. Installers 
have to fix the cubicle as per the site condition and 
design provided as per drawing. Material should be 
weather resistant, corrosion resistant, Scratch 
resistant, UV resistant, dismountable and easy to 
clean and repair. 

Set 21         

43. 

Urinal Partition(Division Plate): Toilet partition 
panel made of HPL (high pressure laminate) board 
12mm thickness having Tensile Strength ≥60 as per 
EN ISO 527-2 standard, Impact ≥1800 as per EN 
438-2-21 standard, Fire Performance = B-s1.do as 
per EN 13501-1:2002 standard including SS 304 
grade hardware: bracket screw, Length: 900mm 
breath: 400 mm 

Pcs 18         

44. 

Supplying and installation of frameless glass doors 
aligned with the acoustic fixed glass partition of 
10mm thick with door hard wares such as patch 
fitting with stainless steel cover (Bottom Patch), 
(Top Patch), (Centre Lock), 304 grade pull handle 
450 back to back with 350 mm CTC, adjustable 
fixing for glass, Length=450mm,-SS304 l, Floor 
Spring with standard spindle and cover plate, floor 
stop half dome with 45 mm dia with fixing 
accessories, in Satin Chrome. Use of 45*30 mm 
(1.5mm thick) anodized matt black aluminum 
profiles all around the door and end profile for the 
center locking and ventilation. Final Certifications of 
products should be submitted from the product 
manufacturer for the originality of the product, as 
per drawings, specification and the supervision of 
the site engineer all complete. 
Equivalent Brand: Dormakaba/Tostem/Sumai or 
equivalent. 

Sqm 197         

45. 

Providing and fixing of slim acoustic glass partition 
system using 10 mm thick toughened glass. The 
anodized aluminum frame of sixe 45*30 mm with 
Concealed sealing (No Visible Gaskets/Seals) with 
acoustic rating of minimum 32 db with third party 
test certificate and with the thickness not less than 
1.5mm excluding 20 micron of anodizing. The use 
of base profile, support profile, end profile, 90 
Degree Profile, junction Profiles as per the design 
requirements to maintain the stability and acoustic 
property of system which should be verified by 
manufacturer itself. Use of 5mm thick H profile 
instead of silicon in between 2 glass to ensure 
aesthetic and acoustic. Structure stability text 
accordance to BS 5234: Part 2:1992 and EN 1991-1-
1; 2002 Acoustic test for sound insulation in 
accordance to DIN EN ISO 10140-2 ASTME-E 90. 
All profile sections to be manufactured and tested in 
accordance to EN 573-3, DIN EN 12020 T2. 
Contractor has to submit the final Material Test 
Certifications of items mentioned in the BOQ, 
provided by the manufacturer in its letter head all 
complete to the consultant and client as per the 
design, drawings, specifications and the supervision 

Sqm 1097         
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of the site engineer. 
Equivalent brand: Dormakaba, Tostem, Sumai 

46. 

Supplying and laying 12.5 mm thick cement  
plastering work with (1:3) cement sand mortar on 
ceiling surfaces and beam of good finish including 
cleaning and wetting the surface and curing the work 
all complete as per specification  and approval of site 
Engineer 

Sq.m 3,649         

47. 

Supplying and laying 12.5 mm thick cement 
plastering work in 1:4 cement mortar on walls of 
good finish including cleaning and wetting the 
surface and curing the work all complete as per 
specification  and approval of site Engineer  

Sq.m 7,241         

48. 

Providing and laying 2 mm thick plain white Putty 
on internal walls & ceiling surfaces with proper 
finishing , work all complete as per specification and 
approval of site Engineer. 

Sq.m 7,841         

49. 

Providing and laying 2 mm thick waterproof plain 
white Putty on external walls with proper finishing, 
work all complete as per specification and approval 
of site Engineer. 

Sq.m 2,137         

50. 
Providing drip Edge around the edge of all projected 
slabs above ground floor as per drawing, 
specification and instructions all complete. 

R.m 658         

51. 

Supplying and laying  pointing works with (1:1) 
cement sand mortar on stone masonry wall surfaces 
of good finish including cleaning and wetting the 
surface and curing the work all complete as per 
specification  and approval of site Engineer 

R.m 256         

52. 

Painting work with two coat plastic emulsion paint 
on inner wall and ceiling surfaces along with one 
coat of primer with approved colour and proper 
finishing, work all complete as per specification and 
approval of site Engineer. 

Sq.m 7,841         

53. 

Supplying and Painting two coat weather proof paint 
(Apex or equivalent) with one coat primer on outer 
wall surfaces with approved colour and proper 
finishing, work all complete as per specification and 
approval of site Engineer. 

Sq.m 2,137         

54. 

Two cost of Enamel paint over one coat of primer on 
wooden with approved colour and proper finishing, 
work all complete as per specification and approval 
of site Engineer. 

Sq.m 414         

55. 

Supplying and applying approved shade  of Pierre 
De Beton Texture  with one coat of polyunder  
primer,  base coat of Hyperion or equivalent by 
trowel, coat of Hyperion or equivalent by Pierre De 
Beton tool, color coat of Antica wash  by brush 
including form and top coat of Acropure or 
equivalent  over the exterior plaster surface of any 
shape, size and height inclusive of surface 
preparation by providing  puttying sanding surface, 

Sq.m 912         
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watering (if necessary), cleaning as per drawings, 
specifications and instructions. 

56. 

Supplying and fixing of approved quality non-slip 
Glaze Vitrified tile on toilet, terrace etc. (Somany, 
Kazaria, NITCO, Griffine or equivalent) on floor 
surfaces with boarder of size as per drawing and 
specification in 1:4 cement sand mortar in perfect 
line and level works as per design, drawings, 
specifications and instructions of the site engineer all 
complete works. 

Sq.m 165         

57. 

Supplying and fixing of approved quality full body 
vitrified tile on inner rooms (Somany, Kazaria, 
NITCO, Griffine or equivalent) on floor surfaces 
with boarder of size as per drawing and specification 
in 1:4 cement sand mortar in perfect line and level 
works as per design, drawings, specifications and 
instructions of the site engineer all complete works. 

Sq.m 3,267         

58. 

Supplying and fixing  of approved quality Ceramic 
glazed wall tile (Somany, Kazaria, NITCO, Griffine 
or equivalent) of size as per drawing and 
specification on wall surfaces with boarder in 1:4 
cement sand mortar in perfect line and level work as 
per design, drawings, specifications and instructions 
of the site engineer all complete works. 

Sq.m 337         

59. 

Supplying and fixing  of approved quality full body 
vitrified  tile (600X600) (Somany, Kazaria, NITCO, 
Griffine or equivalent) skirting in 1:6 cement sand 
mortar in perfect line and level work as per design, 
drawings, specifications and instructions of the site 
engineer all complete works. 

Rm 1,496         

60. 

Supplying and fixing  of approved quality Glazed 
vitrified  tile (300X300) (Somany, Kazaria, NITCO, 
Griffine or equivalent) skirting in 1:6 cement sand 
mortar in perfect line and level work as per design, 
drawings, specifications and instructions of the site 
engineer all complete works. 

Rm 34         

61. 

Supplying and laying 16 mm thick granite or 
equivalent on Floor with 20 mm thick 1:2 cement 
sand mortar in perfect line and level including 
polishing as per design, drawings, specifications and 
instructions of the site engineer all complete works. 

Sq.m 319         

62. 

Supplying and laying 16 mm thick granite skirting 
with 12.5 mm thick 1:3 cement sand mortar in 
perfect line and level including polishing as per 
design, drawings, specifications and instructions of 
the site engineer all complete works. 

Sq.m 14         

63. 

Supplying and laying of granite double nosing 
including polishing & molding in perfect line and 
level as per design, drawings, specifications and 
instructions of the site engineer all complete works. 

Sq.m 90         

64. 

Supplying and applying 50 mm thick Plain cement 
screeding work in 1:2:4 with cement, sand and 
crushed aggregate including mixing, laying, 
compacting and wetting all complete in perfect line 
and level as per drawings, specifications and 
approval of site Engineer. 

Sq.m 4,649         

65. 

Provide and laying 3mm cement punning cement 
sand (1:1) including cleaning, watering, curing the 
laid surface all complete as per instruction & 
specification. 

Sq.m 319         

66. 

Supplying and laying 16 mm thick C/S skirting with 
plaster of 1:4 cement sand mortar and 3mm thick 
punning in perfect line and level all complete as per 
instruction, specification and drawing. 

R.m 27         

67. 

Providing and applying Surface Hardener, Non 
Metallic, and Abrasion Resistant for Heavily 
Stressed Areas at the coverage of minimum 5 kg per 
m2 as per Specification, Drawing, Instruction of Site 
Engineer and Manufacture Technical Data Sheet all 

Kgs 
 

4,525     
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complete. (Floor Top STD, Shali Floor NM, AC 
HardTop or Equivalent ) 

68. 

Making and fitting fixing of stainless steel pipe 
railing with 50 mm dia. stainless steel pipe handrail 
4row 25mm dia. stainless steel pipe in between 
handrail and floor and 50 mm. dia. stainless steel 
pipe for vertical post @ 2 m. c/c including welding, 
cutting all complete as per design, specification and 
approval of site Engineer. 

R.m 70         

69. 

Supplying and fixing of Mild Steel pipes of various 
sections for railing on balcony and parapet, 
landscape including welding, cutting, fixing all 
complete as per design, specification and approval of 
site Engineer. 

Kg 3,540         

70. 

Supply and installation of GEN2 Lifts Nova_ MRL, 
VVVF of Otis or equivalent brand with Regenerative 
drive (Closed Loop), Flat coated steel Belt for 
traction medium with pulse monitoring device, 
Voice Synthesizer, false ceiling (CD41) with Cross 
Flow Fan, Door with 120 min fire rating, ARD and 
carrying capacity of 15 person gearless passenger 
lift, 5 stops all complete as per drawing, design, 
specification and site in charge.  

Nos 1         

71. 

Providing and fixing metal finish False ceiling board 
at all heights of size 600 X 600 MM of approved 
texture design and pattern. The tiles should have 
durable, electrostatic factory applied polyester coil 
or power coated finish to meet or exceed EN 13964 
and TIAM standards. The tile should have standard 
color i.e. Global white (12% gloss}, Light 
Reflectance min. 80%. Weight 3.1 - 4.3 kg/m2, Fire: 
Performance as per (BS 476 pt.~ 6 & 4 7) standard 
in true horizontal level suspended on interlocking T -
Grid all round galvanized iron section of 0.33 MM 
thick (galvanized @l 20 gsm) comprising of the tile 
shall be laid on Armstrong Suprafine channel 32 
with 15 mm wide T - section flanges color white 
having rotary stitching on all T sections i.e. the Main 
Runner, 1200 mm & 600 mm Cross Tees with a web 
height of 32 mm all complete as per drawing, design, 
specification and site in charge.  

Sq.m 154         

72. 

Providing and fixing mineral fiber false ceiling 
classic-lite board, size 600 X 600 MM & 16 MM 
Thickness of approved texture. design and pattern_ 
The board should have Noise Reduction Coefficient 
(NRC value) = 0.55, Humidity Resistance (RH) of 
99%, Light Reflectance-85%, Thermal conductivity 
k = 0.052 ~ 0.057 w/m K, Weight 3.1 kg/m2, Fire 
Performance as per BS 476 pt. - 6 & 7 in true 
horizontal level suspended on 2 interlocking T-Grid 
all round galvanized iron section of 0.33 MM thick 
(galvanized @120gsm) comprising of silhouette. 
The tile shall be laid on Silhouette 15 mm wide, 
having 6mm black color reveal section on all T 
sections i.e. the Main Runner, 1200 mm & 600 mm 
Cross Tees with a web height of 32 mm and a load 
carrying capacity of 14 kg/m2 with a minimum pull 
out strength of 90 kg all complete as per drawing, 
design, specification and site in charge.  

Sq.m 2,329         

73. 

Supplying and laying of designed gypsum board 
false ceiling work with proper finishing laid in GI 
frame in proper grid system all complete work as per 
design, drawing, specification and instruction of the 
approved engineer all complete. 

Sq.m 95         
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74. 

Providing and Applying crystalline base 
waterproofing on shear wall, two layers applied in 
horizontal and vertical strokes, when each coat is in 
tacky condition,(Aquafin-IC or equivalent) that can 
resists 130m from positive and negative side that 
should match German DVGW worksheets W 347 
AND W 270, over the prepared RCC slab and on the 
vertical surfaces . After 3 days ponding the area with 
water for 3 days to test water tightness etc. complete. 

Sqm 1,148         

75. 

Providing and Applying polymer modified acrylic 
base two component water proofing on toilet floor, 
terrace, balcony etc., flexible waterproofing coating 
in two layers applied in horizontal and vertical 
strokes, when each coat is in tacky condition, 
Aquafin-2K/M plus or equivalent having Crack-
bridging to ASTM C836: > 2.0 mm  Elongation, to 
ASTM D 412-16: ca. 192 % and Water tightness 
when installed: 2.5 bar meeting the ( ASTM D 412-
98 a) over the prepared RCC slab and on the vertical 
surfaces. After 3 days ponding the area with water 
for 3 days to test water tightness etc. complete as per 
drawing, specification and instruction of site 
engineer all complete. 

Sqm 1,492         

76. 

Supply and fixing of Spring Thunder (Model EM-
400) or equivalent for internal vertical wall 
expansion joint Aluminium (3mm thick) with 
movement capacity +200/-355mm, joint width 
400mm, material 5052 grade alumunium, anodized 
finish with water barrier as per drawings, 
specifications, instruction & approval of Site 
Engineer all complete. 

R.m 72         

77. 

Supply and fixing of Spring Thunder (Model EM-
400) or equivalent for external vertical wall 
expansion joint Aluminium (3mm thick) with 
movement capacity +200/-355mm, joint width 
400mm, material 5052 grade alumunium, anodized 
finish with water barrier as per drawings, 
specifications, instruction & approval of Site 
Engineer all complete. . 

R.m 46         

78. 

Supply and fixing of Spring Thunder (Model SFFS-
400) or equivalent for internal horizontal floor 
expansion joint (3mm thick galvanized steel) with 
movement capacity +115/-345mm, joint width 400 
mm, finished with water barrier as per drawings, 
specifications, instruction & approval of Site 
Engineer all complete. 

R.m 100          

79. 

Supply and fixing of Spring Thunder (Model SFFS-
400) or equivalent for internal horizontal Ceiling 
expansion joint (3mm thick galvanized steel) with 
movement capacity +115/-345mm, joint width 400 
mm, finished with water barrier as per drawings, 
specifications, instruction & approval of Site 
Engineer all complete. 

R.m 79         

80. 

Supply and fixing of Spring Thunder (Model EM-
400) or equivalent external horizontal Roof 
expansion joint Aluminium (3mm thick) with 
movement capacity +200/-355 mm, joint width 
400mm, material 5052 grade alumunium, anodized 
finish with water barrier as per drawings, 
specifications, instruction & approval of Site 
Engineer all complete. 

R.m 35         

81. 
Providing and laying Carpet Dubo in perfect line and 
level as per design, drawings, specifications and 
instructions of the site engineer all complete works. 

Sq.m 785         

82. 

Supplying, and laying of 50 mm thick flagstone with 
cement sand mortar (1:4) in perfect line and level 
including packing of joints on joint as per design, 
drawings, specifications and instructions of the site 
engineer all complete works. 

Sq.m 199         
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83. 

Supplying,  installing & fitting of  3D Steel Letter 
(SS metal material) with text height 350 mm on the 
walls with required inscriptions as per design, 
drawings, specifications, instructions & approval of 
the site engineer all complete works. 

Job 1.00         

84. 
Providing and laying 50 mm heavy duty interlocking 
blocks along landscape area as per design 
specifications and drawings all complete. 

Sq.m 534     

85. 

Providing and Supplying sound and thermal 
insulation (HL series 800 or equivalent) having 
thermal conductivity 0.030-0.056, Reduction in 
noise 35% - 95%, Density(kg/m3) 10-30 kg, light 
weight in which no possibilities of the bacterial and 
fungal growth, no presence of the harmful chemicals 
like Formaldehyde binders, ecofriendly product, 
resistant to Insect and Vermin attack, fire retardant 
as per design, drawings, specifications, instructions 
and approval of the site engineer all complete works. 
Equivalent Brand: Nowofill/STP/Ardex Endura or 
equivalent. 

Sq.m 
 

837     

D. Sanitary Works            
  Fixtures:            

86. 

Providing and fixing in position of all fixtures with 
all necessary work and fittings, complete with 
testing and ready for operation as per drawings, 
specifications, manufacturer's recommendations and 
instructions. The rate shall include for position 
marking, maintain line, level or grade wherever 
required, sand filling/compaction, earth cutting and 
backfilling, cutting, chasing of walls, plasters or tiles 
etc. and making good and touching up to restore to 
original conditions wherever instructed and 
applicable for any of the items below.  (Hindware, 
Parryware, Classica, Cera or equivalent.) 

set 28         

Water Closet set: providing and fixing all complete 
as per specification and instruction of engineer all 
complete. 
Porcelain clay white glaze One Piece Commode, 
Siphonic double flush with 'S' trap and slow falling 
seat cover  

87. 

Providing and fixing in position of all fixtures with 
all necessary work and fittings, complete with 
testing and ready for operation as per drawings, 
specifications, manufacturer's recommendations and 
instructions. The rate shall include for position 
marking, maintain line, level or grade wherever 
required, sand filling/compaction, earth cutting and 
backfilling, cutting, chasing of walls, plasters or tiles 
etc. and making good and touching up to restore to 
original conditions wherever instructed and 
applicable for any of the items below.  (Hindware, 
Parryware, Classica, Cera or equivalent.) 

set 15         

Wash Basin Set:  Providing, fixing and testing all 
complete as per specification and instruction of 
engineer. 
White glazed earthen ware wash basin size of 510 x 
375 mm, under counter type with C.P. brass basin 
tap, long life 28 mm ceramic cartridge and brass nuts 
complete as required, Star Light chrome finish, 
Mousseur smooth body.  And SS bottle trap all 
complete. 

88. 

Providing and fixing in position of all fixtures with 
all necessary work and fittings, complete with 
testing and ready for operation as per drawings, 
specifications, manufacturer's recommendations and 
instructions. The rate shall include for position 

set 7                
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marking, maintain line, level or grade wherever 
required, sand filling/compaction, earth cutting and 
backfilling, cutting, chasing of walls, plasters or tiles 
etc. and making good and touching up to restore to 
original conditions wherever instructed and 
applicable for any of the items below.  (Hindware, 
Parryware, Classica, Cera or equivalent.) 
Wash Basin Set:  providing and fixing all complete 
as per specification and instruction of engineer all 
complete. 
White glazed earthenware Wall Hung Hand wash 
basin) with 15 mm CP/PVC connectors with both 
ends couplings, 15 mm CP angular cocks - 2 no, 
15mm  CP Single lever Basin Mixer, 32mm PVC 
bottle trap, waste coupling with testing and ready for 
operation as per specifications and site engineer.  

89. 

Providing and fixing in position of all fixtures with 
all necessary work and fittings, complete with 
testing and ready for operation as per drawings, 
specifications, manufacturer's recommendations and 
instructions. The rate shall include for position 
marking, maintain line, level or grade wherever 
required, sand filling/compaction, earth cutting and 
backfilling, cutting, chasing of walls, plasters or tiles 
etc. and making good and touching up to restore to 
original conditions wherever instructed and 
applicable for any of the items below.  (Hindware, 
Parryware, Classica, Cera or equivalent.) 

set 19         

Urinal Set:  providing and fixing all complete as per 
specification and instruction of engineer all 
complete.  
Supply and fixing of Porcelain clay white glazed 
large flat back Urinal 51x41x38 cm size with CP 
Push cock, Spreader, testing and ready for operation. 

90. 

Providing and fixing in position of all fixtures with 
all necessary work and fittings, complete with 
testing and ready for operation as per drawings, 
specifications, manufacturer's recommendations and 
instructions. The rate shall include for position 
marking, maintain line, level or grade wherever 
required, sand filling/compaction, earth cutting and 
backfilling, cutting, chasing of walls, plasters or tiles 
etc. and making good and touching up to restore to 
original conditions wherever instructed and 
applicable for any of the items below.  (Hindware, 
Parryware, Classica, Cera or equivalent.) 

set 15         

Urinal Set:  Providing and fixing all complete as per 
specification and instruction of engineer all 
complete.  
Supply and fixing of White glazed porcelain clay 
(68x30) cm Division Plate for Urinal. 

91. 

Providing and fixing in position of all fixtures with 
all necessary work and fittings, complete with 
testing and ready for operation as per drawings, 
specifications, manufacturer's recommendations and 
instructions. The rate shall include for position 
marking, maintain line, level or grade wherever 
required, sand filling/compaction, earth cutting and 
backfilling, cutting, chasing of walls, plasters or tiles 
etc. and making good and touching up to restore to 
original conditions wherever instructed and 
applicable for any of the items below.  (Hindware, 
Parryware, Classica, Cera or equivalent.) 

set 3         

Sink Set:  Providing and fixing all complete as per 
specification and instruction of engineer all 
complete.  
Providing all complete set of Kitchen sink stainless 
steel 1000x500x200mm depth with drain board 1mm 
thickness with Aerator/swan type sink cock. Sink- 
Hekken, Divin or equivalent Sink cock- Somany, 
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Essel or equivalent. 

92. 

Providing and fixing in position of all fixtures with 
all necessary work and fittings, complete with 
testing and ready for operation as per drawings, 
specifications, manufacturer's recommendations and 
instructions. The rate shall include for position 
marking, maintain line, level or grade wherever 
required, sand filling/compaction, earth cutting and 
backfilling, cutting, chasing of walls, plasters or tiles 
etc. and making good and touching up to restore to 
original conditions wherever instructed and 
applicable for any of the items below.  (Hindware, 
Parryware, Classica, Cera or equivalent.) 

set 28         

Fittings, Valves and Bathroom accessories: 
Providing and fixing all complete as per 
specification and instruction of engineer all 
complete.  
15 mm CP commode spray with 1.2 m. Long 
flexible pipe  

93. 

Providing and fixing in position of all fixtures with 
all necessary work and fittings, complete with 
testing and ready for operation as per drawings, 
specifications, manufacturer's recommendations and 
instructions. The rate shall include for position 
marking, maintain line, level or grade wherever 
required, sand filling/compaction, earth cutting and 
backfilling, cutting, chasing of walls, plasters or tiles 
etc. and making good and touching up to restore to 
original conditions wherever instructed and 
applicable for any of the items below.  (Hindware, 
Parryware, Classica, Cera or equivalent.) 

set 7         

Fittings, Valves and Bathroom accessories: 
Providing and fixing all complete as per 
specification and instruction of engineer all 
complete.  
Looking Mirror Modi guard 600 X 450 mm all 
complete set. 

94. 

Providing and fixing in position of all fixtures with 
all necessary work and fittings, complete with 
testing and ready for operation as per drawings, 
specifications, manufacturer's recommendations and 
instructions. The rate shall include for position 
marking, maintain line, level or grade wherever 
required, sand filling/compaction, earth cutting and 
backfilling, cutting, chasing of walls, plasters or tiles 
etc. and making good and touching up to restore to 
original conditions wherever instructed and 
applicable for any of the items below.  (Hindware, 
Parryware, Classica, Cera or equivalent.) 

set 8         

Fittings, Valves and Bathroom accessories: 
Providing and fixing all complete as per 
specification and instruction of engineer all 
complete.  
Looking Mirror Modi guard 1800 x 600mm all 
complete set. 

95. 

Providing and fixing in position of all fixtures with 
all necessary work and fittings, complete with 
testing and ready for operation as per drawings, 
specifications, manufacturer's recommendations and 
instructions. The rate shall include for position 
marking, maintain line, level or grade wherever 
required, sand filling/compaction, earth cutting and 
backfilling, cutting, chasing of walls, plasters or tiles 
etc. and making good and touching up to restore to 
original conditions wherever instructed and 
applicable for any of the items below.  (Hindware, 

set 28         
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Parryware, Classica, Cera or equivalent.) 

Fittings, Valves and Bathroom accessories: 
Providing and fixing all complete as per 
specification and instruction of engineer all 
complete.  
Providing and commissioning of C.P. Toilet paper 
holder flap type stainless steel 304. Décor, somany, 
or equivalent. 

96. 

Providing and fixing in position of all fixtures with 
all necessary work and fittings, complete with 
testing and ready for operation as per drawings, 
specifications, manufacturer's recommendations and 
instructions. The rate shall include for position 
marking, maintain line, level or grade wherever 
required, sand filling/compaction, earth cutting and 
backfilling, cutting, chasing of walls, plasters or tiles 
etc. and making good and touching up to restore to 
original conditions wherever instructed and 
applicable for any of the items below.  (Hindware, 
Parryware, Classica, Cera or equivalent.) 

set 7         

Fittings, Valves and Bathroom accessories: 
Providing and fixing all complete as per 
specification and instruction of engineer all 
complete.  
Providing and commissioning of soap tray heavy 
type stainless steel 304. Décor, somany, plato or 
equivalent. 

97. 

Providing and fixing in position of all fixtures with 
all necessary work and fittings, complete with 
testing and ready for operation as per drawings, 
specifications, manufacturer's recommendations and 
instructions. The rate shall include for position 
marking, maintain line, level or grade wherever 
required, sand filling/compaction, earth cutting and 
backfilling, cutting, chasing of walls, plasters or tiles 
etc. and making good and touching up to restore to 
original conditions wherever instructed and 
applicable for any of the items below.  (Hindware, 
Parryware, Classica, Cera or equivalent.) 

set 7         

Fittings, Valves and Bathroom accessories: 
Providing and fixing all complete as per 
specification and instruction of engineer all 
complete.  
Providing and commissioning of Soap Dish Décor, 
Somany, Plato or equivalent. 

98. 

Providing and fixing in position of all fixtures with 
all necessary work and fittings, complete with 
testing and ready for operation as per drawings, 
specifications, manufacturer's recommendations and 
instructions. The rate shall include for position 
marking, maintain line, level or grade wherever 
required, sand filling/compaction, earth cutting and 
backfilling, cutting, chasing of walls, plasters or tiles 
etc. and making good and touching up to restore to 
original conditions wherever instructed and 
applicable for any of the items below.  (Hindware, 
Parryware, Classica, Cera or equivalent.) 

set 28         

Fittings, Valves and Bathroom accessories: 
providing and fixing all complete as per 
specification and instruction of engineer all 
complete.  
Providing and commissioning of  CP Robe Hook of 
heavy  stainless steel 

99. 

Providing and fixing in position of all fixtures with 
all necessary work and fittings, complete with 
testing and ready for operation as per drawings, 
specifications, manufacturer's recommendations and 
instructions. The rate shall include for position 
marking, maintain line, level or grade wherever 

set 3         
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required, sand filling/compaction, earth cutting and 
backfilling, cutting, chasing of walls, plasters or tiles 
etc. and making good and touching up to restore to 
original conditions wherever instructed and 
applicable for any of the items below.  (Hindware, 
Parryware, Classica, Cera or equivalent.) 
Fittings, Valves and Bathroom accessories: 
providing and fixing all complete as per 
specification and instruction of engineer all 
complete.  
Providing and commissioning of  CP Grab bar -
1090mm  

100. 

Providing and fixing in position of all fixtures with 
all necessary work and fittings, complete with 
testing and ready for operation as per drawings, 
specifications, manufacturer's recommendations and 
instructions. The rate shall include for position 
marking, maintain line, level or grade wherever 
required, sand filling/compaction, earth cutting and 
backfilling, cutting, chasing of walls, plasters or tiles 
etc. and making good and touching up to restore to 
original conditions wherever instructed and 
applicable for any of the items below.  (Hindware, 
Parryware, Classica, Cera or equivalent.) 

set 3         

Fittings, Valves and Bathroom accessories: 
providing and fixing all complete as per 
specification and instruction of engineer all 
complete.  
Providing and commissioning of  CP Grab bar -990 
mm  

101. 

Providing and fixing in position of all fixtures with 
all necessary work and fittings, complete with 
testing and ready for operation as per drawings, 
specifications, manufacturer's recommendations and 
instructions. The rate shall include for position 
marking, maintain line, level or grade wherever 
required, sand filling/compaction, earth cutting and 
backfilling, cutting, chasing of walls, plasters or tiles 
etc. and making good and touching up to restore to 
original conditions wherever instructed and 
applicable for any of the items below.  (Hindware, 
Parryware, Classica, cera or equivalent.) 

set 42         

Floor Drain set: consisting of uPVC multi-port 
floor trap.  

102. 

Providing and fixing in position of all fixtures with 
all necessary work and fittings, complete with 
testing and ready for operation as per drawings, 
specifications, manufacturer's recommendations and 
instructions. The rate shall include for position 
marking, maintain line, level or grade wherever 
required, sand filling/compaction, earth cutting and 
backfilling, cutting, chasing of walls, plasters or tiles 
etc. and making good and touching up to restore to 
original conditions wherever instructed and 
applicable for any of the items below.  (Hindware, 
Parryware, Classica, Cera or equivalent.) 

rm 5         

110 mm cowl vent  

103. 

Providing and fixing in position of all fixtures with 
all necessary work and fittings, complete with 
testing and ready for operation as per drawings, 
specifications, manufacturer's recommendations and 
instructions. The rate shall include for position 
marking, maintain line, level or grade wherever 
required, sand filling/compaction, earth cutting and 
backfilling, cutting, chasing of walls, plasters or tiles 
etc. and making good and touching up to restore to 

rm 1         
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original conditions wherever instructed and 
applicable for any of the items below.  (Hindware, 
Parryware, Classica, Cera or equivalent.) 

75 mm cowl  vent  

104. 

Providing and fixing in position of all fixtures with 
all necessary work and fittings, complete with 
testing and ready for operation as per drawings, 
specifications, manufacturer's recommendations and 
instructions. The rate shall include for position 
marking, maintain line, level or grade wherever 
required, sand filling/compaction, earth cutting and 
backfilling, cutting, chasing of walls, plasters or tiles 
etc. and making good and touching up to restore to 
original conditions wherever instructed and 
applicable for any of the items below.  (Hindware, 
Parryware, Classica, Cera or equivalent.) 

set 4         

Water storage tank: Supplying and fixing all 
complete.  
Overhead storage 1000 liters capacity Hilltake or 
equivalent brand extra heavy Plastic cylindrical 
vertical water storage tank complete with inter-
connection, overflow, washout and vents as per 
specifications and site engineer instructions. 

105. 

Supplying and fixing CPVC FOR WATER 
SUPPLY:- Chlorinated Poly Vinyl Chloride 
pipe(Cold). or equivalent with CPVC fittings/ 
specials (Tees, elbows, Unions etc.) clamps (M.S  
plate with nut and bolt with hexagonal screws for 
clamp in ceiling, wall), nails, including jointing 
materials, installation of pipes and specials including 
making holes on walls or floor and repairing the 
same to its original finish, all complete set as per 
specification and instruction. (Flow guard  (Marvel, 
Panchakanya, Mangalam) or ISI standard) .NSF 
MARK  

rm 94         

20 mm dia. CPVC Pipe  SDR 11 CTS, 22.5 kg/cm2  

106. 

Supplying and fixing CPVC FOR WATER 
SUPPLY: - Chlorinated Poly Vinyl Chloride pipe 
(Cold). or equivalent with CPVC  fittings/ specials 
(Tees, elbows, Unions etc.) clamps(M.S  plate with 
nut and bolt with hexagonal screws for clamp in 
ceiling, wall), nails, including jointing materials, 
installation of pipes and specials including making 
holes on walls or floor and repairing the same to its 
original finish, all complete set as per specification 
and instruction. (Flow guard  (Marvel, Panchakanya, 
Mangalam) or ISI standard) .NSF MARK  

rm 308         

25 mm dia. CPVC Pipe  SDR 11 CTS, 22.5 kg/cm2  

107. 

Supplying and fixing CPVC FOR WATER 
SUPPLY: - Chlorinated Poly Vinyl Chloride pipe 
(Cold). or equivalent with CPVC  fittings/ specials 
(Tees, elbows, Unions etc.) clamps(M.S  plate with 
nut and bolt with hexagonal screws for clamp in 
ceiling, wall), nails, including jointing materials, 
installation of pipes and specials including making 
holes on walls or floor and repairing the same to its 
original finish, all complete set as per specification 
and instruction. (Flow guard  (Marvel, Panchakanya, 
Mangalam) or ISI standard) NSF MARK  

rm 117         

32 mm dia. CPVC Pipe  SDR 11 CTS, 22.5 kg/cm2  

108. 

Supplying and fixing CPVC FOR WATER 
SUPPLY: - Chlorinated Poly Vinyl Chloride pipe 
(Cold). or equivalent with CPVC  fittings/ specials 
(Tees, elbows, Unions etc.) clamps(M.S  plate with 
nut and bolt with hexagonal screws for clamp in 
ceiling, wall), nails, including jointing materials, 
installation of pipes and specials including making 
holes on walls or floor and repairing the same to its 
original finish, all complete set as per specification 

rm 42         
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and instruction. (Flow guard  (Marvel, Panchakanya, 
Mangalam) or ISI standard) .NSF MARK  

40 mm dia. CPVC Pipe  SDR 11 CTS, 22.5 kg/cm2  

109. 

Supplying and fixing CPVC FOR WATER 
SUPPLY: - Chlorinated Poly Vinyl Chloride pipe 
(Cold). or equivalent with CPVC  fittings/ specials 
(Tees, elbows, Unions etc) clamps(M.S  plate with 
nut and bolt with hexagonal screws for clamp in 
ceiling, wall), nails, including jointing materials, 
installation of pipes and specials including making 
holes on walls or floor and repairing the same to its 
original finish, all complete set as per specification 
and instruction. (Flow guard  (Marvel, Panchakanya, 
Mangalam) or ISI standard) .NSF MARK  

rm 15.00         

50 mm dia. CPVC Pipe  SDR 11 CTS, 22.5 kg/cm2  

110. 

Supplying and fixing CPVC: - Chlorinated Poly 
Vinyl Chloride pipe (Hot). or equivalent with CPVC  
fittings/ specials (Tees, elbows, Unions etc.) clamps 
(M.S  plate with nut and bolt with hexagonal screws 
for clamp in ceiling, wall), nails, including jointing 
materials, installation of pipes and specials including 
making holes on walls or floor and repairing the 
same to its original finish, all complete set as per 
specification and instruction. (Flow guard (Marvel, 
Panchakanya, Mangalam) or ISI standard). NSF 
MARK  

rm 285         

20 mm dia. CPVC Pipe  SDR 11 CTS, 22.5 kg/cm2  

111. 

Supplying and fixing CPVC: - Chlorinated Poly 
Vinyl Chloride pipe (Hot). or equivalent with CPVC  
fittings/ specials (Tees, elbows, Unions etc.) 
clamps(M.S  plate with nut and bolt with hexagonal 
screws for clamp in ceiling, wall), nails, including 
jointing materials, installation of pipes and specials 
including making holes on walls or floor and 
repairing the same to its original finish, all complete 
set as per specification and instruction. (Flow guard 
(Marvel, Panchakanya, Mangalam) or ISI standard). 
NSF MARK  

rm 82         

25 mm dia. CPVC Pipe  SDR 11 CTS, 22.5 kg/cm2  

112. 

Supplying and fixing CPVC: - Chlorinated Poly 
Vinyl Chloride pipe (Hot). or equivalent with CPVC  
fittings/ specials (Tees, elbows, Unions etc.) 
clamps(M.S  plate with nut and bolt with hexagonal 
screws for clamp in ceiling, wall), nails, including 
jointing materials, installation of pipes and specials 
including making holes on walls or floor and 
repairing the same to its original finish, all complete 
set as per specification and instruction. (Flow guard  
(Marvel, Panchakanya, Mangalam) or ISI standard) 
.NSF MARK  

rm 31         

32 mm dia. CPVC Pipe  SDR 11 CTS, 22.5 kg/cm2  

113. 

Supplying and fixing CPVC: - Chlorinated Poly 
Vinyl Chloride pipe (Hot). or equivalent with CPVC  
fittings/ specials (Tees, elbows, Unions etc.) 
clamps(M.S  plate with nut and bolt with hexagonal 
screws for clamp in ceiling, wall), nails, including 
jointing materials, installation of pipes and specials 
including making holes on walls or floor and 
repairing the same to its original finish, all complete 
set as per specification and instruction. (Flow guard  
(Marvel, Panchakanya, Mangalam) or ISI standard) 
.NSF MARK  

rm 15         
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40 mm dia. CPVC Pipe  SDR 11 CTS, 22.5 kg/cm2  

114. 

Supply and fixing of AEROFLEX or 
THERMAFLEX or equivalent brand insulation 
material for hot and cold water pipes on terrace and 
ducts, as per approved shop drawing or as instructed 
by the Engineer 

rm 285         

20 mm dia. 

115. 

Supply and fixing of AEROFLEX or 
THERMAFLEX or equivalent brand insulation 
material for hot and cold water pipes on terrace and 
ducts, as per approved shop drawing or as instructed 
by the Engineer, 

rm 82         

25 mm dia. 

116. 

Supply and fixing of AEROFLEX or 
THERMAFLEX or equivalent brand insulation 
material for hot and cold water pipes on terrace and 
ducts, as per approved shop drawing or as instructed 
by the Engineer, 

rm 31         

32 mm dia. 

117. 

Supply and fixing of AEROFLEX or 
THERMAFLEX or equivalent brand insulation 
material for hot and cold water pipes on terrace and 
ducts, as per approved shop drawing or as instructed 
by the Engineer, 

rm 15         

40 mm dia. 

118. 

Supply and fixing of Valves, CTS Socket all 
complete as per drawing or as instructed by the 
Engineer. 

no 2         Valves: (Flow guard (Marvel, Panchakanya, 
Mangalam) or ISI standard). NSF MARK:  
20 mm dia. CPVC Ball Valve, CTS Socket all 
complete. 

119. 

Supply and fixing of Valves, CTS Socket all 
complete as per drawing or as instructed by the 
Engineer. 

no 10         Valves: (Flow guard (Marvel, Panchakanya, 
Mangalam) or ISI standard). NSF MARK:  
25 mm dia. CPVC Ball Valve, CTS Socket all 
complete. 

120. 

Supply and fixing of Valves, CTS Socket all 
complete as per drawing or as instructed by the 
Engineer. 

no 16         Valves: (Flow guard (Marvel, Panchakanya, 
Mangalam) or ISI standard). NSF MARK:  

32 mm dia. CPVC Ball Valve, CTS Socket all 
complete. 

121. 

Supply and fixing of Valves, CTS Socket all 
complete as per drawing or as instructed by the 
Engineer. 

no 6         Valves: (Flow guard (Marvel, Panchakanya, 
Mangalam) or ISI standard). NSF MARK:  
40 mm dia. CPVC Ball Valve, CTS Socket all 
complete. 

122. 

Supply and fixing of Valves, CTS Socket all 
complete as per drawing or as instructed by the 
Engineer. 

no 5         Valves: (Flow guard (Marvel, Panchakanya, 
Mangalam) or ISI standard). NSF MARK:  
50 mm dia. CPVC Ball Valve, CTS Socket all 
complete. 

123. 

Soil Waste and rain water Drainage pipe line 
(from toilets to the duct then to the nearest 
manhole): Supplying and fixing including all 
necessary bend, tee, y branch, socket etc. as per 
requirement with NS testing the pipe line by the 
smoke test rectifying the leakage if any, , all 
complete as per the specification and instruction all 
complete. (Marvel, Mangalam or equivalent) 

rm 143         

OD 50mm (6.0 kgf/sq cm) uPVC/PVC 
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124. 

Soil Waste and rain water Drainage pipe line 
(from toilets to the duct then to the nearest 
manhole): Supplying and fixing including all 
necessary bend, tee, y branch, socket etc. as per 
requirement with NS testing the pipe line by the 
smoke test rectifying the leakage if any, , all 
complete as per the specification and instruction all 
complete. (Marvel, Mangalam or equivalent) 

rm 121         

OD 75mm (6.0 kgf/sq cm) uPVC/PVC 

125. 

Soil Waste and rain water Drainage pipe line 
(from toilets to the duct then to the nearest 
manhole): Supplying and fixing including all 
necessary bend, tee, y branch, socket etc. as per 
requirement with NS testing the pipe line by the 
smoke test rectifying the leakage if any, all complete 
as per the specification and instruction all complete. 
(Marvel, Mangalam or equivalent) 

rm 174         

OD 110mm (6.0 kgf/ sq cm) uPVC/PVC 

126. 

Soil Waste and rain water Drainage pipe line 
(from toilets to the duct then to the nearest 
manhole): Supplying and fixing including all 
necessary bend, tee, y branch, socket etc. as per 
requirement with NS testing the pipe line by the 
smoke test rectifying the leakage if any, all complete 
as per the specification and instruction all complete. 
(Marvel, Mangalam or equivalent) 

rm 416         

Vertical stack 
110mm stack 

127. 

Soil Waste and rain water Drainage pipe line 
(from toilets to the duct then to the nearest 
manhole): Supplying and fixing including all 
necessary bend, tee, y branch, socket etc. as per 
requirement with NS testing the pipe line by the 
smoke test rectifying the leakage if any, all complete 
as per the specification and instruction all complete. 
(Marvel, Mangalam or equivalent) 

rm 27         

Vertical stack 
75mm stack 

128. 

Supply and installation of 6nos  solar panel of size 
1000x2000 mm complete with 2 nos. of   Overhead 
Hot Water Storage of 300 liter stainless steel water 
tank 304 grade steel with Inlet, outlet, over flow, 
cleanout hole etc. also with stands, pipe connections, 
valves, testing and ready for operation as per 
specifications and site engineer instructions. 

job 1         

129. 
Supply and installation of MS stage for the overhead 
water tank with ladder and ready for operation as per 
specifications and site engineer instructions. 

set 1         

130. 

Supplying and fixing CPVC PIPES FOR 
WATER SUPPLY: - Chlorinated Poly Vinyl 
Chloride pipe (Cold). or equivalent with CPVC  
fittings/ specials (Tees, elbows, Unions etc.) 
clamps(M.S  plate with nut and bolt with hexagonal 
screws for clamp in ceiling, wall), nails, including 
jointing materials, installation of pipes and specials 
including making holes on walls or floor and 
repairing the same to its original finish, all complete 
set as per specification and instruction. (Flow guard 
(Marvel) or ISI standard). NSF MARK  

rm 3,376         

50 mm dia. CPVC Pipe  SDR 11 CTS, 22.5 kg/cm2  

131. 

Supplying and fixing CPVC PIPES FOR 
WATER SUPPLY: - Chlorinated Poly Vinyl 
Chloride pipe (Cold). or equivalent with CPVC  
fittings/ specials (Tees, elbows, Unions etc.) 
clamps(M.S  plate with nut and bolt with hexagonal 

no 25         
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screws for clamp in ceiling, wall), nails, including 
jointing materials, installation of pipes and specials 
including making holes on walls or floor and 
repairing the same to its original finish, all complete 
set as per specification and instruction. (Flow guard 
(Marvel) or ISI standard). NSF MARK  
Valves: (Flow guard (Marvel) or ISI standard). NSF 
MARK:  
50 mm dia. CPVC Ball Valve, CTS Socket all 
complete. 

132. 

Soil Waste and rain water Drainage pipe line (from 
toilets to the duct then to the nearest manhole): 
Supplying and fixing including all necessary bend, 
tee, y branch, socket etc. as per requirement, 
specification and instruction all complete. (Marvel, 
Mangalam or equivalent) rm 270         
Soil waste vent and rain water pipe line of NS 
testing the pipe line by the smoke test rectifying the 
leakage if any, all complete as per the specification 
and instruction all complete.  
OD 160mm (6.0 kgf/sq. cm) uPVC/PVC 

133. 

Supplying and fixing HDPE: - High density 
polyethene pipe with   fittings/ specials (Tees, 
elbows, Unions etc.) clamps (M.S plate with nut and 
bolt with hexagonal screws for clamp in ceiling, 
wall), nails, including jointing materials, installation 
of pipes and specials including making holes on 
walls or floor and repairing the same to its original 
finish, all complete set as per specification and 
instruction.  

rm 745         

High density polyethene pipe 160 mm dia. 

134. 

Construction of Brick masonry manhole of different 
internal size with 230 mm thick Brick masonry in 
1:4 cement mortar, 100mm thick RCC 1:2:4 slab 
cover,450x450 mm CI Manhole cover with frame 
(medium duty), cement plaster inside, height varies 
from less than 600mm. 

 set  30         

Internal size 450x450 mm  

135. 

Construction of Brick masonry manhole of different 
internal size with 230 mm thick Brick masonry in 
1:4 cement mortar, 100mm thick RCC 1:2:4 slab 
cover, 450x450 mm CI Manhole cover with frame 
(medium duty), cement plaster inside, height varies 
from less than 600mm. 

 set  23         

Internal size 600x600 mm  

136. 

Construction of Brick masonry manhole of different 
internal size with 230 mm thick Brick masonry in 
1:4 cement mortar, 100mm thick RCC 1:2:4 slab 
cover, 450x450 mm CI Manhole cover with frame 
(medium duty), cement plaster inside, height varies 
from less than 600mm. 

 set  5         

Internal size 900x900 mm  

137. 

Supply, Fixing of Stainless Steel Grease Trap (FOG) 
Interceptor of 25L and (40x25x25) cm with 
complete set including testing and ready for 
operation as per specifications and site engineer 
instructions all complete. 

 job  3         

138. 

Providing and laying RCC hume pipes (NP2) of size 
150mm with or without collars, jointed with stiff 
mixture of cement mortar (1 cement:2 fine sand).in 
road crossing drain all complete work as per 
drawings and the site engineer instruction 

 rm  50         

139. 

Electric centrifugal water pump with motor of 
capacity 60 liters per minute at 25m head (approx. 
1.5HP motor) complete with starter, electric cable, 
check valve, automatic pump controller with high 
and low level sensors and cable etc. as per drawings 
and instruction of engineer. 

 set  5         

140. 
Supply and fixing of Non-Return Valve including 
jointing materials all complete set as per 

set 5         
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specifications and site engineer instruction. 

141. 
Supply and fixing of pressure gauge including 
jointing materials all complete set as per 
specifications and site engineer instruction. 

set 5         

142. 

Construction of  underground water tank including 
earthwork excavation, flat brick soling, P.C.C, 
R.C.C. cover slab/wall, cement plaster with punning 
on internal walls, slab bottom & top, medium duty 
RCC 600 mm x 600 mm manhole cover pipe 
sleeves, etc., all complete as per drawing, 
specifications and instructions. 

job 1         

Internal size (6x3x1.5)m 

143. 

Construction of Rain Water Collection Tank 
including earthwork excavation, flat brick soling, 
P.C.C, R.C.C. cover slab/wall, cement plaster with 
punning on internal walls, slab bottom & top, 
medium duty CI 600 mm x 600 mm manhole cover 
pipe sleeves, etc., all complete as per drawing, 
specifications and instructions. 

job 1         

Rain water Collection Tank 1 (8.33x6x2)m 

144. 

Construction of Rain Water Collection Tank 
including earthwork excavation, flat brick soling, 
P.C.C, R.C.C. cover slab/wall, cement plaster with 
punning on internal walls, slab bottom & top, 
medium duty CI 600 mm x 600 mm manhole cover 
pipe sleeves, etc., all complete as per drawing, 
specifications and instructions. 

job 1         

Rain water Collection Tank 2 (6x4.2x2)m 

145. 

Construction of Recharge Pit size 2m dia. * 3m 
depth including earthwork excavation, flat brick 
soling, P.C.C, R.C.C. cover slab/wall, etc., all 
complete as per drawing, specifications and 
instructions. 

no 15         

146. 

Construction of sump pit (800*800*700)mm internal 
size including earthwork in excavation, backfilling, 
flat brick soling, M15 P.C.C, RCC M15 including 
12.5 mm cement plaster(1:4) with 3mm thick  
punning on internal walls,12 mm dia. rebar, 
formworks etc., all complete work as per drawing, 
specification and instruction of engineer. 

No. 2     

sump pit (800*800*700) mm 

147. 

Supplying and fixing of Submersible water pump 
with motor of capacity 7800 liters per hour at 12m 
head (approx. 1HP motor) with starter, electric 
cable, check valve, automatic pump controller with 
high and low level sensors and cable etc., all 
complete set as per drawing, specification and 
instruction of engineer. 

No. 2     

148. 
Supplying and fitting of 50mm UPVC Pipe all 
complete as per drawing, specification and 
instruction of engineer. 

R.m 38     

149. 

Hydrant Systems 

Set 5         

Landing Valve, Single Outlet Gunmetal Copper 
Alloy Body conforming EN1982, BS 336:2010 
Standard, Kitemark/LPCB approved and certificate 
required, 65 mm Oblique Flanged inlet, Working Pr. 
15 Bar, Flow 8.5 L/s @ 4 Bar, Handwheel Grey Cast 
Iron to BS EN 1561.  
Make: Naffco/Tyco/Evesafe/Minimax. 

150. 

Hydrant Systems 

Set 5         

Hose Pipe  
Single Jacket Fire Hose 2.5" x 15 m. in red color 
made of synthetic woven textile reinforcement 
outside and high tensile synthetic rubber from inside 
to BS 6391. It should be maintenance free and 
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should not need drying, unaffected by mildew, rot 
proof, abrasion resistance and excellent resistance to 
ozone, along with Gun Metal instantaneous hose 
coupling male and female type, 63 x 63 with self-
locking nut.Make: Naffco/Tyco/Evesafe/Minimax. 

151. 

Hydrant Systems 

Set 5         

Nozzle / Branch Pipe  
Branch pipe handheld, 63 mm, Body & tip 
aluminum, pipe as polyamide complying BS EN 
15182-1:2007 & BS EN 15182-3:2007+A1:2009, 
BSI Kitemark approved and certificate required, 
flow control through shut, jet & spray, working pr. 
16 Bar, length - 445 mm. 
Make: Naffco/Tyco/Evesafe/Minimax. 

152. 

Hydrant Systems 

Set 5         

Fire Hose Reel  
Swinging Arm Type automatic, 3/4" dia. x 30 
meters. Length, reel dia. 550 mm & depth 230 mm 
to BS EN671-1 certificate required, working pr. 12 
bar, burst pr. 50 bar, inlet stop valve 1" brass in 
chrome finish. 
Make: Naffco/Tyco/Evesafe/Minimax. 

153. 

Hydrant Systems 

Set 5         

Hose Box  
Fire Hose Cabinet for Hose Reel & Landing Valve 
and branch pipe, surface mounted/recessed, Double 
door. MS powder coated in red colour. 
Size : 1490 x 720x 280mm 
Make: Naffco/Tyco/Evesafe/Minimax. 

154. 

Hydrant Systems 

set 5         Providing and fixing standard fireman’s axe with 
heavy rubber handle. 
Naffco/Tyco/Evesafe/Minimax. 

155. 

Fire Hydrant Post 
Stand post Two way 3" female inlet connection 
made of aluminum alloy suitable for installation on 
underground hydrants to BS336:2010 with screwed 
inlet threaded male instantaneous connection. Outlet 
connection 2 x 2 1/2" instantaneous coupling to 
BS336, test pressure 24 bar. Upper part should be 
rotable to 360 degree for operation. It should be BSI 
Kitemark and certificate required. 
Make: Naffco/Tyco/Evesafe/Minimax. 

set 2         

156. 

MS pipes  
Heavy grade and Heavy 'C' Class MS with fittings 
such as Reducers, Tees, elbows, flanges; Including 
cutting, Welding, fixing in / on walls, ceiling by 
using suitable supports with suitable type of 
supports, anchor fasteners, bolts nuts (Galvanized), 
clamps, "U" bolts, etc., as per drawings and technical 
specification complete.  
Make: Hulas / Mainawati / Rajesh / Jagdamba 
Equivalent 

m. 31         

100 mm dia. 

157. 

MS pipes 
Heavy grade and Heavy 'C' Class MS with fittings 
such as Reducers, Tees, elbows, flanges; Including 
cutting, Welding, fixing in / on walls, ceiling by 
using suitable supports with suitable type of 
supports, anchor fasteners, bolts nuts (Galvanized), 
clamps, "U" bolts, etc., as per drawings and technical 
specification complete.  
Make: Hulas / Mainawati / Rajesh / Jagdamba 
Equivalent 

m. 4         

65 mm dia. 

158. 

MS Pipes  
Heavy grade and Heavy 'C' Class MS with fittings 
such as Reducers, Tees, elbows, flanges; Including 
cutting, Welding, fixing in / on walls, ceiling by 
using suitable supports with suitable type of 

m. 2         
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supports, anchor fasteners, bolts nuts (Galvanized), 
clamps, "U" bolts, etc., as per drawings and technical 
specification complete.  
Make: Hulas / Mainawati / Rajesh / Jagdamba 
Equivalent 
25 mm dia. 

159. 

Painting of MS pipe with metal primer and two coat 
of RED enamel complete. 
Make: NS approved. m. 31         

100 mm dia. 

160. 

Painting of MS pipe with metal primer and two coat 
of RED enamel complete. 
Make: NS approved. m. 4         

65 mm dia. 

161. 

Painting of MS pipe with metal primer and two coat 
of RED enamel complete. 
Make: NS approved. 

m. 2         

25 mm dia. 

162. 

Ball Valve, full bore, 1" NPT female/female, 42 bar 
working pressure, brass body and steel handle. It 
should be UL listed & FM approved and certificate 
required. 
Make: Shield/Naffco/Tyco/Honeywell 

Nos. 5         

163. 

Pressure Gauge, 90 mm dial, 1/4" BSPT, 0-21 
Kg/cm2 range direct mounting type with Siphon 
made of polished SS case, hardened glass window. It 
should be UL listed & FM approved and certificate 
required. 
Make: Shield/Naffco/Tyco/Honeywell 

Nos. 1         

164. 

Air Release Valve, 1" 
It should be made of brass, 1" male BSP inlet, 350 
PSI test pressure. 
Make: Shield/Naffco/Tyco/Honeywell 

Nos. 1         

165. 

Fire Extinguisher, ABC Dry Powder, 6 Kg. 
It should be mono ammonium phosphate based dry 
chemical agent with high quality polyester paint 
CRCA steel, brass nickel plated head, 15 bar 
working pressure conforming to 97/23/EC (PED). It 
should be Kitemark/LPCB certified to BS EN3, CR 
marked and LPCB approval. Fire Rating 34A 183B. 
It should be supplied with powder coated, factory 
manufactured wall bracket. Certificates required. 
Make: Naffco/Tyco/Evesafe/Minimax. 

Nos. 6         

166. 

Fire Extinguisher, CO2, 5 Kg. 
It should be made of Carbon Steel with outer 
polyester paint, brass head valve, Test pressure of 
250 Bar conforming to 2014/68/EU (PED) & 
certified to BSI (0086). It should be Kitemark/LPCB 
certified to BS EN3, CE marked and LPCB 
approval. Fire Rating 55B. It should be supplied 
with powder coated, factory manufactured wall 
bracket. Certificates required. 
Make: Naffco/Tyco/Evesafe/Minimax. 

Nos. 6         

167. 

Fire Hydrant Pumping System should be 
completely skid mounted with MS powder coated 
frames, pre-wired, pre-piped with all the pumps, 
pneumatic vessel, control panel etc. mounted on the 
same single skid. Complete skid mount system 
should be factory tested and test certificate to be 
provided. Drawings of the skid system should be 
submitted. 
Make: Naffco/Grundfos/Wilo 

Set 1         

Fire Pump, Main, Electrical 
End Suction, horizontal, back pull out, split casing, 
dimensions and characteristics conforming to DIN 
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24255 standards, CI-casing, SS-Impeller & Shaft 
coupled to 380-415 Volt, 3 pH, 2P, 50 Hz, 2950 
RPM totally enclosed fan cooled Electrical Motor. 
Flow: 144 m3/hr. 
Head: 75 mtrs. 
Make: Naffco/Grundfos/Wilo 

168. 

Fire Hydrant Pumping System should be 
completely skid mounted with MS powder coated 
frames, pre-wired, pre-piped with all the pumps, 
pneumatic vessel, control panel etc. mounted on the 
same single skid. Complete skid mount system 
should be factory tested and test certificate to be 
provided. Drawings of the skid system should be 
submitted. 
Make: Naffco/Grundfos/Wilo 

Set 1         

Fire Pump, Diesel Engine 
End Suction, horizontal, back pull out, split casing, 
dimensions and characteristics conforming to DIN 
24255 standards, CI-casing, SS-Impeller & Shaft 
coupled to direct 4-stroke compression ignition type, 
injection type, mechanical governor type, long multi 
hole nozzle, in-line, 4 cylinder, 4.085L, 2950 RPM 
diesel engine. 
It should have 12V or 24V electric starter motor with 
vacuum pump. 
Exhaust system should consists of 90 degree bend, 
exhaust silencer and flexible exhaust connector. 
Exhaust pipe of up to 6 m. length (discharge to leave 
above roof level as per standard) with 50 mm thick 
glass wool pipe section, covered with aluminium 
cladding. 
Day oil tank of 200 l. with first charge of diesel 
fabricated out of 4mm MS sheet with inlet. 
Flow: 144 m3/hr. 
Head: 75 m. 
Make: Naffco/Grundfos/Wilo 

169. 

Fire Hydrant Pumping System should be 
completely skid mounted with MS powder coated 
frames, pre-wired, pre-piped with all the pumps, 
pneumatic vessel, control panel etc. mounted on the 
same single skid. Complete skid mount system 
should be factory tested and test certificate to be 
provided. Drawings of the skid system should be 
submitted.Make : Naffco/Grundfos/Wilo 

Set 1         Jockey Pump, Electrical 
Multistage SS304 vertical pump conforming to 
ISO2548C/DIN1944/III and EN60034 standards, CI-
casing, SS304-Impeller, Shaft, Base coupled to 380-
415 Volt, 3 pH, 50 Hz, 2900 RPM, Eff.2, insulation 
class F, IP55 motor. 
Flow: 11 m3/hr. 
Head: 75 m. 
Make: Naffco/Grundfos/Wilo 

170. 

Fire Hydrant Pumping System should be 
completely skid mounted with MS powder coated 
frames, pre-wired, pre-piped with all the pumps, 
pneumatic vessel, control panel etc. mounted on the 
same single skid. Complete skid mount system 
should be factory tested and test certificate to be 
provided. Drawings of the skid system should be 
submitted. 
Make: Naffco/Grundfos/Wilo 

Set 1         
Hydroneumatic vessel (pressure tank) 
Carbon Steel vertical having electrostatic powder 
coating with flanged inlet connection from pump, 
connection for drain out, Pressure Gauge, air relief 
valve etc. complete set suitable for a working 
pressure of minimum 10 kg/cm2. It should be in 
accordance to 2014/68/EU Pressure Equipment 
Directive and TS-EN 13831 standards. It should 
have interchangeable bladder according to DIN 
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4807-3 norms, EPDM standard. 
Capacity:500L 
Make: Naffco/Grundfos/Wilo/NEMA 

171. 

Fire Hydrant Pumping System should be 
completely skid mounted with MS powder coated 
frames, pre-wired, pre-piped with all the pumps, 
pneumatic vessel, control panel etc. mounted on the 
same single skid. Complete skid mount system 
should be factory tested and test certificate to be 
provided. Drawings of the skid system should be 
submitted. 
Make: Naffco/Grundfos/Wilo 

Set 1         

Fire Electrical Control panel  
Powder coated 1.8 mm thick GI, floor mounted 
suitable for 380-415V AC 3 phase 4 wire 50Hz 
supply system. It should have triangular lock with 
key, bush pin hinges, IP54. The panel should be 
suitable for manual and automatic operation of Main 
fire pump, Jockey Pump & Fire Diesel Engine Pump 
(To run automatically in case of power failure) 
complete with push button type water level guards, 
auto starting system, having Ammeter, Voltmeter, 
MCCB Aluminium Bus Bars, continuous earth bar, 
panel separators, protective screens, cable clamping 
support system, top/bottom cable gland plates for 
incoming and outgoing cable entries. 
Make: Naffco/Grundfos/Wilo 

172. 

Gate Valve 80-100 mm, Flanged, 175 psi, cast iron 
body, SS stem. It should be UL listed & FM 
approved and certificate required. 
Make: Shield/Naffco/Tyco/Honeywell 

Nos. 7         

173. 
Flexible Coupling 80-100 mm, Flanged. It should be 
UL listed & FM approved and certificate required. 
Make: Shield/Naffco/Tyco/Honeywell 

Nos. 7         

174. 

Pressure Switch, 1/2" NPT with sensitivity 
adjustment wheel, reinforced diaphragm resists 
pressure spikes, two conduit entrances as per NFPA. 
It should be UL listed & FM approved and 
certificate required. 
Make: Shield/Naffco/Tyco/Honeywell 

Nos. 1         

175. 

Float Switch, 2"-4" size, 15-38LPM flow sensitivity 
range, 450 PSI working pressure, fusion bonded 
epoxy coated inside as per NFPA. It should be UL 
listed & FM approved and certificate required. 
Make: Shield/Naffco/Tyco/Honeywell 

No. 1         

176. 
Suction Manifold with matching Flanged ends 
should be made of Heavy C class MS pipes. 

Set 1         

177. 
Discharge Manifold with matching Flanged Ends 
should be made of Heavy C class MS pipes. 

Set 1         

178. 
Electrical Cabling with Conduits and connections 
approved for fire applications. 

Lot 1         

179. 
Skid For Fire Pumps made of epoxy coated steel 
frame. 

Lot 1         

180. 

Construction of Pump House internal (3x2x3) m. 
including earthwork excavation, flat brick soling, 
P.C.C, R.C.C. cover slab/wall, CGI roofing etc. all 
complete as per drawing, specifications and 
instructions. 

job 1         

181. 

Construction of  Firefighting water tank including 
earthwork excavation, flat brick soling, P.C.C, 
R.C.C. cover slab/wall, cement plaster with punning 
on internal walls, slab bottom & top, RCC 600 mm x 
600 mm manhole cover pipe sleeves, etc., all 
complete as per drawing, specifications and 
instructions. 

job 1         
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Internal size (6x4.2x2)m 

E. Electrical Works            

182. 

Light, Fan point and 5 Ampere Power  Point wiring, 
with required materials and labour all complete, 
PVC rigid Conduit for ceiling circuits and concealed 
for switches and circuits emanating from Main DB 
or concerned DB. Wires shall be copper, stranded 
and make/ brand shall be LVU/ Mahalaxmi/ 
Prime/Janata or equivalent 

Pts 426         Wiring installation for Lights and fans points on 
Mains/Essential supplies with mains and sub mains 
running basically under ceiling and on walls for 
circuits, switch controls for lights and fans  and for 
wall fans/brackets lights    with 2 nos. 2.5 + 1 nos. 
1.5 sq.mm stranded flexible PVC insulated  copper 
wire in PVC conduit, with all required fixing 
accessories including chasing/chiseling of wall and 
making good of the same  

183. 

Wiring Power Points for 13/16 A power outlets with 
3 nos. 16  ampere  3 Pin Round or 3 - 4 nos. 13 
ampere universal pin outlets ,   in one circuit and 
supplied from Mains / Essential section of  DB, in 
concealed  PVC Conduit  with 2*4.0 sq.mm + 1*2.5 
sq.mm Stranded PVC insulated copper wires in 
basically concealed PVC conduit laid in floor and 
partly under wall for circuits and for terminals 
including chiseling/chasing of wall  and making 
good of the same including providing Surface Fixed 
Double lock type Battens for circuits to Outlets 
under Counters / Work tables  in coordination with 
other concerned trades). Wires shall be copper, 
stranded and make/ brand shall be LVU/ 
Mahalaxmi/ Prime/Janata 

Pts 298         

184. 

Supply and installation of Convenience Outlets with 
required surface / concealed mounting boxes. All 
Switches and outlets shall be Modular Fitting 
Northwest/Schneider/L&T/Legrand make. Samples 
shall be submitted before installation. 

Nos. 150         

13 amp Universal Pin single Power Socket flush 
mounted with GI box 

185. 

Supply and installation of Convenience Outlets with 
required surface / concealed mounting boxes. All 
Switches and outlets shall be Modular Fitting 
Northwest/Schneider/L&T/Legrand make. Samples 
shall be submitted before installation. 

Nos. 148         

16 amp Switch Socket flush mounted with GI box 

186. 

Supply and installation of following light and fan 
fixtures. All LED Lighting and Fan Fixtures shall 
be of Wipro/Philips/Crompton make. Samples shall 
be submitted for approval for all types  Set 96         
12 watt  Surface mounted LED  Down Lighter 
Fixture, 6" with inbuilt LED driver and  all required 
fixing accessories 

187. 

Supply and installation of following light and fan 
fixtures. All LED Lighting and Fan Fixtures shall 
be of Wipro/Philips/Crompton make. Samples shall 
be submitted for approval for all types  Set 260         
36 watt LED Panel light fixture 2'x2' surface type 
with inbuilt LED Driver with lumen efficiency>100 
lumen/watt  

188. 

Supply and installation of following light and fan 
fixtures. All LED Lighting and Fan Fixtures shall 
be of Wipro/Philips/Crompton make. Samples shall 
be submitted for approval for all types  

 
 
 

Set 

 
 
 

42         

20 watt LED tube light 1200mm long with inbuilt 
LED Driver 

189. 

Supply and installation of following light and fan 
fixtures. All LED Lighting and Fan Fixtures shall 
be of Wipro/Philips/Crompton make. Samples shall 
be submitted for approval for all types  

Set 18         
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Mirror Light with 10 Watt LED Lamp and Inbuilt 
LED Driver 

190. 

Supply and installation of following light and fan 
fixtures. All LED Lighting and Fan Fixtures shall 
be of Wipro/Philips/Crompton make. Samples shall 
be submitted for approval for all types  Set 10         

12" Exhaust Fan with metallic diffuser (Make: 
Usha/Bajaj/Almonard/ Crompton) 

191. 

Supply and fixing of, including making necessary 
connections, following light control switches 1 
way/2 way, 10 amp outlet, with fascia plates, 
modular units and Flush mounting GI Boxes 
including fixing and making good of wall surface. 
All Switches and outlets shall be Modular Fitting 
Northwest/Scheider/L&T/ Legrand make. Samples 
shall be submitted before installation. 

Nos. 37         

1 gang switch 

192. 

Supply and fixing of, including making necessary 
connections, following light control switches 1 
way/2 way, 10 amp outlet, with fascia plates, 
modular units and Flush mounting GI Boxes 
including fixing and making good of wall surface. 
All Switches and outlets shall be Modular Fitting 
Northwest/Scheider/L&T/ Legrand make. Samples 
shall be submitted before installation. 

Nos. 29         

2 gang switch 

193. 

Supply and fixing of, including making necessary 
connections, following light control switches 1 
way/2 way, 10 amp outlet, with fascia plates, 
modular units and Flush mounting GI Boxes 
including fixing and making good of wall surface. 
All Switches and outlets shall be Modular Fitting 
Northwest/Scheider/L&T/ Legrand make. Samples 
shall be submitted before installation. 

Nos. 20         

3 gang Switch 

194. 

Supply and fixing of, including making necessary 
connections, following light control switches 1 
way/2 way, 10 amp outlet, with fascia plates, 
modular units and Flush mounting GI Boxes 
including fixing and making good of wall surface. 
All Switches and outlets shall be Modular Fitting 
Northwest/Scheider/L&T/ Legrand make. Samples 
shall be submitted before installation. 

Nos. 9         

4 gang Switch 

195. 

Supply and fixing of, including making necessary 
connections, following light control switches 1 
way/2 way, 10 amp outlet, with fascia plates, 
modular units and Flush mounting GI Boxes 
including fixing and making good of wall surface. 
All Switches and outlets shall be Modular Fitting 
Northwest/Scheider/L&T/ Legrand make. Samples 
shall be submitted before installation. 

Nos. 5         

6 gang Switch 

196. 

Supply and fixing of, including making necessary 
connections, following light control switches 1 
way/2 way, 10 amp outlet, with fascia plates, 
modular units and Flush mounting GI Boxes 
including fixing and making good of wall surface. 
All Switches and outlets shall be Modular Fitting 
Northwest/Scheider/L&T/ Legrand make. Samples 
shall be submitted before installation. 

Nos. 13         

2 gang 2 way Switch 

197. 
Supply, laying and connection of following copper 
cables/wires with PVC Pipe sleeves. Wires shall be 
copper, stranded and make/ brand shall be LVU/ 

Rm 150         
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Mahalaxmi/ Prime/Janata 

3.5C 240 Sq.mm Aluminium Armoured Cable as 
incomer to Main Electrical Panel 

198. 

Supply, laying and connection of following copper 
cables/wires with PVC Pipe sleeves. Wires shall be 
copper, stranded and make/ brand shall be LVU/ 
Mahalaxmi/ Prime/Janata Rm 140     

4C 150 Sq.mm Aluminium Armoured Cable as 
incomer to Main Electrical Panel 

199. 

Supply, laying and connection of following copper 
cables/wires with PVC Pipe sleeves. Wires shall be 
copper, stranded and make/ brand shall be LVU/ 
Mahalaxmi/ Prime/Janata Rm 585         

4*70 Sq.mm XLPE Copper Cable as incomer to 
MDB 

200. 

Supply, laying and connection of following copper 
cables/wires with PVC Pipe sleeves. Wires shall be 
copper, stranded and make/ brand shall be LVU/ 
Mahalaxmi/ Prime/Janata Rm 240         

4*10+1x4 sq.mm Copper Cable, unarmoured from 
MDB to Floor DB's 

201. 

Supply, laying and connection of following copper 
cables/wires with PVC Pipe sleeves. Wires shall be 
copper, stranded and make/brand shall be LVU/ 
Mahalaxmi/ Prime/Janata Rm 210         

4*6+1*2.5 sq.mm Copper Cable, unarmoured from 
MDB to Floor DB's 

202. 

Supply, laying and connection of following copper 
cables/wires with PVC Pipe sleeves. Wires shall be 
copper, stranded and make/brand shall be LVU/ 
Mahalaxmi/ Prime/Janata Rm 490     

2*6+1*2.5 sq.mm Copper Cable, unarmoured from 
MDB to Floor DB's 

203. 

Fabricating and installing following size of 
perforated pre galvanized cable trays including 
horizontal and vertical bends, reducers, tees, cross 
members and other accessories as required and duly 
suspended from the ceiling with M.S. suspenders 
and including painting etc. as required including all 
fixing and support accessories such as tie rod, anchor 
bolt etc. all complete 

Rm 80         

150 mm. width x 50 mm. depth x 2 mm. thickness 

204. 

Fabricating and installing following size of 
perforated pre galvanized cable trays including 
horizontal and vertical bends, reducers, tees, cross 
members and other accessories as required and duly 
suspended from the ceiling with M.S. suspenders 
and including painting etc. as required including all 
fixing and support accessories such as tie rod, anchor 
bolt etc. all complete 

Rm 75         

200 mm. width x 50 mm. depth x 2 mm. thickness 

205. 

Supply, fabrication and installation of pre galvanized 
factory built in ladder type cable trays complete 
with all bends, tees, elbows, reducers etc. with rungs 
at every 250mm spacing of various width in two 
tier/three tier/ five tier fashion either on one side of 
the wall or on two sides of the wall or at other places 
and paint afterward if required.  (All bends & tees 
shall be of factory built-in of same make as that of 
tray) including all fixing and support accessories 
such as tie rod, anchor bolt etc. all complete 

Rm 20         

200 mm tray, 2.0 mm thick, (25x75x25 side channel) 
(rung - 15 x35 x 15 mm) 

206. 

Supply, fabrication and installation of pre galvanized 
factory built in ladder type cable trays complete 
with all bends, tees, elbows, reducers etc. with rungs 
at every 250mm spacing of various width in two 
tier/three tier/ five tier fashion either on one side of 
the wall or on two sides of the wall or at other places 

Rm 20         
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and paint afterward if required.  (All bends & tees 
shall be of factory built-in of same make as that of 
tray) including all fixing and support accessories 
such as tie rod, anchor bolt etc. all complete 
300 mm tray, 2.0 mm thick, (25x75x25 side channel) 
(rung - 15 x35 x 15 mm) 

207. 

Supply and embedding of Earth station comprising 
of 600mm*600mm*3.15mm copper plate, as earth 
electrode, approx. and average 18m long 35Sq.mm 
Cu Wire, in PVC Pipe sleeve, as earth lead brazet to 
electrode   and leading to Main DB and  system, 
with perforated GI Pipe connected to electrode in 
series for reinforcement of earth resistance and also 
for watering purpose including pipe making and 
refilling in layers of compacted earth after filling to 
the top brim of electrode with alternate layers of salt 
and charcoal,  all complete together with making of 
RCC Slab covered watering chamber of minimum 
300*300*300mm brick masonry ( in C/S Mortar) 
chamber  

Set 3         

208. 

Supply and installation of class A "ESE Lightning 
protection Device for building protection as per 
standard NFC-17-102.It should made of stainless 
steel with a delta T of 60 microseconds. The device 
shall be installed at a height of 4 m. from the roof of 
the building using a GI mast. The device shall be 
connected to the Earth pit using the copper tape of 
25 x 3 mm. This copper tape shall run firmly along 
the side of the mast with the help of spacers. It shall 
be ensure that this down conductor shall not touch 
the building throughout. The down conductor shall 
be connected to the earth electrodes using clamps. 
(Make: Schirtek, ALLTEC, LPI, ABB.) 

 Set  1         

209. 
Lightning pad set with stay wire, GI pole, metal grip, 
saddle, connector grip and soldering etc. 

 Set  1 
        

210. Lightning Strike Counter  Set  1         

211. 
Copper strip fiber clamp, screw, grip with 2 volt 
type.(c-curve) 

 Set  1 
        

212. 
25 mm Cu strip  3 MM thickness with Cu clamp 
accessories all complete 

 Rm  120 
        

213. 

Design, fabrication, assembling, supply, installation, 
testing and commissioning of Earth box size L 
450mm x W 300mm x D 150 mm made out of pre-
galvanized sheets 1.2mm  sheet steel and glazed 
steel door with acrylic,   enclosure with 25x6 tinned 
cu strip with 10 holes & brass nut bolt & washer. 

 Set  1         

214. 

Supply, installation, testing and commissioning of 
Wall Flush mounting type Main Panel and 
Distribution Boards, as per Distribution Diagram, 
fabricated out of 16SWG CRCA Sheet, double 
covered, hinged and lockable, provided with 2 coats 
each of Primer and Epoxy/Duco paints after 7 tank 
treatment and comprising of following. MCCB, 
MCB shall be 
Schneider/Siemens/Lawson/Legrand. The 
allowable current density shall be not more than 
2.1 Amps per sq.mm cross sectional area of Copper 
Bus.   

Set 1         

Main Distribution Board(MDB), to be installed 
comprising of the followings 
1 no. of 400A TPN MCCB, 36kA as incomer 
3 nos. of 40A TPN MCCB, 25kA as incomer 
4 nos. 32A TP MCCB, 25kA 
12 nos. 25A TP MCCB, 25kA 
4 nos. 25A TP MCB, 10kA 
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8 nos. 16A TP MCB, 10kA 
44 nos. 16A DP MCB, 10 kA 
1* 25 kA Surge Protection Device 
Ammeter, Voltmeter with selector switches and 
appropriate CT's for Ammeter, RYB Indicator lamps 
and 3* 6A SP MCB voltmeter and Indicator lamp 
protection. 
100A TPNE Copper Bus on hylam insulation 
supports- 3 sets 
800A TPNE Copper Bus on hylam insulation 
supports- 1 sets 

215. 

Supply, installation, testing and commissioning of 
Wall Flush mounting type Main Panel and 
Distribution Boards, as per Distribution Diagram, 
fabricated out of 16SWG CRCA Sheet, double 
covered, hinged and lockable, provided with 2 coats 
each of Primer and Epoxy / Duco paints after 7 tank 
treatment and comprising of following. MCCB, 
MCB shall be 
Schneider/Siemens/Lawson/Legrand.  The 
allowable current density shall be not more than 
2.1 Amps per sq.mm cross sectional area of Copper 
Bus.   Set 1         

DB-BA, comprising of following 
4 nos. 16A DP MCB as Incomer 
12 nos. 6/16A SP MCB outgoings for Light, Power 
and Spare circuits 
60A TPNE  Copper Bus on hylam insulation 
supports-4 sets 
Ammeter, Voltmeter with selector switches and 
appropriate CT's for Ammeter, RYB Indicator lamps 
and 3* 6A SP MCB voltmeter and Indicator lamp 
protection. 

216. 

Supply, installation, testing and commissioning of 
Wall Flush mounting type Main Panel and 
Distribution Boards, as per Distribution Diagram, 
fabricated out of 16SWG CRCA Sheet, double 
covered, hinged and lockable, provided with 2 coats 
each of Primer and Epoxy / Duco paints after 7 tank 
treatment and comprising of following. MCCB, 
MCB shall be 
Schneider/Siemens/Lawson/Legrand.  The 
allowable current density shall be not more than 
2.1 Amps per sq.mm cross sectional area of Copper 
Bus.   Set 4         
Typical DB-GF/1, DB-GF/2, DB-FF/1 & DB-SF/1 
Comprising of following 
4 nos. 16A DP MCB as Incomer 
24 nos. 6/16A SP MCB outgoings for Light, Power 
and Spare circuits 
60A TPNE  Copper Bus on hylam insulation 
supports- 4 sets 
Ammeter, Voltmeter with selector switches and 
appropriate CT's for Ammeter, RYB Indicator lamps 
and 3* 6A SP MCB voltmeter and Indicator lamp 
protection. 

217. 

Supply, installation, testing and commissioning of 
Wall Flush mounting type Main Panel and 
Distribution Boards, as per Distribution Diagram, 
fabricated out of 16SWG CRCA Sheet, double 
covered, hinged and lockable, provided with 2 coats 
each of Primer and Epoxy / Duco paints after 7 tank 
treatment and comprising of following. MCCB, 
MCB shall be 
Schneider/Siemens/Lawson/Legrand.  The 
allowable current density shall be not more than 
2.1 Amps per sq.mm cross sectional area of Copper 
Bus.   

Set 3         

Typical DB-FF/2, DB-SF/2 & DB-TF, Comprising 
of following 



 
Bidding Documents for the Construction of Graduate Program Building III| 126 

 

 
 
 

4 nos. 25A TP MCB as Incomer 
48 nos. 6/16A SP MCB outgoings for Light, Power 
and Spare circuits 
60A TPNE  Copper Bus on hylam insulation 
supports- 4 sets 
Ammeter, Voltmeter with selector switches and 
appropriate CT's for Ammeter, RYB Indicator lamps 
and 3* 6A SP MCB voltmeter and Indicator lamp 
protection. 

218. 

Supply, installation, testing and commissioning of 
Wall Flush mounting type Main Panel and 
Distribution Boards, as per Distribution Diagram, 
fabricated out of 16SWG CRCA Sheet, double 
covered, hinged and lockable, provided with 2 coats 
each of Primer and Epoxy / Duco paints after 7 tank 
treatment and comprising of following. MCCB, 
MCB shall be 
Schneider/Siemens/Lawson/Legrand.  The 
allowable current density shall be not more than 
2.1 Amps per sq.mm cross sectional area of Copper 
Bus.   

Set 8         Typical Sub-Distribution Board's for laboratory 
and student workspace (SDB1-SDB8), 
Comprising of following 
4 nos. 16 DP MCB as Incomer 
12 nos. 6/16A SP MCB outgoings for Light, Power 
and Spare circuits 
60A TPNE  Copper Bus on hylam insulation 
supports- 4 sets 
Ammeter, Voltmeter with selector switches and 
appropriate CT's for Ammeter, RYB Indicator lamps 
and 3 * 6A SP MCB voltmeter and Indicator lamp 
protection. 

F. Fire Alarm             

219. 

Wiring for fire alarm System equipment smoke 
detector, heat detector, manual call point and 
sounder points with 2 core 1.5 sq.mm. FRLS 
insulated copper cable in concealed PVC Conduit 
run  on walls / false ceiling  , and from System 
Junction located at  System Room 

Nos 134         

220. 
Supply and Installation of Photo Electric smoke 
detector  

Set 94         

221. Supply and Installation of Rate of Rise heat detector  Set 14         

222. 
Supply and Installation of Conventional type Manual 
Call Point 

Set 13         

223. 
Supply and Installation of ceiling mount sounder 
with strobe 

Set 13         

224. Supply and installation of conventional 8 Zone Panel Set 1         
G Tests       

225. Cubes or cylinder crushing no 414.00     
226. Brick Crushing Test no 51.00     
227. Brick Water Absorption Test no 51.00     
228. Brick Efflorescence Test no 51.00     
229. Sieve Analysis (Wet) no 51.00     
230. Sieve Analysis (Dry) no 51.00     

231. U.T.M. Tensile Strength Test 8mm Ø 
 no  

                
51.00  

    

232. U.T.M. Tensile Strength Test 10mm Ø 
 no  

                
51.00  

    

233. U.T.M. Tensile Strength Test 12mm Ø 
 no  

                
51.00  

    

234. U.T.M. Tensile Strength Test16mm Ø 
 no  

                
51.00  

    

235. U.T.M. Tensile Strength Test 20mm Ø 
 no  

                
51.00  

    



| 127 

236. U.T.M. Tensile Strength Test 25mm Ø 
 no  

                
51.00  

    

237. U.T.M. Tensile Strength Test 28mm Ø 
 no  

                
51.00  

    

238. Cement mortar cube Crushing 3 Nos.*each lot 
 no  

                
51.00  

    

239. Initial setting & Final Setting 
 no  

                
17.00  
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General Conditions of Contract 

This Section provides the General Conditions of Contract that will apply to the Contract for which the 

Biding document is issued. 
A. General 

1. Definitions 

 

1.1 Boldface type is used to identify defined terms. 
(a) The Accepted Contract Amount means the amount accepted in the Letter 
of Acceptance for the execution and completion of the Works and the 
remedying of any defects. 
(b) The  Activity  Schedule  is  a  schedule  of  the  activities comprising  the  
construction,  installation,  testing,  and commissioning of the Works in a lump 
sum contract. It includes a lump sum price for each activity, which is used for 
valuations and for assessing the effects of Variations and Compensation Events. 
(c) Bill of Quantities means the priced and completed Bill of Quantities forming 
part of the Bid. 
 (d) Compensation Events are those defined in GCC 50 hereunder. 
(e) The Completion Date is the date of completion of the Works as certified 
by the Project Manager, in accordance with GCC 68.1. 
 (f) The Contract is the Contract between the Employer and the Contractor to 
execute, complete, and maintain the Works. It consists of the documents listed in 
GCC 2.3 below. 
(g)The Contractor is the party whose Bid to carry out the Works has been 
accepted by the Employer. 
(h)The Contractor’s Bid is the completed bidding document submitted by the 
Contractor to the Employer. 
(i)The Contract Price is the Accepted Contract Amount stated in the Letter of 
Acceptance and thereafter as adjusted in accordance with the Contract. 
(j) Days are calendar days; months are calendar-months. 
(k) Dayworks are varied work inputs subject to payment on a time basis for the 
Contractor’s employees and Equipment, in addition to payments for associated 
Materials and Plant. 
(l) A  Defect  is  any  part  of  the  Works  not  completed  in accordance with the 
Contract. 
(m) The Defects Liability Certificate is the certificate issued by Project Manager 
upon correction of defects by the Contractor.  
(n) The Defects Liability Period is the period calculated from the Completion 
Date where the Contractor remains responsible for remedying defects.  
(o) Drawings  include  calculations  and  other  information provided  or  
approved  by  the  Project  Manager  for  the execution of the Contract.  
(p) The Employer is the party who employs the Contractor to carry out the Works, 
as specified in the SCC.  
(q) Equipment is the Contractor’s machinery and vehicles brought temporarily 
to the Site to construct the Works.  
(r) Force Majeure means an exceptional event or circumstance: which is beyond a 
Party's control; which such Party could not reasonably have provided against before 
entering into the Contract; which, having arisen, such Party could not reasonably 
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have avoided or overcome; and, which is not substantially attributable to the other 
Party.  
(s) The Initial Contract Price is the Contract Price listed in the Employer’s Letter 
of Acceptance.  
(t) In writing or written means hand written, type written, printed or electronically 
made, and resulting in permanent record. 
(u) The Intended Completion Date is the date on which it is intended that the 
Contractor shall complete the Works.  The Intended Completion Date is specified 
in the SCC. The Intended Completion Date may be revised only by the Project 
Manager by issuing an extension of time or an acceleration order.  
(v)Letter of Acceptance means the formal acceptance by the Employer of the 
Bid and denotes the formation of the contract at the date of acceptance.  
 (w)  Materials are all supplies, including consumables, used by the Contractor for 
incorporation in the Works.  
(x) Party means the Employer or the Contractor, as the context requires.  
(y) SCC means Special Conditions of Contract  
(aa) Plant is any integral part of the Works that shall have a mechanical, 
electrical, chemical, or biological function.  
(bb) The Project Manager is the person named in the SCC (or any other 
competent person appointed by the Employer and notified to the Contractor, to act 
in replacement of the Project Manager) who is responsible for supervising the 
execution of the Works and administering the Contract. 
(cc) Retention Money means the aggregate of all monies retained by the Employer 
pursuant to GCC 54.1.  
(dd) Schedules means the document(s) entitled schedules, completed by the 
Contractor and submitted with the Letter of Bids, as included in the Contract. Such 
document may include the Bill of Quantities, data, lists, and schedules of rates 
and/or prices. 
(ee) The Site is the area defined as such in the SCC 
(ff) Site Investigation Reports are those that were included in the bidding 
documents and are factual and interpretative reports about the surface and 
subsurface conditions at the Site. 
(gg) Specification means the Specification of the Works included in the 
Contract and any modification or addition made or approved by the Project 
Manager.  
(hh) The Start Date is given in the SCC.   It is the latest date when the 
Contractor shall commence execution of the Works. It does not necessarily 
coincide with any of the Site Possession Dates.  
(ii) A Subcontractor is a person or corporate body who has a Contract with the 
Contractor to carry out a part of the work in the Contract, which includes work on 
the Site. 
(jj) Temporary Works are works designed, constructed, installed, and removed 
by the Contractor that are needed for construction or installation of the Works.  
(kk)  A Variation is an instruction given by the Project Manager which varies the 
Works 
(ll)  The Works are what the Contract requires the Contractor to construct, install, 
and turn over to the Employer, as defined in the SCC. 

2. Interpretation 2.1 In interpreting these GCC, singular also means plural, male also means female or 
neuter, and the other way around. Headings have no significance.   Words have 
their normal meaning under the language of the Contract unless specifically 
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defined. The Project Manager shall provide instructions clarifying queries 
about these GCC. 

2.2 If sectional completion is specified in the SCC, references in the GCC to the 
Works, the Completion Date, and the Intended Completion Date apply to any 
Section of the Works (other than references to the Completion Date and 
Intended Completion Date for the whole of the Works). 

2.3 The documents forming the Contract shall be interpreted in the following order 
of priority: 

(a)  Contract Agreement, 

(b)  Letter of Acceptance, 

(c)  Letters of Technical Bid and Price Bid, 

(d)  Special Conditions of Contract, 

(e)  General Conditions of Contract, 

(f)  Specifications, 

(g)  Drawings, 

(h) Bill of Quantities (or Schedules of Prices for lump sum contracts), and 

(i) Any other document listed in the SCC as forming part of the Contract.  

3. Language and Law 3.1 The language of the Contract and the law governing the Contract are stated in the 
SCC. 

4.2. Throughout the execution of the Contract, the Contractor shall comply with 
the import of goods and services prohibitions in the Employer’s country when 

(a)   by an act of compliance with a decision of the United Nations Security 
Council taken under Chapter VII of the Charter of the United Nations, the 
Borrower’s Country prohibits any import of goods from, or any payments 
to, a particular country, person, or entity. Where the borrower’s country 
prohibits payments to a particular firm or for particular goods by such an 
act of compliance, that firm may be excluded. 

4. Contract 
Agreement 

4.1 The Parties shall enter into a Contract Agreement within 15 days after the 
Contractor receives the Letter of Acceptance, unless the Special Conditions 
establish otherwise. The Contract Agreement shall be based upon the attached 
Contract forms in Section X.  

5. Assignment 5.1 Neither Party shall assign the whole or any part of the Contract or any benefit 
or interest in or under the Contract. However, either Party 

(a) may assign the whole or any part with the prior agreement of the 
other Party, at the sole discretion of such other Party; and  

(b) may, as security in favor of a bank or financial institution, assign its 
right to any moneys due, or to become due, under the Contract. 

6. Care and Supply of 
Documents 

6.1   The Specification and Drawings shall be in the custody and care of the 
Employer. Unless otherwise stated in the Contract, one copy of the Contract 
and of each subsequent Drawing shall be supplied to the Contractor, who may 
make or request further copies at the cost of the Contractor. 
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6.2    Each of the Contractor’s Documents shall be in the custody and care of the 
Contractor, unless and until taken over by the Employer. Unless otherwise 
stated in the Contract, the Contractor shall supply to the Engineer six copies of 
each of the Contractor’s Documents. 

6.3 The Contractor shall keep, on the Site, a copy of the Contract, publications 
named in the Specification, the Contractor’s Documents (if any), the 
Drawings and Variations and other communications given under the Contract. 
The Employer’s Personnel shall have the right of access to all these 
documents at all reasonable times. 

6.4 If a Party becomes aware of an error or defect in a document which was 
prepared for use in executing the Works, the Party shall promptly give notice 
to the other Party of such error or defect. 

7. Confidential 
Details 

7.1 The Contractor’s and the Employer’s Personnel shall disclose all such 
confidential and other information as may be reasonably required in order to 
verify the Contractor’s compliance with the Contract and allow its proper 
implementation. 

7.2 Each of them shall treat the details of the Contract as private and confidential, 
except to the extent necessary to carry out their respective obligations under 
the Contract or to comply with applicable Laws.  Each of them shall not 
publish or disclose any particulars of the Works prepared by the other Party 
without the previous agreement of the other Party.  However, the Contractor 
shall be permitted to disclose any publicly available information, or 
information otherwise required to establish his qualifications to compete for 
other projects. 

7.3 Notwithstanding the above, the Contractor may furnish to its Subcontractor(s) 
such documents, data and other information it receives from the Employer to 
the extent required for the Subcontractor(s) to perform its work under the 
Contract, in which event the Contractor shall obtain from such 
Subcontractor(s) an undertaking of confidentiality similar to that imposed on 
the Contractor under this Clause. 

8. Compliance with 
Laws 

8.1 The Contractor shall, in performing the Contract, comply with applicable Laws. 

9. Joint and Several 
Liability 

9.1 If the Contractor is a joint venture of two or more entities, all such entities  
shall be jointly and severally liable to the Employer for the fulfillment of the 
provisions of the Contract, and shall designate one of such persons to act as a 
leader with authority to bind the joint venture. The contractor shall not 
handover the responsibility of the contract to any one member or some 
members of Joint Venture or any other parties, not involved in the contract. 
The composition or the constitution of the joint venture shall not be altered 
without the prior consent of the Employer. 

10. Project Manager's 
Decisions 

10.1 Except where otherwise specifically stated, the Project Manager shall decide 
contractual matters between the Employer and the Contractor in the role 
representing the Employer.  

11. Delegation 11.1 The Project Manager may delegate any of his duties and responsibilities to other 
people after notifying the Contractor, and may cancel any delegation after 
notifying the Contractor. 

12. Communications 12.1 Communications between parties that are referred to in the Conditions shall be 
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effective only when in writing.   A notice shall be effective only when it is 
delivered.  

13. Subcontracting 13.1 For GoN Funded: 

A list of approved Subcontractors including its value/works is included as Article 2 
(k) of contract Agreement Approval by the Employer for any of the 
Subcontractors shall not relieve the Contractor from any of its obligations, 
duties, or responsibilities under the contract. 

For DP Funded : 

The Contractor may subcontract with the approval of the Project Manager, but may 
not assign the Contract without the approval of the Employer in writing.   
Subcontracting shall not alter the Contractor’s obligations. Bidders may propose 
subcontracting up to the percentage of total value of contracts as specified 
in the SCC. The Sub contractor shall meet the qualification requirement as 
specified in SCC. 

14. Other Contractors 14.1 The Contractor shall cooperate and share the Site with other contractors, 
public authorities, utilities, and the Employer between the dates given in the 
Schedule of Other Contractors, as referred to in the SCC. The Contractor 
shall also provide facilities and services for them as described in the 
Schedule. The Employer may modify the Schedule of Other Contractors, and 
shall notify the Contractor of any such modification 

15 Personnel and 
Equipment 

15.1 The Contractor shall employ the key personnel and use the equipment 
identified in its Bid to carry out the Works, or other personnel and equipment 
approved by the Project Manager.  The Project Manager shall approve any 
proposed replacement of key personnel and equipment only if their relevant 
qualifications or characteristics are substantially equal to or better than those 
proposed in the Bid.  

15.2 If the Project Manager asks the Contractor to remove a person who is a member 
of the Contractor’s staff or work force, stating the reasons, the Contractor shall 
ensure that the person leaves the Site within seven days and has no further 
connection with the work in the Contract.  

15.3 If the Employer, Project Manager, or Contractor determines, that any 
employee of the Contractor be determined to have engaged in corrupt, 
fraudulent, collusive, coercive, or other prohibited practices during the 
execution of the Works, then that employee shall be removed in accordance 
with Clause 15.2 above. 

16. Employer’s and 
Contractor's Risk 

16.1 The Employer carries the risks which this Contract states are Employer’s risks, 
and the Contractor carries the risks which this Contract states are Contractor’s 
risks.  

17.  Employer’s 
Risks 

17.1 From the Start Date until the Defects Liability Certificate has been issued, the 
following are Employer’s risks: 

(a) The risk of personal injury, death, or loss of or damage 

to property  (excluding the Works, Plant, Materials, and Equipment), which 
are due to 

(i) use or occupation of the Site by the Works or for the purpose of the 
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Works, which is the unavoidable result of the Works or 

(ii) negligence, breach of statutory duty, or interference with  any  legal  
right  by  the  Employer  or  by  any person employed by or contracted 
to him except the Contractor. 

(b) The risk of damage to the Works, Plant, Materials, and Equipment to 
the extent that it is due to a fault of the Employer or in the 
Employer’s design, or due to war or radioactive contamination directly 
affecting the country where the Works are to be executed. 

17.2 From the Completion Date until the Defects Liability Certificate has been issued, 
the risk of loss of or damage to the Works, Plant, and Materials is an Employer’s 
risk except loss or damage due to 

(a)   a Defect which existed on the Completion Date, 

(b)   an event occurring before the Completion Date, which was not itself an 
Employer’s risk, or 

(c) the  activities  of  the  Contractor  on  the  Site  after  the Completion 
Date. 

18.  Contractor’s 
Risks 

 

18.1 From the Starting Date until the Defects Liability Certificate has been issued, 
the risks of personal injury, death, and loss of or damage to property 
(including, without limitation, the Works, Plant, Materials, and Equipment) 
which are not Employer’s risks are Contractor’s risks.  

19.  Insurance 19.1 The Contractor shall provide insurance in the joint names of the Employer 
and the Contractor from the Start Date to the end of the Defects Liability Period, 
in the amounts and deductibles stated in the SCC for the following events 
which are due to the Contractor’s risks:  

(a)   loss of or damage to the Works, Plant, and Materials;  

(b)   loss of or damage to Equipment;  

  (c) loss of or damage to property (except the Works, Plant, Materials, and 
Equipment) in connection with the Contract; and  

(d)   Personal injury or death.  

19.2 Policies and certificates for insurance shall be delivered by the Contractor to the 
Project Manager for the Project Manager’s approval before the Start Date. All 
such insurance shall provide for compensation to be payable in the proportions 
of Nepalese Rupees required to rectify the loss or damage incurred.  

19.3   If  the  Contractor  does  not  provide  any  of  the  policies  and certificates 
required, the Employer may affect the insurance which the Contractor 
should have provided and recover the premiums the Employer has paid from 
payments otherwise due to the Contractor or, if no payment is due, the 
payment of the premiums shall be a debt due.  

19.4 Alterations to the terms of insurance shall not be made without the approval 
of the Project Manager.  

19.5 Both parties shall comply with any conditions of the insurance policies.  

20.  Site Investigation 
Reports 

20.1 The Contractor, in preparing the Bid, shall rely on any Site Investigation 
Reports referred to in the SCC, supplemented by any information available to 
the Contractor. 

21. Contractor to 21.1 The Contractor shall construct and install the Works in accordance with the 
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Construct the Works Specifications and Drawings. 

22.  The Works to Be 
Completed within 
intended Completion 
Date 

22.1 The Contractor may commence execution of the Works on the Start Date and 
shall carry out the Works in accordance with the Program submitted by the 
Contractor, as updated with the approval of the Project Manager, and 
complete them within the intended Completion Date. 

23.  Design by 
contractor and 
Approval by the 
Project Manager 

 

23.1 The contractor shall be responsible for the design of permanent works as 
specified in SCC. 

23.2 Contractor shall be responsible for design of the Temporary Works. The 
Contractor shall submit Specifications and Drawings showing the proposed 
Temporary Works to the Project Manager, for his approval. 

23.3 All  Drawings  prepared  by  the  Contractor  for  the  execution  of  the 
temporary or permanent Works, shall be subject to prior approval by the 
Project Manager before their use. 

23.4 The Project Manager’s approval shall not alter the Contractor’s responsibility 
for design of temporary works.  

24. Safety, Security 
and Protection of the 
Environment 

24.1 The  Contractor  shall,  throughout  the  execution,  and  completion of  the works 
and remedying of any defects therein: 

a.  Have full regard for the safety of all persons entitled to be upon the site and 
keep the site (so as the same is under his control) and  the  works  (so  far  as  
the  same  are  not  completed  or occupied by the Employer) in an orderly 
state appropriate to the avoidance of danger to such persons. 

b.  Provide and maintain at his own cost all lights, guards, fencing, warning signs 
and watching, when necessary or required by the Project  Manager  or  by  
any  duly  constituted  authority,  for  the protection of the Works of for the 
safety and convenience of the public or others. 

c.  Take all reasonable steps to protect the environment on and off the  site  and  
to  avoid  damage  or  nuisance  to  persons 

    or  to property of the public or others resulting from pollution, noise or other  
causes  arising  as  a  consequence  of  his  methods  of operation. 

d. Ensure that any cut or fill slopes are planted in grass or other plant cover as 
soon as possible to protect them from erosion.  

e.  Any spoil or material removed from drains shall be disposed of to  designated  
stable  tipping  areas  as  directed  by  the  Project Manager. 

f.  Shall  not  use  fuel  wood  as  a  means  of  heating  during  the processing or 
preparation of any materials forming part of the works. 

g.  The  Project  Manager  shall  have  the  power  to  disallow  any working 
practice or activity of the Contractor or direct that such practices or activities 
be modified should the Project Manager consider,  on  the  advice  of  the  
relevant  Government Departments,  that  the  practices  or  activities  will  be 
harmful to wildlife. 

h.  Provide  on  the  Site  such  lifesaving  apparatus  as  may  be appropriate  and  
an  adequate  and  easily  accessible  first  aid outfit  or  such  outfits  as  may  
be  required  by  any  government ordinance,  factory  act,  etc.,  subsequently  
published  and amended from time to time. 
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25.  Discoveries 25.1 Anything of historical or other interest or of significant value unexpectedly 
discovered on the Site shall be the property of the employer. The Contractor 
shall notify the Project Manager of such discoveries and carry out the Project 
Manager’s instructions for dealing with them. 

26.  Possession of the 
Site 

 

26.1 The Employer shall give possession of all parts of the Site to the Contractor.  If 
possession of a part is not given by the date stated in the SCC, the Employer 
shall be deemed to have delayed the start of the relevant activities, and this shall 
be a Compensation Event.  

27.  Access to the 
Site 

27.1 The Contractor shall allow the Project Manager and any person authorized by 
the Project Manager access to the Site and to any place where work in 
connection with the Contract is being carried out or is intended to be carried 
out. 

28.  Instructions, 
Inspections and 
Audits 

28.1 The Contractor shall carry out all instructions of the Project Manager which 
comply with the applicable laws where the Site is located. 

28.2 The Contractor shall keep, and shall make all reasonable efforts to cause its 
Subcontractors and sub consultants to keep accurate and systematic accounts 
and records in respect of the Works in such form and details as will clearly 
identify relevant time changes and costs. 

28.3 The Contractor shall permit the GoN/DP and/or persons appointed by the 
GoN/DP to inspect the Site and/or the accounts and records of the Contractor 
and its sub-contractors relating to the performance of the Contract, and to have 
such accounts and records audited by auditors appointed by the GoN/DP if 
required by the GoN/DP. The Contractor’s attention is drawn to Sub-Clause 
73.2 which provides, inter alia, that acts intended to materially impede the 
exercise of the GoN’s/DP’s inspection and audit rights provided for under this 
Sub-Clause constitute a obstructive practice subject to contract termination. 

29.  Dispute 
Settlement 

29.1 The Employer and the Contractor shall attempt to settle amicably by direct 
negotiation any disagreement or dispute arising between them under or in 
connection with the Contract. 

29.2 Any dispute between the Parties as to matters arising pursuant to this Contract 
which cannot be settled amicably within thirty (30) days after receipt by one 
Party of the other Party‘s request for such amicable settlement may be 
referred to Arbitration within 30 days after the expiration of amicable 
settlement period. 

30.  Procedures for 
Disputes 

30.1 In case of arbitration, the arbitration shall be conducted in accordance with the 
arbitration procedures in accordance with law of Nepal at the place within the 
territory of Nepal given in the SCC.  

B. Staff and Labor 
31. Forced Labor 31.1 The Contractor shall not employ forced labor, which consists of any work or 

service, not voluntarily performed, that is exacted from an individual under 
threat of force or penalty. This covers any kind of involuntary or compulsory 
labor, such as indentured labor, bonded labor, or similar labor–contracting 
arrangements. 

32. Child Labor 32.1 The Contractor shall not employ children in a manner that is economically 
exploitative, or is likely to be hazardous, or to interfere with, the child's 
education, or to be harmful to the child's health or physical, mental, spiritual, 
moral, or social development. Where national laws have provisions for 
employment of minors, the Contractor shall follow those laws applicable to 
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the Contractor. Children below the age of 18 years shall not be employed in 
dangerous work. 

33.Non-
discrimination and 
Equal Opportunity 

34.1 The Contractor shall not make employment decisions on the basis of personal 
characteristics unrelated to inherent job requirements. The Contractor shall 
base the employment relationship on the principle of equal opportunity and 
fair treatment, and shall not discriminate with respect to aspects of the 
employment relationship, including recruitment and hiring, compensation 
(including wages and benefits), working conditions and terms of employment, 
access to training, promotion, termination of employment or retirement, and 
discipline. In countries where national law provides for non-discrimination in 
employment, the Contractor shall comply with national law. When national 
laws are silent on nondiscrimination in employment, the Contractor shall 
meet this Sub clause's requirements. Special measures of protection or 
assistance to remedy past discrimination or selection for a particular job based 
on the inherent requirements of the job shall not be deemed discrimination. 

B. Time Control 
34.  Program 34.1 Within the time stated in the SCC, after the date of the Letter of 

Acceptance, the Contractor shall submit to the Project Manager for approval a 
Program showing the general methods, arrangements, order, and timing for all the 
activities in the Works. In the case of a lump sum contract, the activities in the 
Program shall be consistent with those in the Activity Schedule.  

34.2 An update of the Program shall be a program showing the actual progress 
achieved on each activity and the effect of the progress achieved on the timing of 
the remaining work, including any changes to the sequence of the activities.  

34.3 The Contractor shall submit to the Project Manager for approval an updated 
Program at intervals no longer than the period stated in the SCC. If the 
Contractor does not submit an updated Program within this period, the Project 
Manager may withhold the amount stated in the SCC from the next payment 
certificate and continue to withhold this amount until the next payment after 
the date on which the overdue Program has been submitted. In the case of a lump 
sum contract, the Contractor shall Provide an updated Activity Schedule within 15 
days of being instructed to by the Project Manager. 

34.4 The Project Manager’s approval of the Program shall not alter the Contractor’s 
obligations. The Contractor may revise the Program and submit it to the 
Project Manager again at any time. A revised Program shall show the effect of 
Variations and Compensation Events. 

35.  Extension of the 
Intended Completion 
Date 

35.1 The Project Manager shall extend the Intended Completion Date if a 
Compensation Event occurs or a Variation is issued which makes it 
impossible for Completion to be achieved by the Intended Completion Date 
without the Contractor taking steps to accelerate the remaining work, which 
would cause the Contractor to incur additional cost. 

35.2 The Project Manager shall decide whether and by how much to extend the 
Intended Completion Date within 21 days of the Contractor asking the Project 
Manager for a decision upon the effect of a Compensation Event or 
Variation and submitting full supporting information at least 21 days prior to 
the intended completion date.  If the Contractor has failed to give early warning of a 
delay or has failed to cooperate in dealing with a delay, the delay by this failure 
shall not be considered in assessing the new Intended Completion Date. Along 
with full supporting information the contractor shall also submit Performance 
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Security, Advanced Payment Guarantee and insurance Policy with extended 
validity as well as revised work schedule.    

36.  Acceleration 36.1 When the Employer wants the Contractor to finish before the Intended 
Completion Date, the Project Manager shall obtain priced proposals for 
achieving the necessary acceleration from the Contractor.   If the Employer 
accepts these proposals, the Intended Completion Date shall be adjusted 
accordingly and confirmed by both the Employer and the Contractor.  

36.2 If the Contractor’s priced proposals for acceleration are accepted by the 
Employer, they are incorporated in the Contract Price and treated as a Variation.  

37.  Delays Ordered 
by the Project 
Manager 

37.1 The Project Manager may instruct the Contractor to delay the start or progress 
of any activity within the Works. 

38.  Management 
Meetings 

38.1 Either the Project Manager or the Contractor may require the other to attend a 
management meeting. The business of a management meeting shall be to 
review the plans for remaining work and to deal with matters raised in accordance 
with the early warning procedure. 

38.2 The Project Manager shall record the business of management meetings and 
provide copies of the record to those attending the meeting and to the Employer.   
The responsibility of the parties for actions to be taken shall be decided by the 
Project Manager either at the management meeting or after the 
management meeting and stated in writing to all who attended the 
meeting. 

39.  Early Warning 39.1 The Contractor shall warn the Project Manager at the earliest opportunity of 
specific likely future events or circumstances that may adversely affect the 
quality of the work, increase the Contract Price, or delay the execution of the 
Works.  The Project Manager may require the Contractor to provide an 
estimate of the expected effect of the future event or circumstance on the 
Contract Price and Completion Date.   The estimate shall be provided by the 
Contractor as soon as reasonably possible. 

39.2 The Contractor shall cooperate with the Project Manager in making and 
considering proposals for how the effect of such an event or circumstance 
can be avoided or reduced by anyone involved in the work and in carrying out 
any resulting instruction of the Project Manager. 

C. Quality Control 
40.Identifying 
Defects 

40.1 The Project Manager shall check the Contractor’s work and notify the Contractor 
of any Defects that are found.   Such checking shall not affect the 
Contractor’s responsibilities. The Project Manager may instruct the Contractor 
to search for a Defect and to uncover and test any work that the Project Manager 
considers may have a Defect.  

41. Tests 41.1 If the Project Manager instructs the Contractor to carry out a test not specified in 
the Specification to check whether any work has a Defect and the test shows that 
it does, the Contractor shall pay for the test and any samples.   If there is no 
Defect, the test shall be a Compensation Event. 

42. Correction of 
Defects 

42.1 The Project Manager shall give notice to the Contractor of any Defects before 
the end of the Defects Liability Period, which begins at issuance of taking over 
certificate pursuant to clause 69.2, and is defined in the SCC. The Defects 
Liability Period shall be extended for as long as Defects remain to be corrected. 

42.2 Every time notice of a Defect is given, the Contractor shall correct the 
notified Defect within the length of time specified by the Project Manager’s 
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notice. 

43.Uncorrected 
Defects 

43.1 If the Contractor has not corrected a Defect within the time specified in the 
Project Manager’s notice, the Project Manager shall assess the cost of having 
the Defect corrected, and the Contractor shall pay this amount. 

D. Cost Control 
44.  Contract Price 44.1 In the case of a Unit Rate contract, the Bill of Quantities shall contain 

priced items for the Works to be performed by the Contractor. The Bill of 
Quantities is used to calculate the Contract Price.   The Contractor will be paid 
for the quantity of the work accomplished at the rate in the Bill of Quantities for 
each item. 

44.2 In the case of a lump sum contract, the Activity Schedule shall contain the priced 
activities for the Works to be performed by the Contractor. The Activity Schedule 
is used to monitor and control the performance of activities on which basis the 
Contractor will be paid. If payment for Materials on Site shall be made 
separately, the Contractor shall show delivery of Materials to the Site separately 
on the Activity Schedule. 

45. Changes in the 
Contract Price 

45.1 In the case of an Unit Rate contract: 

(a)  If the final quantity of the work done differs from the quantity in the Bill of 
Quantities for the particular item by more than 25 percent, provided the 
change exceeds 2 percent of the Initial Contract Price, the Project Manager 
shall adjust the rate to allow for the change. 

(b) The Project Manager shall not adjust rates from changes in quantities if 
thereby the Initial Contract Price is exceeded by more than 10 percent, 
except with the prior approval of the Employer. 

(c) If requested by the Project Manager, the Contractor shall provide the 
Project Manager with a detailed cost breakdown of any rate in the Bill of 
Quantities. 

45.2 In the case of a lump sum contract, the Activity Schedule shall be amended by the 
Contractor to accommodate changes of Program or method of working made at 
the Contractor’s own discretion. Prices in the Activity Schedule shall not be 
altered when the Contractor makes such changes to the Activity Schedule. 

46. Variations 
46.1 All Variations shall be included in updated Programs, and, in the case of a 

lump sum contract, also in the Activity Schedule, produced by the Contractor. 

46.2 The Contractor shall provide the Project Manager with a quotation for 
carrying out the Variation when requested to do so by the Project Manager. 
The Project Manager shall assess the quotation, which shall be given within 
seven (7) days of the request or within any longer period stated by the 
Project Manager and before the Variation is ordered. 

46.3 If the Contractor’s quotation is unreasonable, the Project Manager may order 
the Variation and make a change to the Contract Price, which shall be based 
on the Project Manager’s own forecast of the effects of the Variation on the 
Contractor’s costs. 

46.4 If the Project Manager decides that the urgency of varying the work would 
prevent a quotation being given and considered without delaying the work, no 
quotation shall be given and the Variation shall be treated as a Compensation 
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Event. 

46.5 The Contractor shall not be entitled to additional payment for costs that could 
have been avoided by giving early warning. 

46.6 In the case of an Unit Rate contract, if the work in the Variation corresponds to 
an item description in the Bill of Quantities and if, in the opinion of the Project 
Manager, the quantity of work above the limit stated in GCC 45.1 or the timing 
of its execution do not cause the cost per unit of quantity to change, the rate in 
the Bill of Quantities shall be used to calculate the value of the Variation.  If the 
cost per unit of quantity changes, or if the nature or timing of the work in the 
Variation does not correspond with items in the Bill of Quantities, the quotation 
by the Contractor shall be in the form of new rates for the relevant items of work. 

47. Cash Flow 
Forecasts 

47.1 When the Program, or, in the case of a lump sum contract, the Activity 
Schedule, is updated, the Contractor shall provide the Project Manager with 
an updated cash flow forecast.    

48. Payment 
Certificates 

48.1 The Contractor shall submit to the Project Manager monthly statements of the 
estimated value of the work executed less the cumulative amount certified 
previously. 

48.2 The Project Manager shall check the Contractor’s monthly statement and certify 
the amount to be paid to the Contractor within 30 days of submission by 
contractor.  

48.3 The value of work executed shall be determined by the Project Manager. 

48.4 The value of work executed shall comprise:  

(a) In the case of an Unit Rate contract, the value of the quantities of 
work in the Bill of Quantities that have been completed; or  

(b) In the case of a lump sum contract, the value of work executed shall 
comprise the value of completed activities in the Activity Schedule.  

48.5 The value of work executed shall include the valuation of Variations and 
Compensation Events.  

48.6 The Project Manager may exclude any item certified in a previous certificate or 
reduce the proportion of any item previously certified in any certificate in the 
light of later information. 

49.  Payments 49.1 Payments shall be adjusted for deductions for advance payments and retention. 
The Employer shall pay the Contractor the amounts certified by the Project 
Manager within 30 days of the date of each certificate.   If the Employer makes a 
late payment, the Contractor shall be paid interest as indicated in the SCC on 
the late payment in the next payment.  Interest shall be calculated from the date by 
which the payment should have been made up to the date when the late payment 
is made.  

49.2 If an amount certified is increased in a later certificate or as a result of an 
award by an Arbitrator, the Contractor shall be paid interest upon the delayed 
payment as set out in this clause.   Interest shall be calculated from the date 
upon which the increased amount would have been certified in the absence of 
dispute.  

49.3 Items of the Works for which no rate or price has been entered in BOQ shall not be 
paid for by the Employer and shall be deemed covered by other rates and prices in 
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the Contract.  

50.  Compensation 
Events 

50.1 The following shall be Compensation Events: 

(a) The Employer does not give access to a part of the Site by the Site 
Possession Date pursuant to GCC 26.1.  

(b) The Employer modifies the Schedule of Other Contractors in a way that 
affects the work of the Contractor under the Contract.  

(c) The Project Manager orders a delay or does not issue Drawings, 
Specifications, or instructions required for execution of the Works on time.  

(d)  The Project Manager instructs the Contractor to uncover or to carry out 
additional tests upon work, which is then found to have no Defects. 

(e) The Project Manager unreasonably does not approve a subcontract to be 
let. 

(f) Ground conditions are substantially more adverse than could reasonably 
have been assumed before issuance of the Letter of Acceptance from the 
information issued to bidders (including the Site Investigation Reports), 
from information available publicly and from a visual inspection of the Site. 

(g) The Project Manager gives an instruction for dealing with an unforeseen 
condition, caused by the Employer, or additional work required for safety or 
other reasons. 

(h) Other  contractors,  public  authorities,  utilities,  or  the Employer  does  
not  work  within  the  dates  and  other constraints stated in the Contract, 
and they cause delay or extra cost to the Contractor. 

(i) The advance payment is delayed. 

(j) The effects on the Contractor of any of the Employer’s Risks. 

(k) The Project Manager unreasonably delays issuing a Certificate of 
Completion. 

50.2 If a Compensation Event would cause additional cost or would prevent the 
work being completed before the Intended Completion Date, the Contract 
Price shall be increased and/or the Intended Completion Date shall be extended.   
The Project Manager shall decide whether and by how much the Contract 
Price shall be increased and whether and by how much the Intended 
Completion Date shall be extended. 

50.3 As soon as information demonstrating effect of each Compensation Event upon 
the Contractor’s forecast cost has been provided by the Contractor, it shall be 
assessed by the Project Manager, and the Contract Price shall be adjusted 
accordingly. If the Contractor’s forecast is deemed unreasonable, the Project 
Manager shall adjust the Contract Price based on the Project Manager’s own 
forecast.   The Project Manager shall assume that the Contractor shall react 
competently and promptly to the event. 

50.4 The  Contractor  shall  not  be  entitled  to  compensation  to the  extent  that  
the  Employer’s  interests  are  adversely affected by the 
Contractor’s not having given early warning or not having cooperated with 
the Project Manager. 
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51. Tax 
51.1 The Project Manager shall adjust the Contract Price if taxes, duties, and other 

levies are changed between the date 30 days before the submission of bids for 
the Contract and the date of the last Completion certificate.  The adjustment shall 
be the change in the amount of tax payable by the Contractor, provided such 
changes are not already reflected in the Contract Price or are a result of GCC 
53. 

52.  Currency 52.1 The currency of Contracts shall be Nepalese Rupees. 

53.  Price Adjustment 53.1 Prices shall be adjusted for fluctuations in the cost of inputs only if provided for 
in the SCC.  If so provided, the amounts certified in each payment certificate, 
before deducting for Advance Payment, shall be adjusted by applying the 
respective price adjustment factor to the payment amounts due. 

53.2 Adjustment Formulae9:  The formulae will be of the following general type: 

 

 

Where: 

pn is a price adjustment factor to be applied to the amount for the payment 
of the work carried out in the subject month, determined in accordance with 
Clause 49; 

A is a constant, specified in the Bidding Forms- Table of Price Adjustment  
data,  representing  the  nonadjustable  portion  in contractual payments;10b, c, 
d, etc., coefficients representing the estimated proportion of each cost element 
(labor, materials, equipment usage, etc.) in the Works or sections thereof, net 
of Provisional Sums, as specified in the SCC; 

Ln, Mn, En, etc., are the current cost indices or reference prices of the cost 
elements for month “n,” determined pursuant to Sub-Clause 53.4, applicable to 
each cost element; and 

Lo, Mo, Eo, etc., are the base cost indices or reference prices corresponding to 
the above cost elements at the date specified in Sub-Clause 53.4 

 

53.3 Sources of Indices and Weightings: The sources of indices shall be those 
listed in the Bidding Forms- Table of Price Adjustment data, as approved by 
the Project Manager and stated in SCC. Indices shall be appropriate for their 
purpose and shall relate to the Contractor’s proposed source of supply of 
inputs on the basis of which his Contract shall have been computed.  As the 
proposed basis for price adjustment, the Contractor shall have submitted with 
his bid the tabulation of Weightings and Source of Indices in the Bidding 
Forms, which shall be subject to approval by the Project Manager. 

53.4 Base, Current and Provisional Indices: The base cost indices or prices shall 
be those prevailing on the day 30 days prior to the latest date for submission 
of bids. Current indices or prices shall be those prevailing on the day 30 
days prior to the last day of the period to which a particular Interim Payment 
Certificate is related. If at any time the current indices are not available, 

                                                             
9 For complex Works involving several types of construction work with different inputs, a family of 

Formulae will be necessary. The various items of Day work may also require different formulae, 
depending on the nature and source of the inputs 

10 Insert a figure for factor A only where there is a part of the Contractors’ expenditures which will not be 
subject to fluctuation in cost   or to compensate for the unreliability of some indices. A should normally be 
0.15. The sum of A, b, c, d, etc., should be one. 
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provisional indices as determined by the Project Manager will be used, 
subject to subsequent correction of the amounts paid to the Contractor when 
the current indices become available. 

53.5 Weightings: The weightings for each of the factors of cost given in the Bidding 
Forms shall be adjusted if, in the opinion of the Project Manager, they have 
been rendered unreasonable, unbalanced or inapplicable as a result of varied 
or additional work already executed or instructed under Clause 46 or for any 
other reason. 

 

53.6 Where, price adjustment provision is not applicable pursuant to Sub-clause 53.1 
then the Contract is subject to price adjustment only for construction material 
in accordance with this clause. If the prices of the construction materials 
stated in the contract is increased or decreased in an unexpected manner in 
excess of ten (10%) percent in comparison to the base price construction 
material stated in Section –IV, Bidding Forms-Table of Price Adjustment 
Data, then the price adjustment for the increase or decrease of price of the 
construction material beyond 10% shall be made by applying the following 
formulas: 

For unexpected increase in price  

P =[R1 -(R0 ×1.10)]× Q  

For unexpected decrease in price P 

= [R1 -(R0 ×0.90)]× Q 

Where:  

“P” is price adjustment amount  

“R1” is the present price of the construction material (Source of indices shall be 
those listed in the Bidding forms) 

“R0” is the base price of the construction material  

“Q” is quantity of the construction material consumed in construction during the 
period of price adjustment consideration If the Base price and source is to be 
proposed by the Bidder as per the provision made in Section –IV, Bidding 
Forms-Table of Price Adjustment Data then the Base price and source 
filled by Bidder for the construction material stated in the Bidding Form 
shall be subject to the approval of the Project manager and shall be as 
stated in SCC.. 

53.7 The Price Adjustment amount shall be limited to a maximum of the initial 
Contract Amount as specified in the SCC. 

53.8 The Price Adjustment provision shall not be applicable for delayed period if 
the contract is not completed in time due to the delay caused by the 
contractor or the contract is a Lump sum Contract  

54.  Retention 
54.1 The Employer shall retain from each payment due to theContractor the 

proportion stated in the SCC until Completion of the whole of the Works. 

54.2 Upon the issue of a Defects Liability Certificate by the Project Manager, in 
accordance with GCC 70.1, half the total amount retained shall be repaid to 
the Contractor and half when the Contractor has submitted the evidence of 
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submission of tax return to the concerned Internal Revenue Office.  

54.3 The Contractor may substitute retention money with an unconditional  bank 
guarantee issued from Commercial Bank or Financial Institution eligible to issue 
Bank Guarantee as per prevailing Law if: 

(a) at least eighty (80) percent of the whole works have been completed, 

(b) progress of the works is satisfactory in accordance with the Contract as 
per approved work schedule, and 

(c) it can be assured that the works can be completed at the intended 
completion date. 

54.4 If retention money is substituted by bank guarantee in accordance with clause 
54.2, the bank guarantee shall be submitted either using the Retention Money 
Security Form included in Section X (Contract Forms) or in another Form 
acceptable to the employer. The validity of the bank guarantee shall be  at least 
one month more than the end of defect liability period. 

55. Liquidated 
Damages 

55.1 The Contractor shall pay liquidated damages to the Employer at the rate per day 

stated in the SCC for each day that the Completion Date is later than the Intended 

Completion Date.  The total amount of liquidated damages shall not exceed the 
amount defined in the SCC.   The Employer may deduct liquidated damages 
from payments due to the Contractor.  Payment of liquidated damages shall not 
affect the Contractor’s liabilities. 

55.2 If the Intended Completion Date is extended after liquidated damages have 
been paid, the Project Manager shall correct any overpayment of liquidated 
damages by the Contractor by adjusting the next payment certificate. The 
Contractor shall be paid interest on the overpayment, calculated from the date 
of payment to the date of repayment, at the rates specified in GCC.49 

56. Bonus 56.1 The Contractor shall be paid a Bonus calculated at the rate per  calendar  
day  stated  in  the  SCC  for  each  day  (less  any days for which the 
Contractor is paid for acceleration) that the Completion is earlier than the 
Intended Completion Date. The Project Manager shall certify that the Works are 
complete, although they may not be due to be complete. 

57. Advance Payment 

 

57.1 The Employer shall make advance payment to the Contractor of the amounts 
stated in the SCC in two equal installments by the date stated in the 
SCC, against provision by the Contractor of an unconditional bank guarantee 
from Commercial Bank or Financial Institution eligible to issue Bank 
Guarantee as per prevailing Law in Nepal.in a form acceptable to the Employer 
in amounts equal to the advance payment. The guarantee shall remain 
effective until the advance payment has been repaid, but the amount of the 
guarantee shall be progressively reduced by the amounts repaid by the 
Contractor.   Interest shall not be charged on the advance payment. 

57.2 The Contractor is to use the advance payment only to pay for Equipment, 
Plant, Materials, and mobilization expenses required specifically for execution of 
the Contract. The Contractor shall demonstrate that advance payment has been 
used in this way by supplying copies of invoices or other documents to the 
Project Manager. 

57.3 The advance payment shall be repaid by deducting proportionate amounts, as 
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stated in SCC, from payments otherwise due Contractor, following the 
schedule of completed percentages of the Works on a payment basis.   No 
account shall be taken of the advance payment or its repayment in assessing 
valuations of work done, Variations, price adjustments, Compensation Events, 
Bonuses, or Liquidated Damages. 

58. Securities 
58.1 The Performance Security, including any additional security required as per 

ITB 35.5 and ITB 40.1, shall be provided to the Employer no later than the 
date specified in the Letter of Acceptance and shall be issued in an amount 
specified in the SCC, by a Commercial Bank or Financial Institution 
eligible to issue Bank Guarantee as per prevailing Law in Nepal acceptable to 
the Employer, and denominated in Nepalese Rupees. The Performance 
Security shall be valid until a date 30 days from the date of issue of the Defect 
Liability Certificate in the case of a bank guarantee.  

Any additional performance security required as per ITB 35.5 shall be valid 
until a date 30 days from the date of issue of the certificate of Completion in 
the case of a bank guarantee. 

Any additional performance security required as per ITB 40.1 shall be valid 
until a date 30 days from the date of issue of the certificate of DLP in the case 
of a bank guarantee. 

58.2 The performance security issued by any foreign Bank outside Nepal 
must be counter guaranteed by Commercial Bank or Financial Institution 
eligible to issue Bank Guarantee as per prevailing Law in Nepal. 

59. Dayworks 59.1 If applicable, the Dayworks rates in the Contractor’s Bid shall be used for 
small additional amounts of work only when the Project Manager has given 
written instructions in advance for additional work to be paid for in that way. 

59.2 All work to be paid for as Dayworks shall be recorded by the Contractor on 
forms approved by the Project Manager. Each completed form shall be 
verified and signed by the Project Manager within two days of the work being 
done. 

59.3 The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks 
forms. 

60.  Cost of Repairs 60.1 Loss or damage to the Works or Materials to be incorporated in the Works 
between the Start Date and the end of the Defects Correction periods shall be 
remedied by the Contractor at the Contractor’s cost if the loss or damage 
arises from the Contractor’s acts or omissions. 

F.   Force Majeure 
61. Definition of 
Force Majeure 

61.1 In this Clause, “Force Majeure” means an exceptional event or circumstance, 

(a) which is beyond a Party’s control; 

(b) which such Party could not reasonably have provided against before 
entering into the Contract; 

(c) which, having arisen, such Party could not reasonably have avoided or 
overcome; and 

(d) which is not substantially attributable to the other Party. 
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 61.2  Force Majeure may include, but is not limited to, exceptional events or 
circumstances of the kind listed below, so long as conditions (a) to (d) above 
are satisfied: 

(a) war, hostilities (whether war be declared or not), invasion, act of 
foreign enemies; 

(b) rebellion, terrorism, sabotage by persons other than the Contractor’s 
Personnel, revolution, insurrection, military or usurped power, or civil 
war; 

(c) riot, commotion, disorder, strike or lockout by persons other than the 
Contractor’s Personnel; 

(d) munitions of war, explosive materials, ionizing radiation or 
contamination by radio-activity, except as may be attributable to the 
Contractor’s use of such munitions, explosives, radiation or radio-
activity; and 

(e) natural catastrophes such as earthquake, hurricane, typhoon or volcanic 
activity. 

62. Notice of Force 
Majeure 

62.1 If a Party is or will be prevented from performing its substantial obligations 
under the Contract by Force Majeure, then it shall give notice to the other 
Party of the event or circumstances constituting the Force Majeure and shall 
specify the obligations, the performance of which is or will be prevented. The 
notice shall be given within 14 days after the Party became aware, or should 
have become aware, of the relevant event or circumstance constituting Force 
Majeure. 

62.2 The Party shall, having given notice, be excused performance of its obligations 
for so long as such Force Majeure prevents it from performing them. 

62.3   Notwithstanding any other provision of this Clause, Force Majeure shall not 
apply to obligations of either Party to make payments to the other Party under 
the Contract. 

63. Duty to Minimize 
Delay 

63.1 Each Party shall at all times use all reasonable endeavors to minimize any 
delay in the performance of the Contract as a result of Force Majeure. 

63.2 A Party shall give notice to the other Party when it ceases to be affected by the 
Force Majeure. 

64. Consequences of 
Force Majeure 

64.1 If the Contractor is prevented from performing its substantial obligations under 
the Contract by Force Majeure of which notice has been given under GCC 62, 
and suffers delay and/or incurs Cost by reason of such Force Majeure, the 
Contractor shall be entitled subject to GCC 30 to 

(a) an extension of time for any such delay, if completion is or will be 
delayed, under GCC35 ; and 

(b) if the event or circumstance is of the kind described in sub-paragraphs 
(a) to (d) of GCC 61.2 and, in the case of subparagraphs (b) to (d), 
occurs in the Country, payment of any such Cost, including the costs of 
rectifying or replacing the Works and/or Goods damaged or destructed 
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by Force Majeure, to the extent they are not indemnified through the 
insurance policy referred to in GCC 19.  

64.2 After receiving this notice, the Project Manager shall proceed in accordance 
with GCC 10 to agree or determine these matters. 

65. Force Majeure 
Affecting 
Subcontractor 

65.1 If any Subcontractor is entitled under any contract or agreement relating to the 
Works to relief from force majeure on terms additional to or broader than 
those specified in this Clause, such additional or broader force majeure events 
or circumstances shall not excuse the Contractor’s nonperformance or entitle 
him to relief under this Clause. 

66. Optional 
Termination, 
Payment and Release 

66.1  If the execution of substantially all the Works in progress is prevented for a 
continuous period of 90 days by reason of Force Majeure of which notice has 
been given under GCC 62, or for multiple periods which total more than 150 
days due to the same notified Force Majeure, then either Party may give to the 
other Party a notice of termination of the Contract. In this event, the 
termination shall take effect 7 days after the notice is given, and the 
Contractor shall proceed in accordance with GCC 72.5. 

66.2  Upon such termination, the Project Manager shall determine the value of the 
work done and issue a Payment Certificate, which shall include 

(a) the amounts payable for any work carried out for which a price is stated 
in the Contract; 

(b) the Cost of Plant and Materials ordered for the Works which have been 
delivered to the Contractor, or of which the Contractor is liable to 
accept delivery: this Plant and Materials shall become the property of 
(and be at the risk of) the Employer when paid for by the Employer, 
and the Contractor shall place the same at the Employer’s disposal; 

(c) other Costs or liabilities which in the circumstances were reasonably 
and necessarily incurred by the Contractor in the expectation of 
completing the Works; 

(d) the Cost of removal of Temporary Works and Contractor’s Equipment 
from the Site and the return of these items to the Contractor’s works in 
his country (or to any other destination at no greater cost); and 

(e) the Cost of repatriation of the Contractor’s staff and labor employed 
wholly in connection with the Works at the date of termination. 

67. Release from 
Performance 

67.1 Notwithstanding any other provision of this Clause, if any event or 
circumstance outside the control of the Parties (including, but not limited to, 
Force Majeure) arises, which makes it impossible or unlawful for either or 
both Parties to fulfill its or their contractual obligations or which, under the 
law governing the Contract, entitles the Parties to be released from further 
performance of the Contract, then upon notice by either Party to the other 
Party of such event or circumstance, 
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(a) the Parties shall be discharged from further performance, without 
prejudice to the rights of either Party in respect of any previous breach 
of the Contract; and 

(b) the sum payable by the Employer to the Contractor shall be the same as 
would have been payable under GCC 66 if the Contract had been 
terminated under GCC 66. 

G.   Finishing the Contract 
68.  Completion 68.1 The Contractor shall request the Project Manager to issue a certificate of 

Completion of the Works, and the Project Manager shall do so upon deciding 
that the work is completed. 

68.2   In addition to the other provisions, before acceptance of the completed works, 
Employer shall verify and assure that such works are within the set objective, 
quality and appropriate to operate and use. 

69.  Taking Over 69.1 In the contractor’s Opinion, if the works are complete and ready for taking 
over, the contractor may apply by notice to the Project Manager for a 
Taking-Over Certificate. If the Works are divided into Sections, the 
Contractor may similarly apply for a Taking-Over Certificate for each 
Section. 

69.2 The Project Manager shall, within 30 days after receiving the Contractor’s 
application: 

(a) issue the Taking-Over Certificate to the Contractor if physical progress of 
works is at least ninety (90) percent in accordance with the Contract 
except for any minor outstanding work and defects (as listed in the 
Taking-Over Certificate)  which will not substantially affect the use of the 
Works or Section for their intended purpose (either until or whilst this 
work is completed and these defects are remedied); or  

(b) reject the application, giving reasons and specifying the work required to 
be done by the Contractor to enable the Taking-Over Certificate to be 
issued. The Contractor shall then complete this work before issuing a 
further notice under this Sub-Clause. 

69.3 If the Engineer fails either to issue the Taking-Over Certificate or to 
reject the Contractor’s application within the period of 30 days, and if the 
Works or Section (as the case may be) are substantially completed in 
accordance with the Contract, the Taking-Over Certificate shall be 
deemed to have been issued on the last day of that period. 

70.  Final Account 70.1 The Contractor shall supply the Project Manager with a detailed account of the 
total amount that the Contractor considers payable under the Contract before the 
end of the Defects Liability Period. The Project Manager shall issue a Defects 
Liability Certificate and certify any final payment that is due to the Contractor 
within 60 days of receiving the Contractor’s account if it is correct and 
complete.   If it is not, the Project Manager shall issue within 60  days  a  
schedule  that  states  the  scope  of  the  corrections or additions that are 
necessary.    If the Final Account is still unsatisfactory after it has been 
resubmitted, the Project Manager shall decide on the amount payable to the 
Contractor and issue a payment certificate. 

71.  Operating and 
Maintenance 
Manuals 

71.1 If “as built” Drawings and/or operating and maintenance manuals are required, 
the Contractor shall supply them by the dates stated in the SCC.  

71.2 If the Contractor does not supply the Drawings and/or manuals by the dates 
stated in the SCC pursuant to GCC 71.1, or they do not receive the Project 
Manager’s approval, the Project Manager shall withhold the amount stated in 
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the SCC from payments due to the Contractor. 

72.  Termination 72.1 The Employer may terminate the Contract at any time if the contractor; 

a. does not commence  the work as per  the Contract,   
b. abandons the work  without completing,  
c. fails to achieve progress as per the Contract. 

72.2 The Employer or the Contractor may terminate the Contract if the other party 
causes a fundamental breach of the Contract. 

72.3 Fundamental breaches of Contract shall include, but shall not be limited to, the 
following : 

(a) The Contractor uses the advance payment  for matters other than the contractual  
obligations, 

(b) the Contractor stops work for 30 days when no stoppage of work is shown on the 
current Program and the stoppage has not been authorized by the Project 
Manager; 

(c) the Project Manager instructs the Contractor to delay the progress of the Works, 
and the instruction is not withdrawn within 30 days; 

(d) the Employer  or  the  Contractor  is  made  bankrupt  or goes into liquidation 
other than for a reconstruction or amalgamation. 

(e) a payment certified by the Project Manager is not paid by the Employer to the 
Contractor within 90 days of the date of the Project Manager’s certificate;  

(f) the Project Manager gives Notice that failure to correct a particular Defect is a 
fundamental breach of Contract and the Contractor fails to correct it within a 
reasonable period of time determined by the Project Manager;  

(g) the Project Manager gives two consecutive Notices to update the Program 
and accelerate the works to ensure compliance with GCC Sub clause 22.1 and 
the Contractor fails to update the Program and demonstrate acceleration of 
the works within a reasonable period of time determined by the Project 
Manager; 

(h) the  Contractor  does  not  maintain  a  Security,  which  is required;   

(i) the Contractor has delayed the completion of the Works by the number of days 
for which the maximum amount of  liquidated damages can be paid, as defined 
in the SCC; and  

(j) If the Contractor, in the judgment of the Employer has engaged in corrupt or 
fraudulent practices in competing for or in executing the Contract, pursuant to 
GCC 73.1.  

72.4 When either party to the Contract gives notice of a breach of Contract to the 
Project Manager for a cause other than those listed under GCC 72.3 above, the 
Project Manager shall decide whether the breach is fundamental or not.  

72.5 Notwithstanding the above, the Employer may terminate the Contract for 
convenience.  

72.6 If the Contract is terminated, the Contractor shall stop work immediately, 
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make the Site safe and secure, and leave the Site as soon as reasonably possible. 

73.  Fraud and 
Corruption 

73.1 If the Employer determines that the Contractor has engaged in corrupt, 
fraudulent, collusive, coercive or obstructive practices, in competing for or in 
executing the Contract, then the Employer may, after giving 15 days notice to the 
Contractor, terminate the Contractor's employment under the Contract and expel 
him from the Site. 

73.2 Should any employee of the Contractor be determined to have engaged in 
corrupt, fraudulent, collusive, coercive, or obstructive practice during the 
execution of the Works, then that employee shall be removed in accordance with 
GCC Clause 15. 

For the purposes of this GCC 73; 

(i)  “corrupt practice”  is  the  offering,  giving,  receiving  or soliciting, directly 
or indirectly, of anything of value to influence improperly the actions of 
another party. 

(ii) “fraudulent practice”5 is any act or omission, including a 
misrepresentation, that knowingly or recklessly misleads, or attempts to 
mislead, a party to obtain a financial or other benefit or to avoid an 
obligation; 

(iii)  “collusive practice”6 is an arrangement between two or more parties 
designed to achieve an improper purpose, including to influence 
improperly the  actions of another party; 

(iv)  “coercive practice”7 is impairing or harming, or threatening to impair or 
harm, directly or indirectly, any party or the property of the party to 
influence improperly the actions of a party; 

(v)  “obstructive practice” is 

(aa) deliberately   destroying,   falsifying,   altering   or concealing of 
evidence material to the investigation or making false statements to 
investigators in order to materially impede a investigation into 
allegations of a corrupt, fraudulent, coercive or collusive practice;  
and/or  threatening,  harassing  or  intimidating  any party to 
prevent it from disclosing its knowledge of matters relevant to the 
investigation or from pursuing the investigation; or 

(bb) acts intended to materially impede the exercise of the GON’s/DP’s 
inspection and audit rights provided for under GCC28.3. 

74.  Black Listing 74.1 Without prejudice to any other rights of the Employer under this 
Contract, GoN, Public Procurement Monitoring Office (PPMO), on 
the recommendation of procuring entity,  may blacklist a Bidder for 
its conduct for a period of one (1) to three (3) years on the following 
grounds and seriousness of the act committed by the bidder: 

(a) if it is established  that  the  Contractor  has  committed substantial 
defect in implementation of the contract or has not substantially 
fulfilled its obligations under the contract or the completed work is 
not of the specified quality as per the contract. 

(b) If convicted from a court of law in a criminal offense liable to be 
disqualified for taking part in procurement contract, 

(c) If it is established that the Contractor has engaged in corrupt or 
fraudulent practices in competing for or in executing the Contract. 

75.  Payment upon 
Termination 

75.1 If the Contract is terminated because of a fundamental breach of Contract by 
the Contractor, the Project Manager shall issue a certificate for the value of the 
work done and Materials ordered less advance payments received up to the 
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date of the issue of the certificate. Additional Liquidated Damages shall not 
apply.   If the total amount due to the Employer exceeds any payment due to 
the Contractor, the difference shall be a debt payable to the Employer. 

75.2 If the Contract is terminated for the Employer’s convenience or because of a 
fundamental breach of Contract by the Employer, the Project Manager shall issue 
a certificate for the value of the work done, Materials ordered, the reasonable cost 
of removal of Equipment, repatriation of the Contractor’s personnel employed 
solely on the Works, and the Contractor’s costs of protecting and securing the 
Works, and less advance payments received up to the date of the certificate. 

75.3 If the Contract is terminated because of fundamental breach of Contract or for 
any other fault by the Contractor, the performance security shall be forfeited 
by the Employer. 

In such case, amount to complete the remaining works as per the Contract 
shall be recovered from the Contractor as Government dues. 

76.  Property 
76.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall 

be deemed to be the property of the Employer if the Contract is terminated 
because of the Contractor’s default. 

77.  Release from 
Performance 

77.1 If the Contract is frustrated by the outbreak of war or by any other event entirely 
outside the control of either the Employer or the Contractor, the Project Manager 
shall certify that the Contract has been frustrated. The Contractor shall make the 
Site safe and stop work as quickly as possible after receiving this certificate and 
shall be paid for all work carried out before receiving it and for any work carried 
out afterwards to which a commitment was made. 

78.Suspension of DP 
Loan/Credit/Grant 

78.1 In the event that the DP suspends the loan/ credit/grant to the Employer from 
which part of the payments to the Contractor  are being made: 

a. the  Employer  is  obligated  to  notify  the  Contractor  of  such suspension  
within  7  days  of  having  received  the  DP's suspension notice; and 

b. if the Contractor has not received sums due him within the  30 days  for  
payment  provided  for  in  GCC 49.1,  the Contractor may immediately issue 
a 15-day termination notice. 

79. Eligibility 79.1 The Contractor shall have the nationality of an eligible country as specified in 
Section V of the bidding document.  The Contractor shall be deemed to have 
the nationality of a country if the Contractor is a citizen or is constituted, or 
incorporated, and operates in conformity with the provisions of the laws of 
that country. This criterion shall also apply to the determination of the 
nationality of proposed subcontractors or suppliers for any part of the 
Contract including related services. 

79.2 The materials, equipment, and services to be supplied under the Contract shall 
have their origin in eligible source countries as specified in Section V of the 
bidding document and all expenditures under the Contract will be limited to 
such materials, equipment, and services. At the Employer’s request, the 
Contractor may be required to provide evidence of the origin of materials, 
equipment, and services. 

79.3 For purposes of GCC 79.2, “origin” means the place where the materials and 
equipment are mined, grown, produced, or manufactured, and from which the 
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services are provided.  Materials and equipment are produced when, through 
manufacturing, processing, or substantial or major assembling of components, 
a commercially recognized product results that differs substantially in its 
basic characteristics or in purpose or utility from its components. 

80.  Project 
Manager’s Duties 
and Authorities 

80.1 The Project Manager’s duties and authorities are restricted to the extent as 
stated in the SCC. 

81.  Quarries and  
Spoil Dumps 

81.1  Any  quarry  operated  as  part  of  this  Contract  shall  be  maintained  and left 
in a stable condition without steep slopes and be either refilled or drained and  
be  landscaped  by  appropriate  planting.  Rock or gravel taken from a river 
shall be removed over some distance so as to limit the depth of material 
removed at any one location, not disrupt the river flow or damage or undermine 
the river banks. The  Contractor  shall  not  deposit  excavated  material  on  land    
in Government  or  private  ownership  except  as  directed  by  the  Project 
Manager  in  writing  or  by  permission  in  writing  of  the  authority 
responsible for such land in Government ownership, or of the owner or 
responsible representative  of  the  owner  of  such  land  in  private ownership, 
and only then  in those places and under such conditions as the authority, owner 
or responsible representative may prescribe. 

82.  Local Taxation 82.1  The prices bid by the Contractor shall include all taxes that may be levied in  
accordance to the laws and regulations  in being in Nepal on the date 30 days 
prior   to the closing date for submissions of Bids on the  Contractor’s  
equipment,  plant   and  materials  acquired  for  the purpose  of  the  Contract  
and  on  the  services   performed  under  the Contract. Nothing in the Contract 
shall relieve the Contractor from his responsibility  to  pay  any  tax  that  may  
be  levied  in  Nepal on  profits  made by him in respect of the Contract. 

83.  Value Added 
Tax 

83.1  The  Contract  is  not  exempted  from  value  added  tax.   An amount specified 
in the schedule of taxes shall be paid by the Contractor in the concerned VAT 
office within time frame specified in VAT regulation. 

84.  Income Taxes on 
Staff 

84.1  The  Contractor’s  staff,  personnel  and  labor  will  be  liable  to  pay personal 
income taxes in Nepal in respect of their salaries and wages, as are chargeable 
under the laws and regulations for the time being in force, and the Contractor 
shall perform such duties in regard to such deductions as may be imposed on 
him by such laws and regulations. 

 84.2  The issue of the Final Account Certificate pursuant to clause GCC 70  shall  be  
made only  upon  submittal  by  the  Contractor  of  a  certificate  of income tax 
clearance from  the Government of Nepal. 

85.  Duties, Taxes 
and Royalties 

85.1  Any element of royalty, duty or tax in the price of any goods including fuel  oil,  
and lubricating  oil,  cement,  timber,  iron  and  iron  goods  locally procured  
by  the Contractor for  the  works  shall  be  included  in  the Contract  rates  and  
prices and  no  reimbursement  or  payment  in  that respect shall be made to the  
Contractor. 

85.2  The Contractor shall familiarize himself with GON the rules and regulations  
with  regard  to  customs,  duties,  taxes,  clearing  of  goods  and  equipment,  
immigration and the like, and it will be necessary for him to follow the required  
procedures regardless of the assistance as may be provided by the Employer 
wherever possible. 

85.3  The Contractor shall pay and shall not be entitled to the reimbursement of  cost  
of  extracting  construction  materials  such  as  sand,  stone/boulder, gravel, etc. 
from  the river beds or quarries. Such prices will  be  levied  by  the  local  
District Development  Committee  (DDC)  as may  be  in  force  at  the  time.  
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The Contractor, sub-contractor(s) employed directly by him and for whom he is 
responsible, will not be exempted from payment of royalties, taxes or other 
kinds of surcharges on these construction materials so extracted and paid for to 
the DDC. 

86.  Member of 
Government, etc, not 
Personally Liable 

86.1  No member or officer of  GoN or the Employer or the Project Manager or  any  
of their  respective  employees  shall  be  in  any  way  personally bound  or  
liable  for  the  act  or  obligations  of  the  Employer  under  the Contract or 
answerable for any default or omission in the observance or  performance  of  
any  of  act,  matter or  thing  which  are  herein contained.   

87.  Approval of Use 
of Explosives 

87.1  No explosives of any kind shall be used by the Contractor without the prior  
consent  of  the  Employer  in  writing  and  the  Contractor  shall provide,  store  
and  handle  these  and  all  other  items  of  every  kind whatsoever required for 
blasting operations, all at his own expense in a manner approved in writing by 
the Employer. 

88  Compliance with 
Regulations for 
Explosives 

88.1 The  Contractor  shall  comply  with  all  relevant  ordinances,  instructions and 
regulations  which  the  Government,  or  other  person  or  persons having  due  
authority,  may  issue  from  time  to  time  regarding  the handling, 
transportation, storage and use of explosives.              

89.  Permission for 
Blasting 

89.1  The  Contractor  shall  at  all  times  maintain  full  liaison  with  and  inform 
well  in   advance, and  obtain  such  permission  as  is  required  from  all 
Government authorities,  public  bodies and private parties whatsoever 
concerned or affected, or likely to be concerned or affected by blasting 
operation. 

90.  Records of  
Explosives 

90.1  Before the beginning of the Defects Liability Period, the Contractor shall 
account  to the  satisfaction  of  the  Project  Manager  for  all  explosives 
brought  on  to  the Site  during  the  execution  of  the  Contract  and  the 
Contractor  shall  remove  all unused  explosives  from  the  Site  on completion 
of works when ordered by the Project Manager. 

91.Traffic Diversion 91.1 The Contractor shall include the necessary safety procedures regarding and 
pedestrian traffic diversion that is needed in execution of the works.  The 
Contractor shall include in his costing of works, any temporary works or 
diversion that are needed during the construction period. All traffic diversion 
should be designed for the safety of both the motoring public and the men at 
work. It shall ensure the uninterrupted flow  of  traffic  and  minimum  
inconvenience  to the  public  during  the period  concerned.  As such, adequate 
warning signs, flagmen and other relevant safety precautionary measures shall 
be provided to warn motorists and pedestrians well ahead of the intended 
diversion as directed by the Project Manager. All traffic devices used shall be 
designed in accordance with the instruction of Project Manager. 
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Section IX: Special Conditions of Contract 
 
 
The following Special Conditions of Contract shall supplement the GCC. Whenever there is a conflict, the 
provisions herein shall prevail over those in the GCC  
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Special Conditions of Contract 

A.   General 

GCC 1.1 (q) 
The Employer is Madan Bhandari University of Science and Technology,  
Chitlang, Thaha Municipality Ward 9, Bagmati Province, Nepal 

GCC 1.1 (v) The Intended Completion Date for the whole of the Works shall be 22 months from the 
date of issue of work order 

GCC 1.1(bb) & 
10.1 

The Project Manager is as defined by the employer in the work order 

The Project Manager and Engineer are synonyms. 

GCC 1.1 (ee) The Site is located at Chitlang and is defined in the drawings  

GCC 1.1 (hh) The Start Date shall be 7 days from the date of work order 

GCC 1.1 (ll) The Works consist of Construction of Graduate Program Building III  

GCC 2.2 Sectional Completions are: Not applicable 

GCC 2.3(i) The following documents also form part of the Contract: Not applicable 

GCC 3.1 The language of the contract is ENGLISH/NEPALI 

The law that applies to the Contract is the law of NEPAL 

GCC 11.1 The Project Manager may delegate any of his duties and responsibilities. 

GCC 13.1 Maximum percentage of subcontracting permitted is: Not Applicable 

Nature of Works that can be sub contracted: Not Applicable 

Qualification Criteria: Not Applicable  

GCC 14.1 Schedule of other contractors: Not Applicable 

GCC 19.1 The minimum insurance amounts and deductibles shall be: 

1. The minimum cover for loss of or damage to the Works, Plant and Materials is: 
115 % of the Contract Amount. 

2. The maximum deductible for insurance of the Works and of Plant and Materials 
is: 0.736 % 

3. The minimum cover for loss or damage to immovable Equipment/plants is : 
100 % (i.e. Replacement Cost) 

4. The maximum deductible for insurance of Equipment/plant is: 1 % of sum 
insured . 

5. The minimum cover for loss of or damage to other property is: NRs. 2.5 
Million with unlimited number of occurrences 

6. The maximum deductible for insurance of other property is: 1 % of sum 
insured. 

7. The minimum cover for personal injury or death insurance 

i. for the Contractor’s employees is that specified in the Labor act of Nepal 
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and 

ii. for other people is: NRs. 1 million with an unlimited number of occurrences 

GCC 20.1 Site Investigation Reports are: The bidder shall make his/her own investigations 
regarding field conditions 

GCC 23.1 The following shall be designed by the Contractor: Temporary Structure 

GCC 26.1 The Site Possession Date(s) shall be: 7 days from the date of Work order 

GCC  30.1 The place of arbitration shall be: Kathmandu, Nepal 

C. Time Control 

GCC 34.1 The Contractor shall submit for approval a Program for the Works  within 7 days from 
the date of the Letter of Acceptance. 

GCC 34.3 The period between Program updates is 60 days. 

The amount to be withheld for late submission of an updated Program is NRs. One 
Lakh Only 

D. Quality Control 

GCC 42.1 The Defects Liability Period is: 365 days. 

E. Cost Control 

GCC 49.1 Not Applicable 

GCC 53.1 The Contract is subject to price adjustment, and the following information regarding 
coefficients does apply.  

The coefficients and indices for adjustment of prices in Nepalese Rupees shall be as 
specified in the Table of Adjustment Data submitted by bidder together with the Letter of 
Price Bid which is approved by the Project manager and attached as Annex-1.  

GCC 53.6 Base Price of Construction Materials applicable for price adjustment shall be  
as per the Table of Adjustment Data submitted by Bidder together with the Letter of Price 
Bid which is approved by the Project manager and attached as Annex-1.  

GCC 53.7 The Price Adjustment amount shall be limited to a maximum of:  

For GoN Funded: 25 % percentage of the initial Contract Amount  

GCC 54.1 The proportion of payments retained is:  

For GoN Funded: 5 (five) percent 

GCC 55.1 The liquidated damages for the whole of the Works are 0.05 Percent of the final 
Contract Price per day. The maximum amount of liquidated damages for the whole of 
the Works is 10 Percent of the final Contract Price. 

GCC 56.1 The Bonus for the whole of the Works is 0.05 Percent per day. The maximum amount 
of Bonus for the whole of the Works is 10 percent of the final Contract Price. 

GCC 57.1 The Advance Payments shall be: 10 percent and shall be paid in two equal 
installments and to the Contractor. 
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The First Installment of 5% of the contract amount shall be made to the contractor 
upon submission of acceptable Bank Guarantee and the submission of program 
pursuant to GCC 34.1 for advance payment after issuance of work order and after 
establishing site office and commencing the excavation work for foundation and 
mobilizing major building materials required for immediate works. 

The Second Installment of 5% of the contract amount shall be made upon 
submission of acceptable Bank Guarantee and the submission of program pursuant to 
GCC 34.1 for advance payment after start of construction work and after fulfilled 
contractual obligation such as submission of insurance policies, work progress to the 
employer including evidence of expenditure of 1st instalment in the project 
activities. 

GCC 57.3 Deductions from Payment Certificates will commence in the first certificate in which the 
value of works executed exceeds 30% of the Contract Price. Deduction will be at the rate 
of 20 percent of the respective Monthly Interim Payment Certificate until such time as 
the advance payment has been  repaid;  provided  that  the  advance  payment  shall  be 
completely repaid prior to the end of 80 % of the approved contract price. 

GCC 58.1 The Performance Security amount is: The Performance Security, including any additional 
security required as per ITB 35.5 and ITB 40.1, shall be provided to the Employer no 
later than the date specified in the Letter of Acceptance. 

G. Finishing the Contract 

GCC 71.1 The date by which operating and maintenance manuals are required is; 7 days prior to 
the submission of final invoice 

GCC 71.2 The date by which “as built” drawings are required is: 7 days prior to the submission 
of final invoice 

The amount to be withheld for failing to produce “as built” drawings and/or 

Operating and maintenance manuals is: Rs. 500,000/- 

GCC 72.3 (i) The maximum number of days is: 200 

GCC 80 The Project Manager has to obtain the specific approval of the Employer for taking 
any of the following actions: 

a. Approving subcontracting of any part of the works under General Conditions of 
Contract Clause 13; 

b. Certifying additional costs determined under General Conditions of Contract 
Clause 50;  

c. Determining start date under General Conditions of Contract Clause 1;  

d. Determining the extension of the intended Completion Date under General 
Conditions of Contract Clause 35;  

e. Issuing a Variation under General Conditions of Contract Clause 1 and 46, except 
in an emergency situation, as reasonably determined by the Project Manager; 
emergency situation may be defined as  the  situation  when  protective measures 
must be taken for the safety of life or of the works or of adjoining property.  

f. Adjustment of rates under General Conditions of Contract Clause 45;  
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Section X: Contract Forms 
 
 

This Section contains forms which, once completed, will form part of the Contract. The forms for 
Performance Security and Advance Payment Security, when required, shall only be completed by the 
successful Bidder after contract award. 
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Letter of Intent 
[on letterhead paper of the Employer] 

 

Date: ... ………………… 
 
 
To: .................................................Name and address of the Contractor.......................... 
 
Subject: …………………… Issuance of letter of intent to award the contract............  

This is to notify you that, it is our intention to award the contract ... ............................................... [insert 

date] ............................for execution of the Construction of Graduate Program Building III at Chitlang, 

Contract ID Number MBUST/W/NCB-01/2080/81 to you as your bid price ............................................ 

[insert amount in figures and words in Nepalese Rupees] as corrected and modified in accordance with the 

Instructions to Bidders is hereby selected as substantially responsive lowest evaluated bid.  

 
 
 

Authorized Signature: ……………………………… 
 

Name:   ... ……………………………………………. 
 

Title: ………………………………………………. 
 

 

CC:  
[Insert name and address of all other Bidders, who submitted the bid]  
 

[Notes on Letter of Intent  
The issuance of Letter of Intent is the information of the selection of the bid of the successful bidder by the 
Employer and for providing information to other unsuccessful bidders who participated in the bid as regards to the 
outcome of the procurement process. This standard form of Letter of Intent to Award should be filled in and sent to the 
successful Bidder only after evaluation   and selection of substantially responsible lowest evaluated bid.]  
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Letter of Acceptance 
[on letterhead paper of the Employer] 

 

Date: ……………………..  
 

To: ……………………………………Name and address of the Contractor……………... 

Subject: …………………….Notification of Award 
 

This is to notify that your Bid dated ................................date …………………………..for execution of the 
Construction of Graduate Program Building III at Chitlang, Contract ID Number MBUST/W/NCB-

01/2080/81 for the Contract price of Nepalese Rupees [insert amount in figures and words in Nepalese 

Rupees], as corrected in accordance with the Instructions to Bidders is hereby accepted in accordance 
with the Instruction to Bidders.  

You are hereby instructed to contact this office to sign the formal contract agreement within 15 days with 
Performance Security of NRs. ………. in accordance with  the Conditions of Contract, using for that 
purpose the Performance security Form included in Section X (Contract Forms) of this Bidding 
Document. 

 
 
 
 

Authorized Signature: …………………………………... 
 
 

Name and Title of Signatory: …………………………… 
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Contract Agreement 

THIS AGREEMENT made the ...............................day of…..between……………………. name of the 
Employer ………………(hereinafter  “the Employer”), of the one part, and  
……………………………name of the Contractor  …………………(hereinafter “the Contractor”), of 
the other part: 

WHEREAS the Employer desires that the Works known as Construction of Graduate Program 
Building III at Chitlang, Contract ID Number MBUST/W/NCB-01/2080/81 should be executed by the 

Contractor, and has accepted a Bid by the Contractor for the execution and completion of these Works 
and the remedying of any defects in the sum of NRs …..........…..[insert amount of contract price in 
words and figures including taxes](hereinafter “the Contract Price”).  

The Employer and the Contractor agree as follows:  

1.  In this Agreement words and expressions shall have the same meanings as are respectively assigned to 
them in the Contract documents referred to.  

2. The following documents shall be deemed to form and be read and construed as part of this 
Agreement. This Agreement shall prevail over all other Contract documents. 
(a)   the Letter of Acceptance;  
(b)   the Letters of Technical and Price Bid;  
(c)   the Addenda Nos ................................... Insert addenda numbers if any …………… 
(d)   the Special Conditions of Contract;  
(e)   the List of Eligible Countries that was specified in Section V of the bidding document, 
(f)   the General Conditions of Contract;  
(g)   the Specification;  
(h)   the Drawings;  
(i)    Bill of Quantities (or Schedules of Prices for lump sum contracts), and 
(j)    Table of Price Adjustment Data 
(k)   List of Approved Subcontractors [For GoN funded project] 
(l)     ...................................................... ..[Specify if there are any other document] 

3. In consideration of the payments to be made by the Employer to the Contractor as indicated in this 
Agreement, the Contractor hereby covenants with the Employer to execute the Works and to remedy 
defects therein in conformity in all respects with the provisions of the Contract.  

4. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion 
of the Works  and the remedying of defects therein, the Contract Price or such other sum as may become 
payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.  

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with 

the laws of Nepal on the day, month and year indicated above.  
 
Signed by …………………………. 
for and on behalf the Contractor in the presence of 
 
Witness, Name Signature, Address, Date 
 
Signed by………………………….. 
for and on behalf of the Employer in the presence of  
 
Witness, Name, Signature, Address, Date 
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List of Approved Subcontractors N/A 
 

In accordance with GCC Sub-Clause 13.1, The following Subcontractors are approved for 
carrying out the work as specified below.  

Name of 
Subcontractors 

Description of Works  
Value/Percentage 

of subcontract 
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Performance Security 
(On letterhead paper of the Bank) 

 

............................ Bank’s Name, and Address of Issuing Branch or Office ................................... 
Beneficiary: ..............................................   Name and Address of Employer …………………....... 

Date: .................................................. 

 

Performance Guarantee No.:…………………………………………………. 
 

We have been informed that ... ... [insert name of the Contractor]  (hereinafter called "the Contractor") has 
been notified by you to sign the Contract No. ……………….. [insert reference number of the Contract] for 
the execution of ……….. [insert name of contract and brief description of Works] (hereinafter called "the 
Contract"). 
 

Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is 
required. 
 

At the request of the Contractor, we... .............................................. . [insert name of the Bank] hereby 
irrevocably undertake to pay you any sum or sums not exceeding in total an amount of ...............[insert name of 
the currency and amount in figures*] (... ....................................... .. insert amount in words) such sum being 
payable in Nepalese Rupees, upon receipt by us of your first demand in writing accompanied by a written 
statement stating that the Contractor is in breach of its obligation(s) under the Contract, without your 
needing to prove or to show grounds for your demand or the sum specified therein.  
 

This guarantee shall expire, no later than the………………………..Day of ………………… **, and any 
demand for payment under it must be received by us at this office on or before that date.  

 

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 758. 
 
 
 

………………………………………… 

Seal of Bank and Signature(s) 

Note:  
All italicized text is for guidance on how to prepare this demand guarantee and shall be deleted from the final document.  
 The Guarantor shall insert an amount representing the percentage of the Contract Price specified in the Contract 

in Nepalese Rupees. 
** Insert the date thirty days after the date specified for the Defect Liability Period. The Employer should note that in 
the event of an extension of the time for completion of the Contract, the Employer would need to request an extension 
of this guarantee from the Guarantor.   Such request must be in writing and must be made prior to the expiration date 
established in the guarantee.  
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Advance Payment Security 
(On letterhead paper of the Bank) 

 

…………………………….. Bank’s Name, and Address of Issuing Branch or Office.................... 

Beneficiary: ………………………Name and address of employer 

Date : …………………………………  

Advance Payment Guarantee No…………………………….. 
 

We have been informed that ………………has entered into Contract No. ..... Name and Address of 
Employer………………name of the Contractor……………(hereinafter called "the Contractor")..reference 
number of the Contract……………dated …………… with you, for the execution of ...contract and brief 
description of Works ……………. (hereinafter called "the Contract"). 
 

Furthermore, we understand that, according to the Conditions of the Contract, an advance payment in the 
sum……………. name of the currency and amount in figures*…(.... amount in words .....) is to be made 
against an advance payment guarantee. 
 

At the request of the Contractor, we... .................................. . name of the Bank …………………. hereby 
irrevocably undertake to pay you any sum or sums not exceeding in total an amount 
of………………….name of the currency and amount in figures*... ............................... .(…… amount in 
words ... .................................................................................. .) upon receipt by us of your first demand in 
writing accompanied by a written statement stating that the Contractor is in breach of its obligation under 
the Contract because the Contractor used the advance payment for purposes other than the costs of 
mobilization in respect of the Works.  

The maximum amount of this guarantee shall be progressively reduced by the amount of the advance 
payment repaid by the Contractor as indicated in copies of interim statements or payment certificates 
which shall be presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of the 
interim payment certificate indicating that eighty  (80) percent of the Contract Price has been certified for 
payment, or on the ....... day of ......**, whichever is earlier.   Consequently, any demand for payment 
under this guarantee must be received by us at this office on or before that date.  

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 758. 
 
    …………………………………………………… 

Seal of Bank and Signature(s) 

Note:  
All italicized text is for guidance on how to prepare this demand guarantee and shall be deleted from the final document.  
*The Guarantor shall insert an amount representing the amount of the advance payment in Nepalese Rupees of the advance 
payment as specified in the Contract. 
** Insert the date Thirty days after the expected completion date. The Employer should note that in the event of an extension of 
the time for completion of the Contract, the Employer would need to request an extension of this guarantee from the 
Guarantor. Such request must be in writing and must be made prior to the expiration date established in the guarantee.  
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Retention Money Security 

(On letterhead paper of the Bank) 

............................ Bank’s Name, and Address of Issuing Branch or Office................................... 

Beneficiary: ___________________ [Insert name and Address of Employer]   

Date: ________________[Insert date of issue] 

RETENTION MONEY GUARANTEE No.: [Insert guarantee reference number] 

 

We have been informed that ________________ [insert name of Contractor, which in the case of a joint venture 
shall be the name of the joint venture] (hereinafter called "the Applicant") has entered into Contract No. 
_____________ [insert reference number of the contract] dated ____________ with the Beneficiary, for the 
execution of _____________________ [insert name of contract and brief description of Works] (hereinafter 
called "the Contract").  

Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary retains moneys up to 
the limit set forth in the Contract (“the Retention Money”), and that when at least eighty (80) percent of the whole 
works have been completed, progress of the works is satisfactory in accordance with the Contract as per approved 
work schedule and it can be assured that the works can be completed at the intended completion date, payment of 
[insert the amount of the Retention Money] is to be made against a Retention Money guarantee. 

At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum or 
sums not exceeding in total an amount of ___________ [insert amount in figures] (                    ) [amount in words]1 
upon receipt by us of the Beneficiary’s complying demand supported by the Beneficiary’s statement, whether in the 
demand itself or in a separate signed document accompanying or identifying the demand,  stating that the Applicant 
is in breach of its obligation(s) under the Contract, without your needing to prove or show grounds for your demand 
or the sum specified therein.  

This guarantee shall expire no later than the …. day of ……, 2… 2, and any demand for payment under it must be 
received by us at the office indicated above on or before that date. 

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 758.  

____________________   
[Seal of Bank and signature(s)]  

 
Note:  All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final 
product. 

                                                             
1 The Guarantor shall insert the amount of the Retention Money. 

2 Insert the same expiry date which is 30 days more than the end of Defect Liability Period.  The Employer 
should note that in the event of an extension of this date for completion of the Contract, the Employer would need 
to request an extension of this guarantee from the Guarantor.  Such request must be in writing and must be made 
prior to the expiration date established in the guarantee.  
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Annex-1 

Table of Price Adjustment Data 
[SCC 53.1] 

 

Code 
Index 

Description 

Source of 

Index* 

Base 

Value and 

Date 

Employer's Proposed 

Weighting Range 

(coefficient) 

Bidder's Proposed 

Weighting 

(coefficient)** 

1 2 3 4 5 6 

 
Non - 

adjustable (A) 
  0.15 0.15 

 Labor (b)     

 Materials (c)     

 
Equipment 

usage (d) 
    

  Total   1.00 

Note: Base value and Bidder’s proposed weighting coefficient to be filled as per “Bid Form of Table of 
Price Adjustment Data” in Bidding Forms (Section-IV) after verification by the Employer in case of 
the alternative provision of Bidder proposed value and weighting coefficient. 

 



SECTION-VI

Bill of Quantities
Notes for Unit Rate Contracts :
Objectives
The objectives of the Bill of Quantities are
(a) to provide sufficient information on the quantities of Works to be performed to enable Bids to be
prepared efficiently and accurately; and
(b) when a Contract has been entered into, to provide a priced Bill of Quantities for use in the periodic
valuation of Works executed.

In order to attain these objectives, Works should be itemized in the Bill of Quantities in sufficient detail to
distinguish between the different classes of Works, or between Works of the same nature carried out in
different locations or in other circumstances which may give rise to different considerations of cost.
Consistent with these requirements, the layout and content of the Bill of Quantities should be as simple and
brief as possible.
Content
The Bill of Quantities should be divided generally into the following sections:
(a) Preamble;
(b) Work Items (grouped into parts);
(c) Day works Schedule;
d)   Provisional Sums; and
(d) Summary.

Preamble
The Preamble should indicate the inclusiveness of the unit prices, and should state the methods of
measurement which have been adopted in the preparation of the Bill of Quantities and which are to be used
for the measurement of any part of the works.

Work Items
The items in the Bill of Quantities should be grouped into sections to distinguish between those parts of the
Works which by nature, location, access, timing, or any other special characteristics may give rise to
different methods of construction, or phasing of the Works, or considerations of cost.  General items common
to all parts of the works may be grouped as a separate section in the Bill of Quantities.
Day work Schedule
A Day work Schedule should be included only if the probability of unforeseen work, outside the items
included in the Bill of Quantities, is high.  To facilitate checking by the Employer of the realism of rates
quoted by the Bidders, the Day work Schedule should normally comprise the following:
(a) A list of the various classes of labor, materials, and Constructional Plant for which basic day work
rates or prices are to be inserted by the Bidder, together with a statement of the conditions under which the
Contractor will be paid for work executed on a day work basis.
(b) Nominal quantities for each item of Day work, to be priced by each Bidder at Day work rates as bid.
The rate to be entered by the Bidder against each basic Day work item should include the Contractor’s profit,
overheads, supervision, and other charges.
Provisional Sums
A general provision for physical contingencies (quantity overruns) may be made by including a provisional
sum in the Summary Bill of Quantities.  Similarly, a contingency allowance for possible price increases should
be provided as a provisional sum in the Summary Bill of Quantities.  The inclusion of such provisional sums
often facilitates budgetary approval by avoiding the need to request periodic supplementary approvals as
the future need arises.  Where such provisional sums or contingency allowances are used, the Contract Data
should state the manner in which they will be used, and under whose authority (usually the Project Manager’
s).

Summary
The Summary should contain a tabulation of the separate parts of the Bill of Quantities carried forward, with
provisional sums for Day work, for physical (quantity) contingencies, and for price contingencies (upward
price adjustment) where applicable.

These Notes for Preparing Specifications are intended only as information for the Employer or the person
drafting the Bidding documents.  They should not be included in the final documents.



Bill of Quantities
1 Provisional Sum

QuantityUnitItem Description
SL.
No

Procument Item Details

Unit Rate(NPR) Amount(NPR)

1 Provide  insurance for the loss of damage to works,
plant, material, equipment, property and personnel
injury or death as per specification and instructions of
approved engineer all complete.

ps 1.0 1909272.21 1,909,272.21

2 Construction work

QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate
(NPR)

Total Amount
(NPR)

Bidder's Rate (in
words)

1

Provide, erect and maintain project
site notice board (2mx2m) with metal
frame, posts and necessary accessories
up to the completion of the project as
per specifications and instructions of
the site engineer all complete.

No 2.0

2

Supplying and laying CGI sheet (0.41
mm thick) around the construction
area including 50mm dia. black metal
pipe post to avoid trespassers as per
drawings, specifications and
instructions of  approved engineer all
complete.

Sqm 377.0

3

Supplying and laying safety net and
other necessary accessories/items
around the constructing building as
per specification and instructions of
approved engineer all complete.

Job 1.0

4

Provide & maintain the continuous
site suvilliances with provision of
Close Circuit Security  Camera atleast
4 numbers for  photographic and
videographic records day by day
including desktop and other
accessories as per specification and
instructions of approved engineer all
complete.

LS 1.0

5

Provide, operate,  maintain and ensure
Quality Control Laboratory at site
including all necessary equipment,
accessories and  consumables with
manpower for Concrete Test (Cubes
or cylinder crushing Test), Brick Test
(Brick Crushing Strength Test,Water
Absorption Test, Efflorescence Test)
and Sieve Analysis as per
specification and approval of engineer
up to the completion of the project.

Job 1.0



QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate
(NPR)

Total Amount
(NPR)

Bidder's Rate (in
words)

6

Provide laptop of Genuine brand
including 8th Gen Core i7 processor,
16 GB RAM, 1TB HDD, 4 GB
Graphics and Genuine OS Windows
10 along with the provision of repair
and maintenance  as per specification
and instructions of approved engineer
all complete.

No 1.0

7

Provide as Built Drawing of project
(Architectural,Structural, electrical,
sanitary & building services) in 1:100
scale 5 sets hard copy  including
digital copy as per the approval of the
engineer upto the completion of
project.

Job 1.0

8

Supplying and providing all the safety
equipments like helmets, boots,
gloves, safety wears, jackets, goggles.
masks etc to the engineers, site
supervisors, workers, labors, visitors,
official personels and all the people
involved in the construction  upto the
completion of the constructions as per
specification and instructions of
approved engineer all complete.

LS 1.0

9

Site Clearance Works: Clearing &
uprooting thin vegetation, grubbing
their roots and disposal  far from the
construction sites also leveling the
surface as per instruction,
specification and drawing all
complete.

sqm 4077.0

10

Earthwork in excavation in perfect
line and level using Hydraulic
Excavator  in foundations and stacking
to the appropriate location near site for
refill  as per instruction, specification
and drawing all complete.

cum 8092.0

11

Earthwork in manual excavation in
Boulder mixed and hard soil in
foundation , trenches  including
timbering and shoring & 30m Lead
and 1.5 m. lift  as per design, drawing,
specification all complete and
instruction of site Engineer.

cum 50.0

12

Backfilling of excavated earthwork in
layers of 150mm with sprinkling water
and compaction in foundation, flower
bed, steps etc as per instruction,
specification and drawing all
complete.

cum 2116.0

13

Disposal of excavated soil outside
from site area including labour and
transportation all complete as per
instruction, specification all complete.

cum 6026.0

14

Dewatering works with the use of
pressure pumps during construction
phase as per design, drawings,
specifications and instructions of the
site engineer all complete works.

hrs 480.0



QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate
(NPR)

Total Amount
(NPR)

Bidder's Rate (in
words)

15

Anti Termite Work: Supplying and
applying Pre-construction anti termite
treatment by use of chemicals and
creating a continuous chemical barrier
under and all around the raft, under
basement, column pits, wall trenches
& shear wall of upper and lower
basement floor etc in contact between
building and soil as per drawings,
specifications and instructions of the
approved engineer all complete.

sqm 1678.0

16

Gravel Packing Works: Supplying and
applying Gravel packing works  in
perfect line and level, including
compaction with 8-10 Ton Smooth
Wheeled Roller as per drawings,
specification, and instruction of
Engineer all complete.

cum 201.0

17

Soling Works: Supplying and laying
Chimney made Dry Flat Brick Soling
with sand filling in joints as per
drawing, specification and instruction
of Engineer all  complete.

sqm 54.0

18

Plain Cement Concrete (PCC) in
Foundation with cement, sand and
crushed aggregate in 1:3:6 ratio
including  mixing, laying, curing and
finishing all complete as per drawing,
specfication and instruction of
Engineer.

cum 120.0

19

Plain cement concrete (PCC) in
Foundation with cement, sand and
crushed aggregate in 1:2:4 ratio
including  Mixing, laying, curing and
finishing all complete as per drawing,
specfication and instruction of
Engineer.

cum 173.0

20

Structural Concrete in any form,size,
shape and level for all Reinforced
Cement Concrete (R.C.C) works with
cement, sand and crushed aggregate
in Nominal mix 1:1.5:3 ratio (M20)
including  mixing, laying, compacting,
finishing and curing all complete as
per drawing, specfication and
instruction of Engineer.

cum 88.0

21

Structural concrete in any form,size
shape and level for all Reinforced
Cement Concrete (R.C.C) works for
all structural members with cement,
sand and crushed aggregate  in
Nominal mix 1:1:2 ratio (M25)
including  mixing, laying, compacting,
finishing and curing all complete as
per drawing, specfication and
instruction of Engineer.

cum 1560.0



QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate
(NPR)

Total Amount
(NPR)

Bidder's Rate (in
words)

22

Reinforced Cement Concrete (R.C.C)
works with micro silica admixture  by
4% of total cement volume per cu.m
in terrace and shear wall with cement,
sand and crushed aggregate in
Nominal mix 1:1:2 ratio (M25)
including super plasticizer @12ltrs per
cu.m, mixing, laying, compacting,
finishing and curing all complete as
per drawing, specfication and
instruction of Engineer.

cum 302.0

23

Providing and laying design mixed
M30 grade concrete for Reinforced
Cement Concrete (R.C.C) works in
any form,size shape and level for all
R.C.C. works for structural elements
like column  using Ordinary Portland
Cement (OPC) cement, sand, crushed
aggregate and approved quantity/
brand of admixture @ minimum of
0.6% by wt of cement (Shaliplast PCE
200, A&A FLowgel or equivalent)
including  mixing, laying, compacting,
finishing and curing as per drawing,
specification and approval of engineer
all complete.

cum 284.0

24

Providing, straightening, cleaning,
cutting, fabricating, bending and
placing TMT(Fe 500) for stirrups, ties
and main reinforcement bars and
binding the bars with 18 gauge
annealed wire for tying  them at each
junction as per design and details for
all types of R.C.C elements including
all waste and cut pieces, provision for
spacers, chairs, providing and placing
cement mortar (1:1) cover blocks to
keep the bars in the intended position
at all levels as per drawing,
specification, instruction and approval
of engineer all complete.

Kg 433646.0

25

Centering and shuttering with
approved 19mm waterproofing
plywood for all R.C.C.works of any
shape size and at any level with
necessary propping scaffolding,
staging supporting, cutting holes for
utilization works and removal of
formwork and lead  upto 30 m etc  as
per drawing,specification, instruction
and approval of engineer all complete.
Column

sqm 1728.0

26

Centering and shuttering with
approved 19mm waterproofing
plywood for all R.C.C.works of any
shape size and at any level with
necessary propping scaffolding,
staging supporting, cutting holes for
utilization works and removal of
formwork and lead  upto 30 m etc  as
per drawing,specification, instruction
and approval of engineer all complete.
Beam

sqm 2428.0



QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate
(NPR)

Total Amount
(NPR)

Bidder's Rate (in
words)

27

Centering and shuttering with
approved 19mm waterproofing
plywood for all R.C.C.works of any
shape size and at any level with
necessary propping scaffolding,
staging supporting, cutting holes for
utilization works and removal of
formwork and lead  upto 30 m etc  as
per drawing,specification, instruction
and approval of engineer all complete.
Slab

sqm 5634.0

28

Brick masonry work in (1:4) cement
sand mortar upto ground floor with
approved quality first class chimney
made bricks in perfect line and level
including wetting the bricks ,packing
the joints and curing , with necessary
scafolding work ,including supplying
of all materials , labour, lead and lift,
Work all complete as per design,
drawing, specification and approval of
site Engineer.

cum 246.0

29

Brick masonry work in (1:4) cement
sand mortar above ground floor with
approved quality first class chimney
made bricks in perfect line and level
including wetting the bricks ,packing
the joints and curing , with necessary
scafolding work ,including supplying
of all materials , labour, lead and lift,
Work all complete as per design,
drawing, specification and approval of
site Engineer.

cum 674.0

30

Stone masonary work in (1:6) cement
sand mortar with approved quality
stone on upto ground floor in perfect
line and level including wetting the
bricks, packing the joints and curing,
with necessary scafolding work,
including supplying of all materials,
labour, lead and lift work as per
design, drawings, specifications and
instructions of the site engineer all
complete.

cum 609.0

31

Supplying and laying 100 mm
diameter high density polethene pipe
(1.703 Avg. wt. kg/m) staggeres at 1m
c\c all complete as per specification,
instruction and drawing.

Rm 583.0

32

Supplying and laying Geotextile
Membrane around the pipe of weep
hole of Retaining wall as per design,
drawings, specifications and
instructions of the site engineer all
complete.

sqm 43.0



QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate
(NPR)

Total Amount
(NPR)

Bidder's Rate (in
words)

33

Providing and fixing Structural
Glazing of aluminum section in  white
anodized/powder coated color of
section size (60x75+13x1.6 mm) thick
Aluminum Bar, fitted with 5 mm thick
Toughened colored glass including all
the necessary hardwares, fittings and
accessories all complete as per design,
drawing, specification and approval of
site Engineer. (Average panel area
6.00 Sq.ft.)

sqm 237.0

34

Providing and fixing Double glazed
sliding window of two leaves with
white color section size-(101x45x1.
5mm) frame , Double Glazed
Vaccumed Glass 21mm thick (5mm
toughened glass +11mm Air
Gap+5mm toughened glass) with
mosquito net, roller, lock, silicone and
all other necessary hardwares  as per
design, drawing, specification and
approval of site Engineer.

sqm 293.0

35

Providing and fixing double glazed
sliding window of three leaves with
white color section size-101x45x1.
5mm frame , Double Glazed
Vaccumed Glass  21mm thick (5mm
clear toughened glass +11mm Air
Gap+5mm clear toughened glass) with
mosquito net,Roller, Lock, Silicone
and all other necessary hardwares  as
per design, drawing, specification and
approval of site Engineer.

sqm 36.0

36

Providing and fixing Structural
Glazing with frameless door of
aluminum section in  white
anodized/powder coated color of
section size (60x75+13x1.6 mm) 2
mm thick Aluminum Bar, fitted with 5
mm thick toughened colored glass
including all the necessary hardwares,
fittings and accessories all complete.
(average panel area 6.00 Sq.ft.)

sqm 23.0

37

Salwood Chaukhat frame works for
doors as approved  by site incharge
including the timber shall be seasoned
and matured, free from wraps, knots
holes and other defects as per design,
drawings, specifications and
instructions of the site engineer all
complete.

cum 1.11



QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate
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words)

38

Proving and fixing non fire rated
wooden door a BB 4330, 5 Knuckle, 2
Ball bearing butt hinges size 4" x 3" x
3mm, in SS 304 and in SSS finish,
Pure 8100 Type 3 Package with Pair
of Antimicrobial with Master Key
System with Pure series lever handle
Pure 8906 / 8100 /8998 Lever Handle
on Roses & escutcheons 7122.
Including 271 Sash lock with 78mm
CTC, 55mm Backset 20mm Square
for end, floor stop half dome with
45mm dia  door will be  40 mm  thick
Single  leaf  solid  core  and  resin
bound FLUSH DOOR SHUTTERS,
confirming to  IS . 1659 - 1960 and
2202 part I - 1962 as  modified  unto
date  BOTH SIDE  TEAK  veneering
factory  pressed teakwood lipping as
per specification & design around the
shutters and fixed to existing frame
and as specified including cost of
materials as per design, drawings,
specifications and instructions of the
site engineer all complete. Equivalent
Brand : Dormakaba / Navair /
Sumai/Tostem

Sqm 65.0

39

Providing and fixing double glazed
sliding door white color section size-
101x45x1.5mm frame , Double
Glazed Vaccumed Glass  21mm thick
(5mm clear toughened glass +11mm
Air  Gap+5mm clear toughened glass)
with mosquito net, roller, lock,
silicone and all other necessary
hardwares  as per design, drawing,
specification and approval of site
Engineer all complete.

Sqm 4.0

40

Providing and fixing Double Panel
Casement (Hinged) door of aluminium
section in natural or color
anodized/powder coated color section
size(102x45x1.5 mm) fitted with 5
mm clear glass of 9 mm both side
laminated board with all necessary
hardwares (Hinges,Mortice Lock,
Tower bolt,handle) as per design,
drawing, specification and approval of
site Engineer all complete.

Sqm 6.0



QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate
(NPR)

Total Amount
(NPR)

Bidder's Rate (in
words)

41

Providing and fixing of Toilet Cubicle
partition system is made of HPL
compact laminate board with quality
hardware's in stainless steel (SS)-304,
grade, 12 mm thick.Product will be
certified for GREEN GUARD as per
UL2818-2013 standard, reaction to
fire shall be as per EN 438-7:2005,
fire reaction classification: CLASS B-
s1dO, Resistance to stain. Made of
decorative kraft paper impregnated
with fire prof melamine resin, Tested
by UNE-ENISCO-11925-2:2011,
UNE-EN1823:2012+A1:2013, size of
cubicle partition would be 1.5mtr x
1mtr x 2 mtr height, Stylam or
equivalent.

Set 21.0

42

Urinal Partition is made of HPL
compact laminate board with quality
hardware's in stainless steel(SS) -304,
grade, 12mm thick. Product will be
certified for GREEN GUARD as per
UL28182013 standard, reaction to fire
shall be as per EN 438-7:2005, fire
reaction classification: CLASS B-
s1d0, Resistance to stain. Made of
decorative Kraft paper impregnanted
with fire prof melamine resin, tested
by UNEENISO-11925-2:2011, UNE-
EN1823:2012+A1:2013, size of urinal
partition would be 1.5mtr x 1mtr x 1.8
mtr height , Stylam or equivalent.
Length 900mm , Breadth: 400mm

Pcs 18.0

43

Supplying and installation of
frameless glass doors aligned with the
acoustic fixed glass partition of 10mm
thick with door hardwares such as
patch fitting with stainless steel cover
(Bottom Patch), (Top Patch), (Centre
Lock), 304 grade pull handle 450 back
to back with 350 mm CTC, adjustable
fixing for glass, Length=450mm,-
SS304 l, Floor Spring with standard
spindle and cover plate, floor stop half
dome with 45 mm dia with fixing
accessories, in Satin Chrome. Use of
45*30 mm(1.5mm thick) anodised
matt black aluminum profiles all
around the door and end profile for the
centre locking and ventilation.Final
Certifications of products should be
submitted from the product
manufacturer for the originality of the
product, as per drawings, specification
and the supervision of the site
engineer all complete.
Equivalent Brand:
Dormakaba/Tostem/Sumai or
equivalent.

Sqm 197.0



QuantityUnitItem Description
SL.
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Procument Item Details

Bidder's Rate
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Bidder's Rate (in
words)

44

Providing and fixing of slim acoustic
glass partition system using 10 mm
thick toughened glass. The anodised
aluminum frame of sixe 45*30 mm
with Concealed sealing(No Visible
Gaskets/Seals) with acoustic rating of
minimum 32 db with third party test
certificate and with the thickness not
less than 1.5mm excluding 20 micron
of anodising. The use of base profile,
support profile, end profile, 90 Degree
Profile, junction Profiles as per the
design requirements to maintain the
stability and acoustic property of
system which should be verified by
manufacturer itself. Use of 5mm thick
H profile instead of silicon in between
2 glass to ensure aesthetic and
acoustic.Structure stability text
accordance to BS 5234:Part 2:1992
and EN 1991-1-1;2002 Acoustic test
for sound insulation in accordance to
DIN EN ISO 10140-2 ASTME-E 90.
All profile sections to be
manufactured and tested in accordance
to EN 573-3, DIN EN 12020 T2.
Conctractor has to submit the final
Material Test Certifications of items
mentioned in the BOQ, provided by
the manufacturer in its letter head all
complete to the cocsultant and client
as per the design, drawings,
specifications and the supervision of
the site engineer.
Equivalent brand:Dormakaba, Tostem,
Sumai

Sqm 1097.0

45

Supplying and laying 12.5 mm thick
cement  plastering work with (1:3)
cement sand mortar on Celing surfaces
and beam of good finish including
cleaning and wetting the surface and
curing the work all complete as per
specification  and approval of site
Engineer

Sqm 3649.0

46

Supplying and laying 12.5 mm thick
cement plastering work in (1:4)
cement mortar on walls of good finish
including cleaning and wetting the
surface and curing the work all
complete as per specification  and
approval of site Engineer

Sqm 7241.0

47

Providing and laying 2mm thick Plain
White Putty on internal walls &
ceiling surfaces with proper finishing ,
work all complete as per specification
and approval of site Engineer.

Sqm 7841.0

48

Providing and laying 2mm thick
Waterproof  Plain White Putty on
external walls with proper finishing ,
work all complete as per specification
and approval of site Engineer.

Sqm 2137.0

49

Providing Drip Edge around the edge
of of all pojected slabs above ground
floor as per drawing, specification and
instructions all complete.

rm 658.0



QuantityUnitItem Description
SL.
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Procument Item Details

Bidder's Rate
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words)

50

Supplying and laying  pointing works
with (1:1) cement sand mortar on
stone masonry wall surfaces of good
finish including cleaning and wetting
the surface and curing the work all
complete as per specification  and
approval of site Engineer

rm 256.0

51

Painting work with two coat plastic
emulsion paint on inner wall and
ceiling surfaces along with one coat of
primer with approved colour  as per
design and proper finishing, work all
complete as per specification and
approval of site Engineer.

sqm 7841.0

52

Supplying and Painting two coat
weather proof paint (Apex or
equivalent) with one coat primer on
outer wall surfaces with approved
colour and proper finishing , work all
complete as per specification and
approval of site Engineer.

sqm 2137.0

53

Two coat of Enamel paint over one
coat  of primer on wooden/metal
surface  with approved colour and
proper finishing , work all complete as
per specification and approval of site
Engineer.

sqm 414.0

54

Supplying and applying approved
shade  of Pierre De Beton Texture
with one coat of polyunder primer,
base coat of Hyperion or equivalent by
trowel, coat of Hyperion or equivalent
by Pierre De Beton tool , color coat of
Antica wash  by brush including form
and top coat of Acropure or equivalent
over the exterior plaster surface of any
shape , size and height inculsive of
surface preparation by providing
puttying sanding surface , watering (if
necessary) ,cleaning as per drawings ,
specifications and instructions of Site
Engineer.

sqm 912.0

55

Supplying and fixing of approved
quality non-slip Glaze Vitrified tile on
toilet , terrace etc (Somany, Kazaria,
NITCO,Vermora,Griffine or
equivalent) on floor surfaces with
boader of size as per drawing and
specification in 1:4 cement sand
mortar in perfect line and level works
as per design, drawings, specifications
and instructions of the site engineer all
complete works.

sqm 165.0

56

Supplying and fixing of approved
quality full body vitrified tile on inner
rooms (Somany, Kazaria , NITCO,
Vermora, Griffine or equivalent) on
floor surfaces with boader of size as
per drawing and specification in 1:4
cement sand mortar in perfect line and
level works as per design, drawings,
specifications and instructions of the
site engineer all complete works.

sqm 3267.0



QuantityUnitItem Description
SL.
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Procument Item Details

Bidder's Rate
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(NPR)
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words)

57

Supplying and fixing  of approved
quality Ceramic glazed wall tile
(Somany, Kazaria, NITCO, Vermora,
Griffine or equivalent) of size as per
drawing and specification on wall
surfaces with boader in 1:4 cement
sand mortar in perfect line and level
workas per design, drawings,
specifications and instructions of the
site engineer all complete works.

sqm 337.0

58

Supplying and fixing  of approved
quality full body vitrified  tile
(600X600) (Somany, Kazaria,
NITCO, Vermora, Griffine or
equivalent) skirting in 1:6 cement sand
mortar in perfect line and level work
as per design, drawings, specifications
and instructions of the site engineer all
complete works.

Rm 1496.0

59

Supplying and fixing  of approved
quality Glazed vitrified  tile(300X300)
(Somany, Kazaria, NITCO, Vermora,
Griffine or equivalent) skirting in 1:6
cement sand mortar in perfect line and
level work as per design, drawings,
specifications and instructions of the
site engineer all complete works.

Rm 34.0

60

Supplying and laying 16 mm thick
granite or equivalent on Floor with
20mm thick 1:2 cement sand mortar in
perfect line and level including
polishing as per design, drawings,
specifications and instructions of the
site engineer all complete works.

sqm 319.0

61

Supplying and laying 16 mm thick
granite skirting with 12.5 mm thick 1:
3 cement sand mortar in  perfect line
and level including polishing as per
design, drawings, specifications and
instructions of the site engineer all
complete works.

sqm 14.0

62

Supplying and laying of granite
double nosing including polishing &
moulding in perfect line and level as
per design, drawings, specifications
and instructions of the site engineer all
complete works.

sqm 90.0

63

Supplying and applying 50 mm thick
Plain cement screeding work in 1:2:4
with cement, sand and crushed
aggregate including mixing, laying,
compacting and wetting  in perfect
line and level as per drawings,
specifications and approval of site
Engineer all complete.

sqm 4649.0

64

Provide and laying 3mm cement
punning cement sand (1:1) including
cleaning, watering, curing the laid
surface all complete as per
specification, instruction & approval
of Site Engineer.

sqm 319.0
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65

Supplying and laying 16 mm thick
C/S skirting with plaster of 1:4 cement
sand mortar and 3mm thick punning in
perfect line and level as per drawing,
specification, instruction & approval
of Site Engineer all complete.

rm 27.0

66

Providing and applying Surface
Hardener, Non Metallic, Abrasion
Resistant for Heavily Stressed Areas
at the coverage of minimum 5  kg per
m2 as per Specification, Drawing,
Instruction of Site Engineer and
Manufacture Technical Data Sheet all
complete. (Floor Top STD ,Shali
Floor NM ,AC HardTop or Equivalent
)

Kg 4525.0

67

Making and fitting fixing of stainless
steel pipe railling with 50 mm
diameter stainless steel pipe handrail
with 4 rows of 25mm diameter
stainless steel pipe in between handrail
and floor and 50 mm diameter
stainless steel pipe for vertical post @
2m. c/c including welding , cutting,
finishing all complete as per design,
specification and approval of site
Engineer.

rm 70.0

68

Supplying and fixing of Mild Steel
pipes of various sections for railing on
balcony and parapet, landscape
including welding , cutting ,fixing all
complete as per design,specification
and approval of site Engineer.

Kg 3540.0

69

Supply and installation of  GEN2
Lifts Nova_ MRL, VVVF of Otis or
equivalent brand with Regenerative
drive(CLosed Loop), Flat coated steel
Belt for traction medium with pulse
monitoring device, Voice Synthesizer,
false ceiling (CD41) with Cross Flow
Fan,Door with 120 min fire rating,
ARD and carrying capacity of 15
person gearless passenger  lift,  5 stops
all complete as per drawing, design,
specification and approval of site
incharge.

Nos 1.0
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70

Metal Lay-in Plain False ceiling
Providing and fixing Metal finish
False ceiling board at all heights of
size 600 x 600 mm of approved
texture, design and pattern. The tiles
should have durable, electrostatic
factory applied polyester coil or power
coated finish to meet or exceed EN
13964 and TIAM standards. The tile
should have standard color i.e. Global
white(12% gloss}, Light Reflectance
min. 80%. Weight 3.1 - 4.3 kgs/mZ,
Fire: Performanceas per (BS 476 pt- 6
& 4 7) standard in true horizontal level
suspended on interlocking T -Grid all
round galvanized iron section of 0.33
mm thick (galvanized @l 20gsm)
comprising of the tile shall be laid on
Armstrong Suprafine channel 32 with
15 mm wide T - section flanges color
white having rotary stitching on all T
sections i.e. the Main Runner, 1200
mm & 600 mm Cross Tees with a web
height of 32mm all complete as per
drawing, design, specification and
approval of site incharge.

sqm 154.0

71

Mineral Fibre False Ceiling with
Silhouette Channel:
Providing and fixing Mineral Fiber
false ceiling classic-lite board, size
600 x 600 mm & 16 mm Thickness of
approved texture, design and pattern.
The board should have Noise
Reduction Coefficient (NRC value) =
0.55 , Humidity Resistance (RH) of
99%, Light Reflectance-85%, Thermal
conductivity k = 0.052 - 0.057 w/m K,
Weight 3.1 kgs/m2, Fire Performance
as per BS 476 pt - 6 & 7 in true
horizontal level suspended on 2
interlocking T-Grid all round
galvanized iron section of 0.33 MM
thick (galvanized @120gsm}
comprising of silhouette. The tile shall
be laid on Silhouette 15 mm wide,
having 6mm black color reveal section
on all T sections i.e. the Main Runner,
1200 mm & 600 mm Cross Tees with
a web height of 32mm and a load
carrying capacity of 14 Kgs/M2 with a
minimum pull out strength of 90 Kgs
all complete as per drawing, design,
specification and approval of site
incharge.

sqm 2329.0

72

Gypsum Board False Ceiling:
Supplying and laying of Designed
Gypsum board false ceiling work with
proper finishing layered in GI frame in
proper grid system all complete work
as per design, drawing, specification
and instruction of the approved
engineer all complete.

sqm 95.0
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73

Providing and applying crystalline
base waterproofing on shear wall, in
two layers with horizontal and vertical
strokes, when each coat is in tacky
condition, Aquafin-IC or equivalent
that can resists 130m from positive
and negative side that should match
German DVGW worksheets W 347
AND W 270 or equivalent, over the
prepared RCC slab and on the vertical
surfaces . After 3 days ponding the
area with water for 3 davs to test water
tightness etc. as per drawings,
specification & instruction of Site
Engineer  all complete.

Sqm 1148.0

74

Providing and Applying polymer
modified arcylic base two component
water proofing on toilet floor, terrace ,
balcony etc, flexible waterproofing
coating in two layers applied in
horizontal and vertical strokes, when
each coat is in tacky condition,
Aquafin-2K/M plus or equivalent
having cTack-bridging to ASTM
C836: &gt; 2.0 mm  Elongation, to
ASTM D 412-16: ca. 192 o/o and
Water tightness when installed: 2.5
bar meeting the ( ASTM D 412-98 a)
over the prepared RCC slab and on the
vertical surfaces . After 3 days
ponding the area with water for 3 davs
to test water tightness etc. as per
drawing, specification and instruction
of site engineer all complete.

Sqm 1492.0

75

Supply and fixing of Spring Thunder
(Model EM-400) or equivalent for
internal vertical wall expansion joint
Aluminium (3mm thick) with
movement capacity +200/-355mm,
joint width 400mm, material 5052
grade alumunium, anodised finish
with water barrier as per drawings,
specifications, instruction & approval
of Site Engineer all complete.

rm 72.0

76

Supply and fixing of Spring Thunder
(Model EM-400) or equivalent for
external vertical wall expansion joint
Aluminium (3mm thick) with
movement capacity +200/-355mm,
joint width 400mm, material 5052
grade alumunium, anodised finish
with water barrier as per drawings,
specifications, instruction & approval
of Site Engineer all complete. .

rm 46.0

77

Supply and fixing of Spring Thunder
(Model SFFS-400) or equivalent for
internal horinzontal floor expansion
joint (3mm thick galvanized steel)
with movement capacity +115/-
345mm, joint width 400mm, finished
with water barrier as per drawings,
specifications, instruction & approval
of Site Engineer all complete.

rm 100.0
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78

Supply and fixing of Spring Thunder
(Model SFFS-400) or equivalent for
internal horinzontal Ceiling expansion
joint (3mm thick galvanized steel)
with movement capacity +115/-
345mm, joint width 400mm, finished
with water barrier as per drawings,
specifications, instruction & approval
of Site Engineer all complete.

rm 79.0

79

Supply and fixing of Spring Thunder
(Model EM-400) or equivalent
external horizontal Roof expansion
joint Aluminium (3mm thick) with
movement capacity +200/-355mm,
joint width 400mm, material 5052
grade alumunium, anodised finish
with water barrier as per drawings,
specifications, instruction & approval
of Site Engineer all complete.

rm 35.0

80

Providing and laying Carpet Dubo in
perfect line and level as per design,
drawings, specifications,  instructions
& approval of the site engineer all
complete works.

sqm 785.0

81

Supplying, and laying of 50mm thick
flagstone with cement sand mortar (1:
4)  in perfect line and level including
packing of joints as per design,
drawings, specifications, instructions
& approval of the site engineer all
complete works.

sqm 199.0

82

Supplying,  installing & fitting of  3D
Steel Letter (SS metal material) with
text height 350mm on the walls with
required inscriptions as per design,
drawings, specifications, instructions
& approval of the site engineer all
complete works.

job 1.0

83

Providing and laying 50 mm heavy
duty interlocking blocks along
landscape area as per design
specifications and drawings all
complete.

sqm 534.0

84

Providing and Supplying   sound and
thermal insulation (HL series 800 or
equivalent) having thermal
conductivity 0.030-0.056, Reduction
in noise 35%-95%, Density(kg/m3)
10-30 kg,light weight in which no
possibilities of the bacterial and fungal
growth, no presence of the harmful
chemicals like Formaldehyde binders,
ecofriendly product, resistant to Insect
and Vermin attack, fire retardant as
per design, drawings, specifications,
instructions and approval of the site
engineer all complete works.
Equivalent Brand:
Nowofill/STP/Ardex Endura or
equivalent

sqm 837.0
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85

Sanitary Works : Fixtures: Porcelain
clay white glaze One Piece Comode,
Siphonic double flush with 's ' trap and
slow falling seat cover with all
complete set.

set 28.0

86

White glazed earthernware  wash
basin size of 510x375 mm,
undercounter type with C.P. brass
basin tap, longlife 28 mm ceramic
cartridge and brass nuts complete as
required,  StarLight chrome finish,
Mousseur smooth body.  and ss bottle
trap all complete set.

set 15.0

87

White glazed earthernware Wall Hung
Hand wash basin) with 15 mm
CP/PVC connectors with both ends
couplings, 15mm  CP angular cocks -2
no, 15mm  CP Single lever Basin
Mixer, 32mm PVC bottle trap, waste
coupling with testing and ready for
operation with all complete set as per
specifications and instruction of
engineer.

set 7.0

88

Supply and fixing of Porcelain clay
white glazed large flat back Urinal
51x41x38 cm size with CP Push cock,
Spreader, testing and ready for
operation with all complete set as per
specification and instruction of
engineer .

set 19.0

89

Supply and fixing of White glazed
porcelain clay (68x30) cm Division
Plate for Urinal with all complete set
as per specifications and instruction of
engineer.

set 15.0

90

Providing ,fixing and testing of  all
complete set of Kitchen sink stainless
steel 1000x500x200mm depth with
drain board 1mm thickness with
Aerator/swan type sink cock.
Sink- Hekken,Divin  or equivalent
Sink cock- Somany, Essel or eqivalent
.

set 3.0

91
providing of 15 mm CP commode
spray with 1.2mt. Long flexiable pipe
with all complete set.

set 28.0

92
Looking Mirror Modi guard 600 X
450 mm all complete set.

set 7.0

93
Looking Mirror Modi guard 1800 x
600mm all complete set.

set 8.0

94

Providing and fixing  of C.P. Toilet
paper holder flap type stainless steel
304. Décor, somany, or equivalent
with all complete set.

set 28.0

95

Providing and commissioning of soap
tray heavy type stainless steel 304.
Décor, somany, plato or equivalent
with all complete set.

set 7.0

96
Providing and commissioning of  Soap
Dish Décor, somany, plato or
equivalent with all complete set.

set 7.0
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97
Providing and commissioning of  CP
Robe Hook of heavy  stainless steel
with all complete set.

set 28.0

98
Providing and commissioning of  CP
Grab bar -1090mm with all complete
set.

set 3.0

99
Providing and commissioning of  CP
Grab bar -990mm with all complete
set.

set 3.0

100
Floor Drain set: consisting of uPVC
multi port
floor trap.

set 42.0

101 110mm cowl vent rm 5.0

102 75mm cowl  vent rm 1.0

103

Over head storage 1000 litres capacity
Hilltake or equivalent brand exta
heavy Plastic cyllindrical vertical
water storage tank complete with
inter-connection, overflow, washout
and vents with all complete set as per
specifications and engineer
instrucitons.

set 4.0

104

Supplying and fixing  CPVC FOR
WATER SUPPLY:- Chlorinated Poly
Vinyl Chloride pipe(Cold). or
equivalent with CPVC  fittings/
specials (Tees, elbows, Unions etc)
clamps(m.s  plate with nut and bolt
with hexagonal screws for clamp in
ceiling,wall), nails, including jointing
materials,installation of pipes and
specials including making holes on
walls or floor and repairing the same
to its original finish, all complete set
as per specification and instruction.
(Flow guard  (Marvel) or ISI standard)
.NSF MARK 20 mm dia CPVC Pipe
SDR 11 CTS, 22.5 kg/cm2

rm 94.0

105

Supplying and fixing  CPVC FOR
WATER SUPPLY:- Chlorinated Poly
Vinyl Chloride pipe(Cold). or
equivalent with CPVC  fittings/
specials (Tees, elbows, Unions etc)
clamps(m.s  plate with nut and bolt
with hexagonal screws for clamp in
ceiling,wall), nails, including jointing
materials,installation of pipes and
specials including making holes on
walls or floor and repairing the same
to its original finish, all complete set
as per specification and instruction.
(Flow guard  (Marvel) or ISI standard)
.NSF MARK 25 mm dia CPVC Pipe
SDR 11 CTS, 22.5 kg/cm2

rm 308.0
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106

Supplying and fixing  CPVC FOR
WATER SUPPLY:- Chlorinated Poly
Vinyl Chloride pipe(Cold). or
equivalent with CPVC  fittings/
specials (Tees, elbows, Unions etc)
clamps(m.s  plate with nut and bolt
with hexagonal screws for clamp in
ceiling,wall), nails, including jointing
materials,installation of pipes and
specials including making holes on
walls or floor and repairing the same
to its original finish, all complete set
as per specification and instruction.
(Flow guard  (Marvel) or ISI standard)
.NSF MARK 32 mm dia CPVC Pipe
SDR 11 CTS, 22.5 kg/cm2

rm 117.0

107

Supplying and fixing  CPVC FOR
WATER SUPPLY:- Chlorinated Poly
Vinyl Chloride pipe(Cold). or
equivalent with CPVC  fittings/
specials (Tees, elbows, Unions etc)
clamps(m.s  plate with nut and bolt
with hexagonal screws for clamp in
ceiling,wall), nails, including jointing
materials,installation of pipes and
specials including making holes on
walls or floor and repairing the same
to its original finish, all complete set
as per specification and instruction.
(Flow guard  (Marvel) or ISI standard)
.NSF MARK 40 mm dia CPVC Pipe
SDR 11 CTS, 22.5 kg/cm2

rm 42.0

108

Supplying and fixing  CPVC FOR
WATER SUPPLY:- Chlorinated Poly
Vinyl Chloride pipe(Cold). or
equivalent with CPVC  fittings/
specials (Tees, elbows, Unions etc)
clamps(m.s  plate with nut and bolt
with hexagonal screws for clamp in
ceiling,wall), nails, including jointing
materials,installation of pipes and
specials including making holes on
walls or floor and repairing the same
to its original finish, all complete set
as per specification and instruction.
(Flow guard  (Marvel) or ISI standard)
.NSF MARK 50 mm dia CPVC Pipe
SDR 11 CTS, 22.5 kg/cm2

rm 15.0

109

Supplying and fixing  CPVC:-
Chlorinated Poly Vinyl Chloride pipe
(Hot). or equivalent with CPVC
fittings/ specials (Tees, elbows,
Unions etc) clamps(m.s  plate with nut
and bolt with hexagonal screws for
clamp in ceiling,wall), nails, including
jointing materials,installation of pipes
and specials including making holes
on walls or floor and repairing the
same to its original finish, all complete
set as per specification and instruction.
(Flow guard  (Marvel) or ISI standard)
.NSF MARK 20 mm dia CPVC Pipe
SDR 11 CTS, 22.5 kg/cm2

rm 285.0
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110

Supplying and fixing  CPVC:-
Chlorinated Poly Vinyl Chloride pipe
(Hot). or equivalent with CPVC
fittings/ specials (Tees, elbows,
Unions etc) clamps(m.s  plate with nut
and bolt with hexagonal screws for
clamp in ceiling,wall), nails, including
jointing materials,installation of pipes
and specials including making holes
on walls or floor and repairing the
same to its original finish, all complete
set as per specification and instruction.
(Flow guard  (Marvel) or ISI standard)
.NSF MARK 25 mm dia CPVC Pipe
SDR 11 CTS, 22.5 kg/cm2

rm 82.0

111

Supplying and fixing  CPVC:-
Chlorinated Poly Vinyl Chloride pipe
(Hot). or equivalent with CPVC
fittings/ specials (Tees, elbows,
Unions etc) clamps(m.s  plate with nut
and bolt with hexagonal screws for
clamp in ceiling,wall), nails, including
jointing materials,installation of pipes
and specials including making holes
on walls or floor and repairing the
same to its original finish, all complete
set as per specification and instruction.
(Flow guard  (Marvel) or ISI standard)
.NSF MARK 32 mm dia CPVC Pipe
SDR 11 CTS, 22.5 kg/cm2

rm 31.0

112

Supplying and fixing  CPVC:-
Chlorinated Poly Vinyl Chloride pipe
(Hot). or equivalent with CPVC
fittings/ specials (Tees, elbows,
Unions etc) clamps(m.s  plate with nut
and bolt with hexagonal screws for
clamp in ceiling,wall), nails, including
jointing materials,installation of pipes
and specials including making holes
on walls or floor and repairing the
same to its original finish, all complete
set as per specification and instruction.
(Flow guard  (Marvel) or ISI standard)
.NSF MARK 40 mm dia CPVC Pipe
SDR 11 CTS, 22.5 kg/cm2

rm 15.0

113

Supply and fixing of AEROFLEX or
THERMAFLEX or equivalent brand
insulation material for hot and cold
water pipes on terrace and ducts, as
per approved shop drawing or as
instructed by the Engineer, 20 mm dia

rm 285.0

114

Supply and fixing of AEROFLEX or
THERMAFLEX or equivalent brand
insulation material for hot and cold
water pipes on terrace and ducts, as
per approved shop drawing or as
instructed by the Engineer,25 mm dia

rm 82.0

115

Supply and fixing of AEROFLEX or
THERMAFLEX or equivalent brand
insulation material for hot and cold
water pipes on terrace and ducts, as
per approved shop drawing or as
instructed by the Engineer,32 mm dia

rm 31.0
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116

Supply and fixing of AEROFLEX or
THERMAFLEX or equivalent brand
insulation material for hot and cold
water pipes on terrace and ducts, as
per approved shop drawing or as
instructed by the Engineer, 40 mm dia

rm 15.0

117

Valves: (Flow guard  (Marvel) or ISI
standard) .NSF MARK: 20 mm dia
CPVC Ball Valve, CTS Socket  all
complete.

no 2.0

118

Valves: (Flow guard  (Marvel) or ISI
standard) .NSF MARK: 25 mm dia
CPVC Ball Valve, CTS Socket  all
complete.

no 10.0

119

Valves: (Flow guard  (Marvel) or ISI
standard) .NSF MARK: 32 mm dia
CPVC Ball Valve, CTS Socket  all
complete.

no 16.0

120

Valves: (Flow guard  (Marvel) or ISI
standard) .NSF MARK: 40 mm dia
CPVC Ball Valve, CTS Socket  all
complete.

no 6.0

121

Valves: (Flow guard  (Marvel) or ISI
standard) .NSF MARK: 50 mm dia
CPVC Ball Valve, CTS Socket  all
complete.

no 5.0

122

Soil Waste and rain water Drainage
pipe line ( from toilets to the duct then
to the nearest manhole): Supplying
and fixing including all necessary
bend, tee, y branch, socket etc as per
requirement with NS testing the pipe
line by the smokig test rectifying the
leakage if any, , all complete set as per
the specification and instruction.
(Marvel, Mangalam or equivalent) OD
50mm (6.0 kgf/sq cm) uPVC/PVC

rm 143.0

123

Soil Waste and rain water Drainage
pipe line ( from toilets to the duct then
to the nearest manhole): Supplying
and fixing including all necessary
bend, tee, y branch, socket etc as per
requirement with NS testing the pipe
line by the smokig test rectifying the
leakage if any, , all complete set as per
the specification and instruction.
(Marvel, Mangalam or equivalent) OD
75mm (6.0 kgf/sq cm) uPVC/PVC

rm 121.0

124

Soil Waste and rain water Drainage
pipe line ( from toilets to the duct then
to the nearest manhole): Supplying
and fixing including all necessary
bend, tee, y branch, socket etc as per
requirement with NS testing the pipe
line by the smokig test rectifying the
leakage if any, , all complete set as per
the specification and instruction.
(Marvel, Mangalam or equivalent) OD
110mm (6.0 kgf/sq cm) uPVC/PVC

rm 174.0

125 Vertical 110mm stack rm 416.0

126 Vertical 75mm stack rm 27.0
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127

Supply and installation of 6nos  solar
pannel of size 1000x2000mm
complete with 2 nos of   Over head
Hot Water Storage of 300 liter
stainless steel water tank 304 grade
steel with Inlet, outlet, over flow,
cleanout hole etc. also with stands,
pipe connections, valves, testing and
ready for operation with all complete
set  as per specifications and engineer
instructions.

job 1.0

128

Supply and installation of MS stage
for the overhead water tank with
ladder and ready for operation withall
complete set as per specifications and
engineer instructions.

set 1.0

129

Supplying and fixing  CPVC PIPES
FOR WATER SUPPLY:- Chlorinated
Poly Vinyl Chloride pipe(Cold). or
equivalent with CPVC  fittings/
specials (Tees, elbows, Unions etc)
clamps(m.s  plate with nut and bolt
with hexagonal screws for clamp in
ceiling,wall), nails, including jointing
materials,installation of pipes and
specials including making holes on
walls or floor and repairing the same
to its original finish, all complete set
as per specification and instruction.
(Flow guard  (Marvel) or ISI standard)
.NSF MARK 50 mm dia CPVC Pipe
SDR 11 CTS, 22.5 kg/cm2

rm 3376.0

130

Valves: (Flow guard  (Marvel) or ISI
standard) .NSF MARK:  50 mm dia
CPVC Ball Valve, CTS Socket  all
complete.

no 25.0

131

Soil waste vent and rain water pipe
line of NS testing the pipe line by the
smokig OD 160mm (6.0 kgf/sq cm)
uPVC/PVC

rm 270.0

132

Supplying and fixing  HDPE:- High
density polethene pipe with   fittings/
specials (Tees, elbows, Unions etc)
clamps(m.s  plate with nut and bolt
with hexagonal screws for clamp in
ceiling,wall), nails, including jointing
materials,installation of pipes and
specials including making holes on
walls or floor and repairing the same
to its original finish, all complete set
as per specification and instruction of
engineer.  High density polethene pipe
160mm. Dia

rm 745.0

133

Construction of Brick masonry
manhole of differents internal size
with 230 mm thick Brick masonry in
1:4 cement mortar, 100mm thick RCC
1:2:4 slab cover,450x450 mm CI
Manhole cover with frame (medium
duty), cement plaster inside, height
varies from less than 600mm with all
complete set as per specification and
instruction of engineer. Internal size
450x450 mm

set 30.0
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134

Construction of Brick masonry
manhole of differents internal size
with 230 mm thick Brick masonry in
1:4 cement mortar, 100mm thick RCC
1:2:4 slab cover,450x450 mm CI
Manhole cover with frame (medium
duty), cement plaster inside, height
varies from less than 600mm with all
complete set as per specification and
instruction of engineer.Internal size
600x600 mm

set 23.0

135

Construction of Brick masonry
manhole of differents internal size
with 230 mm thick Brick masonry in
1:4 cement mortar, 100mm thick RCC
1:2:4 slab cover,450x450 mm CI
Manhole cover with frame (medium
duty), cement plaster inside, height
varies from less than 600mm with all
complete set as per specification and
instruction of engineer.Internal size
900x900 mm

set 5.0

136

Supply, Fixing of Stainless Steel
Grease Trap (FOG) Interceptor of 25L
and (40x25x25)cm with complete set
including testing and ready for
operation as per specifications and
engineer instructions all complete set .

job 3.0

137

Providing and laying RCC hume pipes
( NP2) of size 150mm with or without
collars, jointed with stiff mixture of
cement mortar (1 cement:2 fine sand).
in road crossing drain all complete
work as per drawings and the
instruction of engineer.

rm 50.0

138

Electric centrifugal water pump with
motor of capacity 60 liters per minute
at 25m head (approx. 1.5HP motor)
complete with starter, electric cable,
check valve, automatic pump
controller with high and low level
sensors and cable etc  as per drawings
and the instruction of engineer .

set 5.0

139

Supply and fixing of Non-Return
Valve including jointing materials all
complete set as per specifications and
instruction of engineer .

set 5.0

140

Supply and fixing of pressure gauge
including jointing materials all
complete set as per specifications and
instruction of engineer .

set 5.0

141

Construction of  underground
watertank including earthwork
excavation, flat brick soling, P.C.C, R.
C.C. cover slab/wall, cement plaster
with punning on internal walls, slab
bottom & top, medium duty rcc 600
mm x 600 mm manhole cover pipe
sleeves, etc., all complete as per
drawing, specifications and instruction
of engineer .Internal size (6x3x1.5)m

job 1.0
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142

Construction of Rain Water Collection
Tank including earthwork excavation,
flat brick soling, P.C.C, R.C.C. cover
slab/wall, cement plaster with punning
on internal walls, slab bottom & top,
medium duty CI 600 mm x 600 mm
manhole cover pipe sleeves, etc., all
complete work as per drawing,
specifications and instruction of
engineer .Rain water Collection Tank
1 (8.33x6x2)m

job 1.0

143

Construction of Rain Water Collection
Tank including earthwork excavation,
flat brick soling, P.C.C, R.C.C. cover
slab/wall, cement plaster with punning
on internal walls, slab bottom & top,
medium duty CI 600 mm x 600 mm
manhole cover pipe sleeves, etc., all
complete work as per drawing,
specifications and instruction of
engineer .Rain water Collection Tank
2 (6x4.2x2)m

job 1.0

144

Construction of Recharge Pit size 2m
dia *3m depth including earthwork
excavation, flat brick soling, P.C.C, R.
C.C. cover slab/wall, etc., all complete
set as per drawing, specifications and
instruction of engineer .

no 15.0

145

Construction of sump pit
(800*800*700)mm internal size
including earthwork in excavation,
backfilling, flat brick soling, M15 P.C.
C, RCC M15 including 12.5mm
cement plaster(1:4) with 3mm thick
punning on internal walls,12mm dia
rebar, formworks etc., all complete
work as per drawing, specification and
instruction of engineer.sump pit
(800*800*700)mm

no 2.0

146

Submersible water pump with motor
of capacity 7800 liters per hour at 12m
head (approx. 1HP motor) with starter,
electric cable, check valve, automatic
pump controller with high and low
level sensors and cable etc., all
complete set as per drawing,
specification and instruction of
engineer.

no 2.0

147 50mm UPVC Pipe rm 38.0

148

Hydrant System : Landing Valve,
Single Outlet
Gunmetal Copper Alloy Body
conforming EN1982, BS 336:2010
Standard, Kitemark/LPCB approved
and certificate required, 65 mm
Oblique Flanged inlet, Working Pr. 15
Bar, Flow 8.5 L/s @ 4 Bar,
Handwheel Grey Cast Iron to BS EN
1561.
Make :
Naffco/Tyco/Evesafe/Minimax.

Set 5.0
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149

Hose Pipe
Single Jacket Fire Hose 2.5" x 15
mtrs. in red colour made of synthetic
woven textile reinforcement outside
and high tensile synthetic rubber from
inside to BS 6391. It should be
maintennace free and should not need
drying, unaffected by mildew, rot
proof, abrasion resistance and
excellent resistance to ozone, along
with Gun Metal instantaneous hose
coupling male and female type, 63 x
63 with self locking nut.
Make :
Naffco/Tyco/Evesafe/Minimax.

Set 5.0

150

Nozzle / Branch Pipe
Branchpipe handheld, 63 mm, Body &
tip almuminium, pipe as polyamide
complying BS EN 15182-1:2007 &
BS EN 15182-3:2007+A1:2009, BSI
Kitemark approved and certiifcate
required, flow control through shut, jet
& spray, working pr. 16 Bar, length -
445 mm.
Make :
Naffco/Tyco/Evesafe/Minimax.

Set 5.0

151

Fire Hose Reel
Swinging Arm Type automatic, 3/4"
dia x 30 mtrs. Length, reel dia 550
mm & depth 230 mm to BS EN671-1
certificate required, working pr. 12
bar, burst pr. 50 bar, inlet stop valve
1" brass in chrome finish.
Make :
Naffco/Tyco/Evesafe/Minimax.

Set 5.0

152

Hose Box,
Fire Hose Cabinet for Hose Reel &
Landing Valve and branchpipe,
surface mounted/recessed, Double
door. MS pwder coated in red colour.
Size : 1490 x 720x 280mm
Make :
Naffco/Tyco/Evesafe/Minimax.

Set 5.0

153

Providing  and  fixing standard
firemans axe with heavy rubber
handle.
Naffco/Tyco/Evesafe/Minimax.

set 5.0

154

Fire Hydrant Post
Stand post Two way 3" female inlet
connection made of aluminium alloy
suitable for installation on
underground hydrants to BS336:2010
with screwed inlet threaded male
instataneous connection. Outlet
connection 2 x 2 1/2" instataneous
cpoupling to BS336, test pressure 24
bar. Upper part should be rotable to
360 degree for operation. It should be
BSI Kitemark and certificate required.
Make :
Naffco/Tyco/Evesafe/Minimax.

set 2.0
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155

MS pipes  Heavy grade and Heavy 'C'
Class MS with fittings such as
Reducers, Tees, elbows, flanges;
Including cutting, Welding, fixing in /
on walls, ceiling by using suitable
supports with suitable type of
supports, anchor fasteners, bolts nuts
(Galvanised), clamps, "U" bolts, etc,
as per drawings and technical
specification complete.  Make : Hulas
/ Mainawati / Rajesh / Jagdamba
Equivalent 100 mm dia

mtrs 31.0

156

MS pipes  Heavy grade and Heavy 'C'
Class MS with fittings such as
Reducers, Tees, elbows, flanges;
Including cutting, Welding, fixing in /
on walls, ceiling by using suitable
supports with suitable type of
supports, anchor fasteners, bolts nuts
(Galvanised), clamps, "U" bolts, etc,
as per drawings and technical
specification complete.  Make : Hulas
/ Mainawati / Rajesh / Jagdamba
Equivalent 65 mm dia

mtrs 4.0

157

MS pipes  Heavy grade and Heavy 'C'
Class MS with fittings such as
Reducers, Tees, elbows, flanges;
Including cutting, Welding, fixing in /
on walls, ceiling by using suitable
supports with suitable type of
supports, anchor fasteners, bolts nuts
(Galvanised), clamps, "U" bolts, etc,
as per drawings and technical
specification complete.  Make : Hulas
/ Mainawati / Rajesh / Jagdamba
Equivalent 25 mm dia

mtrs 2.0

158

Painting of MS pipe  with metal
primer and two coat of RED enamel
complete. Make : NS approved. 100
mm dia

mtrs 31.0

159

Painting of MS pipe  with metal
primer and two coat of RED enamel
complete. Make : NS approved. 65
mm dia

mtrs 4.0

160

Painting of MS pipe  with metal
primer and two coat of RED enamel
complete. Make : NS approved. 25
mm dia

mtrs 2.0

161

Ball Valve, full bore, 1" NPT
female/female, 42 bar working
pressure, brass body and steel handle.
It should be UL listed & FM approved
and certificate required.
Make :
Shield/Naffco/Tyco/Honeywell

Nos 5.0

162

Pressure Guage, 90 mm dial, 1/4"
BSPT, 0-21 Kg/cm2 range direct
mounting type with Siphon made of
polished SS case, hardened glass
window. It should be UL listed & FM
approved and certificate required.
Make :
Shield/Naffco/Tyco/Honeywell

Nos 1.0
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163

Air Release Valve, 1"
It should be made of brass, 1" male
BSP inlet, 350 PSI test pressure.
Make :
Shield/Naffco/Tyco/Honeywell

Nos 1.0

164

Fire Extinguisher, ABC Dry Powder,
6 Kg.
It should be monoammonium
phosphate based dry chemical agent
with high quality polyster paint CRCA
steel, brass nickel plated head, 15 bar
owrking pressure conforming to
97/23/EC (PED). It should be
Kitemark/LPCB certified to BS EN3,
CR marked and LPCB approval. Fire
Rating 34A 183B. It should be
supplied with powder coated, factory
manufactured wall bracket.
Certificates required.
Make :
Naffco/Tyco/Evesafe/Minimax.

Nos 6.0

165

Fire Extinguisher, CO2, 5 Kg.
It should be made of Carbon Steel
with outer polyster paint, brass head
vakve , Test pressure of 250 Bar
conforming to 2014/68/EU (PED) &
certified to BSI (0086). It should be
Kitemark/LPCB certified to BS EN3,
CE marked and LPCB approval. Fire
Rating 55B. It should be supplied with
powder coated, factory manufactured
wall bracket. Certificates required.
Make :
Naffco/Tyco/Evesafe/Minimax.

Nos 6.0

166

Fire Pump, Main, Electrical
End Suction, horizontal, back pull out,
split casing, dimensions and
characteristics conforming to DIN
24255 standards, CI-casing, SS-
Impeller & Shaft coupled to 380-415
Volt, 3 pH, 2P, 50 Hz, 2950 RPM
totally enclsoed fan cooled Electrical
Motor.
Flow : 144 m3/hr.
Head : 75 mtrs.
Make : Naffco/Grundfos/Wilo

Set 1.0



QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate
(NPR)

Total Amount
(NPR)

Bidder's Rate (in
words)

167

Fire Pump, Diesel Engine
End Suction, horizontal, back pull out,
split casing, dimensions and
characteristics conforming to DIN
24255 standards, CI-casing, SS-
Impeller & Shaft coupled to direct 4-
stroke compression igntion type,
injection type, mechanical governor
type, long multi hole nozzle, in-line, 4
cylinder, 4.085L, 2950 RPM diesel
engine.
It should have 12V or 24V electric
starter motor with vacuum pump.
Exhaust system should consists of 90
degree bend, exhaust silencer and
flexible exhaust connector. Exhaust
pipe of of up to 6 mtr. length
(discharge to leave above roof level as
per standard) with 50 mm thick
glasswool pipe section, covered with
aluminium cladding.
Day oil tank of 200 ltrs. with first
charge of diesel fabricated out of 4mm
MS sheet with inlet.
Flow : 144 m3/hr.
Head : 75 mtrs.
Make : Naffco/Grundfos/Wilo

Set 1.0

168

Jocket Pump, Electrical
Multistage SS304 vertical pump
conforming to ISO2548C/DIN1944/III
and EN60034 standards, CI-casing,
SS304-Impeller, Shaft, Base coupled
to 380-415 Volt, 3 pH, 50 Hz, 2900
RPM, Eff.2, insulation class F, IP55
motor.
Flow : 11 m3/hr.
Head : 75 mtrs.
Make : Naffco/Grundfos/Wilo

Set 1.0

169

Hydroneumatic vessel (pressure tank)
Carbon Steel vertical having
electrostatic powder coating with
flanged inlet connection from pump,
connection for drainout, Pressure
Gauge, air relief valve etc. complete
set suitable for a working pressure of
minimum 10 kg/cm2. It should be in
accordance to 2014/68/EU Pressure
Equipment Directive and TS-EN
13831 standards. It should have
interchangeable bladder according to
DIN 4807-3 norms, EPDM standard.
Capacity : 500L
Make : Naffco/Grundfos/Wilo/NEMA

Set 1.0
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170

Fire Electrical Control panel
Powder coated 1.8 mm thick GI, floor
mounted suitable for 380-415V AC 3
phase 4 wire 50Hz supply system. It
should have triangular lock with key,
bush pin hinges, IP54. The panel sould
be suitable for manual and automatic
operation of Main fire pump, Jockey
Pump & Fire Diesel Engine Pump (To
run automatically in case of power
failure) complete with push button
type water level guards, auto starting
system, having  Ammeter, Voltmeter,
MCCB Aluminium Bus Bars,
continuous earth bar, panel seperators,
protective screens, cable clamping
support system, top/bottom cable
gland plates for incoming and
outgoing cable entries.
Make : Naffco/Grundfos/Wilo

Set 1.0

171

Gate Valve 80-100 mm, Flanged, 175
psi, cast iron body, SS stem. It should
be UL listed & FM approved and
certificate required.
Make :
Shield/Naffco/Tyco/Honeywell

Nos 7.0

172

Flexible Coupling 80-100 mm,
Flanged. It should be UL listed & FM
approved and certificate required.
Make :
Shield/Naffco/Tyco/Honeywell

Nos 7.0

173

Pressure Switch, 1/2" NPT with
sensitivity adjustment wheel,
reinforced diaphragm resists pressure
spikes, two conduit entrances as per
NFPA. It should be UL listed & FM
approved and certificate required.
Make :
Shield/Naffco/Tyco/Honeywell

Nos 1.0

174

Float Switch, 2"-4" size, 15-38LPM
flow sensitivity range, 450 PSI
working pressure, fusion bonded
epoxy coated inside as per NFPA. It
should be UL listed & FM approved
and certificate required.
Make :
Shield/Naffco/Tyco/Honeywell

Nos 1.0

175
Suction Manifold with matching
Flanged ends should be made of
Heavy C class MS pipes.

Set 1.0

176
Discharge Manifold with matching
Flanged Ends should be made of
Heavy C class MS pipes.

Set 1.0

177
Electrical Cabling with Conduits and
connections approved for fifre
applications.

Lot 1.0

178
Skid For Fire Pumps made of epoxy
coated steel frame.

Lot 1.0
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179

Construction of Pump House internal
(3x2x3)m including earthwork
excavation, flat brick soling, P.C.C, R.
C.C. cover slab/wall, CGI roofing etc.,
all complete set  as per drawing,
specifications and instructions of
engineer.

job 1.0

180

Construction of  Firefighting
watertank including earthwork
excavation, flat brick soling, P.C.C, R.
C.C. cover slab/wall, cement plaster
with punning on internal walls, slab
bottom & top, RCC 600 mm x 600
mm manhole cover pipe sleeves, etc.,
all complete  set as per drawing,
specifications and instructions of
engineer. Internal size (6x4.2x2)m

job 1.0

181

Light , Fan point and 5 Ampere Power
Point wiring , with required materials
and labour all complete , PVC rigid
Conduit for ceiling circuits and
concealed for switches and circuits
emanating from Main DB or
concerned DB. Wires shall be copper ,
stranded and make/ brand shall be
LVU/ Mahalaxmi/ Prime/Janata
Wiring installation for Lights and fans
points on Mains / Essential supplies
with mains and submains running
basically under ceiling and on walls
for circuits , switch controls for lights
and fans  and for wall fans / brackets
lights    with 2 nos. 2.5 + 1 nos. 1.5 sq.
mm stranded flexible PVC insulated
copper wire in PVC conduit , with all
required fixing accessories including
chasing / chiseling of wall and making
good of the same

Pts 426.0

182

Wiring Power Points for 13/16 A
power outlets with 3 nos. 16  ampere
3 Pin Round or 3 - 4 nos. 13 ampere
universal pin outlets  ,   in one circuit
and supplied from Mains / Essential
section of  DB , in conceled  PVC
Conduit  with 2*4.0 sq.mm + 1*2.5
sq.mm Stranded PVC insulated copper
wires in basically concealed PVC
conduit laid in floor and partly under
wall for circuits and for terminals
including chiselling / chasing of wall
and making good of the same
including providing Surface Fixed
Double lock type Battens for circuits
to Outlets under Counters / Work
tables  in coordination with other
concerned trade / s ). Wires shall be
copper , stranded and make/ brand
shall be LVU/ Mahalaxmi/
Prime/Janata

Pts 298.0
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183

Supply and installation of
Convenience Outlets with required
surface / concealed mounting boxes.
All Switches and outlets shall be
Modular Fitting
Northwest/Schneider/L&T/Legrand
make. Samples shall be submitted
before installation 13 amp Universal
Pin single Power Socket flush
mounted with GI box

Nos 150.0

184

Supply and installation of
Convenience Outlets with required
surface / concealed mounting boxes.
All Switches and outlets shall be
Modular Fitting
Northwest/Schneider/L&T/Legrand
make. Samples shall be submitted
before installation 16 amp Switch
Socket flush mounted with GI box

Nos 148.0

185

Supply and installation of following
light and fan fixtures. All LED
Lighting and Fan Fixtures shall be of
Wipro/Philips/Crompton make .
Samples shall be submitted for
approval for all types  12 watt  Surface
mounted LED  Down Lighter Fixture ,
6" with inbuilt LED driver and  all
required fixing accessories

Set 96.0

186

Supply and installation of following
light and fan fixtures. All LED
Lighting and Fan Fixtures shall be of
Wipro/Philips/Crompton make .
Samples shall be submitted for
approval for all types  36 watt LED
Panel light fixture 2'x2' surface type
with inbuilt LED Driver with lumen
efficiency&gt;100 lumen/watt

Set 260.0

187

Supply and installation of following
light and fan fixtures. All LED
Lighting and Fan Fixtures shall be of
Wipro/Philips/Crompton make .
Samples shall be submitted for
approval for all types  20 watt LED
tubelight 1200mm long with inbuilt
LED Driver

Set 42.0

188

Supply and installation of following
light and fan fixtures. All LED
Lighting and Fan Fixtures shall be of
Wipro/Philips/Crompton make .
Samples shall be submitted for
approval for all types  Mirror Light
with 10 Watt LED Lamp and Inbuilt
LED Driver

Set 18.0

189
12" Exhaust Fan with metallic diffuser
(Make:Usha/Bajaj/Almonard/
Crompton)

Set 10.0
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190

Supply and fixing of, including
making necessary connections,
following light control switches 1
way/2 way, 10 amp outlet , with facia
plate/s, modular units and Flush
mounting GI Boxes including fixing
and making good of wall surface. All
Switches and outlets shall be Modular
Fitting Northwest/
Scheider/L&T/Legrand make.
Samples shall be submitted before
installation. 1 gang switch

Nos 37.0

191

Supply and fixing of, including
making necessary connections,
following light control switches 1
way/2 way, 10 amp outlet , with facia
plate/s, modular units and Flush
mounting GI Boxes including fixing
and making good of wall surface. All
Switches and outlets shall be Modular
Fitting Northwest/
Scheider/L&T/Legrand make.
Samples shall be submitted before
installation. 2 gang switch

Nos 29.0

192

Supply and fixing of, including
making necessary connections,
following light control switches 1
way/2 way, 10 amp outlet , with facia
plate/s, modular units and Flush
mounting GI Boxes including fixing
and making good of wall surface. All
Switches and outlets shall be Modular
Fitting Northwest/
Scheider/L&T/Legrand make.
Samples shall be submitted before
installation. 3 gang Switch

Nos 20.0

193

Supply and fixing of, including
making necessary connections,
following light control switches 1
way/2 way, 10 amp outlet , with facia
plate/s, modular units and Flush
mounting GI Boxes including fixing
and making good of wall surface. All
Switches and outlets shall be Modular
Fitting Northwest/
Scheider/L&T/Legrand make.
Samples shall be submitted before
installation.4 gang Switch

Nos 9.0

194

Supply and fixing of, including
making necessary connections,
following light control switches 1
way/2 way, 10 amp outlet , with facia
plate/s, modular units and Flush
mounting GI Boxes including fixing
and making good of wall surface. All
Switches and outlets shall be Modular
Fitting Northwest/
Scheider/L&T/Legrand make.
Samples shall be submitted before
installation.6 gang Switch

Nos 5.0
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195

Supply and fixing of, including
making necessary connections,
following light control switches 1
way/2 way, 10 amp outlet , with facia
plate/s, modular units and Flush
mounting GI Boxes including fixing
and making good of wall surface. All
Switches and outlets shall be Modular
Fitting Northwest/
Scheider/L&T/Legrand make.
Samples shall be submitted before
installation. 2 gang 2 way Switch

Nos 13.0

196

Supply , laying and connection of
following copper cables/wires with
PVC Pipe sleeves. Wires shall be
copper , stranded and make/ brand
shall be LVU/ Mahalaxmi/
Prime/Janata 3.5C 240 Sq.mm
Aluminium Armoured Cable as
incomer to Main Electrical Panel

Rm 150.0

197

Supply , laying and connection of
following copper cables/wires with
PVC Pipe sleeves. Wires shall be
copper , stranded and make/ brand
shall be LVU/ Mahalaxmi/
Prime/Janata 4C 150 Sq.mm
Aluminium Armoured Cable as
incomer to Main Electrical Panel

Rm 140.0

198

Supply , laying and connection of
following copper cables/wires with
PVC Pipe sleeves. Wires shall be
copper , stranded and make/ brand
shall be LVU/ Mahalaxmi/
Prime/Janata 4*70 Sq.mm XLPE
Copper Cable as incomer to MDB

Rm 585.0

199

Supply , laying and connection of
following copper cables/wires with
PVC Pipe sleeves. Wires shall be
copper , stranded and make/ brand
shall be LVU/ Mahalaxmi/
Prime/Janata 4*10+1x4 sq.mm
Copper Cable, unarmoured from MDB
to Floor DB's

Rm 240.0

200

Supply , laying and connection of
following copper cables/wires with
PVC Pipe sleeves. Wires shall be
copper , stranded and make/ brand
shall be LVU/ Mahalaxmi/
Prime/Janata 4*6+1*2.5 sq.mm
Copper Cable, unarmoured from MDB
to Floor DB's

Rm 210.0

201

Supply , laying and connection of
following copper cables/wires with
PVC Pipe sleeves. Wires shall be
copper , stranded and make/ brand
shall be LVU/ Mahalaxmi/
Prime/Janata 2*6+1*2.5 sq.mm
Copper Cable, unarmoured from MDB
to Floor DB's

Rm 490.0
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202

Fabricating and installing following
size of perforated pre galvanised cable
trays including horizontal and vertical
bends, reducers, tees, cross members
and other accessories as required and
duly suspended from the ceiling with
M.S. suspenders and including
painting etc. as required including all
fixing and support accessories such as
tie rod, anchor bolt etc all complete
150 mm. width x 50 mm. depth x 2
mm. thickness

Rm 80.0

203

Fabricating and installing following
size of perforated pre galvanised cable
trays including horizontal and vertical
bends, reducers, tees, cross members
and other accessories as required and
duly suspended from the ceiling with
M.S. suspenders and including
painting etc. as required including all
fixing and support accessories such as
tie rod, anchor bolt etc all complete
200 mm. width x 50 mm. depth x 2
mm. thickness

Rm 75.0

204

Supply, fabrication and installation of
pre galvanised factory built in  ladder
type cable trays complete with all
bends, tees, elbows, reducers etc. with
rungs at every 250mm spacing of
various width in two tier/three tier/
five tier fashion either on one side of
the wall or on two sides of the wall or
at other places and paint afterward  if
required.  (All bends & tees shall be of
factory built-in of same make as that
of tray) including all fixing and
support accessories such as tie rod,
anchor bolt etc all complete 200 mm
tray, 2.0 mm thick, (25x75x25 side
channel)  (rung - 15 x35 x 15 mm)

Rm 20.0

205

Supply, fabrication and installation of
pre galvanised factory built in  ladder
type cable trays complete with all
bends, tees, elbows, reducers etc. with
rungs at every 250mm spacing of
various width in two tier/three tier/
five tier fashion either on one side of
the wall or on two sides of the wall or
at other places and paint afterward  if
required.  (All bends & tees shall be of
factory built-in of same make as that
of tray) including all fixing and
support accessories such as tie rod,
anchor bolt etc all complete 300 mm
tray, 2.0 mm thick, (25x75x25 side
channel)  (rung - 15 x35 x 15 mm)

Rm 20.0
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206

Supply and embedding of Earth
station comprising of
600mm*600mm*3.15mm copper
plate, as earth electrode, approx. and
average 18m long 35Sq.mm Cu Wire,
in PVC Pipe sleeve, as earth lead
brazet to electrode   and leading to
Main DB and  system , with
perforated GI Pipe connected to
electrode in series for reinforcement of
earth ressistance and also for watering
purpose including pipe making and
refilling in layers of compacted earth
after filling to the top brim of
electrode with alternate layers of salt
and charcoal ,  all complete together
with making of RCC Slab covered
watering chamber of minimum
300*300*300mm brick masonary ( in
C/S Mortar) chamber

Set 3.0

207

Supply and installation of class A
"ESE Lightning protection Device for
building protection as per standard
NFC-17-102.It should made of
stainless steel with a delta T of 60
microseconds.The device shall be
installed at a height of 4 mtr.from the
roof of the building using a GI mast.
The device shall be connected to the
Earth pit using the copper tape of 25 x
3 mm. This copper tape shall run
firmly along the side of the mast with
the help of spacers.It shall be ensure
that this down conductor shall not
touch the building throughout.The
down conductor shall be connected to
the earth electrodes using clamps.
(Make :Schirtek, ALLTEC, LPI,
ABB.)

Set 1.0

208
Lightning pad set with stay wire ,GI
pole,metal greep ,shaddle,connecor
greep and soldering.etc

Set 1.0

209 Lightning Strike Counter Set 1.0

210
Copper strip fiber clamp,screw,greep
with 2 vult type.(c-curv)

Set 1.0

211
25 mm Cu strip  3 MM thickness with
Cu clamp accessories all complete

Rm 120.0

212

Design,fabrication,assembling,supply,
installation,testing and commissioning
of Earth box size L 450mm x W
300mm x D 150 mm made out of pre-
galvanized sheets 1.2mm  sheet steel
and glazed steel door with
acrylic,   enclosure with 25x6 tinned
cu strip with 10 holes & brassnut bolt
& washer .

Set 1.0
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213

Supply , installation , testing and
commissioning of Wall Flush
mounting type  Main Panel and
Distribution Boards  , as per
Distribution Diagram , fabricated out
of 16SWG CRCA Sheet , double
covered , hinged and lockable ,
provided with 2 coats each of Primer
and Epoxy / Duco paints after 7 tank
treatment  and comprising of
following. MCCB , MCB shall be
Schneider/Siemens/Lawson/Legrand .
The allowable current density shall be
not more than 2.1 Amps per sq.mm
cross sectional area of Copper Bus.
Main Distribution  Board (MDB) 1 no.
of 400A TPN MCCB, 36kA as
incomer, 3 nos. of 40A TPN MCCB,
25kA as incomer, 4 nos. 32A TP
MCCB, 25kA , 12 nos. 25A TP
MCCB, 25kA, 4 nos. 25A TP MCB,
10kA , 8 nos. 16A TP MCB, 10kA, 44
nos. 16A DP MCB, 10 kA, 1* 25 kA
Surge Protection Device. Ammeter ,
Voltmeter with selector switches and
appropriate CT's for Ammeter , RYB
Indicator lamps and 3* 6A SP MCB
voltmeter and Indicator lamp
protection.100A TPNE Copper Bus on
hylam insulation supports- 3 sets and
800A TPNE Copper Bus on hylam
insulation supports- 1 sets

Set 1.0

214

Supply , installation , testing and
commissioning of Wall Flush
mounting type  Main Panel and
Distribution Boards  , as per
Distribution Diagram , fabricated out
of 16SWG CRCA Sheet , double
covered , hinged and lockable ,
provided with 2 coats each of Primer
and Epoxy / Duco paints after 7 tank
treatment  and comprising of
following. MCCB , MCB shall be
Schneider/Siemens/Lawson/Legrand .
The allowable current density shall be
not more than 2.1 Amps per sq.mm
cross sectional area of Copper Bus.
DB-BA . 4 nos 6 16 A SP MCB
outgoings for Light , power and spare
circuits , 60 A TPNE Copper Bus on
hylam insulation supports - 4 sets.
Ammeter , Voltmeter with selector
switches and appropriate CT's for
Ammeter , RYB Indicator lamps and
3* 6A SP MCB voltmeter and
Indicator lamp protection.

Set 1.0
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215

Supply , installation , testing and
commissioning of Wall Flush
mounting type  Main Panel and
Distribution Boards  , as per
Distribution Diagram , fabricated out
of 16SWG CRCA Sheet , double
covered , hinged and lockable ,
provided with 2 coats each of Primer
and Epoxy / Duco paints after 7 tank
treatment  and comprising of
following. MCCB , MCB shall be
Schneider/Siemens/Lawson/Legrand .
The allowable current density shall be
not more than 2.1 Amps per sq.mm
cross sectional area of Copper Bus.
Typical DB- GF 2 DB FF 1 and DB
SF 1 comparising of following 4 nis
16 A DP MCB as Incomer , 24 nos 6
16 A SP MCB outgoings for Light
Power and Spare circuits , ^) A TPNE
Copper Bus on hylam insulation
supports 0 4 sets . Ammeter ,
Voltmeter with selector switches and
appropriate CT's for Ammeter , RYB
Indicator lamps and 3* 6A SP MCB
voltmeter and Indicator lamp
protection.

Set 4.0

216

Supply , installation , testing and
commissioning of Wall Flush
mounting type  Main Panel and
Distribution Boards  , as per
Distribution Diagram , fabricated out
of 16SWG CRCA Sheet , double
covered , hinged and lockable ,
provided with 2 coats each of Primer
and Epoxy / Duco paints after 7 tank
treatment  and comprising of
following. MCCB , MCB shall be
Schneider/Siemens/Lawson/Legrand .
The allowable current density shall be
not more than 2.1 Amps per sq.mm
cross sectional area of Copper Bus.
Typical DB-FF 2, DB SF 2 and DB
TF comparising of following . 4 nos
25 A TP MCB as incomer , 48 nos 6
16 A SP MCB outgoings for Light ,
power and spare circuits , 60 A TPNE
Copper Bus on hylam insulation
supports - 4 sets. Ammeter , Voltmeter
with selector switches and appropriate
CT's for Ammeter , RYB Indicator
lamps and 3* 6A SP MCB voltmeter
and Indicator lamp protection.

Set 3.0
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217

Supply , installation , testing and
commissioning of Wall Flush
mounting type  Main Panel and
Distribution Boards  , as per
Distribution Diagram , fabricated out
of 16SWG CRCA Sheet , double
covered , hinged and lockable ,
provided with 2 coats each of Primer
and Epoxy / Duco paints after 7 tank
treatment  and comprising of
following. MCCB , MCB shall be
Schneider/Siemens/Lawson/Legrand .
The allowable current density shall be
not more than 2.1 Amps per sq.mm
cross sectional area of Copper Bus.
Typical Sub Distribution Boards for
laboratory and student workspace
(SDB1- SDB8 )comparising of
following . 4 nos 16 DP MCB as
incomer 12 nos 6 16 A SP MCB
outgoings for Light , power and spare
circuits , 60 A TPNE Copper Bus on
hylam insulation supports - 4 sets.
Ammeter , Voltmeter with selector
switches and appropriate CT's for
Ammeter , RYB Indicator lamps and
3* 6A SP MCB voltmeter and
Indicator lamp protection.

Set 8.0

218

Supply, Installation, Testing and
Commissioning  of the following:
Wiring for fire alarm  System
equipment smoke detector, heat
detector, manual call point and
sounder points  with 2 core 1.5 sq.mm.
FRLS insulated copper cable in
concealed PVC Conduit run  on walls
/ false ceiling  , and from System
Junction located at  System Room

Nos 134.0

219
Supply and Installation of Photo
Electric smoke detector

Set 94.0

220
Supply and Installation of Rate of Rise
heat detector

Set 14.0

221
Supply and Installation of
Conventional type Manual Call Point

Set 13.0

222
Supply and Installation of ceiling
mount sounder with strobe

Set 13.0

223
Supply and installation of
conventional 8 Zone Panel

Set 1.0

224 Cubes or cylinder crushing nos 414.0

225 Brick Crushing Test nos 51.0

226 Brick  Water Absorption Test nos 51.0
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227 Brick Efflorescense Test nos 51.0

228 Sieve Analysis (Wet) nos 51.0

229 Sieve Analysis (Dry) nos 51.0

230 U.T.M. Tensile Strength Test 8mm Ø nos 51.0

231 U.T.M. Tensile Strength Test 10mm Ø nos 51.0

232 U.T.M. Tensile Strength Test 12mm Ø nos 51.0

233 U.T.M. Tensile Strength Test16mm Ø nos 51.0

234 U.T.M. Tensile Strength Test 20mm Ø nos 51.0

235 U.T.M. Tensile Strength Test 25mm Ø nos 51.0

236 U.T.M. Tensile Strength Test 28mm Ø nos 51.0

237
Cement mortar cube Crushing 3 Nos.
*each lot

nos 51.0

238 Initial setting & Final Setting nos 17.0

Total Item Price

VAT

Grand Total

Total of Procument Items


