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Invitation for Bids 

Madan Bhandari University of Science and Technology  

Chitlang, Thaha Municipality, Ward 9, Bagmati Province   

Invitation for Bids for the Construction of Guest House for Madan Bhandari University of 

Science and Technology at Chitlang  

Contract Identification IFB No.: MBUST/W/NCB-02/2080/81 

First Date of publication: June 13, 2024, Thursday (Jestha 31, 2081) 

 

1. Madan Bhandari University of Science and Technology (MBUST) has received a grant from 

GoN towards the cost for the Construction of Guest House for Madan Bhandari University of 

Science and Technology at Chitlang, Thaha Municipality Ward 9, Bagmati Province and 

intends to apply part of the funds to cover eligible payments under the Contract for the 

Construction of Guest House for Madan Bhandari University of Science and Technology. 

Bidding is open to all eligible bidders as per Section V of the bidding document.  

2. MBUST invites electronic bids from eligible bidders for the construction of Guest House for 

Madan Bhandari University of Science and Technology under the National Competitive 

Bidding – Single Stage Two Envelope Bidding procedures. 

Only eligible bidders with the following specific construction experience should 

participate in this bidding: 

a) Minimum Average Annual Construction Turnover of the best 3 years within the last 10 

years:  NRs. 240 Million excluding VAT. 

 

b) Participation as Prime contractor, management contractor, or subcontractor, in at least One 

(1) Contract for RCC frame structure building including electrical and  sanitary works within 

the last ten (10) years, with a value of at least NRs. 160 Million excluding VAT that have 

been successfully or are substantially completed and that are similar to the proposed works.  

c) Participation as Prime contractor in one or more RCC frame structure institutional building 

contracts completed within the original contract period prior to the applications submission 

deadline within the last ten (10) years, with a cumulative value of at least NRs. 160 Million 

excluding VAT. 

3. Under the Single Stage, Two Envelope Procedure, Bidders are required to submit 

simultaneously two separate sealed envelopes, one containing (i) the Technical Bid and the 

other (ii) the Price Bid, both in turn enclosed in one sealed envelope as per the provision of 

ITB 21 of the Bidding Document.   

4. Eligible Bidders may obtain further information and inspect the Bidding Documents at the office 

of MBUST, Telephone no. 9840088016 and 9849848053, email: info@mbust.edu.np or may 

visit PPMO e-GP system www.bolpatra.gov.np/egp and www.mbust.edu.np 

5. A complete set of Bidding Documents may be downloaded from PPMO’s e-GP system 

www.bolpatra.gov.np/egp. Bidders, submitting their bids electronically, should deposit the non-

refundable cost of bidding document NRs. 20,000.00 in the account as specified below  

Name of the Bank :    Nepal Bank Limited, Gabahal, Lalitpur.      

Name of Office :    Madan Bhandari University of Science and Technology  

Office Account No.   :     01800106701870000001 

6. Pre-bid meeting shall be held at Madan Bhandari University of Science and Technology, 

http://www.bolpatra.gov.np/egp
http://www.bolpatra.gov.np/egp


Chitlang, Thaha Municipality Ward 9, Bagmati Province at 12:00 hours, July 01, 2024. 

7. Electronic bids must be submitted to the office Madan Bhandari University of Science and 

Technology through PPMO’s e-GP system www.bolpatra.gov.np/egp on or before 13:00 hours 

on July 14, 2024 (Asar 30, 2081).  Bids received after this deadline will be rejected.   

8. The bids will be opened in the presence of Bidders' representatives who choose to attend at 14:00 

hours on July 14, 2024 (Asar 30, 2081), at the office of MBUST. Bids must be valid for a period 

of 120 (one hundred twenty) days (i.e. November 11, 2024) after bid opening and must be 

accompanied by a scanned copy of the bid security in pdf format amounting to a minimum of 

NRs. 6 Million, which shall be valid for 30 days beyond the validity period of the bid (i.e. 

December 11, 2024) 

9. If the last date of purchasing and /or submission falls on a government holiday, then the next 

working day shall be considered as the last date. In such case the validity period of the bid and 

bid security shall remain the same as specified for the original last date of bid submission. 

http://www.bolpatra.gov.np/egp
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Section I: Instructions to Bidders 

A. General 

1. Scope of Bid 1.1 In connection with the Invitation for Bids indicated in the Bid Data Sheet (BDS), 

the Employer, as indicated in the BDS, issues this Bidding Document for the 

procurement of Works as specified in Section VI (Works Requirements). The 

name, identification, and number of lots (contracts) of the National 

Competitive Bidding (NCB) are provided in the BDS. 

1.2  Throughout this Bidding Document:  

 (a)the term “in writing” means communicated in written form  and delivered 

against receipt;  

(b)  except  where  the  context  requires  otherwise,  words indicating the 

singular also include the plural and words indicating the plural also include 

the singular; and  

       (c)  “day” means calendar day. 

2. Source of Funds 

 

 

2.1 GoN Funded: In accordance with its annual program and budget, approved by the 

GoN, the implementing agency indicated in the BDS plans to apply a portion of 

the allocated budget to eligible payments under the contract(s) for which this 

Bidding Document is issued. 

         Or     

Public Entities' own Resource Funded: In accordance with its annual program 

and budget, approved by the public entity, the implementing agency indicated 

in the BDS plans to apply a portion of the allocated budget to eligible payments 

under the contract(s) for which this Bidding Document is issued. 

Or 

   DP Funded: The GoN has applied for or received financing (hereinafter 

called   “funds”) from the Development Partner (hereinafter called “the DP”) 

indicated   in the BDS toward the cost of the project named in the BDS. The 

GoN intends to   apply a portion of the funds to eligible payments under the 

contract(s) for which this   Bidding Document is issued. 

2.2  DP Funded: Payment by the DP will be made only at the request of the GoN and 

upon approval by the DP in accordance with the terms and conditions of the 

financing agreement between the GoN and the DP (hereinafter called the 

“Loan/Grant Agreement”), and will be subject in all respects to the terms and 

conditions of that Loan/Grant Agreement. No party other than the GoN shall 

derive any rights from the Loan Agreement or have any claim to the funds. 

3. Fraud and 

Corruption 
3.1 Procuring Entities as well as Bidders, suppliers and contractors and their sub-

contractors shall adhere to the highest standard of ethics during the 

procurement and execution of such contracts. In pursuance of this:; 

 

(a) the Employer adopts, for the purposes of this provision, the terms as 

defined  below: 

(i)    “corrupt   practice”   means   the   offering,   giving, receiving, or 

soliciting, directly or indirectly, anything of value to influence improperly 
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the actions of another party; 

 

(ii)   “fraudulent  practice”  means  any  act  or  omission, including  a  

misrepresentation,  that  knowingly  or recklessly misleads, or attempts 

to mislead, a party to obtain a financial or other benefit or to avoid 

an obligation; 

 

(iii)  “coercive practice” means impairing or harming, or threatening to 

impair or harm, directly or indirectly, any party or the property of the 

party to influence improperly the actions of a party; 

 

(iv) “collusive practice” means an arrangement between two or more 

parties designed to achieve an improper purpose, including influencing 

improperly the actions of another party. 

 

v)  “obstructive practice” means (a) deliberately destroying, falsifying, 

altering, or concealing of evidence material to an investigation; (b) 

making false statements to investigators in order to materially impede an 

investigation; (c) failing to comply with requests to provide information, 

documents, or records in connection with an investigation; (d) 

threatening, harassing, or intimidating any party to prevent it from 

disclosing its knowledge of matters relevant to the investigation or from 

pursuing the investigation; or (e) materially impeding GoN/DP’s 

contractual rights of audit or access to information; and 

  

vi) “integrity violation” is any act which violates Anticorruption Policy, 

including (i) to (v) above and the following: abuse, conflict of interest, 

violations of GoN/DP sanctions, retaliation against whistleblowers or 

witnesses, and other violations of Anticorruption Policy, including failure 

to adhere to the highest ethical standard. 

 

(b)   the Employer will  reject  a proposal for award  if  it  determines  that  the  

Bidder recommended for award has, directly or through an agent, engaged in 

corrupt, fraudulent, collusive, coercive, or obstructive practices or other 

integrity violations in competing for the contract; 

(c) DP will cancel the portion of the financing allocated to a contract if it 

determines at any time that representative(s) of the GoN/or of a beneficiary 

of DP-financing engaged in corrupt, fraudulent, collusive, or coercive 

practices or other integrity violations during the procurement or the execution 

of that contract, without the GoN having taken timely and appropriate 

action satisfactory to DP to remedy the situation. 

(d)  DP will impose remedial actions on a firm or an individual, at any time, in 

accordance with DP's Anticorruption Policy and related Guidelines (as 

amended from time to time), including declaring ineligible, either indefinitely 

or for a stated period of time, to participate in DP-financed, -administered, or 

-supported activities or to benefit from an DP-financed, -administered, or -

supported contract, financially or otherwise, if it at any time determines that 

the firm or individual has, directly or through an agent, engaged in corrupt, 

fraudulent, collusive, coercive, or obstructive practices or other integrity 

violations; and  



(e) The Contractor shall permit the GoN/DP to inspect the Contractor’s 

accounts and records relating to the performance of the Contractor and to have 

them audited by auditors appointed by the GoN /DP, if so required by the 

GoN/DP. 

3.2 The  Bidder  shall  not  carry  out  or  cause  to  carry  out  the following acts 

with an intention to influence the implementation  

of the procurement process or the procurement agreement :  

(a) give   or   propose   improper   inducement directly or indirectly,  

(b) distortion or misrepresentation of facts,  

(c) engaging in corrupt or fraudulent practice or involving in such act,  

(d) interference in participation of other competing bidders,  

(e) coercion  or  threatening  directly  or  indirectly  to cause harm to the 

person or the property of any person to be involved in the procurement 

proceedings,  

(f) collusive practice among bidders before or after submission of bids for 

distribution of works among bidders or fixing artificial/uncompetitive  bid  

price  with  an  intention  to deprive the Employer the benefit of open 

competitive bid price,  

(g) Contacting the Employer with an intention to influence the Employer 

with regards to the bids or interference of any kind in examination and 

evaluation of the bids during the period from the time of opening of the 

bids until the notification of award of contract. 

3.3  PPMO, on the recommendation of the Procuring Entity may blacklist a Bidder 

for a period of one (1) to three (3) years for its conduct including on the following 

grounds and seriousness of the act committed by the bidder: 

(a) if convicted by a court of law in a criminal offence which disqualifies the 

Bidder from participating in the contract,  

(b)  if it is established that the contract agreement signed by the Bidder was based 

on false or misrepresentation of Bidder’s qualification information,  

(c)if it at any time determines that the firm has, directly or through an agent, 

engaged in corrupt, fraudulent, collusive, coercive,  or obstructive  practices in 

competing   for, or in  executing,  a GoN/DP-financed contract. 

(d)  if the Successful Bidder fails to sign the Contract. 

(e) if the bidder fails to inform about  the saturation of maximum number of 

contracts as per ITB 4.10. 

3.4  A bidder declared blacklisted and ineligible by the GoN, Public Procurement 

Monitoring Office (PPMO) and/or the DP in case of DP funded project, may be 

ineligible to bid for a contract during the period of time determined by the GoN, 

PPMO and/or the DP.  

3.5   In case of a natural person or firm/institution/company which is already declared 

blacklisted and ineligible by the GoN, any other new or existing 

firm/institution/company owned partially or fully by such Natural person or 

Owner or Board of director of blacklisted firm/institution/company; shall not be 

eligible bidder. 

3.6 Furthermore, Bidders shall be aware of the provisions of GCC (GCC 28.3 and 

72.3(j). 
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4. Eligible Bidders 4.1 A Bidder may be a natural person, private entity, or government owned entity 

subject to ITB 4.5 or any combination of them in the form of a Joint Venture (JV) 

under an existing agreement, or with the intent to constitute a legally-enforceable 

joint venture. In the case of a JV: 

(a) all partners shall be jointly and severally liable for the execution of the 

Contract in accordance with the Contract terms. Maximum number of JV 

shall be as specified in the BDS and 

 (b) the JV shall nominate a Representative who shall have the authority to 

conduct all business for and on behalf of any and all the parties of the JV 

during the bidding process and, in the event the JV is awarded the 

Contract, during Contract execution. 

4.2 A Bidder, and all parties constituting the Bidder, shall have the nationality of an 

eligible country, in accordance with Section V (Eligible Countries). A Bidder 

shall be deemed to have the nationality of a country if the Bidder is a citizen or is 

constituted, or incorporated, and operates in conformity with the provisions of 

the laws of that country. This criterion shall also apply to the determination of the 

nationality of proposed sub-contractors or suppliers for any part of the Contract 

including related services. 

4.3 A Bidder shall not have a conflict of interest. A Bidder found to have a conflict of 

interest shall be disqualified. A Bidder may be considered to be in a conflict of 

interest with one or more parties in this bidding process, if any of, including but not 

limited to, the following apply: 

(a) they have controlling shareholders in common; or 

(b) they receive or have received any direct or indirect subsidy from any of them; 

or 

(c) they have the same legal representative for purposes of this bid; or  

(d) they have a relationship with each other, directly or through common third 

parties, that puts them in a position to have access to material information 

about or improperly influence  the Bid of another Bidder, or influence the 

decisions of the Employer regarding this bidding process; or  

(e)  a Bidder participates in more than one bid in this bidding process  either 

individually or as a partner in a joint venture. This will result in the 

disqualification of all Bids in which it is involved.  However, subject to any 

finding of a conflict of interest in terms of ITB 4.3 (a)-(d) above, this does not 

limit the participation  of the same subcontractor in more than one bid; or  

(f)  a Bidder or any of its affiliated entity, participated as a consultant in the 

preparation of the design or technical specifications of the works that are  the 

subject of the Bid; or  

(g)  a Bidder was affiliated with a firm  or entity that has been hired (or is proposed to 

be hired) by the Employer as Engineer for the Contract.  

(h) a Bidder that has a close business or family relationship with a professional 

staff of the Procuring Entity.  

4.4 A firm that is under a declaration of ineligibility by the GoN in accordance 



with ITB 3, at the date of the deadline for bid submission or thereafter, shall be 

disqualified. A firm shall not be eligible to participate in any procurement 

activities under an DP-financed, -administered, or -supported project while 

under temporary suspension or debarment by DP pursuant to the DP's 

Anticorruption Policy (see ITB 3), whether such debarment was directly 

imposed by the DP, or enforced by other DPs pursuant to the Agreement for 

Mutual Enforcement of Debarment Decisions. A bid from a temporary 

suspended or debarred firm will be rejected. 

4.5 Enterprises owned by Government shall be eligible only if they can establish that 

they are legally and financially autonomous and operate under commercial 

law, and that they are not a dependent agency of the GoN.  

4.6 Bidders shall provide such evidence of their continued eligibility satisfactory to the 

Employer, as the Employer shall reasonably request. 

4.7 Firms shall be excluded in any of the cases, if  

(a) by an act of compliance with a decision of the United Nations Security 

Council taken under Chapter VII of the Charter of the United Nations, 

Nepal prohibits any import of goods or Contracting of works or services 

from that country or any payments to persons or entities in that country. 

Where Nepal prohibits payments to a particular firm or for particular 

goods by such an act of compliance, that firm may be excluded; 

(b) DP  Funded:  as  a  matter  of  law  or  official regulation, Nepal prohibits 

commercial relations with that country, provided that the DP is satisfied 

that such exclusion does not preclude effective competition for the supply of 

goods or related services required;  

(c) DP Funded: a firm sanctioned or temporarily suspended by the DP in 

relation to their guidelines or appropriate provisions on preventing and 

combating fraud and corruption in projects financed by them. 

4.8 In case a prequalification process has been conducted prior to the bidding 

process, this bidding is open only to prequalified Bidders. 

4.9 Maximum number of running contracts that a Bidder, and all parties constituting 

the Bidder can have shall be as specified in BDS. The bidders shall be considered 

ineligible if number of running contracts exceeds the number as specified. 

4.10 For the purpose of ITB 4.9 above, the bidder shall declare that the bidder, and all 

parties constituting the Bidder have not running contracts more than the number 

as specified in BDS. If the bidder, and all parties constituting the Bidder has 

participated in bidding processes of many public entities and during that period 

the maximum number of contracts as specified saturates due to issuance of letters 

of acceptance by a particular public entity, the bidder shall inform in written to all 

other concerned public entities, where the bidder have participated in bidding 

process, within three days of issuance of last letter of acceptance that saturates the 

maximum number of contracts as specified.   

5. Eligible Materials, 

Equipment and 

Services 

 

5.1 The materials, equipment and services to be supplied under the Contract shall 

have their origin in any source countries as defined in accordance with Section 

V (Eligible Countries) and all expenditures under the Contract will be limited to 

such materials, equipment, and services. At the Employer’s request, Bidders 
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may be required to provide evidence of the origin of materials, equipment and 

services. 

5.2 For purposes of ITB 5.1 above, “origin” means the place where the materials and 

equipment are mined, grown, produced or manufactured, and from which the 

services are provided. Materials   and   equipment   are   produced   when,   

through manufacturing, processing, or substantial or major assembling of 

components, a commercially recognized product results that differs substantially 

in its basic characteristics or in purpose or utility from its components. 

B. Contents of Bidding Documents 

6. Sections of Bidding 

Document 

 

6.1  The Bidding Document consist of Parts I, II, and III, which include all the 

Sections indicated below, and should be read in conjunction with any Addenda 

issued in accordance with ITB 8. 

PART I  Bidding Procedures 

Section I Instructions to Bidders (ITB) 

Section II Bid Data Sheet (BDS) 

Section III Evaluation and Qualification Criteria (EQC) 

Section IV    Bidding Forms (BDF) 

Section V Eligible Countries 

PART II Requirements 

Section VI     Works Requirements (WRQ) 

Section VII    Bill of Quantities (BOQ)  

PART III Conditions of Contract and Contract Forms  

Section VIII   General Conditions of Contract (GCC) 

Section IX Special Conditions of Contract (SCC)  

Section X    Contract Forms (COF) 

6.2 The Invitation for Bids issued by the Employer is not part of the Bidding 

Document. 

6.3 The Employer is not responsible for the completeness of the Bidding 

Document and their Addenda, if they were not obtained directly from the source 

stated by the Employer in the Invitation for Bids. 

6.4 The Bidder is expected to examine all instructions, forms, terms, and 

specifications in the Bidding Document and to furnish with its bid all 

information and documentation as is required by the Bidding Documents. 

Failure to furnish all information or documentation required by the Bidding 

Document may result in the rejection of the bid. 

7. Clarification of 

Bidding Document, 

Site Visit, Pre-Bid 

Meeting 

7.1 A prospective Bidder requiring any clarification of the Bidding Document shall 

contact the Employer in writing at the Employer’s address indicated in BDS or 

raise any question or curiosity during the pre-bid meeting if provided for in 

accordance with ITB 7.4.The Employer will respond in writing to any request 

for clarification, provided that such request is received within the period as 

mentioned in ITB 7.5. The Employer shall forward copies of its response to all 

Bidders who have acquired the Bidding Document in accordance with ITB 6.3, 

including a description of the inquiry but without identifying its source. Should 

the Employer deem it necessary to amend the Bidding Document as a result of a 

request for clarification, it shall do so following the procedure under ITB 8 and 



ITB 22.2. 

7.2 The  Bidder  is  advised  to  visit  and  examine  the  Site  of Works and its 

surroundings and obtain for itself, on its own risk and responsibility, all 

information that may be necessary for preparing the bid and entering into a 

Contract for construction of the Works. The costs of visiting the Site shall be at the 

Bidder’s own expense. 

7.3 The Bidder and any of its personnel or agents will be granted permission by 

the Employer to enter upon its premises and lands for the purpose of such 

visit, but only upon the express condition that the Bidder, its personnel, and 

agents will release and indemnify the Employer and its personnel and agents from 

and against all liability in respect thereof, and will be responsible for death or 

personal injury, loss of or damage to property, and any other loss, damage, costs, 

and expenses incurred as a result of the inspection. 

7.4 The Bidder’s designated representative is invited to attend a pre-bid meeting, if 

provided for in the BDS. The purpose of the meeting will be to clarify issues and 

to answer questions on any matter that may be raised at that stage. 

7.5 The Bidder is requested, to submit any questions in writing, to reach the 

Employer as mentioned in BDS. 

7.6 Minutes  of  the  pre-bid  meeting,  including  the  text  of  the questions  raised,  

without  identifying  the  source,  and  the responses given, together with any 

responses prepared after the meeting, will be transmitted promptly to all Bidders 

who have acquired the Bidding Document in accordance with ITB 6.3. Any 

modification to the Bidding Document that may become necessary as a result of 

the pre-bid meeting shall be made by the Employer exclusively through the 

issue of an addendum pursuant to ITB 8 and not through the minutes of the pre-

bid meeting. 

7.7 Nonattendance at the pre-bid meeting will not be a cause for disqualification of 

a Bidder. 

8. Amendment of  

Bidding Document 
8.1 At any time prior to the deadline for submission of bids, the Employer may 

amend the Bidding Document by issuing agenda. 

8.2 Any addendum issued shall be part of the Bidding Document and shall be 

communicated in writing to all who have obtained the Bidding Document from 

the Employer in accordance with ITB 6.3. 

8.3 To give prospective Bidders reasonable time in which to take an addendum into 

account in preparing their Bids, the Employer may, at its discretion, extend the 

deadline for the submission of Bids, pursuant to ITB 22.2. However, the time 

available to submit bids shall not be less than five (5) days since amendment in 

bidding document. 

C. Preparation of Bids 

9. Cost of Bidding 9.1 The Bidder shall bear all costs associated with the preparation and submission of 

its Bid, and the Employer shall in no case be responsible or liable for those costs, 
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regardless of the conduct or outcome of the bidding process. 

10.  Language of Bid 10.1 The Bid, as well as all correspondence and documents relating to the bid 

exchanged by the Bidder and the Employer, shall be written in the language 

specified in the BDS. Supporting documents and printed literature that are part of 

the Bid may be in another language provided they are accompanied by an accurate 

translation of the relevant passages in the language specified in the BDS, in 

which case, for purposes of interpretation of the Bid, such translation shall 

govern.  

11. Documents 

Comprising the Bid 
11.1 The Bid shall comprise two envelopes submitted simultaneously, one called 

the Technical Bid containing the documents listed in ITB 11.2 and the other the 

Price Bid containing the documents listed in ITB 11.3, both envelopes enclosed 

together in an outer single envelope. 

11.2  The Technical Bid shall comprise the following: 

(a)  Letter of Technical Bid; 

(b)  Bid Security in accordance with ITB 19; 

(c) alternative Technical Bid, at Bidder’s option and if permissible, in 

accordance with ITB 13; 

(d) written confirmation authorizing the signatory of the Bid to commit the 

Bidder, in accordance with ITB 20.2; 

(e) documentary evidence in accordance with ITB 17, establishing the 

Bidder’s qualifications to perform the contract;  

(f)  Technical Proposal in accordance with ITB 16; 

(g) Bids submitted by a Joint Venture shall include a copy of the Joint 

Venture Agreement entered into by all partners. Alternatively, a Letter 

of Intent to execute a Joint Venture Agreement in the event of a 

successful Bid shall be signed by all partners and submitted with the 

Bid, together with a copy of the proposed agreement. The Joint 

Venture agreement, or letter of intent to enter into a Joint Venture 

including a draft agreement shall indicate at least the parts of the 

Works to be executed by the respective partners; and  

(h)   Any other required documents, which is not against the provision of 

Procurement Act/Regulation/Directives and Standard Bidding 

Document issued by PPMO as specified in the BDS. 

11.3  The Price Bid shall comprise the following: 

(a) Letter of Price Bid; 

(b) completed Bill of Quantities(BoQ), in accordance with ITB 12 and ITB 

14, or as stipulated in the BDS; 

(c) alternative price Bids, at Bidder’s option and if permissible, in 

accordance with ITB 13; 

(d) Any other document required in the BDS. 

11.4 The Bidder is solely responsible for the authenticity of the submitted 

documents.  

11.5 The Technical Bid shall not include any financial information related to the 



Price Bid. A Technical Bid containing such material financial information 

shall be declared non-responsive. 

12. Letter of Bid and 

Schedules 
12.1 The Letters of Technical Bid and Price Bid, Schedules, and all documents listed 

under ITB 11, shall be prepared using the relevant forms in Section IV (Bidding 

Forms) and in Section VII (Bill of Quantities). The forms must be completed 

without any alterations to the text, and no substitutes shall be accepted. All blank 

spaces shall be filled in with the information requested. 

13.  Alternative Bids 13.1 Unless otherwise specified in the BDS, alternative bids shall not be considered. 

13.2 When alternative times for completion are explicitly invited, a statement to that 

effect will be included in the BDS, as will the method of evaluating different 

times for completion. 

13.3 When specified in the BDS pursuant to ITB 13.1, and subject to ITB 13.4 below, 

Bidders wishing to offer technical alternatives to the requirements of the Bidding 

Document must first price the Employer’s design as described in the Bidding 

Document and shall further provide all information necessary for a complete 

evaluation of the alternative by the Employer, including drawings, design 

calculations, technical  specifications, breakdown of prices, and proposed 

construction  methodology and other relevant details. Only the technical 

alternatives, if any, of the lowest evaluated Bidder conforming to the basic 

technical requirements shall be considered by the Employer. 

13.4 When specified in the BDS, Bidders are permitted to submit alternative 

technical solutions for specified parts of the Works. Such parts will be identified 

in the BDS and described in Section VI (Works Requirements). The method for 

their evaluation will be stipulated in Section III (Evaluation and Qualification 

Criteria). 

14. Bid Prices and  

Discounts 
14.1 The prices and discounts quoted by the Bidder in the Letter of Price Bid and 

in the Schedules shall conform to the requirements specified below.  

14.2 The  Bidder  shall  submit  a  bid  for  the  whole  of  the  works described in 

ITB  1.1 by filling in prices for all items of the Works, as identified in 

Section VII (Bill of Quantities). In case of Unit Rate Contracts, the Bidder shall 

fill in rates and prices for all items of the Works described in the Bill of 

Quantities. Items against which no rate or price is entered by the Bidder will not 

be paid for by the Employer when executed and shall be deemed covered by the 

rates for other items and prices in the Bill of Quantities. 

14.3 The price to be quoted in the Letter of Price Bid shall be the total price of the Bid, 

excluding any discounts offered. Absence of the total price in the Letter of Price 

Bid or the Bid Price in the Bill of Quantities shall result in rejection of the Bid. 

14.4 The Bidder shall quote any discounts and the methodology for their application 

in the Letter of Price Bid, in accordance with ITB 12.1. 

14.5 If so indicated in ITB 1.1 and ITB 35.4, bids are invited for individual Contracts or 

for any combination of Contracts (packages). Bidders wishing to offer any price 

reduction for the award of more than one Contract shall specify in their bid the 

price reductions applicable to each package, or alternatively, to individual 
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Contracts within the package. Price reductions or discounts shall be submitted in 

accordance with ITB 14.4, provided the Bids for all Contracts are submitted 

and opened at the same time. 

14.6 Unless otherwise provided in the BDS and the Conditions of Contract, the 

prices quoted by the Bidder shall be fixed. If the prices quoted by the Bidder are 

subject to adjustment during the performance of the Contract in accordance with 

the provisions of the Conditions of Contract, the Bidder shall furnish the indices 

and weightings for the price adjustment formulae in the Table of Adjustment 

Data in Section IV (Bidding Forms) and the Employer may require the Bidder 

to justify its proposed indices and weightings.   

14.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or 

for any other cause, as of the date 30 days prior to the deadline for 

submission of bids, shall be included in the rates and prices and the total bid 

price submitted by the Bidder. 

15.  Currency of Bid  

and Payment 
15.1 The  currency  of  the  bid  and  payment  shall  be  in  Nepalese Rupees. 

16. Documents 

Comprising the 

Technical Proposal 

16.1 The  Bidder  shall  furnish  a  Technical  Proposal  including  a statement  of  

work  methods,  equipment,  personnel,  schedule and any other information as 

stipulated in Section IV (Bidding Forms),  in  sufficient  detail  to  demonstrate  

the  adequacy  of the Bidders’ proposal to meet the work requirements and 

the completion time. 

17.  Documents 

Establishing the 

Qualifications of the 

Bidder 

17.1 To establish its qualifications to perform the Contract in accordance with 

Section III (Evaluation and Qualification Criteria) the Bidder shall provide the 

information requested in the corresponding information sheets included in 

Section IV (Bidding Forms). 

18.  Period of Validity 

of Bids 
18.1 Bids shall remain valid for the period specified in the BDS after the bid 

submission deadline date prescribed by the Employer. If the prescribed bid 

submission deadline date falls on a government holiday, then the next working 

day shall be considered as the bid submission deadline date. In such case the 

validity period of the bids shall be considered from the original bid submission 

deadline date. A bid valid for a shorter period shall be rejected by the Employer 

as nonresponsive.  

18.2 In  exceptional  circumstances,  prior  to  the  expiration  of  the bid  validity  

period,  the  Employer  may  request  Bidders  to extend the period of validity 

of their Bids. The request and the responses shall be made in writing. If a bid 

security is requested in accordance with ITB 19, it shall also be extended 30 

days beyond the deadline of the extended validity period. A Bidder may 

refuse the request without forfeiting its bid security. A Bidder granting the 

request shall not be required or permitted to modify its Bid and to include any 

additional conditions against the provisions specified in Bid Documents. 

19.  Bid Security 19.1 The Bidder shall furnish as part of its bid, in original form, a bid security as 

specified in the BDS. In case of e-submission of bid, the Bidder shall upload 



scanned copy of Bid security letter at the time of electronic submission of the 

bid. The Bidder accepts that the scanned copy of the Bid security shall, for all 

purposes, be equal to the original. The details of original Bid Security and the 

scanned copy submitted with e-bid should be the same otherwise the bid shall be 

non-responsive. 

19.2 The bid security shall be, at the Bidder’s option, in any of the following forms:  

(a)   an unconditional bank guarantee from Commercial Bank or Financial 

Institution eligible to issue Bank Guarantee as per prevailing Law or; 

(b)   a cash deposit voucher in the Employer's Account as specified in BDS.  

In the case of a bank guarantee, the bid security shall be submitted  

either using the Bid Security Form included in Section IV (Bidding  

Forms) or in another Form acceptable to the employer. The form must include the 

complete name of the Bidder. The bid security shall be valid for minimum thirty (30) 

days beyond the original validity period of the bid, or beyond any period of extension if 

requested under ITB 18.2.  

19.3 The bid security issued by any foreign Bank outside Nepal must be counter 

guaranteed by Commercial Bank or Financial Institution eligible to issue 

Bank Guarantee as per prevailing Law in Nepal.  

19.4 Any bid not accompanied by an enforceable and substantially compliant bid 

security shall be rejected by the Employer as nonresponsive. In case of e- 

Submission, if the scanned copy of an acceptable Bid Security letter is not 

uploaded with the electronic Bid then Bid shall be rejected. 

19.5 The bid security of unsuccessful Bidders shall be returned within three days, once 

the successful Bidder’s furnishing of the required performance security and 

signing of  the Contract Agreement pursuant to ITB  40.1 and 41.1 

19.6 The bid security shall be forfeited if:  

GoN funded :  

(a) a Bidder requests for withdrawal or modification of its bid, except as 

provided in ITB 18.2: 

(i) during the period of bid validity specified by the Bidder on the Letter of 

Technical Bid and Price Bid, in case of electronic submission; 

(ii) from the period twenty-four hours prior to bid submission deadline up to 

the period of bid validity specified by the Bidder on the Letter of Technical Bid 

and Price Bid, in case of hard copy submission. 

(b)a Bidder changes the prices or substance of the bid while providing information 

pursuant to clause  27.1; 

(c)  a Bidder involves in fraud and corruption pursuant to clause  3.1; 

(d) the successful Bidder fails to:  

(i)  furnish a performance security in accordance with ITB 40.1;  

(ii)  sign the Contract in accordance with ITB 41.1; or 
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(iii)  accept the correction of arithmetical errors pursuant to clause 33.1 

DP funded: 

The bid security shall be forfeited  

(a) if a Bidder withdraws its bid during the period of bid validity specified by 

the Bidder on the Letters of Technical Bid and Price Bid, except as 

provided in ITB 18.2; or 

(b) if the successful Bidder fails to  

(i) furnish a performance security in accordance with ITB 40.1; or  

(ii) sign the Contract in accordance with ITB 41.1;  

(iii) accept arithmetical corrections in accordance with ITB 33.1; 

19.7 The Bid Security of a Joint Venture shall be in the name of the Joint Venture 

that submits the bid. If the Joint Venture has not been legally constituted at the 

time of bidding, the Bid Security shall be in the names of all future partners as 

named in the letter of intent mentioned in ITB 4.1. 

20.  Format and 

Signing of Bid 
20.1 The Bidder shall prepare one original set of the Technical Bid and one original 

of the Price Bid comprising the Bid as described in ITB 11 and clearly mark it 

“ORIGINAL – TECHNICAL BID” and “ORIGINAL – PRICE BID.” 

Alternative bids, if permitted in accordance with ITB 13, shall be clearly marked 

“ALTERNATIVE”. In addition, the Bidder shall submit copies of the bid in the 

number specified in the BDS, and clearly mark each of them “COPY.” In the 

event of any discrepancy between the original and the copies, the original shall 

prevail.  

In  case  of  e-submission  of  bid,  the  Bidder  shall   submit  his  bid 

electronically  in  PDF or web forms  files  as  specified  in  ITB  Clause  21.1(b). 

20.2 The original and all copies of the bid shall be typed or written in indelible ink and 

shall be signed by a person duly authorized to sign on behalf of the Bidder. This 

authorization shall consist of a written confirmation as specified in the BDS and 

shall be attached to the bid. The name and position held by each person signing 

the authorization must be typed or printed below the signature. All pages of 

the bid, except for un amended printed literature, shall be signed or initialed by 

the person signing the bid. 

20.3 Any amendments such as interlineations, erasures, or overwriting shall be valid 

only if they are signed or initialed by the person signing the bid. 

D. Submission and Opening of Bids 

21. Sealing and 

Marking of Bids 
21.1 Unless otherwise specified in BDS, Bidders shall submit their bids by electronic 

or by mail/by hand/by courier.  Procedures for submission, sealing and marking 

are as follows: 

(a) Bidders submitting bids by mail, by hand or by courier  

shall enclose the original  of the Technical Bid, and the original of the 

Price Bid and each copy of the Technical Bid and Price Bid, including 



alternative bids, if permitted in accordance with ITB 13, in separate sealed 

envelopes, duly marking the envelopes as “ORIGINAL TECHNICAL 

BID”, “ORIGINAL – PRICE BID”, “ALTERNATIVE” and “COPY No. 

– TECHNICAL BID” and “COPY NO. PRICE BID” These envelopes 

containing the original and the copies shall then be enclosed in one single 

envelope.  

(b)  Bidders submitting Bids electronically shall follow the electronic bid 

submission procedure specified in this clause. 

i. The bidder is required to register in the e-GP system 

https://www.bolpatra.gov.np/egp following the procedure 

specified in e-GP guideline. 

ii. Interested bidders may either purchase the bidding document from 

the Employer's office as specified in the Invitation for Bid (IFB) 

or bidders may download the IFB and bidding document from 

e-GP system. 

iii. The registered bidders need to maintain their profile data required 

during preparation of bids.  

iv. In order to submit their bids the cost of the bidding document can 

be deposited as specified in IFB. In addition, electronic scanned 

copy (.pdf format) of the bank deposit voucher/cash receipt 

should also be submitted along with the technical bid. 

v. The bidder can prepare their technical and price bids using data 

and documents maintained in bidder’s profile and forms/format 

provided in bidding document by Employer. The bidder may 

submit bids as a single entity or as a joint venture. The bidder 

submitting bid in joint venture shall have to upload joint 

venture agreement along with partner(s) Bolpatra ID provided 

during bidder’s registration. 

vi. Bidders (all partners in case of JV) should update their profile 

data and documents required during preparation and submission 

of their technical bids. 

vii. In case of bid submission in JV, the consent of the partners shall 

be obtained through the confirmation link sent to the registered 

email address and the partners shall have to acknowledge their 

confirmation. 

The required forms and documents shall be part of technical bids. 

No. Document Requirement Remarks 

1.  Letter of Technical Bid Mandatory PDF 

2.  Bid Security/Bank 

Guarantee 

Mandatory PDF 

3.  Company registration 

Certificate 

Mandatory PDF 

4.  VAT registration 

Certificate 

Mandatory  (for 

domestic 

bidders only)  

PDF 

5.  Business Registration 

Certificate 

Mandatory PDF 

6.  Tax Clearance 

Certificate/Tax return 

Mandatory  (for 

domestic 

PDF 

https://www.bolpatra.gov.np/egp
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submission 

evidence/evidence of 

time extension 

bidders only) 

7.  Power of Attorney of 

Bid signatory 

Mandatory PDF 

8.  Bank Voucher for cost of 

bid document 

Mandatory PDF 

9.  Joint venture agreement Mandatory in case 

of 

JV Bids Only 

PDF 

10.  Qualification Documents   Mandatory Using profile data(financial 

details, contract details etc.) and 

Technical Proposal 

11.  Additional documents]   

specified in ITB 11.2 (h) 

Mandatory (If 

any) 

PDF 

 

The required forms and documents shall be part of price bids. 

No. Document Requirement Remarks 

1.  Letter of Price Bid Mandatory PDF 

2.  Completed Bill of Quantities (BoQ) Mandatory Online Forms 

3.  Price Adjustment Table  Mandatory (If 

applicable) 

Online Forms 

4.  Additional Documents specified in 

ITB 11.3 (d) 

Mandatory (If 

any) 

PDF 

Note:   

a) The documents specified as “Mandatory” should be included in e-

submission and non-submission of the documents shall be considered as 

non-responsive bid.  

b) Bidders (all partners in case of JV) should verify/update their profile 

documents as appropriate for the specific bid before submitting their bid 

electronically. 

viii. After providing all the details and documents, two separate bid response 

documents i.e technical bids and price bids will be generated from the 

system. Bidders are advised to download and verify the response 

documents prior to bid submission. 

ix. For verifying the authentic user, the system will send one time password 

(OTP) in the registered e-mail address of the bidder. System will validate 

the OTP and allow bidder to submit their bid. 

x. Electronically submitted bids can be modified and/or withdrawn through 

system. The bidder may modify their bids multiple times online within bid 

submission date and time specified in e-GP system. Once a Bid is 

withdrawn, bidder won’t be able to submit another bid response for the 

same bid. 

xi. The Bidder / Bid shall meet the following requirements and conditions for 

e-submission of bids; 

aa) The e-submitted bids must be readable through PDF reader. 

bb) The facility for submission of bid electronically through e-submission 

is to promote transparency, non-discrimination, equality of access, and 



open competition in the bidding process. The Bidders are fully 

responsible to use the e- submission facility properly in e-GP system 

as per specified procedures and in no case the Employer shall be held 

liable for Bidder's inability to use this facility. 

cc) When a bidder submits electronic bid through the PPMO e-GP portal, 

it is assumed that the bidder has prepared the bid by studying and 

examining the complete set of the Bidding documents including 

specifications, drawings and conditions of contract. 

21.2. The inner and outer envelopes shall: 

(aa) bear the name and address of the Bidder; 

(bb) be addressed to the Employer as provided in BDS 22.1; 

(cc) bear  the  specific  identification  of  this  bidding  process indicated 

in BDS 1.1; and 

21.3 The outer envelope and the inner envelope containing Technical Proposal shall 
bear a warning not to open before the time and date for the opening of Technical Bid 
in accordance with ITB 25.1. 

21.4  The inner envelope containing the Price Bid shall bear a warning not to open 
until advised by the Employer in accordance with ITB 25.7 

21.5 If all envelopes are not sealed and marked as required, the Employer will 
assume no responsibility for the misplacement or premature opening of the bid. 

22.  Deadline for 

Submission of Bids 

 

22.1 Bids must be received by the Employer at the address and no later than the 

date and time indicated in the BDS. 

In case of e-submission, the standard time for e-submission is Nepal Standard 

Time as set out in the server. The e-procurement system will accept the e-

submission of bid from the date of publishing of notice and will automatically 

not allow the e-submission of bid after the deadline for submission of bid. 

22.2 The Employer may, at its discretion, extend the deadline for the submission 

of bids by amending the Bidding Document in accordance with ITB 8, in which 

case all rights and obligations of the Employer and Bidders previously subject to 

the deadline shall thereafter be subject to the deadline as extended. 

23.  Late Bids 23.1 The Employer shall not consider any bid that arrives after the deadline for 

submission of bids, in accordance with ITB 22. Any bid received by the 

Employer after the deadline for submission of bids shall be declared late, rejected, 

and returned unopened to the Bidder. 

24.  Withdrawal, and 

Modification of Bids 

 

24.1 A Bidder may withdraw, or modify its bid- Technical or Price - after it has 

been submitted either in hard copy or by e-submission. Once a Bid is 

withdrawn, bidder shall not be able to submit another bid for this bidding 

process. Procedures for withdrawal or modification of  submitted bids are as 

follows: 

(i) Bids submitted in Hard Copy 

GoN Funded:  

     a) Bidders may withdraw or modify its bids by sending a written notice in a 

sealed envelope, duly signed by an authorized representative, and shall 

include a copy of the authorization in accordance with ITB 20.2. The 

corresponding modification of the bid must accompany the respective 
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written notice. All notices must be: 

(aa)prepared and submitted in accordance with ITB 20 and ITB 21,and in 

addition, the respective envelopes shall be clearly marked 

“WITHDRAWAL”, “MODIFICATION;” and 

(bb) received by the Employer twenty four hour prior to the deadline 

prescribed for submission of bids, in accordance with ITB 22. 

DP Funded: 

A Bidder may withdraw or modify its Bid – Technical or Price – after it has 

been submitted by sending a written notice, duly signed by an authorized 

representative, and shall include a copy of the authorization in accordance with 

ITB 20.2, (except that withdrawal notices do not require copies). The 

corresponding modification of the Bid must accompany the respective written 

notice. All notices must be 

i) prepared and submitted in accordance with ITB 20 and ITB 21 

(except that withdrawal notices do not require copies), and in 

addition, the respective envelopes shall be clearly marked 

“WITHDRAWAL,” and  “MODIFICATION;” and 

ii) received by the Employer prior to the deadline prescribed for 

submission of Bids, in accordance with ITB 22. 

ii) E-submitted bids. 

a) Bidder may submit modification or withdrawal prior to the deadline 

prescribed for submission of bids through e-GP system by using the 

forms and instructions provided by the system.  

24.2 Bids requested to be withdrawn in accordance with ITB 24.1 shall not be 

opened. In case of hard copy submission, the Bid will be returned unopened to 

the Bidders. 

24.3 The following provisions apply for withdrawal or modification of the Bids: 

GoN Funded: 

(i) In case of bids submitted in hard copy no bid shall be withdrawn or modified in 

the interval between 24 hours prior to the deadline for submission of bids and 

the expiration of the period of bid validity specified by the Bidder on the Letter 

of Bid or any extension thereof. 

(ii)  In case of e-submitted bids no bids shall be withdrawn or modified in the 

interval between deadline for submission of bids and the expiration of the 

period of bid validity specified by the Bidder on the Letter of Technical Bid 

and Price Bid or any extension thereof. 

DP Funded: 

No Bid may be withdrawn or modified in the interval between the deadline for 

submission of Bids and the expiration of the period of bid validity specified by the 

Bidder on the Letters of Technical Bid and Price Bid or any extension thereof.   

24.4 Except in case of any modification or correction in bid document made by 

procuring entity, Bidder may submit request for withdrawal or modification 

only one time. 

24.5 In case of hard copy bid, no bid may be withdrawn if the bid has already been 

modified; except in case of any modification or correction in bid document by 

procuring entity. 



24.6 Request for withdrawal or modification must be made through the same 

medium of submission. Request for withdrawal or modifications through 

different medium shall not be considered. 

25.  Bid Opening 25.1 The Employer shall open the Technical Bids in public at the address, on the date 

and time specified in the BDS in the presence of Bidders` designated 

representatives who choose to attend.  The Price Bids will remain unopened and 

will be held in custody of the Employer until the specified time of their 

opening. If the Technical Bid and Price Bid are submitted together in one 

envelope, the Employer shall reject the entire Bid. 

25.2 The Employer shall download the e-submitted Technical Bid. The e-GP 

system allows the Employer to download the e-submitted technical bid only 

after bid opening date and time after login simultaneously by at least two 

members of the Bid Opening Committee. 

25.3 Electronically submitted Technical Bid shall be opened at first in the same 

time and date as specified above. Electronic Bids shall be opened one by one 

and read out. The e-submitted technical bids must be readable through open 

standards interfaces. Unreadable and or partially submitted bid files shall be 

considered incomplete. 

25.4 Thereafter, envelopes marked “WITHDRAWAL” shall be opened and read out 

and the envelope with the corresponding Bid shall not be opened, but returned to 

the Bidder. No bid withdrawal shall be Permitted unless the corresponding 

withdrawal notice contains a valid authorization to request the withdrawal and is 

read out at bid opening. Next, envelopes marked “MODIFICATION” shall be 

opened and read out with the corresponding bid. No Technical Bid and/or 

Price Bid modification shall be permitted unless the corresponding 

modification notice contains a valid authorization to request the modification 

and is read out and recorded at bid opening. Only the Technical Bid, both Original 

as well as Modification, are to be opened, read out, and recorded at the opening. 

Price Bids, both Original and Modification, will remain unopened in accordance 

with ITB 25.1. 

25.5 All other envelopes holding the Technical Bid shall be opened one at a 

time, reading out: the name of the Bidder; whether there is a modification; the 

presence of a bid security and any other details as the Employer may consider 

appropriate. Only Technical Bids read out and recorded at bid opening shall be 

considered for evaluation. No bid shall be rejected at opening of Technical Bids 

except for late bids, in accordance with ITB 23.1.  

25.6 The Employer shall prepare a record of the opening of Technical Bids that shall 

include, as a minimum: the name of the Bidder and whether there is a withdrawal, 

or modification; and the presence or absence of a bid security. The Bidders’ 

representatives who are present shall be requested to sign the record. The 

omission of a Bidder’s signature on the record shall not invalidate the contents 

and effect of the record. 

25.7 At the end of the evaluation of the Technical Bids, the Employer will invite 
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bidders who have submitted substantially responsive Technical Bids and who 

have been determined as being qualified for award to attend the opening of the 

Price Bids. The date, time, and location of the opening of Price Bids will be 

advised in writing by the Employer. Bidders shall be given at least 7 days' 

notice for the opening of Price Bids. 

25.8 The Employer will notify Bidders in writing who have been rejected on the 

grounds of their Technical Bids being substantially nonresponsive to the 

requirements of the Bidding Document and return their Price Bids unopened. 

25.9 The Employer shall conduct the opening of Price Bids of all Bidders who 

submitted substantially responsive Technical Bids, in the presence of Bidders` 

representatives who choose to attend at the address, on the date, and time 

specified by the Employer. The Bidder’s representatives who are present shall 

be requested to sign a register evidencing their attendance. 

25.10 All envelopes containing Price Bids shall be opened one at a time and the 

following read out and recorded: 

(a) the name of the Bidder; 

(b) whether there is a modification; 

(c) the Bid Prices, including any discounts and alternative offers; and 

(d) any other details as the Employer may consider appropriate. 

Only Price Bids, discounts, modifications, and alternative offers read out and 

recorded during the opening of Price Bids shall be considered for evaluation. 

No Bid shall be rejected at the opening of Price Bids. 

25.11 The Employer shall prepare a record of the opening of Price Bids that shall 

include, as a minimum, the name of the Bidder, the Bid Price (per lot if 

applicable), any discounts, modifications and alternative offers. The Bidders’ 

representatives who are present shall be requested to sign the record. The 

omission of a Bidder’s signature on the record shall not invalidate the contents 

and effect of the record. 

E. Evaluation and Comparison of Bids 

26.  Confidentiality 26.1 Information relating to the examination, evaluation, comparison, and post-

qualification of bids and recommendation of Contract award, shall not be 

disclosed to Bidders or any other persons not officially concerned with such 

process until information on Contract award is communicated to all Bidders.  

26.2 Any attempt by a Bidder to influence the Employer in the evaluation of the bids 

or Contract award decisions may result in the rejection of its bid. 

26.3 Notwithstanding ITB 26.2, from the time of bid opening to the time of Contract 

award, if any Bidder wishes to contact the Employer on any matter related to 

the bidding process, it may do so in writing. 

27. Clarification of 27.1 To assist in the examination, evaluation, and comparison of the Technical 



Bids and Price Bids, the Employer may, at its discretion, ask any Bidder for a 

clarification of its Bid. Any clarification submitted by a Bidder that is not in 

response to a request by the Employer shall not be considered. The Employer’s 

request for clarification and the response shall be in writing. No change in the 

substance of the Technical Bid or prices in the Price Bid shall be sought, offered, 

or permitted, except to confirm the correction of arithmetic errors discovered by 

the Employer in the evaluation of the Price Bids, in accordance with ITB 33. In 

case of e-submission of bid, upon notification from the employer, the bidder shall 

also submit the original of documents comprising the Technical and Price Bid as 

per ITB 11.2 and ITB 11.3 for verification of submitted documents for acceptance 

of the e-submitted bid. 

27.2 If a Bidder does not provide clarifications of its Bid by the date and time set in 

the Employer’s request for clarification, its Bid may be rejected. 

28.  Deviations, 

Reservations, and 

Omissions 

 

28.1 During the evaluation of bids, the following definitions apply: 

(a) “Deviation” is a departure from the requirements specified in the Bidding 

Document; 

(b) “Reservation” is the setting of limiting conditions or withholding from 

complete acceptance of the requirements specified in the Bidding Document; 

and 

(c) “Omission” is the failure to submit part or all of the information or 

documentation required in the Bidding Document. 

29.  Examination of 

Technical Bid 
29.1The Employer shall examine the Technical Bid to confirm that all documents 

and technical documentation requested in ITB 11.2 have been submitted.  If 

any of these documents or information (except alternative Technical Bid 

which is optional) is missing, the bid shall be rejected. 

29.2 In case of e-submission bids, the Employer shall confirm that all the documents 

and information requested in ITB 21.1 have been submitted.  If any of these 

documents or information is missing, the bid shall be rejected. 

30.  Determination of 

Responsiveness of 

Technical Bid 

30.1 The Employer’s determination of a Bid’s responsiveness is to be based on the 

contents of the bid itself, as defined in ITB11.2. 

30.2 A substantially responsive Technical Bid is one that meets the requirements of the 

Bidding Document without material deviation, reservation, or omission. A 

material deviation, reservation, or omission is one that, 

(a)   if accepted, would: 

(i) affect in any substantial way the scope, quality, or performance of 

the Works specified in the Contract; 

or 

(ii) limit in any substantial way, inconsistent with the Bidding  

Document,  the  Employer’s  rights  or  the Bidder’s obligations under 

the proposed Contract; or 

(b)   if rectified, would unfairly affect the competitive position of other Bidders 

presenting substantially responsive bids. 
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30.3 The Employer shall examine the technical aspects of the Bid submitted in 

accordance with ITB 16, Technical Proposal, in particular, to confirm that all 

requirements of Section VI (Works Requirements) have been met without any 

material deviation, reservation or omission. 

30.4 If a bid is not substantially responsive to the requirements of the Bidding 

Document, it shall be rejected by the Employer and may not subsequently be 

made responsive by correction of the material deviation, reservation, or 

omission. 

30.5 In case of e-submission bids, the Employer evaluates the bid on the   basis of the 

information in the electronically submitted bid files.  If  the  Bidder  cannot  

substantiate  or  provide  evidence  to establish  the  information  provided  in  e-

submitted  bid  through  documents/ clarifications  as  per  ITB  Clause  27.1,  

the  bid  shall  not  be  considered  for further evaluation. 

 30.6 In Case, a corruption case is being filed to Court against the Natural Person or 

Board of Director of the firm/institution /company or any partner of JV, such 

Natural Person or Board of Director of the firm/institution /company or any 

partner of JV such bidder’s bid shall be excluded from the evaluation, if public 

entity receives instruction from Government of Nepal. 

30.7 Except in case of e-submission, the Financial Bid of the bidder, which is 

evaluated as substantially non-responsive in technical bid, shall be returned to 

the respective bidders. 

31. Non-conformities 

Errors, and 

Omissions  

31.1 Provided that a bid is substantially responsive, the Employer may waive any 

non-conformities in the bid that do not constitute a material deviation, 

reservation, or omission. 

31.2 Provided that a Technical Bid is substantially responsive, the Employer may 

request that the Bidder submit the necessary information or documentation, 

within a reasonable period of time, to rectify nonmaterial nonconformities in the 

Technical Bid related to documentation requirements. Requesting information or 

documentation on such nonconformities shall not be related to any aspect of 

the Price Bid. Failure of the Bidder to comply with the request may result in the 

rejection of its bid. 

31.3 Provided that a Technical Bid is substantially responsive, the Employer shall 

rectify quantifiable nonmaterial nonconformities related to the Bid Price. To 

this effect, the Bid Price shall be adjusted, for comparison purposes only, to 

reflect the price of a missing or non-conforming item or component. The 

adjustment shall be made using the methods indicated in Section III (Evaluation 

and Qualification Criteria). 

31.4 If the monetary value of such non-conformities is found to be more than fifteen 

percent of the Bid Price of the bidder pursuant to ITB 31.3, such bid shall be 

considered nonresponsive and shall not be involved in evaluation. 

32 Qualification of the 

Bidder 
32.1 The Employer shall determine to its satisfaction during the evaluation of 

Technical Bids whether Bidders meet the qualifying criteria specified in 



Section III (Evaluation and Qualification Criteria). 

32.2 The determination shall be based upon an examination of the documentary 

evidence of the Bidder’s qualifications submitted by the Bidder, pursuant to 

ITB 17.1. 

32.3 An affirmative determination shall be a prerequisite for the opening and 

evaluation of a Bidder’s Price Bid. A negative determination shall result into 

the disqualification of the Bid, in which event the Employer shall return the 

unopened Price Bid to the Bidder. 

33.  Correction of  

Arithmetical  Errors 
33.1 During the evaluation of Price Bids, the Employer shall correct arithmetical 

errors on the following basis: 

(a) only for unit price Contracts, if there is a discrepancy between the unit price 

and the total price that is obtained by multiplying the unit price and quantity, 

the unit price shall prevail and the total price shall be corrected, unless in the 

opinion of the Employer there is an obvious misplacement of the decimal 

point in the unit price, in which case the total price as quoted shall govern 

and the unit price shall be corrected;  

(b) if there is an error in a total corresponding to the addition or subtraction of 

subtotals, the subtotals shall prevail and the total shall be corrected;  

(c)  If there is a discrepancy between the bid price in the Summary of Bill of 

Quantities and the bid amount in item (c) of the Letter of Price Bid, the 

bid price in the Summary of Bill of Quantities will prevail and the bid 

amount in item (c) of the Letter of Price Bid will be corrected. 

(d)  If there is a discrepancy between words and figures, the amount in words 

shall prevail, unless the amount expressed in words is related to an 

arithmetic error, in which case the amount in figures shall prevail 

subject to (a), (b) and (c) above.  

33.2 If the Bidder that submitted the lowest evaluated bid does not accept the 

correction of errors, its bid shall be disqualified and its bid security shall be 

forfeited. 

34 Subcontractors 34.1 In case of Prequalification, the Bidder’s Bid shall name the same subcontractor 

as submitted in the prequalification application and approved by the Employer.  

In case of Post-qualification, the Employer may permit subcontracting for 

certain specialized works as indicated in Section III When subcontracting is 

permitted by the Employer, the sub-contractor shall meet the qualifications 

criteria as indicated in section III. 

Sub-contractors’ qualification and experience will not be considered for 

evaluation of the Bidder. The Bidder on its own (without taking into account 

the qualification and experience of the sub-contractor) should meet the 

qualification criteria. 

Bidders may propose subcontracting up to the percentage of total value of 

contracts or the volume of works as specified in the BDS.  

35. Evaluation of Price 

Bids 
35.1 The Employer shall use the criteria and methodologies listed in this Clause. No 

other evaluation criteria or methodologies shall be permitted. 
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 35.2 To evaluate a Price Bid, the Employer shall consider the following:  

(a)  the bid price, excluding  Value Added Tax , Provisional Sums,  and the 

provision, if any, for contingencies in the Summary Bill of Quantities, for Unit 

Rate  Contracts, or Schedule of Prices for lump sum Contracts, but including 

Day work items, where priced competitively; 

(b) adjustment  for  correction  of  arithmetic  errors  in accordance with ITB 

33.1; 

(c) adjustment due to discounts offered in accordance with ITB 14.4; 

(d)  adjustment for nonconformities in accordance with ITB 31.3; 

(e) application of all the evaluation factors indicated in Section III  (Evaluation 

and Qualification Criteria); 

35.3 The estimated effect of the price adjustment provisions of the Conditions of 

Contract, applied over the period of execution of the Contract, shall not be taken 

into account in bid evaluation. 

35.4 If this Bidding Document allows Bidders to quote separate prices for 

different lots (Contracts), and to award multiple Contracts to a single Bidder  

as specified in BDS, the methodology to determine the lowest evaluated 

price of the Contract combinations, including any discounts offered in the 

Letter of Price Bid, is specified in Section III (Evaluation and Qualification 

Criteria). 

35.5 if the bid for an Unit Rate Contract, which results in the lowest Evaluated Bid 

Price is seriously unbalanced or front loaded or extremely low in the 

opinion of the Employer, the Employer may require the Bidder to produce 

detailed price analysis for any or all items of the Bill of Quantities, to demonstrate 

the internal consistency of those prices with the construction methods and 

schedule proposed. After evaluation of the price analysis, taking into 

consideration the schedule of estimated Contract payments, the Employer may 

require that the amount of the performance security be increased at the expense 

of the Bidder as mentioned in BDS to protect the Employer against financial loss 

in the event of default of the successful Bidder under the Contract or may 

consider the bid as non-responsive. 

35.6 In case of e-submission bids, the Employer evaluates the bid on the   basis of the 

information in the electronically submitted bid files.  If  the  Bidder  cannot  

substantiate  or  provide  evidence  to establish  the  information  provided  in  e-

submitted  bid  through  documents/ clarifications  as  per  ITB  Clause  27.1,  the  

bid  shall  not  be  considered  for further evaluation. 

 35.7   In Case, a corruption case is being filed to Court against the Natural Person or 

Board of Director of the firm/institution /company or any partner of JV, such 

Natural Person or Board of Director of the firm/institution /company or any 

partner of JV such bidder’s bid shall be excluded from the evaluation, if public 

entity receives instruction from Government of Nepal. 



36. Comparison of 

Bids 
36.1 The Employer shall compare all substantially responsive bids in accordance 

with ITB 35.2 to determine the lowest evaluated bid. 

37. Employer’s Right 

to Accept Any Bid, 

and to Reject Any or 

All Bids 

37.1 The Employer reserves the right to accept or reject any bid, and to annul the 

bidding process and reject all Bids at any time prior to contract award, without 

thereby incurring any liability to Bidders. In case of annulment, all Bids 

submitted and specifically, bid securities, shall be promptly returned to the 

Bidders. 

F. Award of Contract 

38. Award Criteria 

 

38.1 The Employer shall award the Contract to the Bidder whose offer has been 

determined to be the lowest evaluated bid and is substantially responsive to 

the Bidding Document, provided further that the Bidder is determined to be 

qualified to perform the Contract satisfactorily. 

39.  Letter of Intent to 

Award the 

Contract/Notificatio

n of Award 

39.1 The Employer shall notify the concerned Bidder whose bid has been selected in 

accordance with ITB 38.1 within seven days of the selection of the bid, in writing 

that the Employer has intention to accept its bid and the information regarding the 

name, address and amount of selected bidder shall be given to all other bidders 

who submitted the bid. 

39.2 After issuance of the notice under ITB 39.1 if the concerned bidder provides 

information pursuant to ITB 4.10 regarding saturation of maximum number 

of contracts, the employer shall disqualify the bidder and shall select the next 
lowest evaluated Bidder in accordance with ITB 38.1 and notify accordingly 

as per ITB 39.1. 

39.3 If no bidder submits an application pursuant to ITB 42 within a period of 

seven days of the notice provided under ITB 39.1, the Employer shall, accept 

the bid selected in accordance with ITB 38.1 and Letter of Acceptance shall be 

communicated to the selected bidder prior to the expiration of period of Bid 

validity, to furnish the performance security and sign the contract within fifteen 

days. 

39.4 After communicating letter of acceptance under ITB 39.3, if the concerned 

bidder provides information pursuant to ITB 4.10 regarding saturation of 

maximum number of contracts, the employer shall reject the bid of that 

bidder and shall select the next lowest evaluated Bidder in accordance with 

ITB 38.1 and shall issue the notice accordingly as per ITB 39.1. In such case 

bid security of the rejected bidder shall not be forfeited. 

39.5 In Case, a corruption case is being filed to Court against the Natural Person or 

Board of Director of the firm/institution /company or any partner of JV, such 

Natural Person or Board of Director of the firm/institution /company or any 

partner of JV such bidder’s bid shall be excluded from the evaluation, if public 

entity receives instruction from Government of Nepal. 

40. Performance 

Security and Line of 

Credit 

40.1 Within Fifteen (15) days of the receipt of Letter of Acceptance from  the  

Employer,  the  successful  Bidder  shall  furnish  the performance  security in 

accordance with the Conditions of Contract, subject to ITB 35.5, as specified below 

from  Commercial Bank or Financial Institution eligible to issue Bank Guarantee as per 

prevailing Law in Nepal using Sample Form for the Performance Security included 

in Section X (Contract Forms),  or  another  form  acceptable  to  the  Employer.  
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The performance security issued by any foreign Bank outside Nepal must be counter 

guaranteed by Commercial Bank or Financial Institution eligible to issue Bank 

Guarantee as per prevailing Law in Nepal. 

i) If   bid price of the bidder selected for acceptance is up to 15 (fifteen) percent below 

the approved cost estimate, the performance security amount shall be 5 (five) percent of 

the bid price.  

ii) For the bid price of the bidder selected for acceptance is more than 15 (fifteen) percent 

below of the cost estimate, the performance security amount shall be  determined as 

follows:  

Performance Security Amount = [(0.85 x Cost Estimate –Bid Price) x 0.5] + 5% of 

Bid Price.  

The Bid Price and Cost Estimate shall be exclusive of Value Added Tax. 

40.2 Failure of the successful Bidder to submit the above-mentioned Performance 

Security or to sign the Contract Agreement shall constitute sufficient grounds 

for the annulment of the award and forfeiture of the bid security. In that 

event the Employer may award the Contract to the next lowest evaluated 

Bidder whose offer is substantially responsive and is determined by the 

Employer to be qualified to perform the Contract satisfactorily. The process shall 

be repeated according to ITB 39. 

41  Signing of 

Contract 
41.1 The Employer and the successful Bidder shall sign the Contract Agreement 

within the period as stated ITB 40.1. 

41.2 At the same time, the Employer shall affix a public notice on the result of the 

award on its notice board and make arrangement for causing such notice to be 

affixed on the notice board also of the District Coordination Committee, District 

Administration Office, Provincial Treasury and Controller Office and District 

Treasury and Controller Office. The Employer may make arrangements to post 

the notice into its website, if it has; and if it does not have, into the website of the 

Public Procurement Monitoring Office, identifying the bid and lot numbers and 

the following information: (i) the result of evaluation of bid; (ii) date of 

publication of notice inviting bids; (iii) name of newspaper; (iv) reference 

number of notice; (v) item of procurement; (vi) name and address of bidder 

making contract and (viii) contract price 

41.3 Within thirty (30) days from the date of issuance of notification pursuant to ITB 

39.1 unsuccessful bidders may request in writing to the Employer for a 

debriefing seeking explanations on the grounds on which their bids were not 

selected. The Employer shall promptly respond in writing to any 

unsuccessful Bidder who, requests for debriefing. 

41.4 If the bidder whose bid has been accepted fails to sign the contract as stated ITB 

40.1, the Public Procurement Monitoring Office shall blacklist the bidder on 

recommendation of the Public Entity. 

42.  Complaint and 

Review 
42.1 If a Bidder is dissatisfied with the Procurement proceedings or the decision made 

by the Employer in opening of the price bid or the intention to award the 

Contract, it may file an application to the Chief of the Public Entity within 

Seven (7) days of providing the notice under ITB 25.8 and ITB 39.1 by the 

Public Entity, for review of the proceedings stating the factual and legal grounds.  



42.2 Late application filed after the deadline pursuant to ITB 42.1 shall not be 

processed. 

42.3 The  chief  of  Public  Entity  shall,  within  five  (5)  days  after receiving  the  

application,  give  its  decision  with  reasons,  in writing pursuant to ITB 42.1:  

(a) whether to suspend the procurement proceeding and indicate the procedure to be 

adopted for further proceedings; or  

(b)  to reject the application.  

The decision of the chief of Public Entity shall be final for the Bid amount up 

to the value as stated in 42.4.  

42.4 If the Bidder is not satisfied with the decision of the Public Entity in accordance 

with ITB 42.3, or the decision is not given within five (5) days of receipt of       

application pursuant to ITB 42.1, it can, within seven (7) days of receipt of 

such decision, file an application to the Review Committee of the GoN, 

stating the reason of its disagreement on the decision of the chief of Public 

Entity and furnishing the relevant documents, provided that its Bid amount ,equal 

or more than Rupees Twenty Million (NRs. 20,000,000). The application may be 

sent by hand, by post, by courier, or by electronic media at the risk of the 

Bidder itself. 

42.5 Late application filed after the deadline pursuant to ITB 42.4 shall not be 

processed. 

42.6 Within three (3) days of the receipt of application from the Bidder,  pursuant  

to  ITB  42.4,  the  Review  Committee  shall notify the concerning Public 

Entity to furnish its procurement proceedings, pursuant to ITB 42.3. 

42.7 Within three (3) days of receipt of the notification pursuant to ITB 42.6, the 

Public Entity shall furnish the copy of the related documents to the Review 

Committee. 

42.8 The Review Committee, after inquiring from the Bidder and the Public 

Entity, if needed, shall give its decision within one (1) month of the receipt of 

the application filed by the Bidder, pursuant to ITB 42.4. 

42.9 The Bidder, filing application pursuant to ITB 42.4, shall have to furnish a 

cash amount or Bank guarantee from Commercial Bank or Financial 

Institution eligible to issue Bank Guarantee as per prevailing Law 

equivalent to ten percent (10 %) of amount of bid security in case of 

complaint against decision pursuant to ITB 25.8 and one percent (1%) of its 

quoted Bid amount in case of complaint against decision pursuant to ITB  39.1 

with the validity period of at least ninety (90) days from the date of the filing 

of application pursuant to ITB 42.4. 

42.10 If the claim made by the Bidder pursuant to ITB 42.4 is justified, the Review 

Committee shall have to return the security deposit to the applicant, pursuant to 

ITB 42.9, within seven (7) days of such decision made. 
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Section II: Bid Data Sheet 

This section consists of provisions that are specific to each procurement and supplement the 

information or requirements included in Section I. Instructions to Bidders. 

A. General 

ITB 1.1 The number of the Invitation for Bids is:  MBUST/W/NCB-02/2080/81 

ITB 1.1 The Employer is:  Madan Bhandari University of Science and Technology 

ITB 1.1 The number and identification of lots (contracts) comprising this bidding process is:  

MBUST/W/NCB-02/2080/81 

ITB 2.1 The name of the Project is Construction of Guest House for Madan Bhandari University of 

Science and Technology 

The DP is Not Applicable 

The implementing agency is Madan Bhandari University of Science and Technology 

GoN Funded or DP Funded:  GoN Funded 

ITB 4.1 (a) Maximum number of partner in a joint venture shall be : 3 (three) 

ITB 4.4 For DP: Not Applicable 

ITB 4.9 & 

4.10 
Maximum number of running contracts that a Bidder, and all parties constituting the Bidder can  

have shall be : 5 (five) 

B. Bidding Document 

ITB 7.1 
For clarification purposes only, the Employer’s address is:  

Attention: Er. Padma Sundar Joshi 

Address: Chitlang, Thaha Municipality Ward  9, Bagmati Province, Nepal 

Telephone: (+977) 9840088016 and 9849848053 

Electronic mail address: info@mbust.edu.np 

ITB 7.4 
A Pre-Bid meeting shall held.  Pre-Bid Meeting will  

Take place at the following date, time and place:  

Date: July 01, 2024. 

Time: 12:00 Noon  

Place: Madan Bhandari University of Science and Technology, Chitlang, Thaha Municipality Ward 

9, Bagmati Province, Nepal 

A site visit shall not be organized by the Employer.  

ITB 7.5 Time for request: Requests for clarification should be received by the Employer no later than 10 

days prior to the deadline for submission of bids.  

mailto:info@mbust.edu.np


C.   Preparation of Bids 

ITB 10.1 The language of the bid is: English / Nepali 

ITB 11.2 (h) The Bidder shall submit with its Technical Bid the following additional documents 

(a) Letter of Technical Bid;  

(b) Up to date firm/company registration certificate.  

(c) Business Registration licenses.  

(d) VAT and PAN registration certificate.  

(e) TAX clearance certificate up to Fiscal year 2079/80.  

(f) Self-declaration letter stating the bidder as well as any partner of joint venture has not 

participated in more than five bidding process since 2078-12-03 i.e. March 17, 2022 and 

currently ongoing public construction work that has not been substantially completed. 

(g) Bid Security in accordance with ITB 19;  

(h) written confirmation authorizing the signatory of the Bid to commit the Bidder, in 

accordance with ITB 20.2;  

(i) documentary evidence in accordance with ITB 17, establishing the Bidder’s 

qualifications to perform the contract;  

(j) Technical Proposal in accordance with ITB 16;  

(k) In the case of a bid submitted by a JV, the JV agreement, or letter of intent to enter into a 

JV including a draft agreement, indicating at least the parts of the Works to be executed 

by the respective partners; and  

(l) Tax clearance certificate and JV agreements for the verification of the turnover of best 

three years 

(m) Construction schedule clearly showing start and finish of all the work items  

(n) Method statement clearly describing the process of the construction work to be carried out 

by the contractor. 

(o) Project organization chart 

(p) Personnel Mobilization schedule 

(q) Equipment schedule 

ITB 11.3 (b) In accordance with ITB 12 and ITB 14, the following schedules shall be submitted with the bid, 

including the priced Bill of Quantities for Unit Rate Contracts and Schedule of Prices for lump 

sum contracts: Not Applicable 

11.3 (d) The Bidder shall submit with its Price Bid the following additional documents: 

Price Adjustment Data 

ITB 13.1 Alternative bids shall not be permitted. 

ITB 13.2 Alternative times for completion shall not be permitted.  

ITB 13.4 Alternative technical solutions shall not be permitted for the following parts of the Works.  

ITB 14.6 The prices quoted by the Bidder shall be subject to adjustment during the performance of the 
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Contract. 

Bidder shall submit the Table of Price Adjustment Data as a part of price bid. 

ITB 18.1 The bid validity period shall be: One Hundred Twenty (120) days. 

ITB 19.1 The Bidder shall furnish a bid security, from Commercial Bank or Financial Institution eligible to 

issue Bank Guarantee as per prevailing Law with a minimum of NRs. 6 Million which shall be 

valid for 30 days beyond the validity period of the bid.  

ITB 19.2 (b) Bank Name: Nepal Bank Limited 

Branch Name: Gabahal, Lalitpur.      

Office Name: Madan Bhandari University of Science and Technology  

Account No.:        01800106701870000001 

ITB 20.1 In addition to the original of the bid, the number of copy/ies is/are: Not Applicable  

ITB 20.2 The written confirmation of authorization to sign on behalf of the Bidder shall  

indicate:  

(a) The name and description of the documentation required to demonstrate the authority 

of the signatory to sign the Bid such as a Power of Attorney; and  

(b)  In the case of Bids submitted by an existing or intended JV, an undertaking signed  by  

all  parties (i)  stating  that  all  parties  shall  be  jointly  and severally  liable,  and (ii)  

nominating  a  Representative  who  shall  have the authority to conduct all business for 

and on behalf of any and all the parties of the JV during the bidding process and, in 

the event the JV is awarded the Contract, during contract execution.  

D.   Submission and Opening of Bids 

ITB 21.1 Bidders shall have the option of submitting their bids by electronic only 

ITB 22.1 
For bid submission purposes only, the Employer’s address is :  

Attention :  Prof. Rajendra Dhoj Joshi, President, MBUST 

Address : Chitlang, Thaha Municipality Ward 9, Bagmati Province, Nepal 

The deadline for bid submission is: 

Date :  July 14, 2024 ( Asar 30, 2081)  

Time: 13:00 hours 

ITB 25.1 
The Technical Bid opening shall take place at : 

Address:  Chitlang, Thaha Municipality Ward 9, Bagmati Province, Nepal 

Date :  July 14, 2024 ( Asar 30, 2081)  

Time : 14:00 hours  

E.   Evaluation and Comparison of Bids 

ITB 34.1  
a) Contractor’s proposed subcontracting: Maximum percentage of subcontracting permitted is: 

Not Applicable  

ITB 35.5 The amount of the performance security be increased by Eight (8) percent of the quoted bid price.  



Section III: Evaluation and Qualification Criteria 
 

This Section contains all the criteria that the Employer shall use to evaluate bids and qualify Bidders by 

post-qualification exercise. GoN/DP requires bidders to be qualified by meeting predefined, precise 

minimum requirements. The method sets pass-fail criteria, which, if not met by the bidder, results in 

disqualification. In accordance with ITB 32 and ITB 35, no other methods, criteria and factors shall be 

used. The Bidder shall provide all the information requested in the forms included in Section IV 

(Bidding Forms).  

 

1. Evaluation  

 In addition to the criteria listed in ITB 35.2 (a) - (e) the following criteria shall apply:  

1.1 Adequacy of Technical Proposal  

Evaluation of the Bidder's Technical Proposal will include an assessment of the Bidder's 

technical capacity, to mobilize key equipment and personnel for the contract consistent with its 

proposal regarding work methods, scheduling, and material sourcing in sufficient detail and fully in 

accordance with the requirements stipulated in Section VI (Works Requirements). 

Non-compliance with equipment and personnel requirements described in Section VI (Works 

Requirements) shall not be grounds for bid rejection and such non-compliance will be subject to 

clarification and rectification prior to contract award. 

1.2 Multiple Contracts (Not Applicable) 

Multiple Contracts, if permitted under ITB 35.4, will be evaluated as follows: 

Award Criteria for Multiple Contracts [ITB 35.4]: 

Bidders have the option to Bid for any one or more Contracts. Bids will be evaluated taking into 

account discounts offered, if any, for combined contracts. The contract(s) will be awarded to the 

Bidder or Bidders offering the lowest evaluated cost to the Employer for combined contracts, 

subject to the selected Bidder(s) meeting the required qualification criteria for combination of 

multiple contracts as the case may be. 

Qualification Criteria for Multiple Contracts: 

The criteria for qualification shall be the sum of the minimum requirements for respective 

individual contracts as specified under items 2.3.2, 2.3.3, 2.3.4 and 2.4.2 b. 

With respect to the Contracts of Similar Size and Nature under item 2.4.2(a) of Section III, the 

evaluation shall be done as below: 
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N is the minimum number of contracts required as per Specific Construction Experience 

(2.4.2(a)).  

V is the minimum value of a single contract as per Note (2),or (3) of 2.4.2 Specific 

Construction Experience. 

i. Minimum requirements for combined contract(s) shall be the aggregate requirements for 

each contract for which the bidder has submitted bids as follows, and N1,N2,N3, etc. shall 

be different contracts: 

Contract 1:  N1 contracts, each of minimum value V1; 

Contract 2:  N2 contracts, each of minimum value V2;  

Contract 3:  N3 contracts, each of minimum value V3;  

----etc.  

Or 

ii. Total number of contracts is equal or less than N1 + N2 + N3 +--but the total value of all 

such contracts is equal or more than N1 x V1 + N2 x V2 + N3 x V3 +---. 

1.3 In Case, other than Multiple Contracts  

Bidders have the option to Bid for any one or more Contracts. The contracts will be awarded to 

the Bidder or Bidders offering the lowest evaluated cost to the Employer, subject to the selected 

Bidder(s) meeting the required qualification which shall be the sum of the minimum 

requirements for respective individual contracts. Under this case, Contract shall be awarded based 

on Least Cost Combination to the Employer.  

1.4 Completion Time  

An alternative Completion Time, if permitted under ITB 13.2, will be evaluated as follows:  

[Not Applicable]  

1.5   Alternative Technical Solutions  

Alternative technical solutions, if permitted under ITB 13.4, will be evaluated as follows:  

[Not Applicable]  

1.6 Quantifiable Nonconformities and Omissions  

Subject to ITB 14.2 and ITB  35.2, the evaluated cost of quantifiable nonconformities including 

omissions, is determined as follows: 

 “Pursuant to ITB 31.3, the cost of all quantifiable nonmaterial nonconformities shall be evaluated, 

but excluding omission of prices in the BoQ.The Employer will make its own assessment of the cost 

of any nonmaterial nonconformities and omissions for the purpose of ensuring fair comparison of 

bids. 



2.   Qualification 

2.1   Eligibility  

 

Criteria Compliance Requirements Documents 

Requirement Single 

Entity 

Joint Venture Submission  

Requirements 
All 

Partners 

Combined 

Each 

Partner 

One 

Partner 

2.1.1 Nationality 

Nationality in 

accordance with ITB 

sub-clause 4.2 

must meet 

requirement 

must meet 

requirement 

must meet 

requirement 

not 

applicable 

Letter of 

Technical Bid 

Forms 

 ELI –1; ELI –

2 

with 

attachments 

2.1.2  Conflict of Interest 

No conflicts of interest 

in accordance with 

ITB Sub-Clause 4.3. 

must meet 

requirement 

existing or 

intended JV 

must meet 

requirement 

must meet 

requirement 

not 

applicable 
Letter of 

Technical Bid 

2.1.3 Government/ DP Eligibility 

Not having been 

declared ineligible by 

government /DP, as 

described in ITB Sub-

Clause 4.4. 

must meet 

requirement 

must meet 

requirement 

must meet 

requirement 

not 

applicable 
Letter of 

Technical Bid 

2.1.4  Government-owned Entity 

Bidder required to 

meet conditions of ITB 

Sub-Clause 4.5. 

must meet 

requirement 

existing or 

intended JV 

must meet 

requirement 

must meet 

requirement 

not 

applicable 
Forms ELI - 1, 

ELI - 2, with 

attachments 

2.1.5  UN Eligibility  

Not having been 

declared ineligible 

based on a United 

Nations resolution or 

Employer's country 

law, as described in 

ITB Sub-Clause 4.8. 

must meet 

requirement 

existing or 

intended JV 

must meet 

requirement 

must meet 

requirement 

not 

applicable 
Letter of 

Technical Bid 
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2.1.6  Bidder’s Running Contracts   

Bidder’s Running 

Contracts not more 

than not more than 

five (5) bidding 

process since 2078-

12-03 i.e. March 17, 

2022 as described in 

ITB Sub-Clause 4.9. 

must meet 

requirement 

existing or 

intended JV 

must meet 

requirement 

must meet 

requirement 

not 

applicable 
ELI-3 

2.1.7 Other Eligibility 

Firm Registration 

Certificate 

must meet 

requirement 

not 

applicable 

must meet 

requirement 

not 

applicable 

Document 

attachment 

Business Registration 

Certificate 

must meet 

requirement 

not 

applicable 

must meet 

requirement 

not 

applicable 
Document 

attachment 

VAT and PAN 

Registration certificate 

(only for domestic 

bidders) 

must meet 

requirement 

not 

applicable 

must meet 

requirement 

not 

applicable 
Document 

attachment 

Tax Clearance 

Certificate/Tax return 

submission 

evidence/evidence of 

time extension for the 

F/Y 2079/80 (Only for 

domestic bidders) 

must meet 

requirement 

not 

applicable 

must meet 

requirement 

not 

applicable 

Document 

attachment 

2.2   Pending Litigation 

Criteria Compliance Requirements Documents 

Requirement Single 

Entity 

Joint Venture Submission  

Requirements 

All Partners 

Combined 

Each 

Partner 

One 

Partner 

2.2.1  Pending Litigation 

All pending 

litigation shall be 

treated as resolved 

against the Bidder 

and so shall in 

total not represent 

more than 50 

percent of the 

Bidder's net worth. 

must meet 

requirement 

by itself or 

as partner to 

past or 

existing JV 

not applicable must meet 

requirement by 

itself or as 

partner to past or 

existing JV 

not 

applicable 
Form LIT - 1 

 



2.3 Financial Situation  

Criteria Compliance Requirements Documents 

Requirement Single 

Entity 

Joint Venture Submission  

Requirement

s All Partners 

Combined 

Each 

Partner 

One 

Partner 

2.3.1 Historical Financial Performance 

Submission of audited 

balance sheets and 

income statements, for 

the last five years to 

demonstrate the current 

soundness of the Bidder's 

financial position. As a 

minimum, a Bidder's net 

worth for the last year 

calculated as the 

difference between total 

assets and total liabilities 

should be positive. 

must meet 

requirement 

not applicable must meet 

requirement 

not 

applicable 
Form FIN - 1 

with 

attachments 

  

2.3.2 Average Annual Construction Turnover 

Minimum average annual 

construction turnover of 

NRs 240 Million 

calculated as total 

certified payments 

received for construction 

contracts in progress or 

completed, within best 

three years out of last ten 

fiscal years. 

must meet 

requirement 

must meet 

requirement 

must meet 

25% 

of the 

requirement 

must meet 

40% 

of the 

requirement 

Form FIN 

-2 

Only the net amount shall be calculated after deducting the amount for VAT and such amount shall be adjusted to 

present value by applying wholesale price index of Nepal Rastra Bank. 
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2.3.3 Financial Resources 

Using Forms FIN - 3 

and FIN - 4 in Section 

IV (Bidding Forms) 

the Bidder must 

demonstrate access to, 

or availability of, 

financial resources 

such as liquid assets2, 

unencumbered real 

assets, and other 

financial resources, 

(other than any 

contractual advance 

payments) to meet the 

cash-flow requirement 

of       NRs. 40 Million 

 

must meet 

requirement 

must meet 

requirement 

must meet 

25%      

of the 

requirement 

must meet 

40% 

of the 

requirement 

Form FIN - 

3  

 

 

 2.3.4 Required Bid Capacity 

The bidding capacity 

of the bidder should be 

equal to or more than 

the NRs. 240 Million 

must meet 

requirement 

must meet 

requirement 

must meet 

25% 

of the 

requirement 

must meet 

40% 

of the 

requirement 

Form FIN - 

4 and Form 

FIN - 5 

 

2.4 Experience 

Criteria Compliance Requirements Documents 

Requirement Single 

Entity 

Joint Venture Submission  

Requirement All Partners 
Combined 

Each 
Partner 

One 
Partner 

2.4.1  General Construction Experience 

Experience under 

construction contracts in 

the role of contractor, 

subcontractor, or 

management contractor 

for at least the last Five 

(5) years prior to the 

applications submission 

deadline. 

must meet 

requirement 

not applicable must meet 

requirement 

not 

applicable 

Form EXP - 1 

 

                                                           
2     Liquid Assets mean cash and cash equivalents, short-term financial instruments, short term available-for-sale-securities, 

marketable securities, trade receivables, short-term financing receivables and other assets that can be converted into cash 

within ONE YEAR. 

 



2.4.2    Specific Construction Experience  

(a) Contracts of Similar Size and Nature 

Participation as Prime 

contractor, management 

contractor, or 

subcontractor, in at least 

One (1) Contract for RCC 

frame structure building 

including electrical and 

sanitary works within the 

last ten (10) years, with a 

value of at least NRs 160 

Million excluding VAT 

that have been successfully 

or are substantially 

completed and that are 

similar to the proposed 

works. The similarity shall 

be based on the physical 

size, complexity, methods, 

technology or other 

characteristics as described 

in Section VI, Works 

Requirements. 

must meet 

requirement 

not 

applicable 

not 

applicable 

 

must meet 

requirement 
Form EXP 

– 2(a) 

Participation as Prime 

contractor in one or more 

RCC frame structure 

institutional building 

contracts completed 

within the original 

contract period prior to 

the applications 

submission deadline within 

the last ten (10) years, with 

a cumulative value of at 

least NRs 160 Million. 

    Form EXP 

– 2(a) 

Additional 

Form-1 

 

Only the net amount shall be calculated after deducting the amount for VAT and such amount shall be adjusted to 

present value by applying wholesale price index of Nepal Rastra Bank. 

 

(b) Construction Experience in Key Activities  

For the above or other 
contracts executed during the 
period stipulated in 2.4.2(a) 
above, a minimum 
construction experience in 
the following key activities 
in a single building project: 

must meet all 
requirements 

must meet all 
requirements 

 

not 
applicable 

not 
applicable 

Form 
EXP - 
2(b) 

Reinforcement : 208,000 kg      

2.5 Subcontractors (Not Applicable) 
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The experience and financial capacity of the sub-contractors shall not be added to those of the Bidder for 

purposes of qualification of the Bidder.  

The sub-contractors proposed shall be fully qualified for their work proposed, and meet the following 

criteria: 

2.7 (a) Nature of Works that can be sub contracted: (Not Applicable) 



 

Section IV: Bidding Forms 

 

This Section contains the forms which are to be completed by the Bidder and submitted as part of its 

Bid. 
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Letter of Technical Bid 

 
The Bidder must accomplish the Letter of Bid in its letter head clearly showing the Bidder’s 

complete name and address.  

 

Date: .........................................................  

Name of the contract: .........................................................  

Invitation for Bid No.: MBUST/W/NCB-02/2080/81 

 

To: Madan Bhandari University of Science and Technology, 

Chitlang, Thaha Municipality Ward 9, Bagmati Province, Nepal   

 

 

We, the undersigned, declare that:  

 

(a) We have examined and have no reservations to the Bidding Documents, including Addenda issued 

in accordance with Instructions to Bidders (ITB) Clause 8. 

 

(b) We offer to execute in conformity with the Bidding Documents the following Works:  

 

(c) Our Bid consisting of the Technical Bid and the Price Bid shall be valid for a period of 120 days from 

the date fixed for the bid submission deadline in accordance with the Bidding Documents, and it 

shall remain binding upon us and may be accepted at any time before the expiration of that period. 

 

(d) Our firm, including any subcontractors or suppliers for any part of the Contract, have nationalities from 

eligible countries in accordance with ITB 4.2 and meet the requirements of ITB 3.4,& 3.5   

 

(e) We are not participating, as a Bidder or as a subcontractor, in more than one Bid in this bidding 

process in accordance with ITB 4.3(e), other than alternative offers submitted in accordance with 

ITB 13. 

 

(f) Our firm, its affiliates or subsidiaries, including any Subcontractors or Suppliers for any part of 

the contract, has not been declared ineligible by DP, under the Employer’s country laws or official 

regulations or by an act of compliance with a decision of the United Nations Security Council;  

 

(g) We are not a government owned entity/We are a government owned entity but meet the 

requirements of ITB 4.5;1  

 

(h) We declare that, we including any subcontractors or suppliers for any part of the contract do not 

have any conflict of interest in accordance with ITB 4.3 and we have not been punished for an 

offense relating to the concerned profession or business.  

 

(i) We declare that we are solely responsible for the authenticity of the documents submitted by us. 

The document and information submitted by us are true and correct. If any document/information 

given is found to be concealed at a later date, we shall accept any legal actions by the Employer. 

(j) We agree to permit the Employer/DP or its representative to inspect our accounts and records and 



other documents relating to the bid submission and to have them audited by auditors appointed by 

the Employer.  

 

(k) If our Bid is accepted, we commit to mobilizing key equipment and personnel in accordance with 

the requirements set forth in Section VI (Works Requirement) and our technical proposal, or as 

otherwise agreed with the Employer. 

 

(l) We declare that we have not running contracts more than five (5)3 in accordance with ITB 4.9. 

 

Name: ................................................................................................. 

 

In the capacity of   ............................................................................. 

 

Signed   …………………………………………………………... 

 

Duly authorized to sign the Bid for and on behalf of ………… 

 

Date …………………………………………………………....  

 

 

                                                           
3 Note: Following contracts shall not be counted for this purpose 

a) The contracts which were invited or accepted before 2078-12-03 B.S or March 17, 2022 A.D 

b) The contracts which have been invited after 2078-12-03 B.S i.e March 17, 2022 A.D and accepted but the work 

acceptance report has been approved according to Rule 117 of PPR. 

c) The contracts that are running under all types of foreign assistance 
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Letter of Price Bid 

 
The Bidder must accomplish the Letter of Bid in its letterhead clearly showing the Bidder’s 

complete name and address.  

 

Date: .........................................................  

Name of the contract: .........................................................  

Invitation for Bid No.: MBUST/W/NCB-02/2080/81 

 

To: Madan Bhandari University of Science and Technology, 

Chitlang, Thaha Municipality Ward 9, Bagmati Province, Nepal   

 

We, the undersigned, declare that:  

 

(a) We have examined and have no reservations to the Bidding Documents, including Addenda issued 

in accordance with Instructions to Bidders (ITB) Clause 8;  

 

(b) We offer to execute in conformity with the Bidding Documents the following Works:  

 

 

(c)The total price of our Bid, excluding any discounts offered in item (d) below is: [Insert one of the 

options below as appropriate] or when left blank is the Bid Price indicated in the Bill of Quantities 

 

Option 1, in case of single contract:  Total price is: [insert the total price of the Bid in words and figures]; 

Or  

Option 2, in case of multiple lots (contracts): (i) Total price of each lot (contracts):  [insert the total price 

of each lot in words and figures]; (ii) Total price of subject contract [say Lot1] and Lot2 [another 

contract] [insert the total price in words and figures]; (iii) Total price of subject contract [say Lot1]and 

Lot3 [another contract] [insert the total price in words and figures]; Total price of subject contract [say 

Lot1], Lot2 [another contract], Lot3 [another contract], ………………..[insert the total price in words 

and figures]; 

 

(d) The discounts offered and the methodology for their application for subject contract [single contract] 

are:…………………………………………….. [For Bidding Documents not provisioning multiple 

contracts] 

 

 

Add following if Bidding Document provisions applicability of multiple contracts: 

 

The discounts offered and the methodology for their application for subject contract [say Lot1] and Lot2 

[another contract] are:…………………………………………….. 

 



The discounts offered and the methodology for their application for subject contract [say Lot1] and Lot3 

[another contract] are:…………………………………………….. 

 

The discounts offered and the methodology for their application for subject contract [say Lot1], Lot2 

[another contract] and Lot3 [another contract],……………………, 

are:…………………………………………….. 

 

[Note:  

1. Formulate possible combinations depending upon the number of lots under Bidding Process and 

modify accordingly Paragraph (c) and (d)]  

 

 

(e) Our bid shall be valid for a period of  [insert validity period as specified in ITB 18.1]  days 

from the date fixed for the bid submission deadline in accordance with the Bidding Documents, and it 

shall  remain binding upon us and may be accepted at any time before the expiration of that period; 

 

(f) If our bid is accepted, we commit to obtain a performance security in accordance with 

the Bidding Document;  

 

(g) We have paid, or will pay the following commissions, gratuities, or fees with respect to 

the bidding process or execution of the Contract:4 
Name of Recipient Address Reason Amount 

 .............................................   ...........................................   ..................................   ........................  

 .............................................   ...........................................   ..................................   ....................... . 

(h) We understand that this bid, together with your written acceptance thereof included in 

your notification of award, shall constitute a binding contract between us, until a formal contract is 

prepared and executed;  

 

(i) We understand that you are not bound to accept the lowest evaluated bid or any other 

bid that you may receive; and  

 

(j) We declare that we are solely responsible for the authenticity of the documents 

submitted by us. 

 

(k) We agree to permit the Employer/DP or its representative to inspect our accounts and 

records and other documents relating to the bid submission and to have them audited by auditors 

appointed by the Employer.  

Name: .............................................................................................. 

In the capacity of ............................................................................. 

Signed   …………………………………………………………... 

Duly authorized to sign the Bid for and on behalf of ………… 

Date ………………………………………………………….... 

                                                           
4 If none has been paid or is to be paid, indicate “None”. 
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Table of Price Adjustment Data5 

[To be used if Price Adjustment is applicable as per GCC 53.1] 

 

Code 
Index 

Description 

Source 

of 

Index* 

Base 

Value 

and 

Date 

Employer's 

Proposed 

Weighting 

Range 

(coefficient) 

Bidder's 

Proposed 

Weighting 

(coefficient)** 

1 2 3 4 5 6 

 
Non - 

Adjustable (A) 
  0.15 0.15 

 Labor (b)   0.15-0.30  

 Materials (c)   0.50-0.65  

 
Equipment 

usage (d) 
  0.05-0.10  

  Total   1.00 

 

*Normally following source of index shall apply. Public Entity shall choose applicable Index for each 
item. 
 
(a)  Labor: "National Salary and Wage Rate Index"- "Construction Labor" of Nepal Rastra Bank  

or rate fixed by District Rate Fixation Committee  
 
(b)  Material:"National Wholesale Price Index" - Construction Materials" of Nepal Rastra Bank  
 
(c) Equipment usage: "National Wholesale Price Index" - Machinery and Equipment" of Nepal Rastra 

Bank or "Fuel" Price fixed by Nepal Oil Corporation.  
 
** Bidders proposed weightings should be within the range specified by the Employer in column - 5  

                                                           
5 Non-compliance of the data (stipulated by the bidder in this table) with requirements described here shall not 

be grounds for bid rejection and such non-compliance will be subject to clarification and rectification prior to 

contract award. 

 

 



Bid Security 

Bank Guarantee 
Bank’s Name, and Address of Issuing Branch or Office  

(On Letter head of the Bank) 

Beneficiary: .............................. name and address of Employer ……………………………… 

Date: ……………………………………………Bid Security No.: .............................................. 

We have been informed that. …………. [insert name of the Bidder]  (hereinafter called “the 

Bidder”)intends  to submit its bid (hereinafter called “the Bid”) to you for the execution of 

…………...name of Contract . …………… under Invitation for Bids No. MBUST/W/NCB-02/2080/81 

(“the IFB”). 

Furthermore, we understand that, according to your conditions, bids must be supported by a bid 

guarantee.  

At the request of the Bidder, we…………………. . name of Bank ………………..   hereby irrevocably 

undertake to pay you any sum or sums not exceeding in total an amount of . . ………...amount in 

figures ………………………. (. …………..amount in words ……………….) upon receipt by us of 

your first demand in writing accompanied by a written statement stating that the Bidder is in breach of its 

obligation(s) under the bid conditions, because the Bidder:  

(a)  has withdrawn or modifies its Bid: 

i) during the period of bid validity specified by the Bidder on the Letter of Technical and Price Bid, 

in case of electronic submission  

(ii) from the period twenty-four hours prior to bid submission deadline up to the period of bid validity 

specified by the Bidder on the Letter of Technical Bid and Price Bid, in case of hard copy submission; 

or  

(b) does not accept the correction of errors in accordance with the Instructions to Bidders  

(hereinafter “the ITB”); or  

(c)  changes the prices or substance of the bid while providing information pursuant to clause   27.1 of 

ITB; or 

(d)  having been notified of the acceptance of its Bid by the Employer during the period of bid validity, 

(i) fails or refuses to execute the Contract Agreement, or (ii) fails or refuses to furnish the 

performance security, in accordance with the ITB.  

(e)  is involved in fraud and corruption in accordance with the ITB 

This guarantee will remain in force up to and including the date ………number…………days after 

the deadline for submission of Bids as such deadline is stated in the instructions to Bidders or as it may 

be extended by the Employer, notice of which extension(s) to the Bank is hereby waived. Any demand in 

respect of this guarantee should reach the Bank not letter than the above date.  

This Bank guarantee shall not be withdrawn or released merely upon return of the original guarantee by 

the Bidder unless notified by you for the release of the guarantee.  

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 758.  

. . .Bank’s seal and authorized signature(s) . . . 

Note:  
The bid security of ………..……………. has been counter guaranteed by the Bank ……..………..…… on 

…………... .................................................. ...……..………. (Applicable for Bid Security of Foreign Banks). 
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Technical Proposal Format 
 
 

Personnel  

 

 

 

Equipment  

 

 

 

Site Organization  

 

 

 

Method Statement  

 

 

 

Mobilization Schedule  

 

 

 

Construction Schedule  

 

 

 

Others  



Personnel 

Form PER - 1: Proposed Personnel  
 

Bidders should provide the names of suitably qualified personnel to meet the specified requirements for 

each of the positions listed in Section VI (Work Requirements). The data on their experience should be 

supplied using the Form below for each candidate.  

No. Name Position* 

Academic 

Qualification 

 

Total Work 

Experience 

[Years] 

Experience in 

Similar 

Works [years] 

1.      

2.      

3.      

4.      

5.      

      

 

 As listed in Section VI (Work Requirements). 
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Form PER - 2:   Resume of Proposed Personnel 

 

The Bidder shall provide all the information requested below. 

 

Position* 

Personal Information Name Date of Birth 

Professional qualifications 

Present employment Name of employer 

Address of employer 

Telephone Contact (manager/personnel officer) 

Fax E-mail 

Job title Years with present employer 

Summarize professional experience over the last twenty years in reverse chronological order. Indicate 

particular technical and managerial experience relevant to the project.  

 

From To Company, Project, Position and Relevant Technical and 

Management Experience 

   

   

   

   

   
 

 



Equipment 
 
Form EQU: Equipment 

The Bidder shall provide adequate information to demonstrate clearly that it has the capability to meet the 

requirements for the key equipment listed in Section VI (Work Requirements). A separate Form shall 

be prepared for each item of equipment listed, or for alternative equipment proposed by the Bidder. 

(i) For the equipment under Bidder's ownership 

No. 
Equipment Type 

and Characteristics 

Total Nos. of 

Equipment under 

Bidder's 

Ownership 

No. of Equipment 

engaged/proposed for 

ongoing/committed 

contracts 

Nos. of Equipment 

proposed for this 

contract 

1.     

2.     

3.     

4.     

5.     

     

(ii) For the Equipment to be leased/hired 

No. 
Equipment Type 

and Characteristics 

Total Nos. of 

Equipment under the 

ownership of lease/hire 

provider 

No. of Equipment 

engaged/committed 

for other works 

Nos. of Equipment 

proposed to be 

leased/hired for this 

contract 

1.     

2.     

3.     

4.     

5.     

     

Type of Equipment 

Equipment Information Name of manufacturer Model and power rating 

Capacity Year of manufacture 

Current Status Current location  

Details of current commitments 

Source Indicate source of the equipment 

 Owned   Rented   Leased   Specially manufactured 

 

The following information shall be provided only for equipment not owned by the Bidder. 
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Owner Name of owner 

Address of owner 

Telephone Contact name and title 

Fax email 

Agreements Details of rental / lease / manufacture agreements specific to the 

project 

 

The Bidder shall be solely responsible for the data provided. However, this shall not limit 

the right of Employer to verify the authenticity of submitted information. 
 



Bidder’s Information and Qualification Format 
 
 
 
 

Site Organization  

 

 

 

 

 

Method Statement  

 

 

 

 

 

Mobilization Schedule  

 

 

 

 

 

Construction Schedule  

 

 

 

 

 

Others  
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Bidder’s Qualification 

To establish its qualifications to perform the contract in accordance with Section III (Evaluation and 

Qualification Criteria) the Bidder shall provide the information requested in the corresponding 

Information Sheets included hereunder.  

 

 

Form ELI - 1: Bidder’s Information Sheet  
 

Bidder's Information 

Bidder's legal name  

In case of JV, legal name of each partner  

Bidder's country of constitution  

Bidder's year of constitution  

Bidder's legal address in country of constitution  

Bidder's authorized representative (name, address, 

telephone numbers, fax numbers, e-mail address) 

 

Attached are copies of the following original documents. 

1. In case of single entity, articles of incorporation or constitution of the legal entity named above, in 

accordance with ITB 4.1 and 4.2. 

2. Authorization to represent the firm or JV named in above, in accordance with ITB 20.2.  

 

3. In case of JV, letter of intent to form JV or JV agreement, in accordance with ITB 4.1.  

 

4. In case of a government-owned entity, any additional documents not covered under 1 above required to 

comply with    ITB 4.5.  

 



Form ELI - 2: JV Information Sheet 

Each member of a JV must fill in this form  

 

JV / Specialist Subcontractor Information 

Bidder's legal name  

JV Partner's or Subcontractor's legal name  

JV Partner's or 

Subcontractor's country of constitution 

 

JV Partner's or 

Subcontractor's year of constitution 

 

JV Partner's or  

Subcontractor's legal address in country of 

constitution 

 

JV Partner's or 

Subcontractor's authorized representative 

information (name, address, telephone numbers, 

fax numbers, e-mail address) 

 

Attached are copies of the following original documents. 

1. articles of incorporation or constitution of the legal entity named above, in accordance with 

ITB 4.1 and 4.2. 

2. Authorization to represent the firm named above, in accordance with ITB 20.2. 

3. In the case of government-owned entity, documents establishing legal and financial autonomy 

and compliance with commercial law, in accordance with ITB 4.5. 
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Form ELI - 3: Bidder’s Running Contracts6  

Each member of a JV must fill in this form  

 Bidder's Running Contracts  

Name of 

office 

Contract 

Identification 

no. 

 

Source of 

Fund* 

Date of issuance 

of Letter of 

Acceptance 

 

Status of 

contract** 

Date of Issuance 

of Taking Over 

Certificate*** 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

 

 

 

 

  

 

 

 

 

 

*  Mention GON funded or DP funded or Other PE (Insert name) funded 

** Mention "Yet to sign" if contract is not signed, "Running" if contract has been signed and contract is running 

and "Substantially completed" if taking over certificate has been issued. 

** Insert date of issuance of taking over certificate if the awarded  contract has been substantially completed and 

taking over certificate has been issued.  

 

 

                                                           
6Note: Following contracts shall not be counted for this purpose 

a) The contracts which were invited or accepted before 2078-12-03 B.S or March 17, 2022 A.D 

b) The contracts which have been invited after 2078-12-03 B.S i.e March 17, 2022 A.D and accepted but the work 

acceptance report has been approved according to Rule 117 of PPR. 

c) The contracts that are running under all types of foreign assistance 



 

Form LIT - 1: Pending Litigation  

Each member of a JV must fill in this form  

Pending Litigation 

 No pending litigation in accordance with Criteria 2.2 of Section III (Evaluation and Qualification 

Criteria) 

 Pending litigation in accordance with Criteria 2.2 of Section III (Evaluation and Qualification Criteria) 

 

Year Matter in Dispute 
Value of Pending 

Claim in NRS 

Value of Pending 

Claim as a Percentage 

on Net Worth 
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Form FIN - 1: Financial Situation  
 

Each Bidder or member of a JV must fill in this form  
 

Financial Data for Previous 3 Years [in NRS] 

Year 1 : Year 2 : Year 3 : 

Information from Balance Sheet 

Total Assets    

Total Liabilities    

Net Worth    

Current Assets    

Current Liabilities    

 

Information from Income Statement 

Total Revenues    

Profit Before Tax    

Profit After Tax    

o Attached are copies of financial statements (balance sheets including all related notes, and income statements) 

for the last three or above years, as indicated above, complying with the following conditions. 

o All such documents reflect the financial situation of the Bidder or partner to a JV, and not sister  

or parent companies.  

o Historic financial statements must be audited by a certified auditor.  

o Historic financial statements must be complete, including all notes to the financial statements. 

o Historic financial statements must correspond to accounting periods already completed and audited (no 

statements for partial periods shall be requested or accepted). 

 

 

 



Form FIN - 2: Average Annual Construction Turnover  
 

Each Bidder or member of a JV must fill in this form  

 

The information supplied should be the Annual Turnover of the Bidder or each member of a JV in 

terms of the amounts billed to clients for each year for work in progress or completed to NRs at the end 

of the period reported.  

 

Annual Turnover Data for the Last 10 Years 

(Construction only) 

Year Amount Currency 

  

  

  

 

 

- Average Annual Construction Turnover 

(Best three years within the last 10 years) 
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Form FIN - 3:   Financial Resources  
 

Specify proposed sources of financing, such as liquid assets, unencumbered real assets and other 

financial means, net of current commitments, available to meet the total construction cash flow demands 

of the subject contract or contracts as indicated in Section III (Evaluation and Qualification Criteria).  

 

Financial Resources 

No. Source of financing Amount (in NRS) 

1   

2   

3   
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Form FIN – 4: Bid Capacity  
 

Each Bidder or member of a JV must fill in this form  

 

Bid Capacity = [(5 x A) – B] 

 

A = Average Annual Turnover of best three years out of last ten fiscal years. 

B = Annual Value of the existing commitments and works (ongoing) to be completed, calculated from 

FIN-4. 

 

SN Name of Bidder Pan No. 
A, in 

Million 

B, in 

Million 

Bid Capacity, 

in Million 

1     

   

2           

3           

 

Total Bid Capacity : 

 

 

       

 

       Signature of Bidder  
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Form FIN- 5:   Current Contract Commitments / Works in Progress 
 

Bidders and each partner to a JV should provide information on their current commitments on all contracts that have been awarded, or for which a letter of intent or 

acceptance has been received, or for contracts approaching completion, but for which an unqualified, full completion certificate has yet to be issued.  

Current Contract Commitments ( For Calculation of B with reference of FIN-3) 

No. 
Name of 

Contract 

Name of the 

Contractor/s 

Employer's 

Contact 

Address, Tel, 

Fax 

Contract 

Share in % 

(a) 

Contract 

Amount in 

Millions 

(b) 

Contract 

Date(yyyy-

mm) 

(c) 

Initial or Revised 

Contract 

Duration 

(months) 

(d) 

Value of 

outstanding 

works [In 

Millions, NRS]# 

(e)  

Estimated Time in Month 

to Complete the 

outstanding works 

(f) = (c) + (d) – Date of 

Invitation of Bid 

(f) 

1          

2          

3          

4          

 

            Signature of Bidder 

# The Outstanding Works means Contract Price (excluding Vat) minus Work Evaluated by Employer till the reference date. Bidder shall have to submit the relevant documentary evidence to 

substantiate the facts/figures. 

Note 1: “B” shall be calculated as : 12
)(

)()(
x

f

ae
B 







 
=  ,  If (f) is less than 12, then value of (f) shall be taken as 12.  

Note 2: If Initial or Revised Contract Date is run out with respect to Date of Invitation of Bid, the Estimated Time in Month to Complete the outstanding works shall be taken equal to 12 months. 
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Form EXP - 1:   General Construction Experience  

Each Bidder or member of a JV must fill in this form.  

 

General Construction Experience 

Starting 

Month Year 

Ending 

Month Year 

Year Contract Identification and Name and Address of 

Employer Brief Description of the Works 

Executed by the Bidder 

Role of 

Bidder 
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Form EXP - 2(a):   Specific Construction Experience  

 

Fill up one (1) form per contract.  

Contract of Similar Size and Nature 

Contract No………… of….. Contract Identification 

Award Date  Completion 

Date 

 

Role in Contract  

Contractor 

 

Management 

Contractor 

 Subcontractor 

Total Contract Amount  NRS 

………..  

  

If Partner in a JV or subcontractor, specify 

participation of total contract amount 

Percent of 

Total 

Amount 

Employer's Name 

Address 

Telephone/Fax 

Number 

E-mail 

 

Description of the similarity in accordance with Criteria 2.4.2 (a) of Section III 

Participation as Prime contractor, management 

contractor, or subcontractor, in at least One (1) 

Contract for RCC frame structure building 

including electrical, sanitary, firefighting works 

within the last ten (10) years, with a value of at 

least NRs 160 Million excluding VAT that have 

been successfully or are substantially completed 

and that are similar to the proposed works. The 

similarity shall be based on the physical size, 

complexity, methods, technology or other 

characteristics as described in Section VI, Works 

Requirements. 

 

Participation as Prime contractor in one or more 

RCC frame structure institutional building 

contract completed within the original contract 

period prior to the applications submission 

deadline within the last ten (10) years, with a 

cumulative value of at least NRs 160 Million 

excluding VAT. 
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Form EXP - 2(b):   Specific Construction Experience in Key Activities  

 

Fill up one (1) form per contract.  

Contract of Similar Size and Nature 

Contract No………… of……….. Contract Identification 

Award Date  Completion Date  

Role in Contract  

Contractor 

 Management 

Contractor 

 

Subcontractor 

Total Contract Amount  NRS 

………..  

  

If Partner in a JV or subcontractor, specify 

participation of total contract amount 

Percent of 

Total 

Amount 

Employer's Name 

Address 

Telephone/Fax 

Number 

E-mail 

 

Description of the similarity in accordance with Criteria 2.4.2 (a) of Section III 

Key Production Activities: 

1. Reinforcement: 208,000.00 kg 

Fill in the volume of key production activities 
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Additional Form-1 

Specific Construction Experience for Completed Building Projects with in Last Ten Years (to 

be filled separately by each of the JV partners) 

Participation as Prime contractor in one or more RCC frame structure institutional building contract 

completed within the original contract period prior to the applications submission deadline within 

the last ten (10) years, with a cumulative value of at least NRs 160 Million excluding VAT. 
 

 Specific Construction Experience7 

Name of 

Contract 

Name of the 

Contractor 

Role in JV, if JV 

(Prime 

contractor or 

management 

contractor or 

sub-contractor) 

Contract 

Date 

(yyyy-

mm- dd) 

Original date 

of contract 

completion 

(yyyy-mm- 

dd) as per 

contract 

document 

Actual date of 

contract 

completion 

(yyyy-mm- dd) 

as per 

completion 

certificate 

 

 

 

 

 

 

     

 

 

 

 

 

 

 

     

 

 

 

 

 

 

     

 

 

                                                           
7 Notarized copies of the Contract Document showing the agreement date and original completion date and 

Completion Certificate must be submitted. The Bidder should be able to submit the originals on request. Failure to 

submit notarized copies or originals on demand will be treated as the lack of evidence of dates referred to in the 

table. 
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Section V - Eligible Countries 

 

For GoN funded: Nepal 
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Part II : EMPLOYER'S REQUIREMENTS 
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Section VI: Works Requirements 

 
 

 

This  Section  contains  the  Specification,  the  Drawings,  and  supplementary  information  that 

describe the Works to be procured, Personnel Requirements and Equipment Requirements.  
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Scope of Work 

The construction site is located at Chitlang, Thaha Municipality Ward 9, Bagmati Province. 

The main work is the construction of RCC Frame Structure Guest House for Madan 

Bhandari University of Science and Technology. Civil works will be accompanied by 

Sanitary and Plumbing works, Electrical Works including landscaping works etc. 
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Specifications 

Attached in separate Volume  
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Drawings 

1. It is customary to bind the drawings in a separate volume, which is often larger than other volumes 

of the contract documents. The size will be dictated by the scale of the drawings, which must not be 

reduced to the extent that details are reduced illegible.  

 

2. A simplified map showing the location of the Site in relation to the local geography, indicating major 

roads, posts, airports, and railroads, is helpful.  

 

3. The construction drawings, even if not fully developed, must show sufficient details to enable bidders 

to understand the type and complexity of the work involved and the price the Bill of Quantities.  

 

4. Complete set drawings can be downloaded from https://mbust.edu.np/ 
 

 

 

https://mbust.edu.np/
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 Supplementary Information 

 
1. Project Location and Accessibility  

The site is located at Chitlang, Thaha Municipality Ward no. 9, Makwanpur District, Bagmati 

Province. It is 13 km away from Thankot Tribhuvan Park via Thankot-Chitlang Highway. At 

present, the site is connected by a 4m wide road to the east. This road has a potential to expand 

as a major highway connecting the Chitlang valley to Kathmandu. 

2. Topography and Landscape 

The terrain of the university land is hilly with the slope in the range of 5 to 25%. Average 

altitude of the site varies from 1760 m to 1900 meters. The site is in a triangular shape in plan 

with its boundaries defined by the existing Thankot-Chitlang highway to the east and two small 

Kholsi to the west and south of the site. Topographically, the site is sloped with the northern part 

as the highest point and the south-east part as the lowest point with a total difference in level of 

approximately 15m. The only existing structure in the proposed area is the “Syanth ghar” which 

is to be dismantled and reconstructed in traditional style. 

3. Geology and Soils 

The terrain is mountainous and hilly region.  The project area is composed of deposit of gravels and 

sand. 

4. Climate and weather: 

Annual temperature of the site varies from -1º C in winter to max 25º C in the summer.  

 

5. Electricity and Water Supply 

As the site is not located adjacent to the existing university location and facilities of water and 

electricity is not accessible from the university. The contractor is responsible for arranging the 

water supply and electricity facilities necessary during the construction by their own means. The 

client will not be liable for these arrangements at any stage, whether at the beginning or during 

the construction. All arrangements must be made by the contractor for their use. 

6. Drainage: 

The site is on slope and drainage is towards the Chitlang valley. Possible damage to the local 

environment from the excavation debris flow towards to the settlement should be maintained by 

the contractor. For the proposed project Bio-gas digester and Treatment Plant will be 

constructed.  
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Personnel Requirements 

Using Form PER-1 and PER-2 in Section IV (Bidding Forms), the Bidder must demonstrate it has personnel 

that meet the following requirements: 

 

SN. Position Required No. Academic Qualification 

[When position demands] 

Total Work 

Experience 

[Years] 

Experience in 

Similar Works 

[years] 

1. 
Project 

Manager 
1 

Master’s degree in 

Architecture/ Construction 

Management/ Civil 

Engineering/ Engineering 

Management 

7 5 

2. Civil Engineer 1 
Bachelor’s degree in Civil 

Engineering  
5 3 

3. Architect 1 
Bachelor’s degree in 

Architecture 
5 3 

4. 
Electrical 

Engineer 

1 Bachelor’s degree in 

Electrical Engineering 
5 3 

5. 
Civil Sub 

Engineer 

1 Diploma in Civil 

Engineering 
5 3 

In case the bidder proposes to consider Personnel that may be spared from committed/ongoing contracts for 

evaluation, the bidder shall provide details of personnel which will be spared from such committed/ongoing 

contracts based on the physical progress at the date of bid submission.  

The Bidder shall provide details of the proposed personnel and their experience records in the relevant 

Information Forms included in Section IV (Bidding Forms).  
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Equipment Requirements 

Using Form EQU in Section IV (Bidding Forms), the Bidder must demonstrate it has the key equipment listed 

below: 

 

No. Equipment Type and Characteristics Min. Number Requirement 

1. Excavator 1 Nos. 

2. Tipper/Trucks 2 Nos. 

3. Two Bag Concrete Mixture Machine 2 Nos. 

4. Concrete Pump minimum 40 m head 2 Nos. 

5. Hoist with capacity of 1 Ton of appropriate height 1 Nos. 

6. Needle Vibrators 5 Nos. 

7. Plate Vibrator 2 Nos. 

8. Water Pumps minimum 2 Hp 2 Nos. 

9. Electrical Generator of minimum 50 KVA 1 Nos. 

In case the Bidder proposes to consider Equipment that may be spared from committed/ongoing contracts 

for evaluation, the Bidder shall provide details of Equipment which will be spared from committed / 

ongoing contracts clearly demonstrating the availability of such equipment with respect to the physical 

progress of the ongoing contracts on the date of bid submission.  

In case of Equipment to be leased/hired the same procedure as mentioned above shall apply. 

The Bidder shall provide further details of proposed items of equipment using the relevant Form in 

Section IV (Bidding Forms)  
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Section VI: Bill of Quantities8 

Preamble of Bill of Quantities 

A. General 
 

1. The Bill of Quantities shall be read in conjunction with the Instructions to Bidders, General and Special 

Conditions of Contract, Technical Specifications, and Drawings.  

 

2. The quantities given in the Bill of Quantities are estimated and provisional, and are given to 

provide a common basis for bidding. The basis of payment will be the actual quantities of work 

ordered and carried out, as measured by the Contractor and verified by the Project Manager  and  

valued  at  the  rates  and  prices  bid  in  the  priced  Bill  of  Quantities,  where applicable, and 

otherwise at such rates and prices as the Project Manager may fix within the terms of the Contract.  

 

3. For any item for which measurement is based on records made before or during construction the records 

shall be prepared and agreed between the Engineer and the Contractor. Should the Contractor carry out 

such work without the prior agreement of the Engineer, the Engineer may request the Contractor to carry 

out investigations to confirm the extent of the work and the quantity of work certified for payment shall 

be solely at the Engineer's discretion. The cost of any such investigation shall be borne by the 

Contractor. 

 

4. The rates and prices bid in the priced Bill of Quantities shall, except as otherwise provided under the 

Contract, include all construction equipment, labor, supervision, materials, erection, maintenance, 

insurance, profit, taxes, and duties, together with all general risks, liabilities, and obligations set out or 

implied in the Contract.  

 

5. A rate or price shall be entered against each item in the priced Bill of Quantities, whether quantities 

are stated or not. The cost of items against which the Contractor has failed to enter a rate or price shall 

be deemed to be covered by other rates and prices entered in the Bill of Quantities.  

 

6. The whole cost of complying with the provisions of the Contract shall be included in the Items provided 

in the priced Bill of Quantities, and where no Items are provided, the cost shall be deemed to be 

distributed among the rates and prices entered for the related Items of Work.  

 

7. General directions and descriptions of work and materials are not necessarily repeated nor 

summarized in the Bill of Quantities. References to the relevant sections of the Contract 

documentation shall be made before entering prices against each item in the priced Bill of 

Quantities. The Specification Clause references where  given in the item description of the Bills of 

Quantities are for the convenience of bidders and generally refer to the principal relevant- specification 

clause but do not necessarily represent the whole of the specification requirements for the work required 

within the item. The presence of a Specification clause reference shall not in any way reduce the Bidders 

obligation to complete work in accordance with all the requirements of the Specification. 
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8. Provisional Sums included and so designated in the Bill of Quantities shall be expended in whole or 

in part at the direction and discretion of the Project Manager in accordance with the Conditions of 

Contract.  

9. The method of measurement of completed work for payment shall be in accordance with the 

Specifications. 

10.  The abbreviations and symbols used in this Bill of Quantities are:[Insert as applicable] 

B. Day work Schedule 

a)General 

1. Work shall not be executed on a day work basis except by written order of the Project Manager. Bidders 

shall enter basic rates for day work items in the Schedules. These rates shall apply to any quantity of day 

work ordered by the Project Manager. Nominal quantities have been indicated against each item of day 

work, and the extended total for day work shall, be carried forward as a Provisional Sum to the Summary 

Total Bid Amount. Unless otherwise adjusted, payments for day work shall be subject to price adjustment 

in accordance with the provisions in the Conditions of Contract. 

b) Day work Labor 

1.  In calculating payments due to the Contractor for the execution of day works, the hours for labor will be 

reckoned from the time of arrival of the labor at the job site to execute the particular item of day work to 

the time of departure from the job site, but excluding meal breaks and rest periods. Only the time of 

classes of labor directly doing work ordered by the Project Manager and are competent to perform such 

work will be measured. The time of gangers (charge hands) actually doing work with the gangs will also 

be measured but not the time of foremen or other supervisory personnel. 

2.  The Contractor shall be entitled to payment in respect of the total time that labor is employed on day 

work, calculated at the basis rates entered by it in the " SCHEDULE OF DAY WORK RATES: 1. 

LABOR". The rates for labor shall be deemed to cover all costs to the Contractor including (but not 

limited to) i) the amount of wages paid to such labor, transportation time, overtime, subsistence 

allowances, ii) any sums paid to or on behalf of such labor for social benefits in accordance with Nepal 

law, iii) Contractor's profit, overheads, superintendence, liabilities and insurance and iv) charges 

incidental to the foregoing.  

c) Day work Equipment 

1.  The Contractor shall be entitled to payments in respect of Constructional Plant already on site and 

employed on day work at the basis rental rates entered by him in the “SCHEDULE OF DAY WORK 

RATES:2 EQUIPMENT ”. The said rates shall be deemed to include due and complete allowance for 

depreciation, interest, indemnity and insurance, repairs, maintenance, supplies, fuel, lubricant, and other 

consumables and all overhead, profit and administrative costs related to the use of such equipment. The 

cost of drivers, operators and assistants also shall be included in the rate of the equipment and no 

separately payment shall be made for it. 

2.  In calculating the payment due to the Contractor for Constructional Plant employed on day work, only the 

actual number of working hours will be eligible for payment, except that where applicable and agreed 

with the Project Manager, the travelling time from the part of the Site where the Construction Plant was 

located when ordered by the Project Manager to be employed on day work and the time for return journey 

there to shall be included for payment. 

d) Day work Materials 

1. The Contractor shall be entitled to payment in respect of materials used for day work (except for materials 

for which the cost is included in the percentage addition to labor costs as detailed heretofore), at the rates 

entered by him in the "SCHEDULE OF DAY WORK RATES: 3 MATERIALS" and shall be deemed to 

include overhead charges and profit as follows; 
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(i) the rates for materials shall be calculated on the basis of the invoiced price, freight, insurance, 

handling expenses, damage, losses, etc. and shall provide for delivery to store for stockpiling at the 

Site.  

(ii) the cost of hauling materials for use on work ordered to be carried out as day work, from the store or 

stockpile on the Site to the place where it is to be used also shall be include in the same rate. 

Provisional Sums 

A general provision for physical contingencies (quantity overruns) may be made by including a 

provisional sum in the Summary Bill of Quantities. Similarly, a contingency allowance for possible price 

increases should be provided as a provisional sum in the Summary Bill of Quantities. The inclusion of 

such provisional sums often facilitates budgetary approval by avoiding the need to request periodic 

supplementary approvals as the future need arises. Where such provisional sums or contingency allowances 

are used, the SCC should state the manner in which they will be used, and under whose authority (usually 

the Project Manager’s).  

 

The estimated cost of specialized work to be carried out, or of special goods to be supplied, by other 

contractors should be indicated in the relevant part of the Bill of Quantities as a particular provisional sum 

with an appropriate brief description. A separate procurement procedure is normally carried out by the 

Employer to select such specialized contractors. To provide an element of competition among the Bidders in 

respect of any facilities, amenities, attendance, etc., to be provided by the successful Bidder as prime 

Contractor for the use and convenience of the specialist contractors, each related provisional sum should 

be followed by an item in the Bill of Quantities inviting the Bidder to quote a sum for such amenities, 

facilities, attendance, etc.  
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Bill of Quantities 

SN. Description of Works Unit  Quantity  
 Rate  in NRs 

 Total  

Amount   

(In Figures) (In Words)   

A PROVISIONAL SUM           

1.0 

Provide Contractor's All Risk (CAR) policy 

insurance for the loss of damage to works, plant, 

material, equipment, property and personnel injury 

or death as per specification and instructions of 

approved engineer all complete. 

P.S 1.00 1,700,000.00 
 Seventeen 

Lakhs only  

      

1,700,000.00 

B. GENERAL ITEMS           

2.0 

Provide, erect and maintain project site notice 

board (2mx2m) with metal frame, posts and 

necessary accessories up to the completion of the 

project as per specifications and instructions of the 

engineer all complete. 

No 2.00       

3.0 

Supplying and laying temporary fencing of CGI 

sheet (0.41mm thick) 2450mm height around the 

construction area including 50mm dia. MS vertical 

pipes placed at 1000 mm c/c and 25 mm dia MS 

pipes horizontal pipes placed at 1000 mm c/c with 

two gates for entry and exit to avoid trespassers as 

per drawings, specifications and instructions of site 

engineer all complete. 

Sq.m 
         

1,059.00  
      

4.0 

Supplying and laying safety net for preventing 

accidental fall of people or objects from the site 

which can be installed both horizontally or 

vertically according to the requirements along with 

framework support for netting and other necessary 

accessories/items around the constructing building 

as per specification and instructions of site engineer 

all complete. 

Job 
                

1.00  
      

5.0 

Provide & maintain the continuous site 

surveillances with provision of all time colour IP 

based camera 4 in number (light blink while 

movement at night), colour 2MP CCTV (Hikvision 

or Eq.), 4ch ENVR, 8 port 10/100 Poe Switch, 

Cabling with CAT 6 Cable etc. for day to day 

photographic and video graphic record including 

desktop and other accessories as per specification 

and instructions of site engineer all complete. 

(Access to the CCTV shall be provided to the 

Client and Consultant.) 

set 
                

1.00  
      

6.0 

Provide, operate, maintain and ensure Quality 

Control Laboratory at site including all necessary 

equipment, accessories and consumables with 

manpower for Concrete Test (Cubes or cylinder 

crushing Test), Brick Test (Brick Crushing 

Strength Test, Water Absorption Test, 

Efflorescence Test) and Sieve Analysis as per 

specification and approval of engineer up to the 

completion of the project. 

Job 
                

1.00  
      

7.0 

Provide laptop of Genuine brand including 8th Gen 

Core i7 processor, 16 GB RAM, 1TB HDD, 4 GB 

Graphics and Genuine OS Windows 10 along with 

the provision of repair and maintenance as per 

specification and instructions of site engineer all 

complete. 

No 
                

1.00  
      

8.0 

Provide as Built Drawing of project (Architectural, 

Structural, electrical, sanitary & building services) 

in 1:100 scale 5 sets hard copy including digital 

Job 
                

1.00  
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copy as per the approval of the engineer up to the 

completion of project all complete. 

9.0 

Supplying and providing all the safety equipment 

like helmets, boots, gloves, safety wears, jackets, 

goggles, masks etc. to the engineers, site 

supervisors, workers, labors, visitors, official 

personnel and all the people involved in the 

construction up to the completion of the 

constructions as per specification and instructions 

of site engineer all complete. 

LS 
                

1.00  
      

10.0 
Provision for Manpower required for shifting 

materials at site as per instruction of site engineer. 
person 

              

35.00  
      

11.0 

Provision for Excavator including operator and fuel 

charges required for shifting materials at site as per 

instruction of site engineer. 

hrs 
              

35.00  
      

C. DEMOLISHMENT WORKS :-           

12.0 

Demolishment of existing Structure Syanth Ghar 

and Trout farming pond including disposal of all 

debris outside the site premises as required for site 

clearance all complete and  in accordance with the 

drawing and instruction of the site engineer. 

Job 
                

1.00  
      

D. CIVIL WORKS :-           

13.0 

Site Clearance Works: Clearing the required area of 

the Site of all the top soil, vegetation, roots and 

other unuseful materials including leveling, 

removing bushes, trees; stacking the useful items in 

specified space and disposing other items as per 

drawing, specifications & instruction of site 

engineer all complete. 

Sq.m 
         

8,110.00  
      

14.0 

Hydraulic Excavation: Excavation in any kind of 

soils at all levels for all types of structures, 

including shoring, strutting, pumping and bailing 

out water, de-watering if any so as to keep 

foundations in dry condition at any stage of work, 

drain the water away from the site through sub 

drain and connecting into main drain, stacking the 

excavated earth at proper place near site for refill 

using mechanical means as per drawing, 

specifications & instruction of site engineer all 

complete. 

Cu.m 
         

3,759.00  
      

15.0 

Manual Excavation: Earthwork in excavation in all 

types of soil manually including timbering and 

shoring as per design, drawing, specification & 

instruction of site Engineer all complete. 

Cu.m 
            

848.00  
      

16.0 

Filling Works: Filling of excavated earthwork in 

layers of 150mm with sprinkling water and 

compaction in foundation, flower bed, steps etc as 

per drawing, specification & instruction of site 

Engineer all complete. 

Cu.m 
         

1,722.00  
      

17.0 

Disposal works of excessive excavated soil outside 

from site area including labour and transportation 

all complete as per specification & instruction of 

site Engineer all complete. 

Cu.m 
         

2,658.00  
      

18.0 

Brick Soling Works: Supplying and laying 

Chimney made Dry Flat Brick Soling in perfect 

line and level with sand filling in joints as per 

drawing, specification and instruction of site 

Engineer all complete. 

Sq.m 
         

5,395.00  
      

19.0 Stone Soling Works: Stone filling works in Cu.m                     
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foundation with supplying of approved quality of 

stone laying, ramming and levelling as per design, 

drawing, specification and instruction of site 

engineer all complete. 

17.00  

20.0 

Brick bats filling works in line and level including 

filling in the joints with sand as per drawing, 

specification & instruction of site Engineer all 

complete. 

Cu.m 
              

62.00  
      

21.0 

Anti-Termite Work:  Providing pre-constructional 

anti- termite treatment and creating a chemical 

barrier to the building by injecting chemical 

emulsion of required concentrations under 

foundations, all-round the footings, column pits, 

trenches, wall trenches, back fill etc.as per 

instructions of chemical manufacturer all complete.  

The treatment shall be carried out strictly in 

accordance with the technical specification and 

conforming to IS 6313 or equivalent BS 

specification.   

Note: Measurement shall be in square meter of 

applied surface of excavated area of the building 

(flat measurement only), inclusive of all labour and 

materials.  

Sqm 
         

2,843.00  
      

22.0 

Plain Cement Concrete (PCC) in Foundation with 

cement, sand and crushed aggregate in 1:3:6 ratio 

including  mixing, laying, curing and finishing all 

complete as per drawing, specification and 

instruction of site Engineer. 

Cu.m 
              

60.00  
      

23.0 

Plain cement concrete (PCC) in Foundation with 

cement, sand and crushed aggregate in 1:2:4 ratio 

including  Mixing, laying, curing and finishing all 

complete as per drawing, specification and 

instruction of site Engineer. 

Cu.m 
            

476.00  
      

24.0 

RCC Works (M20): Structural Concrete in any 

form, size, shape and level for all Reinforced 

Cement Concrete (R.C.C) works with cement, sand 

and crushed aggregate  in Nominal mix 1:1.5:3 

ratio (M20) including  mixing, laying, compacting, 

finishing and curing all complete as per drawing, 

specification and instruction of site  Engineer. 

Cu.m 
            

452.00  
      

25.0 

RCC Works (M25): Providing and laying machine 

mixed plain cement concrete of following grades 

for all kinds of R.C.C. works in any form, size, 

shape and level with cement, sand and crushed 

coarse aggregates of  20 mm/ 13 mm gauge 

including setting out, mixing, compacting, curing, 

finishing and providing construction / expansion 

joints and providing and mixing admixtures of the 

approved make to achieve the required strength, as 

per specification, drawing and instruction of  the 

Client/ Engineer, all complete. 

Note: Rate should include cost of carrying out mix 

design, admixtures and carrying out all necessary 

tests as per NBC/ IS code, all complete (M25 

GRADE CONCRETE) 

Cu.m 
         

1,229.00  
      

26.0 

Reinforcement Works: Providing, straightening, 

cleaning, cutting, fabricating, bending and placing 

TMT(Fe 500) for stirrups, ties and main 

reinforcement bars and binding the bars with 18 

gauge annealed wire for tying  them at each 

junction as per design and details for all types of 

R.C.C elements including all waste and cut pieces, 

provision for spacers, chairs, providing and placing 

Kg 
     

260,433.00  
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cement mortar (1:1) cover blocks to keep the bars 

in the intended position at all levels as per drawing, 

specification, instruction and approval of engineer 

all complete. 

27.0 

Formworks: Centering and shuttering with 

approved 19mm waterproofing plywood for all 

R.C.C. works of any shape size and at any level 

with necessary propping scaffolding, staging 

supporting, cutting holes for utilization works and 

removal of formwork and lead  upto 30 m etc  as 

per drawing, specification, instruction and approval 

of engineer all complete. (For Column) 

Sq.m 
         

1,921.00  
      

28.0 

Formworks: Centering and shuttering with 

approved 12mm waterproofing plywood for all 

R.C.C. works of any shape size and at any level 

with necessary propping scaffolding, staging 

supporting, cutting holes for utilization works and 

removal of formwork and lead up to 30 m etc. as 

per drawing, specification, instruction and approval 

of engineer all complete. (For Beam) 

Sq.m 
         

2,596.00  
      

29.0 

Formworks: Centering and shuttering with 

approved 12mm waterproofing plywood for all 

R.C.C. works of any shape size and at any level 

with necessary propping scaffolding, staging 

supporting, cutting holes for utilization works and 

removal of formwork and lead up to 30 m etc. as 

per drawing, specification, instruction and approval 

of engineer all complete. (For Slab) 

Sq.m 
         

8,141.00  
      

30.0 

Chimney made brick work up to Ground Floor: 

Brick masonry work in (1:4) cement sand mortar 

up to ground floor with approved quality first class 

chimney made bricks in perfect line and level 

including wetting the bricks, packing the joints and 

curing, with necessary scaffolding work, including 

supplying of all materials, labour, lead and lift, 

Work all complete as per design, drawing, 

specification and approval of site Engineer. 

Cu.m 
            

606.00  
      

31.0 

Chimney made brick work above Ground Floor: 

Brick masonry work in (1:4) cement sand mortar 

above ground floor with approved quality first class 

chimney made bricks in perfect line and level 

including wetting the bricks, packing the joints and 

curing, with necessary scaffolding work, including 

supplying of all materials, labour, lead and lift, 

Work all complete as per design, drawing, 

specification and approval of site Engineer. 

Cu.m 
            

406.00  
      

32.0 

Fair face bricks up to Ground Floor: Brick masonry 

work in (1:4) cement sand mortar up to ground 

floor with approved quality first class chimney 

made bricks in perfect line and level including 

wetting the bricks, packing the joints and curing 

with necessary scaffolding work, including 

supplying of all materials, labour, lead and lift 

work as per design, drawings, specifications and 

instructions of the site engineer all complete works. 

Cu.m 
            

192.00  
      

33.0 

Fair face bricks above Ground Floor: Brick 

masonry work in (1:4) cement sand mortar above 

ground floor with approved quality first class 

Cu.m 
            

219.00  
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chimney made bricks in perfect line and level 

including wetting the bricks, packing the joints and 

curing, with necessary scaffolding work, including 

supplying of all materials, labour, lead and lift 

work as per design, drawings, specifications and 

instructions of the site engineer all complete works. 

34.0 

Pointing Works on Brick masonry: Supplying and 

laying recessed pointing works with (1:1) cement 

sand mortar on fair face brick wall surfaces of good 

finish including cleaning and wetting the surface 

and curing the work all complete as per 

specification  and approval of site Engineer 

Sq.m 
         

1,909.00  
      

35.0 

Stone masonry work in (1:6) cement sand mortar 

with approved quality stone up to ground floor in 

perfect line and level including wetting the stone, 

packing the joints and curing, with necessary 

scaffolding work, including supplying of all 

materials, labour, lead and lift work as per design, 

drawings, specifications and instructions of the site 

engineer all complete. 

cum 
            

612.00  
      

36.0 

Pointing Works on stone masonry: Supplying and 

laying  pointing works with (1:1) cement sand 

mortar on stone masonry wall surfaces of good 

finish including cleaning and wetting the surface 

and curing the work all complete as per 

specification  and approval of site Engineer 

Sq.m 
            

757.00  
      

37.0 

Toilet Cubical Partitions System: Providing and 

fixing of Toilet Cubicle partition system is made of 

HPL compact laminate board with quality 

hardware's in stainless steel (SS)-304, grade, 12 

mm thick. Product will be certified for GREEN 

GUARD as per UL2818-2013 standard, reaction to 

fire shall be as per EN 438-7:2005, fire reaction 

classification: CLASS B-s1dO, Resistance to stain. 

Made of decorative kraft paper impregnated with 

fire prof melamine resin, Tested by UNE-ENISCO-

11925-2:2011, UNE-EN1823:2012+A1:2013, size 

of cubicle partition would be 1.5mtr x 1mtr x 1.8 

m. height with the Door size of 0.6mtr x 1.8mtr, 

Stylam or equivalent. 

Set 
                

9.00  
      

38.0 

Urinal Partition is made of HPL compact laminate 

board with quality hardware's in stainless steel (SS) 

-304, grade, 12mm thick. Product will be certified 

for GREEN GUARD as per UL28182013 standard, 

reaction to fire shall be as per EN 438-7:2005, fire 

reaction classification: CLASS B-s1d0, Resistance 

to stain. Made of decorative Kraft paper 

impregnated with fire prof melamine resin, tested 

by UNEENISO-11925-2:2011, UNE-

EN1823:2012+A1:2013, size of urinal partition 

would be 1.5mtr x 1mtr x 1.8mtr height with the 

door size of 0.6mtr x 1.8mtr, Stylam or equivalent. 

Length 900mm , Breadth: 400mm 

Pcs 
                

3.00  
      

39.0 

Aluminium Double Glazed Sliding Windows: 

Providing and fixing double glazed sliding window 

with white color section size-101x45x1.5mm 

frame, Double Glazed Glass  21mm thick (5mm 

toughened glass +11mm Gap filled with argon 

gas+5mm toughened glass) with mosquito net, 

Roller, Lock, Silicone and all other necessary 

hardware all complete as per design, drawing, 

specification and approval of site Engineer. 

Sq.m 
            

291.00  
      

40.0 Aluminium Sliding Window: Providing and fixing Sq.m                       
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2 or 3 Panel Sliding window of aluminium section 

in naturally anodized or black anodized/powder 

coated color, Section size (101.6*41.5 mm) fitted 

with 5 mm clear glass with fly mesh shutter of 

stainless steel fly mesh including all fittings 

handle/kabja/brass/lock etc. as per design, 

drawings, specifications and instructions of the site 

engineer all complete. 

9.00  

41.0 

(Structural Glazing/Curtain Window): Providing 

and fixing Structural Glazing of aluminum section 

in white anodized/powder coated color of section 

size (60x75+13x1.6 mm) thk. Aluminum Bar, fitted 

with 5 mm thick toughened colored glass including 

all the necessary hardware, fittings and accessories 

all complete as per design, drawing, specifications 

and instruction of Site engineer. (Average panel 

area 6.00 Sq.ft.) 

Sq.m 
              

13.00  
      

42.0 

Aluminium Casement Doors: Providing and fixing 

Double Panel Casement (Hinged) door of 

aluminium section in natural or color 

anodized/powder coated color section 

size(102x45x1.5 mm) fitted with  5 mm 

clear/coloured glass or 9 mm both side laminated 

board  (including the cost of handle and door 

closer) as per drawings, specification & approval of 

site engineer all complete. 

Sq.m 
              

29.00  
      

43.0 

Aluminium Sliding Door: Providing and fixing 

double glazed sliding door white color section size-

101x45x1.5mm frame , Double Glazed Glass  

21mm thick (5mm clear toughened glass +11mm 

Gap filled with argon gas+5mm clear toughened 

glass) with mosquito net, Roller, Lock, Silicone 

and all other necessary hardware  as per design, 

drawing, specification and approval of site 

Engineer all complete. 

Sq.m 
              

87.00  
      

44.0 

Salwood Chaukhat frame works for doors & 

windows as approved  by site in charge such that 

the timber used must be first class kiln seasoned 

and preservative treated sal wood, to shape and 

profile as shown in the drawings with mitred joints 

including providing and fixing necessary MS hold 

fasts ( 20 X 6 mm) 300 mm long, 3 nos. at each 

side, and concrete (1:2:4)  block grouting for fixing 

the holdfast and anchor fasteners/ coach screws 

Frames must be erected in absolute plumb and level 

as per design, drawings, specifications and 

instructions of the site engineer all complete. 

Cu.m 
                

5.16  
      

45.0 

Proving and fixing non fire rated wooden door a 

BB 4330, 5 Knuckle, 2 Ball bearing butt hinges 

size 4" x 3" x 3mm, in SS 304 and in SSS finish, 

Pure 8100 Type 3 Package with Pair of 

Antimicrobial with Master Key System with Pure 

series lever handle  Pure 8906 / 8100 /8998 Lever 

Handle on Roses & escutcheons 7122. Including 

271 Sash lock with 78mm CTC, 55mm Backset 

20mm Square for end, floor stop half dome with 

45mm dia.  door will be  40 mm  thick  Single  leaf  

solid  core  and  resin  bound FLUSH DOOR 

SHUTTERS, confirming to  IS . 1659 - 1960 and 

Sqm 
            

256.00  
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2202 part I - 1962 as  modified  unto  date  BOTH 

SIDE  TEAK  veneering  factory  pressed 

teakwood lipping along with proper finished chapra 

polish minimum 3 coats as per specification & 

design around the shutters and fixed to existing 

frame and as specified including cost of materials 

as per design, drawings, specifications and 

instructions of the site engineer all complete. 

Hardware Brand : Dormakaba / Navair / Sumai 

46.0 

Glass Works in wooden frame: Providing and 

fixing 5mm thick Glass in wooden frame with 

wooden listi works with all the required accessories 

as per design, drawings, specifications and 

instructions of the site engineer all complete. 

Sqm 
                

3.00  
      

47.0 

Glass partition with door: 

Supply and fixing of Slim Glass partition with glass 

door of 10mm Saint Gobain Clear Toughened 

Glass or eqv. using Alterra System-27 Black Color 

Anodized Frames to a height of maximum 3mtr or 

as per drawing. The Fixed glass to be fixed using 

alterra ALT 27 slim frame Profiles at Top & 

Bottom & ALT27 OHP at sides. The profile size to 

be 27x30MM to be fixed on to the floor/wall/ 

ceiling as per the architect design. H Junction 

profile to be used at all Glass to Glass vertical 

joints, 90 Deg. L Junction Profiles and T Junction 

profiles necessary as per design. In case of Glass 

overall panel Alexa MP45 & BP45 Over panel 

Profile to be used. In case of Open glass edges 

EP45 End Profile to be used with Sound Reduction 

Up to 30 dB, Internal Wind Load to Consider 

(relative to Max system height) 200 N/M2, Max 

Glass Deflection to Consider (relative to Max 

system height) L/200 The alterra profiles shall be 

suitable for Glass thickness of 10mm.The Profile 

shall be matt natural anodized, the Profile 

Manufacturer to supply all the necessary clips, 

seals and fixing accessories for the system. All 

Profiles to be with 2 mm Gauge thickness 

Excluding 20 Micron of Anodizing. Hardware 

Brand: Dormakaba / Sumai / Tostem. 

Sqm 
              

17.00  
      

48.0 

Glass Partition without Door: Supply and Fixing of 

Slim Glass partition of 10mm Saint Gobain Clear 

Toughened Glass or Eqv. using Alterra System-

27mm Black Anodized Frames to a height of 

maximum 3m or as per drawing.The Fixed glass to 

be fixed using ALT27 BP45 Profiles or equivalent 

at Top & Bottom & Alterra SP45 at sides. The 

profile size to be 27x25MM to be fixed on to the 

floor/wall/ ceiling as per the architect design. H 

Junction profile or equivalent to be used at all 

Glass to Glass vertical joints, 90 Deg. L Junction 

Profiles and T Junction profiles necessary as per 

design. In case of Glass overall panel Alterra MP45 

& BP45 Over panel Profile to be used. In case of 

Open glass edges EP45 End Profile to be used with 

Sound Reduction Up to 36 dB, Internal Wind Load 

to Consider (relative to Max system height) 200 

N/M2, Max Glass Deflection to Consider (relative 

to Max system height) L/200.The alterra anodized 

profiles shall be suitable for Glass thickness of 

10mm.The Profile shall be matt natural anodized or 

as instructed by the engineer, the Profile 

Manufacturer to supply all the necessary clips, 

Sqm 
              

23.00  
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seals and fixing accessories for the system.All 

Profiles to be with 2 mm Gauge thickness 

Excluding 20 Micron of Anodizing.Hardware 

Brands: Dormakaba / Tostem / Alloy. 

49.0 

Supply and fixing expansion joint for external 

vertical wall with Alumunium Plate of 3mm thick 

with feasible movement capacity, joint width 

300mm, material 5052 grade alumunium, anodised 

finish with water barrier as per drawings, 

specifications, instruction & approval of Site 

Engineer all complete. (Spring Thunder or VSIL or 

Bituflex or equivalent) 

Rm 
              

68.00  
      

50.0 

Supply and fixing expansion joint for internal 

vertical wall and ceiling area with Alumunium 

Plate of 3mm thick with feasible movement 

capacity, joint width 300mm, material 5052 grade 

alumunium, anodized finish as per drawings, 

specifications, instruction & approval of Site 

Engineer all complete. (Spring Thunder or VSIL or 

Bituflex or equivalent) 

Rm 
            

102.00  
      

51.0 

Supply and fixing expansion joint for    horizontal 

floor expansion joint for slab (3mm thick 

galvanized steel) with feasible movement capacity, 

joint width 300mm, with water barrier as per 

drawings, specifications, instruction & approval of 

Site Engineer all complete. (Spring Thunder or 

VSIL or Bituflex or equivalent) 

R.m 
              

42.00  
      

52.0 

Supply and fixing expansion joint for External 

horizontal Roof expansion joint with alumunium 

plate (3mm Thick) with feasible movement 

capacity, joint width 300mm, with water barrier 

and top seal gaskets for the center plate screw of 

the roof cover for the water tight transition as per 

drawings, specifications, instruction & approval of 

Site Engineer all complete. (Spring Thunder or 

VSIL or Bituflex or equivalent) 

R.m 
              

60.00  
      

53.0 

Plaster Works (on ceiling): Supplying and laying 

12.5 mm thick cement  plastering work with (1:3) 

cement sand mortar on Ceiling surfaces and beam 

of good finish including cleaning and wetting the 

surface and curing the work all complete as per 

specification  and approval of site Engineer 

Sq.m 
            

990.00  
      

54.0 

Plaster Works (on walls): Supplying and laying 

12.5 mm thick cement plastering work in (1:4) 

cement mortar on walls of good finish including 

cleaning and wetting the surface and curing the 

work all complete as per specification  and 

approval of site Engineer  

Sq.m 
       

11,070.00  
      

55.0 

Plaster Works (on sloped slab): Supplying and 

laying 20 mm thick cement plastering work in (1:4) 

cement mortar on sloped slab of good finish 

including cleaning and wetting the surface and 

curing the work all complete as per specification  

and approval of site Engineer  

Sq.m 
         

1,386.00  
      

56.0 

Plain White Putty Works (on internal Walls & 

ceiling): Providing and laying 2mm thick Plain 

White Putty on internal walls & ceiling surfaces 

with proper finishing, work all complete as per 

specification and approval of site Engineer. 

Sq.m 
         

9,134.00  
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57.0 

Plain White Putty Works (on external surfaces): 

Providing and laying 2mm thick Waterproof Plain 

White Putty on external surfaces with proper 

finishing, work all complete as per specification 

and approval of site Engineer. 

Sq.m 
         

1,251.00  
      

58.0 

Drip Edge:  

Providing Drip Edge around the edge of all 

projected slabs above ground floor as per drawing, 

specification and instructions of approved engineer 

all complete. 

R.m 
            

853.00  
      

59.0 

Painting Works (Internal Wall & Ceiling): Painting 

work with two coat plastic emulsion paint on inner 

wall and ceiling surfaces along with one coat of 

primer with approved colour as per design and 

proper finishing, work all complete as per 

specification and approval of site Engineer. 

Sq.m 
         

9,186.00  
      

60.0 

Painting Works (External Walls): Supplying and 

Painting two coat weather proof paint (Apex or 

equivalent) with one coat primer on outer wall 

surfaces with approved colour and proper finishing 

, work all complete as per specification and 

approval of site Engineer. 

Sq.m 
         

2,030.00  
      

61.0 

Supplying and applying approved shade  of Pierre 

De Beton Texture  with one coat of poly under 

primer, base coat of Hyperion or equivalent by 

trowel, coat of Hyperion or equivalent by Pierre De 

Beton tool, color coat of Antica wash  by brush 

including form and top coat of Acropure or 

equivalent  over the exterior plaster surface of any 

shape, size and height inclusive of surface 

preparation by providing  puttying sanding surface, 

watering (if necessary) ,cleaning as per drawings, 

specifications and instructions of Site Engineer. 

Sq.m 
            

905.00  
      

62.0 

Enamel Paint: Two coats of Enamel paint over one 

coat of primer on wooden and mild steel works 

including railing with approved colour and proper 

finishing, work all complete as per specification 

and approval of site Engineer. 

Sq.m 
         

2,869.00  
      

63.0 

100mm Diameter HDPE pipe: Supplying and 

laying 100 mm diameter high density polethene 

pipe (1.703 Avg. wt. kg/m) staggered at 1m c\c in 

retaining wall and wherever required all complete 

as per specification, instruction and drawing and 

approval of engineer. 

R.m 
            

502.00  
      

64.0 

Geotextile Membrane: Supplying and laying 

Geotextile Membrane around the pipe of weep hole 

of Retaining wall as per design, drawings, 

specifications and instructions of the site engineer 

all complete. 

Sq.m 
              

35.00  
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65.0 

Providing & fixing of Soft Fiber Acoustical 

Suspended Ceiling System with beveled Tegular 

Edge board in white Color of (Armstrong/USG 

Boral/Lindber/Durlam/ Equivalent). The board 

should have Noise Reduction Coefficient of 0.9, 

Humidity Resistance, Light Reflectance, Color 

White, Fire Performance UK Class 0 / Class 1 (BS 

476 pt. - 6 &7) in module size of 600 x 600 x 

15mm thick, suitable for Green Building 

application. The tile shall be laid on Suprafine 32 

with 15 mm wide T - section flanges color white 

having rotary stitching on all T sections i.e. 3000 

mm the Main Runner, 1200 mm & 600 mm Cross 

Tees with a web height of 32mm. The T Sections 

have a Galvanizing of 90 grams per M2 and need to 

be installed with Suspension system as per design, 

drawings, specification and instructions of the 

approved engineer all complete. 

Sq.m 
              

36.00  
      

66.0 

Gypsum Board False Ceiling: 

Supplying and laying of 12mm thick plain gypsum 

board false ceiling in GI frames works with 

perimeter channel (20×28×30)mm, Intermediate 

section(45×15×0.9)mm, Ceiling angle (25×10)mm, 

Soffit cleat 1.5mm thick including connecting clips, 

control joint, paper & fiber tape, dry wall screws, 

M-6 nuts & bolts, metal-to-metal screws, edge 

beads, angle beads, jointing compound, rawl plugs 

wherever required as per design, drawing, 

specification and instruction of the approved 

engineer all complete. 

Sq.m 
            

673.00  
      

67.0 

Metal Lay-in False Ceiling: 

Supplying and laying Metal finish false ceiling 

board which shall be fixed at all heights of size 600 

x 600 mm of approved texture, design and pattern. 

The tiles should have durable, electrostatic factory 

applied polyester coil or power coated finish to 

meet or exceed EN 13964 and TIAM standards. 

The tile should have standard color i.e. Global 

white (12% gloss), Light Reflectance min. 80%, 

Fire Performance of ClassA2-s1.d0 as per 

EN13501 standard in true horizontal level 

suspended on interlocking T-Grid all round 

galvanized iron section of 0.33mm thick 

comprising of the tile shall be laid on Suprafine 32 

with 15 mm wide T-section flanges color white 

having rotary stitching on all T sections i.e. the 

Main Runner, 1200 mm & 600 mm Cross Tees 

with a web height of 32mm and a load carrying 

capacity of 14 Kgs/M2 with a minimum pull out 

strength of 100 Kgs as per design, drawing, 

specification and instruction of the approved 

engineer all complete. 

Sq.m 
              

53.00  
      

68.0 

Non slip Glazed Vitrified Tile:  

Supplying and fixing of approved quality non-slip 

glazed vitrified tile on toilet, balcony, terrace etc 

(Somany, Kazaria or equivalent) on floor surfaces 

of size as per drawing and specification in 1:4 

cement sand mortar with proper finish in perfect 

line and level works as per design, drawings, 

Sq.m 
            

636.00  
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specifications and instructions of the site engineer 

all complete works. 

69.0 

Full Body Vitrified Tile :  

Supplying and fixing of approved quality full body 

vitrified tile (Somany, Kazaria or equivalent) on 

floor surfaces of size as per drawing and 

specification in 1:4 cement sand mortar in perfect 

line and level works as per design, drawings, 

specifications and instructions of the site engineer 

all complete works. 

Sq.m 
            

177.00  
      

70.0 

Teliya Tiles Flooring Works (200x200):   

Supplying and fixing of approved quality Teliya 

tile on floor surfaces of size 200 x 200 mm as per 

drawing and specification in 1:4 cement sand 

mortar in perfect line and level works as per design, 

drawings, specifications and instructions of the site 

engineer all complete works. 

Sq.m 
         

1,649.00  
      

71.0 

Ceramic Glazed wall tile: Supplying and fixing  of 

approved quality ceramic glazed wall tile (Somany, 

Kazaria or  equivalent) of size as per drawing and 

specification on wall surfaces with boarder in 1:4 

cement sand mortar in perfect line and level work 

as per design, drawings, specifications and 

instructions of the site engineer all complete works. 

Sq.m 
         

1,181.00  
      

72.0 

Full Body Vitrified Tile on Staircase:  

Providing & laying approved quality Full Body 

Homogenous vitrified tiles on floor and skirting in 

1:4 cement sand mortar in perfect line and level 

works of size as per architectural drawing with 

minimum thickness of 12 mm on staircase tread 

part with self-embossed grooves, Bull nose finish, 

antiskid surface finish and 10mm thick tile on 

staircase riser, skirting and landing part. The joint 

gap shall be filled by epoxy grout or white cement 

or matching colour pigment. Tiles  will  have  

water  absorption  average  of  E  ≤ 0.1%,  breaking  

strength  of min 2000N, straightness of sides ± 

0.2%, modulus of rupture ≥ 40N/mm², non-scratch, 

surface flatness ± 0.2%, rectangularity  ± 0.2%, 

resistance to deep abrasion ≤150 mm³,   Scratch  

hardness  (Mohs  scale)  min  6  to  7,  coefficient  

of  linear  thermal expansion  ≤7 x 10‾⁶/C˚, 

resistance  to acid & alkalis  (for low concentration  

class LA(V) and for high concentrations class 

HA(V), and available in any colors, shades & 

pattern tiles as per ISO 13006:2012.  All complete 

as per drawings, specification and instruction of 

engineer.  

Brands: Somany, Kajaria, Prime or equivalent 

Sq.m 
            

183.00  
      

73.0 

Roofing Shingles:  

Providing and installing roofing shingles made with 

resilient, heavyweight fiberglass mat and reinforces 

the roofing shingles along with required accessories 

& fittings like roof starter, Ridge Cap Shingles, 

Screws, Sealant etc. along with scaffolding. Their 

premium laminated fiberglass mat is saturated and 

stabilized with IKO or Equivalent SBS modified 

asphalt for exceptional flexibility in all types of 

weather, having tear strength of Min 1700g as per 

ASTM D1922; Stabilized bitumen weight Min 

2000 g/m2 (ibs/100 ft2) as per ASTM D228; Fire 

rating of Class A as per ASTM E108 and a UL 

2218/FM 4473 Class 4 Impact Resistance rating. It 

Includes up to 110 mph (177 km/h) Limited Wind 

sqm 
         

1,386.00  
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Warranty, which constructed with one of the 

heaviest mats in the industry for their class. 

Cambridge or Equivalent series roofing shingles 

should have built-in algae-resistant granules. 

Including, the provision & fixing of IKO or 

Equivalent  RoofGard/ Stormtite synthetic 

underlayment for giving total deck or Slab 

protection as per drawings, specification and 

instructions of the site in charge all complete. 

74.0 

Full Body Vitrified Tile skirting works: Supplying 

and fixing  of approved quality full body vitrified 

tile (Somany, Kazaria  or equivalent) skirting of 

100m height in 1:6 cement sand mortar in perfect 

line and level work as per design, drawings, 

specifications and instructions of the site engineer 

all complete works. 

Rm 
            

123.00  
      

75.0 

Non slip Glazed Vitrified Tile skirting works: 

Supplying and fixing  of approved quality Non slip 

Glazed Vitrified Tile (Somany, Kazaria or 

equivalent) skirting of height 100mm on balcony, 

terraces etc. in 1:6 cement sand mortar in perfect 

line and level work as per design, drawings, 

specifications and instructions of the site engineer 

all complete works. 

Rm 
            

407.00  
      

76.0 

Teliya Tiles Skirting Works: 

Supplying and fixing of approved quality teliya tile 

skirting of height 100mm in 1:6 cement sand 

mortar in perfect line and level work as per design, 

drawings, specifications and instructions of the site 

engineer all complete works. 

Rm 
         

1,661.00  
      

77.0 

Granite Works:  

Supplying and laying 16 mm thick granite on RCC 

slabs and walls with 20mm thick 1:2 cement sand 

mortar in perfect line and level including polishing, 

grooving as per design, drawings, specifications 

and instructions of the site engineer all complete 

works. 

Sq.m 
            

125.00  
      

78.0 

Granite Molding Works:  

Supplying and laying Granite full moldings in 

perfect line and level as per design, drawings, 

specifications and instructions of the site engineer 

all complete works. 

Sq.m 
            

429.00  
      

79.0 

Plain Cement Screeding works:  

Supplying and applying 50 mm thick Plain cement 

screeding work in 1:2:4 with cement, sand and 

crushed aggregate including mixing, laying, 

compacting and wetting in perfect line and level as 

per drawings, specifications and approval of site 

Engineer all complete. 

Sq.m 
         

2,972.00  
      

80.0 

Punning Works: Provide and laying 3mm cement 

punning cement sand (1:1) including cleaning, 

watering, curing the laid surface all complete as per 

specification, instruction & approval of Site 

Engineer. 

Sq.m 
         

2,113.00  
      

81.0 

Cement Sand Skirting Works: Supplying and 

laying 16 mm thick C/S skirting with plaster of 1:4 

cement sand mortar and 3mm thick punning in  

R.m 
            

273.00  
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perfect line and level as per drawing, specification, 

instruction & approval of Site Engineer all 

complete. 

82.0 

Carpet Work: Supplying and fitting of 4.5mm thick 

floor covering having a density of >80 million 

fibers of 100% nylon 6.6 per sq.m., anti-microbial 

treatment as per AATCC 174 with resilient 

waterproof backing, anti-allergic, anti-static as per 

AATCC 134 is ≤ 2kv, noise impact as per ISO 140-

8 is Lw=20dB, approx. weight of 2.5kg/sq.m. The 

reaction of fire should be as per GB 8624, TVOC 

as per GB 18587 is ≤0.5mg/m2h (class A), 

dimension stability test as per ISO2551 is<0.1%, 

light fastness as per ISO 105/BO2 is ≥5, rubbing 

fastness as per ISO105/X12 is ≥4, water fastness as 

per ISO105/E01 is ≥4, backing delamination 

strength as per ISO11857 is ≥50N. BON, Gradus, 

or Eqv. all complete as per drawing, specification 

and instruction of site engineer. 

Sq.m 
            

133.00  
      

83.0 

Stainless Steel Railing Works:  

Making and fitting fixing of stainless steel pipe 

railing with 50 mm diameter stainless steel pipe 

handrail with 4 rows of 25mm diameter stainless 

steel pipe in between handrail and floor and 50 mm 

diameter stainless steel pipe for vertical post @ 2m. 

c/c including welding, cutting, finishing all 

complete as per design, specification and approval 

of site Engineer. 

R.m 
              

35.00  
      

84.0 

Polymer modified Waterproofing Works:  

Providing and Applying polymer modified acrylic 

base two component water proofing on toilet floor, 

terrace, balcony etc., flexible waterproofing coating 

in two layers applied in horizontal and vertical 

strokes, when each coat is in tacky condition, 

Aquafin-2K/M plus or equivalent having cTack-

bridging to ASTM C836: > 2.0 mm  Elongation, to 

ASTM D 412-16: ca. 192 o/o and Water tightness 

when installed: 2.5 bar meeting the ( ASTM D 412-

98 a) over the prepared RCC slab and on the 

vertical surfaces . After 3 days ponding the area 

with water for 3 days to test water tightness etc. as 

per drawing, specification and instruction of site 

engineer all complete. 

Sqm 
         

2,499.00  
      

85.0 

Crystalline Base Waterproofing Works:  

Providing and applying crystalline base 

waterproofing on shear wall, in two layers with 

horizontal and vertical strokes, when each coat is in 

tacky condition, Aquafin-IC or equivalent that can 

resists 130m from positive and negative side that 

should match German DVGW worksheets W 347 

AND W 270 or equivalent, over the prepared RCC 

slab and on the vertical surfaces. After 3 days 

ponding the area with water for 3 days to test water 

tightness etc. as per drawings, specification & 

instruction of Site Engineer all complete. 

Sqm 
            

232.00  
      

86.0 

Metal Works:  

Supplying, materials, fabricating and erecting MS 

pipes of different section in horizontal and vertical 

directions and for railing on balcony and parapets, 

metal window architrave, metal stage for water 

tank etc. in perfect line including welding , cutting 

,fixing with including primer  as per design, 

drawings, specifications and instructions of the 

approved engineer all complete. 

Kg 
       

20,614.00  
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87.0 

Metal Monkey Ladder:  

Supplying and fitting of Monkey Ladder with MS 

angle 50X50X4 mm vertical posts and 40mm dia. 

MS Pipe at a distance of 294mm C/C or 300 mm 

C/C max. with two coats of red oxide and two coats 

of enamel paint as per drawing ,specification and 

instruction of site engineer all complete. 

Kg 
            

266.00  
      

88.0 

Metal Grating Works:  

Providing and fitting Mild Steel Gratings of section 

4.5 x 20 mm with necessary accessories and 

painting with red oxide all complete as per design, 

specifications and drawings all complete. 

sqm 
              

13.00  
      

89.0 

Metal Gate:  

Supplying and fixing Iron Gate at the main 

Entrance including welding, prefabrication, 

painting with two coats of red oxide as per 

drawing, specifications and instructions all 

complete. 

sqm 
              

12.00  
      

90.0 

Metal Deck Sheet:  

Supplying and fixing of Metal Deck Sheet of 0.8 

mm thick including joining, fixing, screwing all 

complete as per specification, drawing and 

instruction. 

Sqm 
                

4.00  
      

91.0 

Lift Works: Supply and installation of GEN2 Lifts 

Nova_ MRL, VVVF of Otis or equivalent brand 

with Regenerative drive (Closed Loop), Flat coated 

steel Belt for traction medium with pulse 

monitoring device, Voice Synthesizer, false ceiling 

(CD41) with Cross Flow Fan, an IP based CCTV 

system, Door with 120 min fire rating, ARD and 

carrying capacity of 8 person gearless passenger 

lift, 3 stops all complete as per drawing, design, 

specification and approval of site in charge.  

Nos 
                

1.00  
      

92.0 

Carpet Dubo Works:  

Providing and laying Carpet Dubo in perfect line 

and level as per design, drawings, specifications,  

instructions & approval of the site engineer all 

complete works. 

Sq.m 
            

675.00  
      

93.0 

Flagstone Works:  

Supplying, and laying of 25mm thick flagstone 

with cement sand mortar (1:4) in perfect line and 

level including packing of joints as per design, 

drawings, specifications, instructions & approval of 

the site engineer all complete works. 

Sq.m 
         

1,385.00  
      

94.0 

CGI Sheet Roofing Works:  

Supplying and fitting of 0.5mm thick colour C.G.I 

sheet roofing including fixing in proper shape & 

size with all necessary rail , screws, bolts & nuts 

washer ,J & L hocks etc. as per drawing, 

specification & instructions of site engineer all 

complete. 

Sq.m 
              

53.00  
      

95.0 

CGI Gutter Works:  

Supplying and fixing G.I. Gutter up to 450 mm 

wide from 0.5mm thick with 150 mm base width 

approved coloured sheet including washer and all 

necessary items all complete as per design, 

drawing, specification and instruction of Engineer. 

Rm 
            

370.00  
      

96.0 
Chain linked Wire Mesh:  

Supplying and fitting S.W.G.G.I Chain-link wire 
Sq.m 

            

522.00  
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Mesh fencing in frame made using 50 mm Dia. 

post @ 2 m center to center and top and bottom 

angles of 20x20x4 mm & 25x25x4 mm including 

painting works all complete as per drawings, 

specifications and instructions of the approved 

engineer.  

F. SANITARY WORKS :-           

97.0 

Providing and fixing in position of all fixtures with 

all necessary work and fittings, complete with 

testing and ready for operation as per drawings, 

specification, manufacturer's recommendations and 

instructions of engineer. The rate shall include for 

position marking, maintain line, level or grade 

wherever required, sand filling/compaction, earth 

cutting and backfilling, cutting, chasing of walls, 

plasters or tiles etc. and making good and touching 

up to restore to original conditions wherever 

instructed and applicable for any of the items 

below. 

Water Closet Set: 

Supplying and fixing of white glazed porcelain clay 

one piece commode with 'P'&'S' trap with slow 

falling cover, with all necessary fitting and 

accessories like angle valve, pipe connector etc., all 

complete set with testing and ready for operation as 

per drawing and instruction of an engineer.  

Make: Hindware/Parryware/Jaquar or equivalent. 

set 
              

53.00  
      

98.0 

Providing and fixing in position of all fixtures with 

all necessary work and fittings, complete with 

testing and ready for operation as per drawings, 

specification, manufacturer's recommendations and 

instructions of engineer. The rate shall include for 

position marking, maintain line, level or grade 

wherever required, sand filling/compaction, earth 

cutting and backfilling, cutting, chasing of walls, 

plasters or tiles etc. and making good and touching 

up to restore to original conditions wherever 

instructed and applicable for any of the items 

below. 

Wash Basin Set: 

Supply and fixing of White glazed porcelain clay 

Under counter wash basin of size with 15 mm CP 

connectors with both ends couplings, 15mm CP 

angular cocks, 15mm  CP Single lever Basin 

Mixer, 32mm CP bottle trap, waste coupling  all 

complete set with testing and ready for operation as 

per drawing, specification and   instructions of  

engineer. 

Make: Hindware/Parryware/Jaquar or equivalent. 

set 
              

35.00  
      

99.0 

Providing and fixing in position of all fixtures with 

all necessary work and fittings, complete with 

testing and ready for operation as per drawings, 

specification, manufacturer's recommendations and 

instructions of engineer. The rate shall include for 

position marking, maintain line, level or grade 

wherever required, sand filling/compaction, earth 

cutting and backfilling, cutting, chasing of walls, 

plasters or tiles etc. and making good and touching 

up to restore to original conditions wherever 

instructed and applicable for any of the items 

below. 

Wash Basin Set: 

Supply and fixing of White glazed porcelain clay  

set 
              

44.00  
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o-counter wash basin of size (630*500)mm and 15 

mm CP connectors with both ends couplings, 

15mm  CP angular cocks, 15mm  CP Single lever 

Basin Mixer, 32mm CP bottle trap, waste coupling  

all complete set with testing and ready for 

operation as per drawing, specification and   

instructions of  engineer. Size: 630*500 mm 

Make: Hindware/Parryware/Jaquar or equivalent. 

100.0 

Providing and fixing in position of all fixtures with 

all necessary work and fittings, complete with 

testing and ready for operation as per drawings, 

specification, manufacturer's recommendations and 

instructions of engineer. The rate shall include for 

position marking, maintain line, level or grade 

wherever required, sand filling/compaction, earth 

cutting and backfilling, cutting, chasing of walls, 

plasters or tiles etc. and making good and touching 

up to restore to original conditions wherever 

instructed and applicable for any of the items 

below. 

Wash Basin Set: 

Supply and fixing of White glazed porcelain clay  

wall-hung hand wash basin of size (500*400)mm 

and 15 mm CP connectors with both ends 

couplings, 15mm  CP angular cocks, 15mm  CP 

Single lever Basin Mixer, 32mm CP bottle trap, 

waste coupling  all complete set with testing and 

ready for operation as per drawing, specification 

and   instructions of  engineer. 

Size: 500*400 mm 

Make: Hindware/Parryware/Jaquar or equivalent. 

set 
                

2.00  
      

101.0 

Providing and fixing in position of all fixtures with 

all necessary work and fittings, complete with 

testing and ready for operation as per drawings, 

specification, manufacturer's recommendations and 

instructions of engineer. The rate shall include for 

position marking, maintain line, level or grade 

wherever required, sand filling/compaction, earth 

cutting and backfilling, cutting, chasing of walls, 

plasters or tiles etc. and making good and touching 

up to restore to original conditions wherever 

instructed and applicable for any of the items 

below. 

Urinal Set:  

Supply and fixing of Porcelain clay white glazed 

large flat back Urinal 51x41x38 cm size with CP 

Push cock, Spreader all complete set with testing 

and ready for operation as per specification, 

drawing and instruction of engineer. 

Make: Hindware/Parryware/Jaquar or equivalent. 

set 
                

5.00  
      

102.0 

Fittings, Valves and Bathroom accessories:  

Providing and fixing of 15 mm CP commode spray 

with 1.2mt. Long flexible pipe, all complete set 

with testing and ready for operations as per 

drawing and instruction of an engineer. 

Make: Hindware/Parryware/Jaquar or equivalent. 

set 
              

53.00  
      

103.0 

Fittings, Valves and Bathroom accessories: 

Looking Mirror Modi guard or equivalent 600 X 

450 mm, all complete set with testing and ready for 

set 
              

81.00  
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operations as per drawing and instruction of an 

engineer.                                 

Make: Hindware/Parryware/Jaquar or equivalent. 

104.0 

Fittings, Valves and Bathroom accessories: 

Providing and fixing of C.P. Toilet paper holder 

flap type including all necessary fitting, all 

complete set with testing and ready for operations 

as per drawing and instruction of an engineer. 

Make: Hindware/Parryware/Jaquar or equivalent. 

set 
              

53.00  
      

105.0 

Fittings, Valves and Bathroom accessories: 

Providing and fixing of soap tray heavy type 

stainless steel including all necessary fitting, all 

complete set with testing and ready for operations 

as per drawing and instruction of an engineer. 

Make: Hindware/Parryware/Jaquar or equivalent. 

set 
              

81.00  
      

106.0 

Fittings, Valves and Bathroom accessories: 

Providing and fixing of Soap Dish including all 

necessary fitting, all complete set with testing and 

ready for operations as per drawing and instruction 

of an engineer.                                        

Make: Hindware/Parryware/Jaquar or equivalent. 

set 
              

81.00  
      

107.0 

Fittings, Valves and Bathroom accessories: 

Providing and fixing of CP Robe Hook of heavy 

stainless steel including all necessary fitting, all 

complete set with testing and ready for operations.                               

Make: Hindware/Parryware/Jaquar or equivalent. 

set 
              

37.00  
      

108.0 

Fittings, Valves and Bathroom accessories: 

Providing and  fixing of  CP L-Shaped Grab bar -

600x450mm including all necessary fitting, all 

complete set with testing and ready for operations 

as per drawing and instruction of an engineer. 

Make: Hindware/Parryware/Jaquar or equivalent. 

set 
                

2.00  
      

109.0 

Fittings, Valves and Bathroom accessories: 

Providing and fixing of CP Vertical Swing Grab 

bar including all necessary fitting, all complete set 

with testing and ready for operations as per 

drawing and instruction of an engineer. 

Make: Hindware/Parryware/Jaquar or equivalent. 

set 
                

2.00  
      

110.0 

Fittings, Valves and Bathroom accessories: 

Providing and fixing of shower with wall mixture 

all complete set with testing and ready for 

operations as per drawing and instruction of an 

engineer.  

Make: Hindware/Parryware/Jaquar or equivalent.                                                                                                                                

set 
              

37.00  
      

111.0 

Floor Drain Set: 

Providing and fixing of uPVC multi 

floor trap with all complete set as per drawing and 

instruction of an engineer.  

Make: Marvel, Mangalam, panchakanya or 

equivalent 

set 
            

114.00  
      

112.0 

Floor Drain Set: 

Providing and fixing of uPVC 110mm vent cowl 

with all complete set as per drawing and instruction 

of an engineer. 

Make: Marvel, Mangalam, panchakanya or 

equivalent) 

rm 
              

47.00  
      

113.0 

Overhead Water storage tank: 

Supplying and fixing of Overhead storage 1000 

liters capacity brand extra heavy Plastic cylindrical 

vertical water storage tank complete with inter-

connection, overflow, washout and vents with all 

complete set as per drawing specifications and 

engineer instructions. 

set 
              

10.00  
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Make: Marvel, Mangalam, panchakanya, hilltake or 

equivalent 

114.0 

CPVC FOR WATER SUPPLY: 

Supplying and fixing of Chlorinated Poly Vinyl 

Chloride pipe (Cold & Hot) or equivalent with 

CPVC  fittings/ specials (Tees, elbows, Unions 

etc.) clamps (M.S  plate with nut and bolt with 

hexagonal screws for clamp in ceiling, wall), nails, 

including jointing materials, installation of pipes 

and specials including making holes on walls or 

floor and repairing the same to its original finish, 

all complete  work with testing and ready for 

operation as per specification, drawing and 

instruction of an engineer. 

Make: Marvel, Mangalam, panchakanya or 

equivalent 

15 mm dia. CPVC Pipe  SDR 11 CTS, 22.5 kg/cm2  

rm 
            

450.96  
      

115.0 

CPVC FOR WATER SUPPLY: 

Supplying and fixing of Chlorinated Poly Vinyl 

Chloride pipe (Cold & Hot). or equivalent with 

CPVC fittings/ specials (Tees, elbows, Unions etc.) 

clamps (M.S plate with nut and bolt with hexagonal 

screws for clamp in ceiling, wall), nails, including 

jointing materials, installation of pipes and specials 

including making holes on walls or floor and 

repairing the same to its original finish, all 

complete work with testing and ready for operation 

as per specification, drawing and instruction of an 

engineer. 

Make: Marvel, Mangalam, panchakanya or 

equivalent) 

20 mm dia CPVC Pipe  SDR 11 CTS, 22.5 kg/cm2  

rm 
            

536.20  
      

116.0 

CPVC FOR WATER SUPPLY: 

Supplying and fixing of Chlorinated Poly Vinyl 

Chloride pipe (Cold & Hot). or equivalent with 

CPVC fittings/ specials (Tees, elbows, Unions etc.) 

clamps (M.S plate with nut and bolt with hexagonal 

screws for clamp in ceiling, wall), nails, including 

jointing materials, installation of pipes and specials 

including making holes on walls or floor and 

repairing the same to its original finish, all 

complete work with testing and ready for operation 

as per specification, drawing and instruction of an 

engineer. 

Make: Marvel, Mangalam, panchakanya or 

equivalent 

25 mm dia. CPVC Pipe  SDR 11 CTS, 22.5 kg/cm2  

rm 
            

446.14  
      

117.0 

CPVC FOR WATER SUPPLY: 

Supplying and fixing of Chlorinated Poly Vinyl 

Chloride pipe (Cold & Hot). or equivalent with 

CPVC fittings/ specials (Tees, elbows, Unions etc.) 

clamps (M.S plate with nut and bolt with hexagonal 

screws for clamp in ceiling, wall), nails, including 

jointing materials, installation of pipes and specials 

including making holes on walls or floor and 

repairing the same to its original finish, all 

complete work with testing and ready for operation 

as per specification, drawing and instruction of an 

engineer. 

rm 
            

649.34  
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Make: Marvel, Mangalam, panchakanya or 

equivalent 

32 mm dia. CPVC Pipe  SDR 11 CTS, 22.5 kg/cm2  

118.0 

CPVC FOR WATER SUPPLY: 

Supplying and fixing of Chlorinated Poly Vinyl 

Chloride pipe (Cold & Hot). or equivalent with 

CPVC fittings/ specials (Tees, elbows, Unions etc) 

clamps (M.S plate with nut and bolt with hexagonal 

screws for clamp in ceiling, wall), nails, including 

jointing materials, installation of pipes and specials 

including making holes on walls or floor and 

repairing the same to its original finish, all 

complete work with testing and ready for operation 

as per specification, drawing and instruction of an 

engineer. 

Make: Marvel, Mangalam, panchakanya or 

equivalent) 

40 mm dia. CPVC Pipe  SDR 11 CTS, 22.5 kg/cm2  

rm 
              

26.39  
      

119.0 

CPVC FOR WATER SUPPLY: 

Supplying and fixing of Chlorinated Poly Vinyl 

Chloride pipe (Cold & Hot) or equivalent with 

CPVC  fittings/ specials (Tees, elbows, Unions 

etc.) clamps(M.S  plate with nut and bolt with 

hexagonal screws for clamp in ceiling, wall), nails, 

including jointing materials, installation of pipes 

and specials including making holes on walls or 

floor and repairing the same to its original finish, 

all complete  work with testing and ready for 

operation as per specification, drawing and 

instruction of an engineer. 

Make: Marvel, Mangalam, panchakanya or 

equivalent) 

50 mm dia. CPVC Pipe  SDR 11 CTS, 22.5 kg/cm2  

rm 
            

103.90  
      

120.0 

Insulator:  

Supply and fixing of AEROFLEX or 

THERMAFLEX or equivalent brand insulation 

material for hot  water pipes on terrace and ducts, 

all complete work  as per drawing and  instructed 

of Engineer. 

15 mm dia. 

rm 
            

380.42  
      

121.0 

Insulator: 

Supply and fixing of AEROFLEX or 

THERMAFLEX or equivalent brand insulation 

material for hot water pipes on terrace and ducts, 

all complete work as per drawing and instructed of 

Engineer. 

20 mm dia 

rm 
            

182.14  
      

122.0 

Insulator: 

Supply and fixing of AEROFLEX or 

THERMAFLEX or equivalent brand insulation 

material for hot water pipes on terrace and ducts, 

all complete work as per drawing and instructed of 

Engineer. 

25 mm dia. 

rm 
            

102.48  
      

123.0 

Insulator:  

Supply and fixing of AEROFLEX or 

THERMAFLEX or equivalent brand insulation 

material for hot water pipes on terrace and ducts, 

all complete work as per drawing and instructed of 

Engineer. 

32 mm dia. 

rm 
            

117.45  
      

124.0 
Ball Valves:  

Supplying and fixing of different size ball valve of 

 

no 

              

17.00  
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ISI standard and NSF MARK with all necessary 

fittings, all complete set as with testing and ready 

for operation as per instruction of an engineer.  

Make: flow guard, marvel or equivalent 

15 mm dia. CPVC Ball Valve, CTS Socket all 

complete. 

125.0 

Ball Valves:  

Supplying and fixing of different size ball valve of 

ISI standard and NSF MARK with all necessary 

fittings, all complete set as with testing and ready 

for operation as per instruction of an engineer.  

Make: flow guard, marvel or equivalent 

20 mm dia. CPVC Ball Valve, CTS Socket all 

complete. 

no 
              

75.00  
      

126.0 

Ball Valves:  

Supplying and fixing of different size ball valve of 

ISI standard and NSF MARK with all necessary 

fittings, all complete set as with testing and ready 

for operation as per instruction of an engineer.  

Make: flow guard, marvel or equivalent 

25 mm dia. CPVC Ball Valve, CTS Socket all 

complete. 

no 
              

15.00  
      

127.0 

Ball Valves:  

Supplying and fixing of different size ball valve of 

ISI standard and NSF MARK with all necessary 

fittings, all complete set as with testing and ready 

for operation as per instruction of an engineer.  

Make: flow guard, marvel or equivalent 

32 mm dia. CPVC Ball Valve, CTS Socket all 

complete. 

no 
              

32.00  
      

128.0 

Ball Valves:  

Supplying and fixing of different size ball valve of 

ISI standard and NSF MARK with all necessary 

fittings, all complete set as with testing and ready 

for operation as per instruction of an engineer.  

Make: flow guard, marvel or equivalent 

40 mm dia. CPVC Ball Valve, CTS Socket all 

complete. 

no 
                

4.00  
      

129.0 

Ball Valves:  

Supplying and fixing of different size ball valve of 

ISI standard and NSF MARK with all necessary 

fittings, all complete set as with testing and ready 

for operation as per instruction of an engineer.  

Make: flow guard, marvel or equivalent 

50 mm dia. CPVC Ball Valve, CTS Socket all 

complete. 

no 
                

3.00  
      

130.0 

Soil Waste Water Drainage pipe line: 

Supplying and fixing including all necessary bend, 

tee, y branch, socket etc. as per requirement with 

NS testing the pipe line by the smoke test rectifying 

the leakage if any, all complete set as per the 

specification and instruction of an engineer.   

Make: Marvel, Mangalam, panchakanya or 

equivalent 

OD 50mm (6.0 kgf/sq cm) uPVC/PVC 

rm 
              

91.76  
      

131.0 

Soil Waste Water Drainage pipe line: 

Supplying and fixing including all necessary bend, 

tee, y branch, socket etc. as per requirement with 

rm 
            

233.86  
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NS testing the pipe line by the smoke test rectifying 

the leakage if any, all complete set as per the 

specification and instruction of an engineer.   

Make: Marvel, Mangalam, panchakanya or 

equivalent 

OD 75mm (6.0 kgf/sq cm) uPVC/PVC 

132.0 

Soil Waste Water Drainage pipe line: 

Supplying and fixing including all necessary bend, 

tee, y branch, socket etc. as per requirement with 

NS testing the pipe line by the smoking test 

rectifying the leakage if any all complete set as per 

the specification and instruction of an engineer.   

Make: Marvel, Mangalam, panchakanya or 

equivalent 

OD 110mm (6.0 kgf/ sq cm) uPVC/PVC 

rm 
         

2,087.11  
      

133.0 

Heat pump with SS tank: 

Supply and fixing of heat pump of power input 

2.40kw and heating capacity 9.5 kw with 1000 l. 

capacity SS boiler tank included installation and 

fittings all complete set, testing and ready for 

operation as per drawing, specification and 

instruction of engineer. 

Make: PHIST, Eco Green, Sun Tech or equivalent 

set 
                

2.00  
      

134.0 

Heat pump with SS tank: 

Supply and fixing of heat pump of power input 

1.59 kw and heating capacity 7 kw with 500 l. 

capacity SS boiler tank included installation and 

fittings all complete set, testing and ready for 

operation as per drawing, specification and 

instruction of engineer. 

Make: PHIST, Eco Green, Sun Tech or equivalent 

set 
                

2.00  
      

135.0 

Centrifugal pump set:  

Supply and fixing of Electric centrifugal water 

pump with motor of capacity 150 liters per minute 

at 25m head (approx. 1HP motor) complete with 

starter, electric cable, check valve, automatic pump 

controller with high and low level sensors and 

cable etc. as per drawings and the instruction of 

engineer.  

Make: Grundfos, Kirloskar, wilo or equivalent 

no 
                

5.00  
      

136.0 

Centrifugal pump set: 

Supply and fixing  pressure boosting  water pump 

with motor of  415 volts, 3 Phase capacity 75ltrs 

per minute  at 25 m head  (approx. 0.5HP motor) 

complete with starter, electric cable, check valve, 

automatic pump controller with high and low level 

sensors and cable etc. as per drawings and the 

instruction of engineer .   

Make: Grundfos, Kirloskar, wilo or equivalent 

no 
                

5.00  
      

137.0 

Supply and fixing of pressure gauge including 

jointing materials with all complete set as per 

specification and instruction of engineer.                                                                                  

Make :Grundfos, Kirloskar, willow, H.GURU 

set 
                

4.00  
      

138.0 

Supply and fixing of Non-Return Valve including 

jointing materials with all complete set as per 

specification and instruction of an engineer.                                         

Make: Hilltake, Marvel, Panchakanya 

set 
                

4.00  
      

139.0 

Supply and fixing of 32 mm Ball Valve including 

jointing materials with all complete set as per 

specification and instruction of engineer.                                         

Make: Hilltake, Marvel, Panchakanya 

set 
                

4.00  
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140.0 

Supply and fixing of 50 mm union including 

jointing materials with all complete set as per 

specification and instruction.                         

Make: Hilltake, Marvel, Panchakanya 

set 
                

4.00  
      

141.0 

Water Treatment Plant: 

Supplying and fixing of 36" *72" FRP vessel with 

manual MPV (multi-port valve )rapid sand filter 

and 36" *72" FRP vessel with manual MPV (multi-

port valve ) for iron/ turbidity with all fitting  

component accessories  all complete set  with 

testing and ready for operation as per instruction of 

an engineer                                        

Make: Aqua guard, willo or equivalent)                                                                                                                                          

set 
                

1.00  
      

142.0 

Deep well: 

Construction and drilling for deep bore well with 5 

hp. submersible pump 150mm dia. MS pipe, panel 

board, GI pipes and fitting, all complete work with 

testing and ready for operation as per instruction of 

an engineer. 

set 
                

1.00  
      

143.0 

Soil Waste water Drainage pipe line: 

Supplying and fixing of UPVC pipes including all 

necessary bend, tee, y branch, socket etc. as per 

requirement, specification and instruction of 

engineer with all complete work.  

Make: Marvel, Mangalam, panchakanya or 

equivalent 

Soil waste water pipe line of NS testing the pipe 

line by the smoking test rectifying the leakage if 

any, with all complete as per the specification, 

drawing and instruction of an engineer. 

OD 160mm (6.0 kgf/sq cm) uPVC/PVC 

rm 
            

377.00  
      

144.0 

Supplying and fixing HDPE: 

High density polyethene pipe of 160mm dia. with   

fittings/ specials (Tees, elbows, Unions etc.) 

clamps (M.S plate with nut and bolt with hexagonal 

screws for clamp in ceiling, wall), nails, including 

jointing materials, installation of pipes and specials 

including making holes on walls or floor and 

repairing the same to its original finish, all 

complete set as per specification and instruction of 

engineer.  

rm 
              

53.00  
      

145.0 

CI Manhole Cover:   

Supplying and Fitting of a CI Cover of size 24" X 

24" (24 kg) Medium Duty for manhole covering as 

per drawings, specification and instruction of site 

engineer all complete. 

Set 
              

44.00  
      

146.0 

RCC Ring 42" Dia.:   

Supplying and Fitting of RCC Ring 42" Dia. for 

Recharge Pit as per drawings, specification and 

instruction of site engineer all complete. 

rm 
              

12.00  
      

147.0 

RCC Ring Cover:   

Supplying and Fitting of a RCC Ring Cover for 

Recharge Pit as per drawings, specification and 

instruction of site engineer all complete. 

Set 
                

4.00  
      

148.0 

Supply, Fixing of Stainless Steel Grease Trap 

(FOG) Interceptor of 25L and (40x25x25)cm with 

complete set including testing and ready for 

operation as per specifications and  engineer 

instructions all complete set . 

Nos 
                

2.00  
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G. FIRE FIGHTING SYSTEM WORKS :-           

149.0 

Hydrant Systems: 

Supply, installation, testing and commissioning of 

Fire Hydrant Stand Post Two way 3" female inlet 

connection made of aluminium alloy suitable for 

installation on underground hydrants to 

BS336:2010 with screwed inlet threaded male 

instantaneous connection. Outlet connection 2 x 2 

1/2" instantaneous coupling to BS336, test pressure 

24 bar. Upper part should be rotable to 360 degree 

for operation. It should be BSI Kitemark and 

certificate required. 

Make: Kartar/Evesafe/Minimax or eqv. 

set 
                

5.00  
      

150.0 

Hydrant Systems: 

Supply, installation, testing and commissioning 

Hose Pipe Single Jacket Fire Hose 2.5" x 15 m. in 

red colour made of synthetic woven textile 

reinforcement outside and high tensile synthetic 

rubber from inside to BS 6391. It should be 

maintenance free and should not need drying, 

unaffected by mildew, rot proof, abrasion 

resistance and excellent resistance to ozone, along 

with Gun Metal instantaneous hose coupling male 

and female type, 63 x 63 with self-locking nut. 

Make: Kartar/Evesafe/Minimax or eqv. 

Set 
              

10.00  
      

151.0 

Hydrant Systems: 

Supply, installation, testing and commissioning 

Hose Box, Fire Hose Cabinet for Hose pipe & 

Landing Valve and branch pipe, surface 

mounted/recessed, Double door. MS powder coated 

in red colour. 

Size: 750 x 600x 250mm. 

Make: Fabrication on site. 

Set 
                

5.00  
      

152.0 

Hydrant Systems: 

Providing and fixing standard fireman’s axe with 

heavy rubber handle all complete set.                                    

Make: Kartar / Grundfos / Naffco / Tyco / Evesafe / 

Minimax. 

set 
                

5.00  
      

153.0 

MS pipes: 

Supply, installation, testing and commissioning 

Heavy grade and Heavy 'C' Class MS with fittings 

such as Reducers, Tees, elbows, flanges; Including 

cutting, Welding, fixing in / on walls, ceiling by 

using suitable supports with suitable type of 

supports, anchor fasteners, bolts nuts (Galvanized), 

clamps, "U" bolts, etc, as per drawings and 

technical specification complete. 

Make: Hulas / Mainawati / Rajesh / Jagdamba 

Equivalent 

100 mm dia. 

mtrs. 
            

368.00  
      

154.0 

MS pipes: 

Supply, installation, testing and commissioning 

Heavy grade and Heavy 'C' Class MS with fittings 

such as Reducers, Tees, elbows, flanges; Including 

cutting, Welding, fixing in / on walls, ceiling by 

using suitable supports with suitable type of 

supports, anchor fasteners, bolts nuts (Galvanized), 

clamps, "U" bolts, etc., as per drawings and 

technical specification complete.  

Make: Hulas / Mainawati / Rajesh / Jagdamba 

Equivalent 

80 mm dia. 

mtrs. 
                

6.00  
      

155.0 MS pipes: mtrs.                       
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Supply, installation, testing and commissioning 

Heavy grade and Heavy 'C' Class MS with fittings 

such as Reducers, Tees, elbows, flanges; Including 

cutting, Welding, fixing in / on walls, ceiling by 

using suitable supports with suitable type of 

supports, anchor fasteners, bolts nuts (Galvanized), 

clamps, "U" bolts, etc., as per drawings and 

technical specification complete.  

Make: Hulas / Mainawati / Rajesh / Jagdamba 

Equivalent 

25 mm dia. 

7.00  

156.0 

Painting of MS pipe with metal primer and two 

coat of RED enamel complete. 

Make: NS approved. 

100 mm dia. 

mtrs. 
            

368.00  
      

157.0 

Painting of MS pipe with metal primer and two 

coat of RED enamel complete. 

Make: NS approved. 

80 mm dia. 

mtrs. 
                

6.00  
      

158.0 

Painting of MS pipe with metal primer and two 

coat of RED enamel complete. 

Make: NS approved. 

25 mm dia. 

mtrs. 
                

7.00  
      

159.0 

Valves & Fittings: 

Supply, installation, testing and commissioning 

Pressure Guage, 90 mm dial, 1/4" BSPT, 0-21 

Kg/cm2 range direct mounting type with Siphon 

made of polished SS case, hardened glass window. 

It should be UL listed & FM approved and 

certificate required. 

Make: Kartar/Honeywell or eqv. 

Nos. 
                

1.00  
      

160.0 

Hand Appliances: 

Supply and installation Fire Extinguisher, ABC 

Dry Powder, 6 Kg. It should be mono-ammonium 

phosphate based dry chemical agent with high 

quality polyester paint CRCA steel, brass nickel 

plated head, 15 bar working pressure conforming to 

97/23/EC (PED). It should be Kitemark/LPCB 

certified to BS EN3, CR marked and LPCB 

approval. Fire Rating 34A 183B. It should be 

supplied with powder coated, factory manufactured 

wall bracket. Certificates required. 

Make: Kartar /Grundfos/ Tyco/Evesafe/Minimax. 

Nos. 
                

5.00  
      

161.0 

Hand Appliances: 

Supply and installation Fire Extinguisher, CO2, 5 

Kg. It should be made of Carbon Steel with outer 

polyester paint, brass head valve, Test pressure of 

250 Bar conforming to 2014/68/EU (PED) & 

certified to BSI (0086). It should be 

Kitemark/LPCB certified to BS EN3, CE marked 

and LPCB approval. Fire Rating 55B. It should be 

supplied with powder coated, factory manufactured 

wall bracket. Certificates required. 

Make: Kartar /Grundfos/Tyco/Evesafe/Minimax. 

Nos. 
                

5.00  
      

162.0 

Fire Hydrant Pumping System should be 

completely skid mounted with MS powder coated 

frames, pre-wired, pre-piped with all the pumps, 

pneumatic vessel, control panel etc. mounted on the 

same single skid. Complete skid mount system 

Set 
                

2.00  
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should be factory tested and test certificate to be 

provided. Drawings of the skid system should be 

submitted. 

Make: Naffco/ Grundfos / Wilo / Kartar / 

Honeywell  

Supply, installation, testing and commissioning 

Fire Pump, Main, Electrical End Suction, 

horizontal, back pull out, split casing, dimensions 

and characteristics conforming to DIN 24255 

standards, CI-casing, SS-Impeller & Shaft coupled 

to 380-415 Volt, 3 pH, 2P, 50 Hz, 2950 RPM 

totally enclsoed fan cooled Electrical Motor. 

Flow: 144 m3/hr. 

Head: 75 mtrs. 

Make: Naffco/Grundfos/Wilo/Kartar/Honeywell 

163.0 

Fire Hydrant Pumping System should be 

completely skid mounted with MS powder coated 

frames, pre-wired, pre-piped with all the pumps, 

pneumatic vessel, control panel etc. mounted on the 

same single skid. Complete skid mount system 

should be factory tested and test certificate to be 

provided. Drawings of the skid system should be 

submitted. 

Make: Naffco/Grundfos/Wilo/Kartar/Honeywell 

Supply, installation, testing and commissioning 

Jockey Pump, Electrical Multistage SS304 vertical 

pump conforming to ISO2548C/DIN1944/III and 

EN60034 standards, CI-casing, SS304-Impeller, 

Shaft, Base coupled to 380-415 Volt, 3 pH, 50 Hz, 

2900 RPM, Eff.2, insulation class F, IP55 motor. 

Flow: 11 m3/hr. 

Head: 75 mtrs. 

Make: Naffco/Grundfos/Wilo/Kartar/Honeywell 

Set 
                

2.00  
      

164.0 
Supplying and fixing Skid For Fire Pumps made of 

Enamel coated M.S frame. 
Set 

                

2.00  
      

165.0 

Fire Hydrant Pumping System should be 

completely skid mounted with MS powder coated 

frames, pre-wired, pre-piped with all the pumps, 

pneumatic vessel, control panel etc. mounted on the 

same single skid. Complete skid mount system 

should be factory tested and test certificate to be 

provided. Drawings of the skid system should be 

submitted. 

Make: Naffco/Grundfos/Wilo/Kartar/Honeywell 

Supply, installation, testing and commissioning 

Hydro-pneumatic vessel (pressure tank) Carbon 

Steel vertical having electrostatic powder coating 

with flanged inlet connection from pump, 

connection for drain out, Pressure Gauge, air relief 

valve etc. complete set suitable for a working 

pressure of minimum 10 kg/cm2. It should be in 

accordance to 2014/68/EU Pressure Equipment 

Directive and TS-EN 13831 standards. It should 

have interchangeable bladder according to DIN 

4807-3 norms, EPDM standard. 

Capacity : 500L 

Make : Naffco/Grundfos/Wilo/NEMA 

Set 
                

2.00  
      

166.0 

Fire Hydrant Pumping System should be 

completely skid mounted with MS powder coated 

frames, pre-wired, pre-piped with all the pumps, 

pneumatic vessel, control panel etc. mounted on the 

same single skid. Complete skid mount system 

should be factory tested and test certificate to be 

Set 
                

2.00  
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provided. Drawings of the skid system should be 

submitted. 

Make: Naffco/Grundfos/Wilo/Kartar/Honeywell 

Supply, installation, testing and commissioning 

Fire Electrical Control panel Powder coated 1.8 

mm thick GI, floor mounted suitable for 380-415V 

AC 3 phase 4 wire 50Hz supply system. It should 

have triangular lock with key, bush pin hinges, 

IP54. The panel should be suitable for manual and 

automatic operation of Main fire pump, Jockey 

Pump & Fire Diesel Engine Pump (To run 

automatically in case of power failure) complete 

with push button type water level guards, auto 

starting system, having Ammeter, Voltmeter, 

MCCB Aluminium Bus Bars, continuous earth bar, 

panel separators, protective screens, cable clamping 

support system, top/bottom cable gland plates for 

incoming and outgoing cable entries. 

Make: Naffco/Grundfos/Wilo/Kartar/Honeywell 

167.0 

Valves & Accessories for Fire Pumps System: 

Supply, installation, testing and commissioning 

Gate Valve 100 mm, Flanged, 175 psi, cast iron 

body, SS stem. It should be UL listed & FM 

approved and certificate required. 

Make: Minimax/Kartar or eqv. 

Nos. 
                

8.00  
      

168.0 

Valves & Accessories for Fire Pumps System: 

Supply, installation, testing and commissioning 

Flexible Coupling 100 mm, Flanged. It should be 

UL listed & FM approved and certificate required. 

Make: Shield/Naffco/Tyco/Honeywell 

Nos. 
                

4.00  
      

169.0 

Valves & Accessories for Fire Pumps System: 

Supply, installation, testing and commissioning 

Pressure Switch, 1/2" NPT with sensitivity 

adjustment wheel, reinforced diaphragm resists 

pressure spikes, two conduit entrances as per 

NFPA. It should be UL listed & FM approved and 

certificate required. 

Make : Shield/Naffco/Tyco/Honeywell/Kartar 

Nos. 
                

4.00  
      

170.0 

Valves & Accessories for Fire Pumps System: 

Supply, installation, testing and commissioning 

Float Switch, 2"-4" size, 15-38LPM flow 

sensitivity range, 450 PSI working pressure, fusion 

bonded epoxy coated inside as per NFPA. It should 

be UL listed & FM approved and certificate 

required. 

Make: Shield/Naffco/Tyco/Honeywell/Kartar 

No. 
                

2.00  
      

171.0 

Valves & Accessories for Fire Pumps System: 

Supply, installation, testing and commissioning 

suction Manifold with matching Flanged ends 

should be made of Heavy C class MS pipes. 

Set 
                

2.00  
      

172.0 

Valves & Accessories for Fire Pumps System: 

Supply, installation, testing and commissioning 

Discharge Manifold with matching Flanged Ends 

should be made of Heavy C class MS pipes. 

Set 
                

2.00  
      

173.0 

Valves & Accessories for Fire Pumps System: 

Supply, installation, testing and commissioning 

Electrical Cabling with Conduits and connections 

approved for fire applications. 

Lot 
                

2.00  
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174.0 

Supply, installation, testing and commissioning 

Reflux Non Return Valve, Flanged Connection, 

cast iron body. It should be UL listed & FM 

approved and certificate required with all complete 

set. 

Make: Shield/Naffco/Tyco/Honeywell/Kartar 

Reflux Non return  Valve 100 mm 

Nos. 
                

4.00  
      

175.0 

Supply, installation, testing and commissioning 

cast iron ball type foot valve suitable to   pipe of 

100 mm dia. with all complete set. 

Make: Shield/Naffco/Tyco/Honeywell/Kartar 

Nos. 
                

2.00  
      

176.0 

Supply, installation, testing and commissioning of 

cast iron Y strainer suitable to   pipe (including   

flanges) with all complete set. 

Make: Shield/Naffco/Tyco/Honeywell/Kartar 

Y Strainer 100mm dia.  

Nos. 
                

4.00  
      

177.0 

Suction  Head: 

Supply, installation, testing and commissioning of 

Suction pipe with upper suction head with female 

connector and lower suction head with anti-vortex 

plate anchored at bottom of fire tank including MS 

pipe work, with all complete set. 

Make: Kartar/minimax/pyramid or eqv. 

Nos. 
                

1.00  
      

178.0 

Two way Breeching Inlet connection: 

Supply, installation, testing and commissioning 

Breeching Inlet 6" x 2 way, ductile iron body to BS 

1563:2011, 2 nos. male instantaneous inlet 

connection complying to BS 336 and non-return 

valve as copper alloy to BS 12163:2011, working 

pr. 10 bar, nominal size 150 mm flanged outlet, 

180mm PCD with 8 holes of dia 18 mm each 

complete with gunmetal 25mm size drain-valve, 

two rubber blank caps and chains. It should be BSI 

Kitemark and LPCB approved and certificate 

required with all complete set. 

Make: Pyramid /Minimax/ kartar or eqv. 

Nos. 
                

1.00  
      

H. ELECTRICAL WORKS :-           

179.0 

Light , Fan point and 5 Ampere Power  Point 

wiring, with required materials and labour all 

complete , PVC rigid Conduit for ceiling circuits 

and concealed for switches and circuits emanating 

from Main DB or concerned DB. Wires shall be 

copper, stranded and make/ brand shall be LVU/ 

Mahalaxmi/ Prime/Janata or equivalent 

Supply, installation, testing and commissioning of 

Wiring for Lights and fans points on Mains 

supplies with mains and sub mains running 

basically under ceiling and on walls for circuits, 

switch controls for lights and fans  and for wall 

fans / brackets lights    with 2 nos. 2.5 + 1 nos. 1.5 

sq.mm stranded flexible PVC insulated  copper 

wire in PVC conduit, with all required fixing 

accessories including chasing / chiseling of wall 

and making good of the same  

Pts 
            

678.00  
      

180.0 

Supply, installation, testing and commissioning of 

Wiring Power Points for 13/16 A power outlets 

with 3 nos. 16  ampere  3 Pin Round or 3 - 4 nos. 

13 ampere universal pin outlets in one circuit and 

supplied from Mains  DB , in concealed  PVC 

Conduit  with 2*4.0 sq.mm + 1*2.5 sq.mm 

Stranded PVC insulated copper wires in basically 

concealed PVC conduit laid in floor and partly 

under wall for circuits and for terminals including 

Pts 
            

270.00  
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chiseling / chasing of wall  and making good of the 

same including providing Surface Fixed Double 

lock type Battens for circuits to Outlets under 

Counters / Work tables  in coordination with other 

concerned trade/s). Wires shall be copper , stranded 

and make/ brand shall be LVU/ Mahalaxmi/ 

Prime/Janata or equivalent 

181.0 

Supply, installation, testing and commissioning of 

Convenience Outlets with required surface / 

concealed mounting boxes. All Switches and 

outlets shall be Modular Fitting Northwest / 

Schneider / L&T / Legrand or equivalent make. 

Samples shall be submitted before installation. 

16 amp Switch Socket with Universal Pin 

supported outlet flush mounted with GI box 

Nos. 
            

270.00  
      

182.0 

Supply, installation, testing and commissioning of 

following light and fan fixtures. All LED Lighting 

and Fan Fixtures shall be of Wipro/ Philips/ 

Crompton or Equivalent make. Samples shall be 

submitted for approval for all types 9 watt Surface 

mounted LED Down Lighter Fixture, 6" with 

inbuilt LED driver and all required fixing 

accessories. 

Make: Usha / Bajaj / Almonard / Crompton or 

Equivalent 

Set 
              

93.00  
      

183.0 

Supply, installation, testing and commissioning of 

following light and fan fixtures. All LED Lighting 

and Fan Fixtures shall be of Wipro / Philips / 

Crompton or equivalent make. Samples shall be 

submitted for approval for all types12 watt  Surface 

mounted LED  Down Lighter Fixture , 6" with 

inbuilt LED driver and  all required fixing 

accessories 

Set 
            

159.00  
      

184.0 

Supply and installation of following light and fan 

fixtures. All LED Lighting and Fan Fixtures shall 

be of Wipro / Philips / Crompton or equivalent 

make. Samples shall be submitted for approval for 

all types 18 watt LED Panel light fixture 1'x1' 

surface type with inbuilt LED Driver with lumen 

efficiency>100 lumen/watt  

Set 
              

77.00  
      

185.0 

Supply, installation, testing and commissioning of 

following light and fan fixtures. All LED Lighting 

and Fan Fixtures shall be of Wipro / Philips / 

Crompton or equivalent make. Samples shall be 

submitted for approval for all types 36 watt LED 

Panel light fixture 2'x2' surface type with inbuilt 

LED Driver with lumen efficiency>100 lumen/watt  

Set 
              

30.00  
      

186.0 

Supply, installation, testing and commissioning of 

following light and fan fixtures. All LED Lighting 

and Fan Fixtures shall be of Wipro / Philips / 

Crompton or equivalent make. Samples shall be 

submitted for approval for all types 20 watt LED 

tube light 1200mm long with inbuilt LED Driver 

Set 
              

25.00  
      

187.0 

Supply, installation, testing and commissioning of 

following light and fan fixtures. All LED Lighting 

and Fan Fixtures shall be of Wipro / Philips / 

Crompton or equivalent make. Samples shall be 

submitted for approval for all types 

Mirror Light with 10 Watt LED Lamp and Inbuilt 

Set 
              

46.00  
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LED Driver 

188.0 

Supply, installation, testing and commissioning of 

following light and fan fixtures. All LED Lighting 

and Fan Fixtures shall be of Wipro / Philips / 

Crompton or equivalent make. Samples shall be 

submitted for approval for all types Wall Light with 

12 Watt LED Lamp and Inbuilt LED Driver 

Set 
              

42.00  
      

189.0 

Supply, installation, testing and commissioning of 

following light and fan fixtures. All LED Lighting 

and Fan Fixtures shall be of Wipro / Philips / 

Crompton or equivalent make. Samples shall be 

submitted for approval for all types 

Light Socket for Table Lamp 

Set 
              

34.00  
      

190.0 

Supply, installation, testing and commissioning of 

following light and fan fixtures. All LED Lighting 

and Fan Fixtures shall be of Wipro / Philips / 

Crompton or equivalent make. Samples shall be 

submitted for approval for all types 

Pendent Light 

Set 
                

5.00  
      

191.0 

Supply, installation, testing and commissioning of 

following light and fan fixtures. All LED Lighting 

and Fan Fixtures shall be of Wipro / Philips / 

Crompton or equivalent make. Samples shall be 

submitted for approval for all types 

Bulk Head light with 18W LED Lamp, Outdoor 

type 

Set 
                

4.00  
      

192.0 

1 Gang Switch:  

Supply, installation, testing and commissioning of 

1 gang switch, including making necessary 

connections, following light control switches 1 

way/2 way, 10 amp outlet, with facia plate/s, 

modular units and Flush mounting GI Boxes 

including fixing and making good of wall surface. 

All Switches and outlets shall be Modular Fitting 

Northwest/ Scheider/ L&T/ Legrand or equivalent 

make. Samples shall be submitted before 

installation. 

Nos. 
              

83.00  
      

193.0 

2 Gang Switch:  

Supply, installation, testing and commissioning of 

2 gang switch, including making necessary 

connections, following light control switches 1 

way/2 way, 10 amp outlet, with facia plate/s, 

modular units and Flush mounting GI Boxes 

including fixing and making good of wall surface. 

All Switches and outlets shall be Modular Fitting 

Northwest/ Scheider/ L&T/ Legrand or equivalent 

make. Samples shall be submitted before 

installation. 

Nos. 
              

43.00  
      

194.0 

3 Gang Switch:  

Supply, installation, testing and commissioning of 

3 gang switch, including making necessary 

connections, following light control switches 1 

way/2 way, 10 amp outlet , with facia plate/s, 

modular units and Flush mounting GI Boxes 

including fixing and making good of wall surface. 

All Switches and outlets shall be Modular Fitting 

Northwest/ Scheider/L&T/Legrand or equivalent 

make. Samples shall be submitted before 

installation. 

Nos. 
              

61.00  
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195.0 

4 Gang Switch:  

Supply and fixing of, including making necessary 

connections, following light control switches 1 

way/2 way, 10 amp outlet, with facia plate/s, 

modular units and Flush mounting GI Boxes 

including fixing and making good of wall surface. 

All Switches and outlets shall be Modular Fitting 

Northwest/ Scheider/ L&T/ Legrand or equivalent 

make. Samples shall be submitted before 

installation. 

Nos. 
              

25.00  
      

196.0 

6 Gang Switch:  

Supply, installation, testing and commissioning of 

6 gang switch, including making necessary 

connections, following light control switches 1 

way/2 way, 10 amp outlet, with facia plate/s, 

modular units and Flush mounting GI Boxes 

including fixing and making good of wall surface. 

All Switches and outlets shall be Modular Fitting 

Northwest/ Scheider/ L&T/ Legrand or equivalent 

make. Samples shall be submitted before 

installation. 

Nos. 
              

10.00  
      

197.0 

1 Gang 2 Way Switch:  

Supply, installation, testing and commissioning of 

1gang 2 way switch, including making necessary 

connections, following light control switches 1 

way/2 way, 10 amp outlet , with facia plate/s, 

modular units and Flush mounting GI Boxes 

including fixing and making good of wall surface. 

All Switches and outlets shall be Modular Fitting 

Northwest/ Scheider/ L&T/ Legrand or equivalent 

make. Samples shall be submitted before 

installation. 

Nos. 
                

7.00  
      

198.0 

Supply, laying and connection of following copper 

cables/wires with PVC Pipe sleeves. Wires shall be 

copper , stranded and make/ brand shall be LVU/ 

Mahalaxmi/ Prime/ Janata or equivalent 

4C 50 Sq.mm Copper Armoured Cable as incomer 

to Main Distribution Board 

Rm 
            

175.00  
      

199.0 

Supply, laying and connection of following copper 

cables/wires with PVC Pipe sleeves. Wires shall be 

copper , stranded and make/ brand shall be LVU/ 

Mahalaxmi/ Prime/ Janata or equivalent 

4*6+1*2.5 sq.mm Copper Cable, unarmored from 

MDB to Floor DB's 

Rm 
            

190.00  
      

200.0 

Supply, laying and connection of following copper 

cables/wires with PVC Pipe sleeves. Wires shall be 

copper , stranded and make/ brand shall be LVU/ 

Mahalaxmi/ Prime/ Janata or equivalent4*4+1*2.5 

sq.mm Copper Cable, unarmored from FDB to 

Sub-DB's & MDB to Second Floor DBs 

Rm 
            

325.00  
      

201.0 

Supply, laying and connection of following copper 

cables/wires with PVC Pipe sleeves. Wires shall be 

copper , stranded and make/ brand shall be LVU/ 

Mahalaxmi/ Prime/ Janata or equivalent 

4*2.5+1*2.5 sq.mm Copper Cable, unarmored 

from FDB to Sub-DB's 

Rm 
              

20.00  
      

202.0 

Supply, laying and connection of following copper 

cables/wires with PVC Pipe sleeves. Wires shall be 

copper , stranded and make/ brand shall be LVU/ 

Rm 
              

25.00  
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Mahalaxmi/ Prime/Janata or Equivalent 

2*2.5+1*2.5 sq.mm Copper Cable, unarmored 

from MDB to Basement DB 

203.0 

CABLE TRAYS:  

Supply, Fabricating and installing following size of 

perforated pre galvanized cable trays including 

horizontal and vertical bends, reducers, tees, cross 

members and other accessories as required and 

duly suspended from the ceiling with M.S. 

suspenders and including painting etc. as required 

including all fixing and support accessories such as 

tie rod, anchor bolt etc. all complete. 

200 mm. width x 50 mm. depth x 2 mm. thickness 

Rm 
            

140.00  
      

204.0 

Supply, embedding, testing and commissioning of 

Earth station comprising of 600mm * 600mm * 

3.15mm copper plate, as earth electrode, approx. 

and average 18m long 35 Sq.mm Cu Wire, in PVC 

Pipe sleeve, as earth lead brazet to electrode   and 

leading to Main DB and  system , with perforated 

GI Pipe connected to electrode in series for 

reinforcement of earth resistance and also for 

watering purpose including pipe making and 

refilling in layers of compacted earth after filling to 

the top brim of electrode with alternate layers of 

salt and charcoal,  all complete together with 

making of RCC Slab covered watering chamber of 

minimum 300*300*300mm brick masonry (in C/S 

Mortar) chamber  

Set 
                

7.00  
      

205.0 

Lightning Protection System: Supply, installation, 

testing and commissioning of class A "ESE 

Lightning protection Device for building protection 

as per standard NFC-17-102.It should made of 

stainless steel with a delta T of 60 microseconds. 

The device shall be installed at a height of 4 m. 

from the roof of the building using a GI mast. The 

device shall be connected to the Earth pit using the 

copper tape of 25 x 3 mm. This copper tape shall 

run firmly along the side of the mast with the help 

of spacers. It shall be ensure that this down 

conductor shall not touch the building throughout. 

The down conductor shall be connected to the earth 

electrodes using clamps.  

Make: Schirtek, ALLTEC, LPI, ABB or equivalent 

Set 
                

1.00  
      

206.0 

Lightning Protection System:  

Supply, installation, testing and commissioning of 

Lightning pad set with stay wire, GI pole, metal 

grip, saddle, connector grip and soldering etc. 

Set 
                

1.00  
      

207.0 

Lightning Protection System:  

Supply, installation, testing and commissioning of 

Lightning Strike Counter 

Set 
                

1.00  
      

208.0 

Lightning Protection System:  

Supply, installation, testing and commissioning of 

25 mm Cu strip  3 MM thickness with fiber Cu 

clamp accessories all complete 

Rm 
            

120.00  
      

209.0 

Lightning Protection System:  

Design, fabrication, assembling, supply, 

installation, testing and commissioning of Earth 

box size L 450mm x W 300mm x D 150 mm made 

out of pre-galvanized sheets 1.2mm  sheet steel and 

glazed steel door with acrylic,   enclosure with 

25x6 tinned cu strip with 10 holes & brass nut bolt 

& washer . 

Set 
                

1.00  
      



 
Bidding Documents for the Construction of Guest House for Madan Bhandari University of Science and Technology| 130 

 

 
 
 

210.0 

Supply , installation , testing and commissioning of 

Wall Flush mounting type  Main Panel and  

Distribution Boards  , as per Distribution Diagram , 

fabricated out of 16SWG CRCA Sheet , double 

covered , hinged and lockable , provided with 2 

coats each of Primer and Epoxy / Duco paints after 

7 tank treatment  and comprising of  following. 

MCCB, MCB shall be Schneider/ Siemens/ 

Lawson/ Legrand or equivalent.  The allowable 

current density shall be not more than 2.1 Amps per 

sq.mm cross sectional area of Copper Bus.   

Main Distribution Board (MDB), to be installed 

comprising of followings: 

1 nos. 100A TPN MCCB, 25kA as incomer 

4 nos. 40A TP MCCB, 25kA 

2 nos. 32A TP MCCB, 25kA 

1 nos. 25A TP MCCB, 25kA 

4 nos. 25A TP MCB, 10 kA 

1 nos. 16A DP MCB, 10 kA 

1* 25 kA Surge Protection Device 

Ammeter, Voltmeter with selector switches and 

appropriate CT's for Ammeter, RYB Indicator 

lamps and 3* 6A SP MCB voltmeter and Indicator 

lamp protection. 

140A TPNE Copper Bus on hylam insulation 

supports- 3 sets 

Set 
                

1.00  
      

211.0 

Supply, installation, testing and commissioning of 

Wall Flush mounting type Main Panel and 

Distribution Boards, as per Distribution Diagram, 

fabricated out of 16SWG CRCA Sheet, double 

covered, hinged and lockable, provided with 2 

coats each of Primer and Epoxy / Duco paints after 

7 tank treatment and comprising of following. 

MCCB, MCB shall be 

Schneider/Siemens/Lawson/Legrand or Equivalent.  

The allowable current density shall be not more 

than 2.1 Amps per sq.mm cross sectional area of 

Copper Bus. 

Typical GDB-A, GDB-B, FDB-A & FDB-B, 

Comprising of following 

1 nos. 32A TP MCCB as Incomer 

5 nos. 25A TP MCB outgoings for Sub-DBs and 

Spare circuits 

9 nos. 6/16A SP MCB outgoings for Light, Power 

and Spare circuits 

60A TPNE  Copper Bus on hylam insulation 

supports- 3 sets 

Ammeter, Voltmeter with selector switches and 

appropriate CT's for Ammeter, RYB Indicator 

lamps and 3* 6A SP MCB voltmeter and Indicator 

lamp protection. 

Set 
                

2.00  
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212.0 

Supply, installation, testing and commissioning of 

Wall Flush mounting type Main Panel and 

Distribution Boards, as per Distribution Diagram, 

fabricated out of 16SWG CRCA Sheet, double 

covered, hinged and lockable, provided with 2 

coats each of Primer and Epoxy / Duco paints after 

7 tank treatment and comprising of following. 

MCCB, MCB shall be 

Schneider/Siemens/Lawson/Legrand or equivalent.  

The allowable current density shall be not more 

than 2.1 Amps per sq.mm cross sectional area of 

Copper Bus.   

Typical GDB-A/1, GDB-A/2, GDB-B/2, FDB-A/1, 

FDB-B/2, SDB-A & SDB-B, Comprising of 

following 

1 nos. 25A, 10kA TP MCB as Incomer 

24 nos. 6/16A SP MCB outgoings for Light, Power 

and Spare circuits 

40A TPNE  Copper Bus on hylam insulation 

supports- 3 sets 

Ammeter, Voltmeter with selector switches and 

appropriate CT's for Ammeter, RYB Indicator 

lamps and 3* 6A SP MCB voltmeter and Indicator 

lamp protection. 

Set 
                

7.00  
      

213.0 

Supply, installation, testing and commissioning of 

Wall Flush mounting type Main Panel and 

Distribution Boards, as per Distribution Diagram, 

fabricated out of 16SWG CRCA Sheet, double 

covered, hinged and lockable, provided with 2 

coats each of Primer and Epoxy / Duco paints after 

7 tank treatment and comprising of following. 

MCCB, MCB shall be 

Schneider/Siemens/Lawson/Legrand or Equivalent.  

The allowable current density shall be not more 

than 2.1 Amps per sq.mm cross sectional area of 

Copper Bus.  

Typical FDB-A/2 & FDB-B/1, Comprising of 

following 

1 nos. 16A, 10kA TP MCB as Incomer 

24 nos. 6/16A SP MCB outgoings for Light, Power 

and Spare circuits 

25A TPNE  Copper Bus on hylam insulation 

supports- 3 sets 

Ammeter, Voltmeter with selector switches and 

appropriate CT's for Ammeter, RYB Indicator 

lamps and 3* 6A SP MCB voltmeter and Indicator 

lamp protection. 

Set 
                

2.00  
      

214.0 

Supply, installation, testing and commissioning of 

Wall Flush mounting type Main Panel and 

Distribution Boards, as per Distribution Diagram, 

fabricated out of 16SWG CRCA Sheet, double 

covered, hinged and lockable, provided with 2 

coats each of Primer and Epoxy / Duco paints after 

7 tank treatment and comprising of following. 

MCCB, MCB shall be 

Schneider/Siemens/Lawson/Legrand or equivalent.  

The allowable current density shall be not more 

than 2.1 Amps per sq.mm cross sectional area of 

Copper Bus. 

Typical GDB-B/1, Comprising of following 

1 nos. 16A, 10kA TP MCB as Incomer 

24 nos. 6/16A SP MCB outgoings for Light, Power 

and Spare circuits 

15A TPNE  Copper Bus on hylam insulation 

Set 
                

1.00  
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supports- 3 sets 

Ammeter, Voltmeter with selector switches and 

appropriate CT's for Ammeter, RYB Indicator 

lamps and 3* 6A SP MCB voltmeter and Indicator 

lamp protection. 

215.0 

Supply, installation, testing and commissioning of 

Wall Flush mounting type Main Panel and 

Distribution Boards, as per Distribution Diagram, 

fabricated out of 16SWG CRCA Sheet, double 

covered, hinged and lockable, provided with 2 

coats each of Primer and Epoxy / Duco paints after 

7 tank treatment and comprising of following. 

MCCB, MCB shall be Schneider/ Siemens/ 

Lawson/ Legrandor equivalent. The allowable 

current density shall be not more than 2.1 Amps per 

sq.mm cross sectional area of Copper Bus.   

Typical BDB, Comprising of following 

1 nos. 16A, 10kA DP MCB as Incomer 

12 nos. 6/16A SP MCB outgoings for Light, Power 

and Spare circuits 

40A TPNE  Copper Bus on hylam insulation 

supports- 3 sets 

Ammeter, Voltmeter with selector switches and 

appropriate CT's for Ammeter, RYB Indicator 

lamps and 3* 6A SP MCB voltmeter and Indicator 

lamp protection. 

Set 
                

1.00  
      

216.0 

Supply, installation, testing and commissioning of 

Wall Flush mounting type Main Panel and 

Distribution Boards, as per Distribution Diagram, 

fabricated out of 16SWG CRCA Sheet, double 

covered, hinged and lockable, provided with 2 

coats each of Primer and Epoxy / Duco paints after 

7 tank treatment and comprising of following. 

MCCB, MCB shall be Schneider/ Siemens/ 

Lawson/ Legrandor equivalent.  The allowable 

current density shall be not more than 2.1 Amps per 

sq.mm cross sectional area of Copper Bus. 

Pump House Control Panel 

1 no. of TPN 40A MCCB, 25 kA as incomer, 

1 no. multifunction meter (showing all power 

parameters) with RS 485 port with selector switch, 

matching cast resin CT's,  

3 nos. phase indication lights, 

1 no. voltmeter, 1 no. VSS, Bus Bar,  

One set of TPN, Al. bus bar rated 100 Amps (after 

considering necessary de-ratings) for phases and 

neutral for half capacity of phases.  

For Outgoing;  

6 Nos. 25 Amps TPN feeder each having 32A 

MCB, 

6 Nos. 25 Amps 4 Pole RCCB with 300 mA 

sensitivity,  

Miscellaneous items such as control wiring, 

designation plates etc. all complete. 

Set 
                

1.00  
      

217.0 

Electrical Power Supply Works:  

Supply, Erection, Testing and commissioning of 11 

meter long Steel Galvanized Tubular Pole as per 

NEA standard to hold 11 kV HT ACSR Conductor 

including necessary cross arm, channel, pin 

Set 
              

22.00  
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insulators necessary nut bolts etc. all complete 

218.0 

Electrical Power Supply Works: Supply, Stringing, 

laying, testing and connection of 3 run of 0.05 

ACSR Conductor for HT outdoor  connections 

Rm 
         

1,500.00  
      

219.0 

Electrical Power Supply Works:  

Supply, installation, testing and commissioning of 

Two Pole Structure for copper wound Transformer 

from Nearby NEA 11 KV Distribution Feeder 

Including 2 nos. 11 m steel tubular, 0.05 mm2 

Conductor Pin and Disc Insulator, Drop Out Fuse, 

Lightning Arrester, Earthing Set and other metal 

structure as per instruction and requirement all 

complete for Two Pole Structure of 11m GI poles. 

The cost shall include all necessary expenses for 

transformer connection such as NEA application 

fee, Registration fee, HT/LT metering Unit, 

Refundable deposits, shutdown charges, TOD 

meter cost, TOD meter Box complete in all aspects.  

Set 
                

1.00  
      

220.0 

Electrical Power Supply Works:  

Dismantling, transporting to proper site locating (2-

3 kilometers), unloading, storing on proper place, 

installing, testing and commissioning of existing 

100 kVA Distribution Transformer from existing 

college area with necessary crane charges complete 

in all respect as per instruction of site Engineer. 

Set 
                

1.00  
      

221.0 

Electrical Power Supply Works:  

Supply, Installation, Testing and Commissioning of 

DG Set 100 kVA, 415V, 50Hz Capacity Three 

Phase Air Cooled noiseless Diesel Generator 

(CANOPY TYPE) with AMF Connection Facility 

and efficiency not less than 90% for backup of full 

Load as per Specifications with Automatic Transfer 

Switch (ATS) of suitable rating attached with it. 

Make: Kirlosker, Jackson, Cummings or eqvt. 

Set 
                

1.00  
      

222.0 

Electrical Power Supply Works: Supply, laying, 

connection, testing and commissioning of 4C 70 

Sq.mm Copper Armoured Cable as incomer to ATS 

from Transformer & ATS to Main Distribution 

Board with PVC Pipe sleeves. 

Make:  LVU/ Mahalaxmi/ Prime/ Janata or 

equivalent 

Rm 
            

165.00  
      

223.0 

Electrical Power Supply Works:   

35 sq.mm. 11 kV XLPE Power Cable: Supply, 

installation, testing and commissioning of 3 core 35 

sq.mm. 11 kV XLPE armoured Aluminium 

Conductor from 11 kV Power intake structure to 

Transformer. 

Rm 
              

20.00  
      

224.0 

Electrical Power Supply Works:   

HT Cable Termination : Supply, installation, 

testing and commissioning of Heat shrinkable cable 

jointing of 3 core x 35 sq.mm 11 KV volts grade 

XLPE insulated armoured cables with suitable 

cable termination using Raychem/ MECP/ 3M kits 

including all accessories. ( 1 SET= 

TERMINATION OF 3 CORE CABLE AT ONE 

END) 

set 
                

2.00  
      

225.0 

Metering Unit:  

Supply, installation, testing and commissioning of 

LT metering unit with TOD meter Box as per the 

approved make of Nepal Electricity Authority. 

160A MCCB, 25kA with enclosure and bus bar all 

complete 

set 
                

1.00  
      

226.0 External Lighting & Electrical Works:  Rm                     
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Supply, laying, testing and commissioning of 100 

mm Dia. HDPE pipe of NS 10 kg pressure marked 

HDPE pipe for cable laying with excavation up to 

depth 1 meters, backfilling all complete 

60.00  

227.0 

External Lighting & Electrical Works:  

Supply, installation, testing and commissioning of 

25 W LED round flat Post Top Light for outdoor 

applications IP 65 with 3.5 metres long double coat 

enamel painted MS pole with  decorative type with 

inbuilt LED driver, junction box for cable 

connection and all necessary civil works all 

complete. 

set 
              

16.00  
      

228.0 

External Lighting & Electrical Works:  

Supply, installation, testing and commissioning of 

9 m height Single Arm GI Pole with 100 watt LED 

Street lamp, IP 65 with light arm; Steel  Tubular  

Pole suitable for mounting 100 Watt LED street 

light integrated with overhang bracket of dimension 

given in the drawing. 

set 
                

8.00  
      

229.0 

External Lighting & Electrical Works:  

Supply, installation, testing and commissioning of 

25 W LED Bollard Light for outdoor applications 

IP 65, 900--1200mm height with  decorative type 

with inbuilt LED driver, junction box for cable 

connection and all necessary civil works all 

complete. (Fixture as per client) 

set 
              

18.00  
      

230.0 

External Lighting & Electrical Works:  

Supply, installation, testing and commissioning of 

2x9/12W LED Up-Down facet Light in the 

building wall. IP65, Color temperature as per client 

with decorative inbuilt LED driver. (Fixture as per 

client). 

set 
            

129.00  
      

231.0 

External Lighting & Electrical Works:  

Supply, laying, installation, testing and 

commissioning of 2 core 4 sq.mm. armored copper 

cable for external lighting wiring in 32 mm Dia. 

HDPE conduit with excavation and backfilling all 

complete 

Rm 
            

325.00  
      

232.0 

External Lighting & Electrical Works:  

Supply, laying, installation, testing and 

commissioning of 4 core 6 sq.mm. armored copper 

cable from Building MDB to External Lighting 

Panel 

Rm 
              

65.00  
      

233.0 

External Lighting & Electrical Works: 

Supply, installation, testing and commissioning of 

Landscape DB, Comprising of following; 

1 nos. 25A, 18kA TP MCCB as Incomer 

18 nos. 16A DP MCB outgoings for Exterior 

lighting circuits and spares 

40A TPNE  Copper Bus on hylam insulation 

supports- 3 sets 

Ammeter, Voltmeter with selector switches and 

appropriate CT's for Ammeter, RYB Indicator 

lamps and 3* 6A SP MCB voltmeter and Indicator 

lamp protection. 

Set 
                

1.00  
      

234.0 

Exhaust Fan:  

Supply, installation, testing and commissioning of 

Exhaust Axial Fan (100CFM) inclusive of all kinds 

of fittings, accessories and hangers per 

Nos 
              

44.00  
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specifications and drawings and instruction of 

engineer at site. 

235.0 

Exhaust Fan:  

Supply, installation, testing and commissioning of 

Exhaust Metal Hood inclusive of all kinds 

accessories as per specifications, drawings and 

instruction of engineer at site. 

Nos 
              

44.00  
      

I. 
NETWORKING, COMMUNICATION & 

SECURITY SYSTEM WORKS :- 
          

236.0 

Networking:  

Supply, installation, testing and commissioning of 

Wiring for NETWORKING Terminals, with 

basically concealed using PVC Conduit under false 

ceiling and party under wall and partly surface 

installed in double lock type PVC Batten / 

trunkings at counters and Furniture, if required as 

per furniture details with CAT 6 E 4 pair cable for 

each terminal including required chiseling / chasing 

of wall, and making good of the same, with 2 meter 

long spare CAT 6 E Cable at Server end. Cable 

shall be D-LINK, 3M, Panduit, Legrand or 

Equivalent.  

pts 
              

55.00  
      

237.0 

Networking:  

Supply, installation, testing and commissioning of 

Computer Outlets RJ 45, CAT 6, single, with 

required facia plate and flush mounting GI boxes. 

Terminal Outlet shall be Northwest/ Siemens/ 

Norisys/ Legrandor Equivalent. 

nos. 
              

55.00  
      

238.0 

Networking:  

Supply, installation, testing and commissioning of 

16 PORT Server switch with cable manager.  

Make: Alkatech, Link basic or eqv. 

nos. 
                

3.00  
      

239.0 

Networking:  

Supply, installation, testing and commissioning of 

8 PORT Server switch with cable manager.  

Make: Alkatech, Link basic or eqv. 

nos. 
                

3.00  
      

240.0 

Networking:  

Supply, installation, testing and commissioning of 

4 PORT POE switch with cable manager.  

Make: Alkatech, Link basic or eqv. 

nos. 
                

6.00  
      

241.0 

Networking:  

Supply, installation, testing and commissioning of 

Highest Quality wireless router that creates 

wireless local area network with necessary fixing 

and connecting accessories.  

Make: Alkatech, Link basic or eqv. 

set 
              

13.00  
      

242.0 

Networking:  

Supply, installation, testing and commissioning of 

16 port patch panel 

nos. 
                

3.00  
      

243.0 

Networking: 

Supply, installation, testing and commissioning of 

8 port patch panel 

nos. 
                

3.00  
      

244.0 

Networking: 

Supply, installation, testing and commissioning of 

4 port patch panel 

nos. 
                

6.00  
      

245.0 

Networking: 

Supply, installation, testing and commissioning of 

Patch Chord 

nos. 
              

96.00  
      

246.0 

Networking: 

Supply, installation, testing and commissioning of 

9U server rack for floor switches  

nos. 
                

6.00  
      

247.0 
Networking: 

Supply, installation, testing and commissioning of 
nos. 

                

1.00  
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24U server rack for main server with fans 

248.0 

FOR TELEPHONE SYSTEM / VOICE 

COMMUNICATION: 

Supply, installation, testing and commissioning of 

Wiring for Telephone Terminal RJ 11 with 2 pair 

0,45mm  copper telephone wire in 16mm dia. PVC 

Conduit laid basically concealed under false ceiling 

and wall / floor  and partly in PVC Batten under 

furniture , if required from Junction or the main 

distribution frame including chiseling / chasing of 

wall / floor and making good of the same 

pts 
              

48.00  
      

249.0 

FOR TELEPHONE SYSTEM / VOICE 

COMMUNICATION:  

Supply, installation, testing and commissioning of 

Telephone Outlets, single, RJ11 with required flush 

mounting GI boxes. Terminal Outlet shall be 

Northwest/Siemens/Norisys or Equivalent. 

nos. 
              

48.00  
      

250.0 

FOR TELEPHONE SYSTEM / VOICE 

COMMUNICATION:  

Supply, installation of connection of all cables, 

testing and commissioning of 10 pair telephone 

distribution box with crone connector 

set 
                

4.00  
      

251.0 

FOR TELEPHONE SYSTEM / VOICE 

COMMUNICATION:  

Supply, installation of, connection of all cables, 

testing and commissioning of 20 pair telephone 

distribution box crone connector 

set 
                

2.00  
      

252.0 

FOR TELEPHONE SYSTEM / VOICE 

COMMUNICATION: 

Supply, installation, testing and commissioning of 

20 pair jelly-filled copper telephone cable with 

necessary accessories  

Rm 
              

95.00  
      

253.0 

FOR TELEPHONE SYSTEM / VOICE 

COMMUNICATION:  

Supply, installation, testing and commissioning of 

10 pair jelly-filled copper telephone cable with 

necessary accessories  

Rm 
            

190.00  
      

254.0 

FOR TELEPHONE SYSTEM / VOICE 

COMMUNICATION:  

Supply, installation, testing and commissioning and 

putting into operation Fully  IP voice 

communication system with  Analogue, Digital, IP 

extensions.  

System, software and cards equipped for: 

- 8 digital extensions 

- Up to 60 Analogue extensions 

- 8 Trunk Line 

- LAN Based system administration 

- Included remote management facility 

- Support TCP/IP, VoIP etc. protocols 

- Backup 

- LAN Base 

- CLI facility for all the trunk and single line 

extensions in FSK protocol 

- Inbuilt music on hold and 10 min extra recordable 

music on hold 

- Integrated voice main for all extensions 

- Computer Telephone interface for all users 

- DISA facility for all trunk with single outgoing 

set 
                

1.00  
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message 

- Compatibility for VoIP trunk, IP Phony, E1 

Trunk, ISDN trunk and DECT mobility 

- Hardware ready for SIP extensions 

255.0 

FOR TELEPHONE SYSTEM / VOICE 

COMMUNICATION: 

Supply, installation, testing and commissioning of 

Operator Console with programmable digital unit. 

set 
                

1.00  
      

256.0 

For CCTV System:  

Supply, installation, testing and commissioning of 

Wiring for CCTV IP Cameras, with basically 

concealed using PVC Conduit under false ceiling 

and party under wall and partly surface installed in 

double lock type PVC Batten / trunkings at ,if 

required as per furniture details with CAT 6 E 4 

pair cable including required chiseling / chasing of 

wall ,  and making good of the same,  with 2 meter 

long spare CAT 6 E Cable at Server end  

pts 
              

18.00  
      

257.0 

For CCTV System:  

Supply, installation, testing and commissioning of 

High resolution Day/Night IR IP Bullet camera 

Outdoor Type with IP67 box and  necessary fixing 

and connecting accessories. 

Make: Hikvision/ UNV/Dawa or Equivalent 

nos. 
              

18.00  
      

258.0 

For CCTV System:  

Supply, installation, testing and commissioning of 

High resolution Day/Night IR IP Dome type 

camera with necessary fixing and connecting 

accessories. Make: Hikvision/ UNV/Dawa or 

Equivalent 

nos. 
                

2.00  
      

259.0 

For CCTV System:  

Supply, installation, testing and commissioning of 

8 port POE switch to be installed in existing Rack  

Make: Hikvision/ UNV/Dawa or Equivalent 

nos. 
                

6.00  
      

260.0 

For CCTV System:  

Supply, installation, testing and commissioning of 

32 channel NVR with complete accessories with 

16TB Harddisk  

Make: Hikvision/ UNV/Dawa or Equivalent 

nos. 
                

1.00  
      

261.0 

Fire Alarm System:  

Supply, installation, testing and commissioning of 

Intelligent Addressable Heat/Smoke detector, 

optical  type  with blinking LED and standard base, 

being capable of being addressed electronically. 

Manual Addressing (Dip/ Rotary Switches) not 

acceptable.  

Make: Honeywell, System Sensor, Hochiki or 

Equivalent 

set 
            

106.00  
      

262.0 

Fire Alarm System:  

Supply, installation, testing and commissioning of 

Intelligent Addressable Double action manual call 

point, capable of being addressed electronically. 

Manual Addressing (Dip/ Rotary Switches) not 

acceptable, complete as required and as per 

specifications.  

Make: Honeywell, System Sensor, Hochiki or 

Equivalent 

set 
              

10.00  
      

263.0 

Fire Alarm System:  

Supply, installation, testing and commissioning of 

Fire Alarm Hooter (sound output of minimum 90 

dB up to a distance of 30 meters) cum Strobe 

(Selectable 15, 30, 75, or 110 cd), made 

Addressable with the help of Intelligent 

set 
              

10.00  
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Addressable Signal Module (cost of the Module to 

be included), capable of being addressed 

electronically. Manual Addressing (Dip/ Rotary 

Switches) not acceptable, with separate power 

supply arrangement complete as required.  

Make: Honeywell, System Sensor, Hochiki or 

Equivalent 

264.0 

Fire Alarm System:  

Supply, installation, testing and commissioning of 

8 Loop Fire Alarm Panel, UL listed microprocessor 

based 2 wire fault tolerant loop, of following loop 

capacity (each loop accessing minimum 125 

detectors and 125 modules) fire alarm/detection 

and voice evacuation control panel with Minimum 

960 Character LCD Display with sufficient panel 

enclosure and cabinet size to accommodate 

Integrated voice evacuation unit for automated 

messaging. The panel shall have control and 

display switches for 54 speaker zones. The panel 

shall be able to give location of all fire/fault 

conditions of addressable units via the address 

codes and shall have zone indication display LEDs 

on the main panel using the mountable LED strips 

on the panel. Further, the panel must be able to 

automatically switch ON /OFF respective control 

module whenever any alarm is triggered.  The 

panel shall have rectifier, Loop cards, LCD unit to 

indicate Fire/Fault Signal with address and analog 

output, external/inbuilt printer to log all fire or fault 

events complete in all respects. The panel shall 

have a built in power supply and battery charger 

along with  maintenance free 24 AH, 2  x 12 volt 

SMF Lead acid batteries capable of running for a 

minimum of 8 hours with battery charger complete 

as required. The panel should have a plug in 

Microphone for important manual messaging if 

required.  

Make: Honeywell, System Sensor, Hochiki or 

Equivalent 

set 
                

1.00  
      

265.0 

Fire Alarm System: Supply, installation, testing and 

commissioning of 2 x 1.5 sq. mm PVC sheathed 

copper conductor 1100 volts grade flexible FRLS 

wires of approved make in concealed or surface 

mounted existing 25 mm dia. MS conduit including 

fixing, supporting, saddling & flexible conduit etc. 

complete in all respect. 

Rm 
            

820.00  
      

Total=  

VAT=  

Grand Total  (Including VAT and Provisional Sum) =  

In Words:  
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Part III: CONDITIONS OF CONTRACT 

AND CONTRACT FORMS 
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General Conditions of Contract 

This Section provides the General Conditions of Contract that will apply to the Contract for which the 

Biding document is issued. 
A. General 

1. Definitions 

 

1.1 Boldface type is used to identify defined terms. 

(a) The Accepted Contract Amount means the amount accepted in the Letter 

of Acceptance for the execution and completion of the Works and the 

remedying of any defects. 

(b) The  Activity  Schedule  is  a  schedule  of  the  activities comprising  the  

construction,  installation,  testing,  and commissioning of the Works in a lump 

sum contract. It includes a lump sum price for each activity, which is used for 

valuations and for assessing the effects of Variations and Compensation Events. 

(c) Bill of Quantities means the priced and completed Bill of Quantities forming 

part of the Bid. 

 (d) Compensation Events are those defined in GCC 50 hereunder. 

(e) The Completion Date is the date of completion of the Works as certified 

by the Project Manager, in accordance with GCC 68.1. 

 (f) The Contract is the Contract between the Employer and the Contractor to 

execute, complete, and maintain the Works. It consists of the documents listed in 

GCC 2.3 below. 

(g)The Contractor is the party whose Bid to carry out the Works has been 

accepted by the Employer. 

(h)The Contractor’s Bid is the completed bidding document submitted by the 

Contractor to the Employer. 

(i)The Contract Price is the Accepted Contract Amount stated in the Letter of 

Acceptance and thereafter as adjusted in accordance with the Contract. 

(j) Days are calendar days; months are calendar-months. 

(k) Dayworks are varied work inputs subject to payment on a time basis for the 

Contractor’s employees and Equipment, in addition to payments for associated 

Materials and Plant. 

(l) A  Defect  is  any  part  of  the  Works  not  completed  in accordance with the 

Contract. 

(m) The Defects Liability Certificate is the certificate issued by Project Manager 

upon correction of defects by the Contractor.  

(n) The Defects Liability Period is the period calculated from the Completion 

Date where the Contractor remains responsible for remedying defects.  

(o) Drawings  include  calculations  and  other  information provided  or  

approved  by  the  Project  Manager  for  the execution of the Contract.  

(p) The Employer is the party who employs the Contractor to carry out the Works, 

as specified in the SCC.  

(q) Equipment is the Contractor’s machinery and vehicles brought temporarily 

to the Site to construct the Works.  

(r) Force Majeure means an exceptional event or circumstance: which is beyond a 

Party's control; which such Party could not reasonably have provided against before 

entering into the Contract; which, having arisen, such Party could not reasonably 

have avoided or overcome; and, which is not substantially attributable to the other 

Party.  

(s) The Initial Contract Price is the Contract Price listed in the Employer’s Letter 
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of Acceptance.  

(t) In writing or written means hand written, type written, printed or electronically 

made, and resulting in permanent record. 

(u) The Intended Completion Date is the date on which it is intended that the 

Contractor shall complete the Works.  The Intended Completion Date is specified 

in the SCC. The Intended Completion Date may be revised only by the Project 

Manager by issuing an extension of time or an acceleration order.  

(v)Letter of Acceptance means the formal acceptance by the Employer of the 

Bid and denotes the formation of the contract at the date of acceptance.  

 (w)  Materials are all supplies, including consumables, used by the Contractor for 

incorporation in the Works.  

(x) Party means the Employer or the Contractor, as the context requires.  

(y) SCC means Special Conditions of Contract  

(aa) Plant is any integral part of the Works that shall have a mechanical, 

electrical, chemical, or biological function.  

(bb) The Project Manager is the person named in the SCC (or any other 

competent person appointed by the Employer and notified to the Contractor, to act 

in replacement of the Project Manager) who is responsible for supervising the 

execution of the Works and administering the Contract. 

(cc) Retention Money means the aggregate of all monies retained by the Employer 

pursuant to GCC 54.1.  

(dd) Schedules means the document(s) entitled schedules, completed by the 

Contractor and submitted with the Letter of Bids, as included in the Contract. Such 

document may include the Bill of Quantities, data, lists, and schedules of rates 

and/or prices. 

(ee) The Site is the area defined as such in the SCC 

(ff) Site Investigation Reports are those that were included in the bidding 

documents and are factual and interpretative reports about the surface and 

subsurface conditions at the Site. 

(gg) Specification means the Specification of the Works included in the 

Contract and any modification or addition made or approved by the Project 

Manager.  

(hh) The Start Date is given in the SCC.   It is the latest date when the 

Contractor shall commence execution of the Works. It does not necessarily 

coincide with any of the Site Possession Dates.  

(ii) A Subcontractor is a person or corporate body who has a Contract with the 

Contractor to carry out a part of the work in the Contract, which includes work on 

the Site. 

(jj) Temporary Works are works designed, constructed, installed, and removed 

by the Contractor that are needed for construction or installation of the Works.  

(kk)  A Variation is an instruction given by the Project Manager which varies the 

Works 

(ll)  The Works are what the Contract requires the Contractor to construct, install, 

and turn over to the Employer, as defined in the SCC. 

2. Interpretation 
2.1 In interpreting these GCC, singular also means plural, male also means female or 

neuter, and the other way around. Headings have no significance.   Words have 

their normal meaning under the language of the Contract unless specifically 
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defined. The Project Manager shall provide instructions clarifying queries 

about these GCC. 

2.2 If sectional completion is specified in the SCC, references in the GCC to the 

Works, the Completion Date, and the Intended Completion Date apply to any 

Section of the Works (other than references to the Completion Date and 

Intended Completion Date for the whole of the Works). 

2.3 The documents forming the Contract shall be interpreted in the following order 

of priority: 

(a)  Contract Agreement, 

(b)  Letter of Acceptance, 

(c)  Letters of Technical Bid and Price Bid, 

(d)  Special Conditions of Contract, 

(e)  General Conditions of Contract, 

(f)  Specifications, 

(g)  Drawings, 

(h) Bill of Quantities (or Schedules of Prices for lump sum contracts), and 

(i) Any other document listed in the SCC as forming part of the Contract.  

3. Language and Law 
3.1 The language of the Contract and the law governing the Contract are stated in the 

SCC. 

4.2. Throughout the execution of the Contract, the Contractor shall comply with 

the import of goods and services prohibitions in the Employer’s country when 

(a)   by an act of compliance with a decision of the United Nations Security 

Council taken under Chapter VII of the Charter of the United Nations, the 

Borrower’s Country prohibits any import of goods from, or any payments 

to, a particular country, person, or entity. Where the borrower’s country 

prohibits payments to a particular firm or for particular goods by such an 

act of compliance, that firm may be excluded. 

4. Contract 

Agreement 
4.1 The Parties shall enter into a Contract Agreement within 15 days after the 

Contractor receives the Letter of Acceptance, unless the Special Conditions 

establish otherwise. The Contract Agreement shall be based upon the attached 

Contract forms in Section X.  

5. Assignment 
5.1 Neither Party shall assign the whole or any part of the Contract or any benefit 

or interest in or under the Contract. However, either Party 

(a) may assign the whole or any part with the prior agreement of the 

other Party, at the sole discretion of such other Party; and  

(b) may, as security in favor of a bank or financial institution, assign its 

right to any moneys due, or to become due, under the Contract. 

6. Care and Supply of 

Documents 
6.1   The Specification and Drawings shall be in the custody and care of the 

Employer. Unless otherwise stated in the Contract, one copy of the Contract 

and of each subsequent Drawing shall be supplied to the Contractor, who may 

make or request further copies at the cost of the Contractor. 

6.2    Each of the Contractor’s Documents shall be in the custody and care of the 

Contractor, unless and until taken over by the Employer. Unless otherwise 

stated in the Contract, the Contractor shall supply to the Engineer six copies of 
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each of the Contractor’s Documents. 

6.3 The Contractor shall keep, on the Site, a copy of the Contract, publications 

named in the Specification, the Contractor’s Documents (if any), the 

Drawings and Variations and other communications given under the Contract. 

The Employer’s Personnel shall have the right of access to all these 

documents at all reasonable times. 

6.4 If a Party becomes aware of an error or defect in a document which was 

prepared for use in executing the Works, the Party shall promptly give notice 

to the other Party of such error or defect. 

7. Confidential 

Details 
7.1 The Contractor’s and the Employer’s Personnel shall disclose all such 

confidential and other information as may be reasonably required in order to 

verify the Contractor’s compliance with the Contract and allow its proper 

implementation. 

7.2 Each of them shall treat the details of the Contract as private and confidential, 

except to the extent necessary to carry out their respective obligations under 

the Contract or to comply with applicable Laws.  Each of them shall not 

publish or disclose any particulars of the Works prepared by the other Party 

without the previous agreement of the other Party.  However, the Contractor 

shall be permitted to disclose any publicly available information, or 

information otherwise required to establish his qualifications to compete for 

other projects. 

7.3 Notwithstanding the above, the Contractor may furnish to its Subcontractor(s) 

such documents, data and other information it receives from the Employer to 

the extent required for the Subcontractor(s) to perform its work under the 

Contract, in which event the Contractor shall obtain from such 

Subcontractor(s) an undertaking of confidentiality similar to that imposed on 

the Contractor under this Clause. 

8. Compliance with 

Laws 
8.1 The Contractor shall, in performing the Contract, comply with applicable Laws. 

9. Joint and Several 

Liability 
9.1 If the Contractor is a joint venture of two or more entities, all such entities  

shall be jointly and severally liable to the Employer for the fulfillment of the 

provisions of the Contract, and shall designate one of such persons to act as a 

leader with authority to bind the joint venture. The contractor shall not 

handover the responsibility of the contract to any one member or some 

members of Joint Venture or any other parties, not involved in the contract. 

The composition or the constitution of the joint venture shall not be altered 

without the prior consent of the Employer. 

10. Project Manager's 

Decisions 
10.1 Except where otherwise specifically stated, the Project Manager shall decide 

contractual matters between the Employer and the Contractor in the role 

representing the Employer.  

11. Delegation 
11.1 The Project Manager may delegate any of his duties and responsibilities to other 

people after notifying the Contractor, and may cancel any delegation after 

notifying the Contractor. 
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12. Communications 
12.1 Communications between parties that are referred to in the Conditions shall be 

effective only when in writing.   A notice shall be effective only when it is 

delivered.  

13. Subcontracting 
13.1 For GoN Funded: 

A list of approved Subcontractors including its value/works is included as Article 2 

(k) of contract Agreement Approval by the Employer for any of the 

Subcontractors shall not relieve the Contractor from any of its obligations, 

duties, or responsibilities under the contract. 

For DP Funded : 

The Contractor may subcontract with the approval of the Project Manager, but may 

not assign the Contract without the approval of the Employer in writing.   

Subcontracting shall not alter the Contractor’s obligations. Bidders may propose 
subcontracting up to the percentage of total value of contracts as specified 
in the SCC. The Sub contractor shall meet the qualification requirement as 
specified in SCC. 

14. Other Contractors 
14.1 The Contractor shall cooperate and share the Site with other contractors, 

public authorities, utilities, and the Employer between the dates given in the 

Schedule of Other Contractors, as referred to in the SCC. The Contractor 

shall also provide facilities and services for them as described in the 

Schedule. The Employer may modify the Schedule of Other Contractors, and 

shall notify the Contractor of any such modification 

15 Personnel and 

Equipment 
15.1 The Contractor shall employ the key personnel and use the equipment 

identified in its Bid to carry out the Works, or other personnel and equipment 

approved by the Project Manager.  The Project Manager shall approve any 

proposed replacement of key personnel and equipment only if their relevant 

qualifications or characteristics are substantially equal to or better than those 

proposed in the Bid.  

15.2 If the Project Manager asks the Contractor to remove a person who is a member 

of the Contractor’s staff or work force, stating the reasons, the Contractor shall 

ensure that the person leaves the Site within seven days and has no further 

connection with the work in the Contract.  

15.3 If the Employer, Project Manager, or Contractor determines, that any 

employee of the Contractor be determined to have engaged in corrupt, 

fraudulent, collusive, coercive, or other prohibited practices during the 

execution of the Works, then that employee shall be removed in accordance 

with Clause 15.2 above. 

16. Employer’s and 

Contractor's Risk 
16.1 The Employer carries the risks which this Contract states are Employer’s risks, 

and the Contractor carries the risks which this Contract states are Contractor’s 

risks.  

17.  Employer’s 

Risks 
17.1 From the Start Date until the Defects Liability Certificate has been issued, the 

following are Employer’s risks: 

(a) The risk of personal injury, death, or loss of or damage 

to property  (excluding the Works, Plant, Materials, and Equipment), which 

are due to 

(i) use or occupation of the Site by the Works or for the purpose of the 

Works, which is the unavoidable result of the Works or 

(ii) negligence, breach of statutory duty, or interference with  any  legal  
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right  by  the  Employer  or  by  any person employed by or contracted 

to him except the Contractor. 

(b) The risk of damage to the Works, Plant, Materials, and Equipment to 

the extent that it is due to a fault of the Employer or in the 

Employer’s design, or due to war or radioactive contamination directly 

affecting the country where the Works are to be executed. 

17.2 From the Completion Date until the Defects Liability Certificate has been issued, 

the risk of loss of or damage to the Works, Plant, and Materials is an Employer’s 

risk except loss or damage due to 

(a)   a Defect which existed on the Completion Date, 

(b)   an event occurring before the Completion Date, which was not itself an 

Employer’s risk, or 

(c) the  activities  of  the  Contractor  on  the  Site  after  the Completion 

Date. 

18.  Contractor’s 

Risks 

 

18.1 From the Starting Date until the Defects Liability Certificate has been issued, 
the risks of personal injury, death, and loss of or damage to property 
(including, without limitation, the Works, Plant, Materials, and Equipment) 
which are not Employer’s risks are Contractor’s risks.  

19.  Insurance 
19.1 The Contractor shall provide insurance in the joint names of the Employer 

and the Contractor from the Start Date to the end of the Defects Liability Period, 

in the amounts and deductibles stated in the SCC for the following events 

which are due to the Contractor’s risks:  

(a)   loss of or damage to the Works, Plant, and Materials;  

(b)   loss of or damage to Equipment;  

  (c) loss of or damage to property (except the Works, Plant, Materials, and 

Equipment) in connection with the Contract; and  

(d)   Personal injury or death.  

19.2 Policies and certificates for insurance shall be delivered by the Contractor to the 

Project Manager for the Project Manager’s approval before the Start Date. All 

such insurance shall provide for compensation to be payable in the proportions 

of Nepalese Rupees required to rectify the loss or damage incurred.  

19.3   If  the  Contractor  does  not  provide  any  of  the  policies  and certificates 

required, the Employer may affect the insurance which the Contractor 

should have provided and recover the premiums the Employer has paid from 

payments otherwise due to the Contractor or, if no payment is due, the 

payment of the premiums shall be a debt due.  

19.4 Alterations to the terms of insurance shall not be made without the approval 

of the Project Manager.  

19.5 Both parties shall comply with any conditions of the insurance policies.  

20.  Site Investigation 

Reports 
20.1 The Contractor, in preparing the Bid, shall rely on any Site Investigation 

Reports referred to in the SCC, supplemented by any information available to 

the Contractor. 
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21. Contractor to 

Construct the Works 
21.1 The Contractor shall construct and install the Works in accordance with the 

Specifications and Drawings. 

22.  The Works to Be 

Completed within 

intended Completion 

Date 

22.1 The Contractor may commence execution of the Works on the Start Date and 

shall carry out the Works in accordance with the Program submitted by the 

Contractor, as updated with the approval of the Project Manager, and 

complete them within the intended Completion Date. 

23.  Design by 

contractor and 

Approval by the 

Project Manager 

 

23.1 The contractor shall be responsible for the design of permanent works as 

specified in SCC. 

23.2 Contractor shall be responsible for design of the Temporary Works. The 

Contractor shall submit Specifications and Drawings showing the proposed 

Temporary Works to the Project Manager, for his approval. 

23.3 All  Drawings  prepared  by  the  Contractor  for  the  execution  of  the 

temporary or permanent Works, shall be subject to prior approval by the 

Project Manager before their use. 

23.4 The Project Manager’s approval shall not alter the Contractor’s responsibility 

for design of temporary works.  

24. Safety, Security 

and Protection of the 

Environment 

24.1 The  Contractor  shall,  throughout  the  execution,  and  completion of  the works 

and remedying of any defects therein: 

a.  Have full regard for the safety of all persons entitled to be upon the site and 

keep the site (so as the same is under his control) and  the  works  (so  far  as  

the  same  are  not  completed  or occupied by the Employer) in an orderly 

state appropriate to the avoidance of danger to such persons. 

b.  Provide and maintain at his own cost all lights, guards, fencing, warning signs 

and watching, when necessary or required by the Project  Manager  or  by  

any  duly  constituted  authority,  for  the protection of the Works of for the 

safety and convenience of the public or others. 

c.  Take all reasonable steps to protect the environment on and off the  site  and  

to  avoid  damage  or  nuisance  to  persons 

    or  to property of the public or others resulting from pollution, noise or other  

causes  arising  as  a  consequence  of  his  methods  of operation. 

d. Ensure that any cut or fill slopes are planted in grass or other plant cover as 

soon as possible to protect them from erosion.  

e.  Any spoil or material removed from drains shall be disposed of to  designated  

stable  tipping  areas  as  directed  by  the  Project Manager. 

f.  Shall  not  use  fuel  wood  as  a  means  of  heating  during  the processing or 

preparation of any materials forming part of the works. 

g.  The  Project  Manager  shall  have  the  power  to  disallow  any working 

practice or activity of the Contractor or direct that such practices or activities 

be modified should the Project Manager consider,  on  the  advice  of  the  

relevant  Government Departments,  that  the  practices  or  activities  will  be 

harmful to wildlife. 

h.  Provide  on  the  Site  such  lifesaving  apparatus  as  may  be appropriate  and  

an  adequate  and  easily  accessible  first  aid outfit  or  such  outfits  as  may  

be  required  by  any  government ordinance,  factory  act,  etc.,  subsequently  

published  and amended from time to time. 

25.  Discoveries 
25.1 Anything of historical or other interest or of significant value unexpectedly 

discovered on the Site shall be the property of the employer. The Contractor 
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shall notify the Project Manager of such discoveries and carry out the Project 

Manager’s instructions for dealing with them. 

26.  Possession of the 

Site 

 

26.1 The Employer shall give possession of all parts of the Site to the Contractor.  If 

possession of a part is not given by the date stated in the SCC, the Employer 

shall be deemed to have delayed the start of the relevant activities, and this shall 

be a Compensation Event.  

27.  Access to the 

Site 
27.1 The Contractor shall allow the Project Manager and any person authorized by 

the Project Manager access to the Site and to any place where work in 

connection with the Contract is being carried out or is intended to be carried 

out. 

28.  Instructions, 

Inspections and 

Audits 

28.1 The Contractor shall carry out all instructions of the Project Manager which 

comply with the applicable laws where the Site is located. 

28.2 The Contractor shall keep, and shall make all reasonable efforts to cause its 

Subcontractors and sub consultants to keep accurate and systematic accounts 

and records in respect of the Works in such form and details as will clearly 

identify relevant time changes and costs. 

28.3 The Contractor shall permit the GoN/DP and/or persons appointed by the 

GoN/DP to inspect the Site and/or the accounts and records of the Contractor 

and its sub-contractors relating to the performance of the Contract, and to have 

such accounts and records audited by auditors appointed by the GoN/DP if 

required by the GoN/DP. The Contractor’s attention is drawn to Sub-Clause 

73.2 which provides, inter alia, that acts intended to materially impede the 

exercise of the GoN’s/DP’s inspection and audit rights provided for under this 

Sub-Clause constitute a obstructive practice subject to contract termination. 

29.  Dispute 

Settlement 
29.1 The Employer and the Contractor shall attempt to settle amicably by direct 

negotiation any disagreement or dispute arising between them under or in 
connection with the Contract. 

29.2 Any dispute between the Parties as to matters arising pursuant to this Contract 

which cannot be settled amicably within thirty (30) days after receipt by one 

Party of the other Party‘s request for such amicable settlement may be 

referred to Arbitration within 30 days after the expiration of amicable 

settlement period. 

30.  Procedures for 

Disputes 
30.1 In case of arbitration, the arbitration shall be conducted in accordance with the 

arbitration procedures in accordance with law of Nepal at the place within the 

territory of Nepal given in the SCC.  

B. Staff and Labor 

31. Forced Labor 
31.1 The Contractor shall not employ forced labor, which consists of any work or 

service, not voluntarily performed, that is exacted from an individual under 

threat of force or penalty. This covers any kind of involuntary or compulsory 

labor, such as indentured labor, bonded labor, or similar labor–contracting 

arrangements. 

32. Child Labor 
32.1 The Contractor shall not employ children in a manner that is economically 

exploitative, or is likely to be hazardous, or to interfere with, the child's 

education, or to be harmful to the child's health or physical, mental, spiritual, 

moral, or social development. Where national laws have provisions for 
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employment of minors, the Contractor shall follow those laws applicable to 

the Contractor. Children below the age of 18 years shall not be employed in 

dangerous work. 

33.Non-

discrimination and 

Equal Opportunity 

34.1 The Contractor shall not make employment decisions on the basis of personal 

characteristics unrelated to inherent job requirements. The Contractor shall 

base the employment relationship on the principle of equal opportunity and 

fair treatment, and shall not discriminate with respect to aspects of the 

employment relationship, including recruitment and hiring, compensation 

(including wages and benefits), working conditions and terms of employment, 

access to training, promotion, termination of employment or retirement, and 

discipline. In countries where national law provides for non-discrimination in 

employment, the Contractor shall comply with national law. When national 

laws are silent on nondiscrimination in employment, the Contractor shall 

meet this Sub clause's requirements. Special measures of protection or 

assistance to remedy past discrimination or selection for a particular job based 

on the inherent requirements of the job shall not be deemed discrimination. 

B. Time Control 

34.  Program 
34.1 Within the time stated in the SCC, after the date of the Letter of 

Acceptance, the Contractor shall submit to the Project Manager for approval a 

Program showing the general methods, arrangements, order, and timing for all the 

activities in the Works. In the case of a lump sum contract, the activities in the 

Program shall be consistent with those in the Activity Schedule.  

34.2 An update of the Program shall be a program showing the actual progress 

achieved on each activity and the effect of the progress achieved on the timing of 

the remaining work, including any changes to the sequence of the activities.  

34.3 The Contractor shall submit to the Project Manager for approval an updated 

Program at intervals no longer than the period stated in the SCC. If the 

Contractor does not submit an updated Program within this period, the Project 

Manager may withhold the amount stated in the SCC from the next payment 

certificate and continue to withhold this amount until the next payment after 

the date on which the overdue Program has been submitted. In the case of a lump 

sum contract, the Contractor shall Provide an updated Activity Schedule within 15 

days of being instructed to by the Project Manager. 

34.4 The Project Manager’s approval of the Program shall not alter the Contractor’s 

obligations. The Contractor may revise the Program and submit it to the 

Project Manager again at any time. A revised Program shall show the effect of 

Variations and Compensation Events. 

35.  Extension of the 

Intended Completion 

Date 

35.1 The Project Manager shall extend the Intended Completion Date if a 

Compensation Event occurs or a Variation is issued which makes it 

impossible for Completion to be achieved by the Intended Completion Date 

without the Contractor taking steps to accelerate the remaining work, which 

would cause the Contractor to incur additional cost. 

35.2 The Project Manager shall decide whether and by how much to extend the 

Intended Completion Date within 21 days of the Contractor asking the Project 

Manager for a decision upon the effect of a Compensation Event or 

Variation and submitting full supporting information at least 21 days prior to 

the intended completion date.  If the Contractor has failed to give early warning of a 

delay or has failed to cooperate in dealing with a delay, the delay by this failure 

shall not be considered in assessing the new Intended Completion Date. Along 

with full supporting information the contractor shall also submit Performance 

Security, Advanced Payment Guarantee and insurance Policy with extended 

validity as well as revised work schedule.    
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36.  Acceleration 
36.1 When the Employer wants the Contractor to finish before the Intended 

Completion Date, the Project Manager shall obtain priced proposals for 

achieving the necessary acceleration from the Contractor.   If the Employer 

accepts these proposals, the Intended Completion Date shall be adjusted 

accordingly and confirmed by both the Employer and the Contractor.  

36.2 If the Contractor’s priced proposals for acceleration are accepted by the 

Employer, they are incorporated in the Contract Price and treated as a Variation.  

37.  Delays Ordered 

by the Project 

Manager 

37.1 The Project Manager may instruct the Contractor to delay the start or progress 

of any activity within the Works. 

38.  Management 

Meetings 
38.1 Either the Project Manager or the Contractor may require the other to attend a 

management meeting. The business of a management meeting shall be to 

review the plans for remaining work and to deal with matters raised in accordance 

with the early warning procedure. 

38.2 The Project Manager shall record the business of management meetings and 

provide copies of the record to those attending the meeting and to the Employer.   

The responsibility of the parties for actions to be taken shall be decided by the 

Project Manager either at the management meeting or after the 

management meeting and stated in writing to all who attended the 

meeting. 

39.  Early Warning 
39.1 The Contractor shall warn the Project Manager at the earliest opportunity of 

specific likely future events or circumstances that may adversely affect the 

quality of the work, increase the Contract Price, or delay the execution of the 

Works.  The Project Manager may require the Contractor to provide an 

estimate of the expected effect of the future event or circumstance on the 

Contract Price and Completion Date.   The estimate shall be provided by the 

Contractor as soon as reasonably possible. 

39.2 The Contractor shall cooperate with the Project Manager in making and 

considering proposals for how the effect of such an event or circumstance 

can be avoided or reduced by anyone involved in the work and in carrying out 

any resulting instruction of the Project Manager. 

C. Quality Control 

40.Identifying 

Defects 
40.1 The Project Manager shall check the Contractor’s work and notify the Contractor 

of any Defects that are found.   Such checking shall not affect the 

Contractor’s responsibilities. The Project Manager may instruct the Contractor 

to search for a Defect and to uncover and test any work that the Project Manager 

considers may have a Defect.  

41. Tests 
41.1 If the Project Manager instructs the Contractor to carry out a test not specified in 

the Specification to check whether any work has a Defect and the test shows that 

it does, the Contractor shall pay for the test and any samples.   If there is no 

Defect, the test shall be a Compensation Event. 

42. Correction of 

Defects 
42.1 The Project Manager shall give notice to the Contractor of any Defects before 

the end of the Defects Liability Period, which begins at issuance of taking over 

certificate pursuant to clause 69.2, and is defined in the SCC. The Defects 

Liability Period shall be extended for as long as Defects remain to be corrected. 

42.2 Every time notice of a Defect is given, the Contractor shall correct the 
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notified Defect within the length of time specified by the Project Manager’s 

notice. 

43.Uncorrected 

Defects 
43.1 If the Contractor has not corrected a Defect within the time specified in the 

Project Manager’s notice, the Project Manager shall assess the cost of having 

the Defect corrected, and the Contractor shall pay this amount. 

D. Cost Control 

44.  Contract Price 
44.1 In the case of a Unit Rate contract, the Bill of Quantities shall contain 

priced items for the Works to be performed by the Contractor. The Bill of 

Quantities is used to calculate the Contract Price.   The Contractor will be paid 

for the quantity of the work accomplished at the rate in the Bill of Quantities for 

each item. 

44.2 In the case of a lump sum contract, the Activity Schedule shall contain the priced 

activities for the Works to be performed by the Contractor. The Activity Schedule 

is used to monitor and control the performance of activities on which basis the 

Contractor will be paid. If payment for Materials on Site shall be made 

separately, the Contractor shall show delivery of Materials to the Site separately 

on the Activity Schedule. 

45. Changes in the 

Contract Price 
45.1 In the case of an Unit Rate contract: 

(a)  If the final quantity of the work done differs from the quantity in the Bill of 

Quantities for the particular item by more than 25 percent, provided the 

change exceeds 2 percent of the Initial Contract Price, the Project Manager 

shall adjust the rate to allow for the change. 

(b) The Project Manager shall not adjust rates from changes in quantities if 

thereby the Initial Contract Price is exceeded by more than 10 percent, 

except with the prior approval of the Employer. 

(c) If requested by the Project Manager, the Contractor shall provide the 

Project Manager with a detailed cost breakdown of any rate in the Bill of 

Quantities. 

45.2 In the case of a lump sum contract, the Activity Schedule shall be amended by the 

Contractor to accommodate changes of Program or method of working made at 

the Contractor’s own discretion. Prices in the Activity Schedule shall not be 

altered when the Contractor makes such changes to the Activity Schedule. 

46. Variations 
46.1 All Variations shall be included in updated Programs, and, in the case of a 

lump sum contract, also in the Activity Schedule, produced by the Contractor. 

46.2 The Contractor shall provide the Project Manager with a quotation for 

carrying out the Variation when requested to do so by the Project Manager. 

The Project Manager shall assess the quotation, which shall be given within 

seven (7) days of the request or within any longer period stated by the 

Project Manager and before the Variation is ordered. 

46.3 If the Contractor’s quotation is unreasonable, the Project Manager may order 

the Variation and make a change to the Contract Price, which shall be based 

on the Project Manager’s own forecast of the effects of the Variation on the 

Contractor’s costs. 

46.4 If the Project Manager decides that the urgency of varying the work would 

prevent a quotation being given and considered without delaying the work, no 

quotation shall be given and the Variation shall be treated as a Compensation 

Event. 

46.5 The Contractor shall not be entitled to additional payment for costs that could 
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have been avoided by giving early warning. 

46.6 In the case of an Unit Rate contract, if the work in the Variation corresponds to 

an item description in the Bill of Quantities and if, in the opinion of the Project 

Manager, the quantity of work above the limit stated in GCC 45.1 or the timing 

of its execution do not cause the cost per unit of quantity to change, the rate in 

the Bill of Quantities shall be used to calculate the value of the Variation.  If the 

cost per unit of quantity changes, or if the nature or timing of the work in the 

Variation does not correspond with items in the Bill of Quantities, the quotation 

by the Contractor shall be in the form of new rates for the relevant items of work. 

47. Cash Flow 

Forecasts 
47.1 When the Program, or, in the case of a lump sum contract, the Activity 

Schedule, is updated, the Contractor shall provide the Project Manager with 

an updated cash flow forecast.    

48. Payment 

Certificates 
48.1 The Contractor shall submit to the Project Manager monthly statements of the 

estimated value of the work executed less the cumulative amount certified 

previously. 

48.2 The Project Manager shall check the Contractor’s monthly statement and certify 

the amount to be paid to the Contractor within 30 days of submission by 

contractor.  

48.3 The value of work executed shall be determined by the Project Manager. 

48.4 The value of work executed shall comprise:  

(a) In the case of an Unit Rate contract, the value of the quantities of 

work in the Bill of Quantities that have been completed; or  

(b) In the case of a lump sum contract, the value of work executed shall 

comprise the value of completed activities in the Activity Schedule.  

48.5 The value of work executed shall include the valuation of Variations and 

Compensation Events.  

48.6 The Project Manager may exclude any item certified in a previous certificate or 

reduce the proportion of any item previously certified in any certificate in the 

light of later information. 

49.  Payments 
49.1 Payments shall be adjusted for deductions for advance payments and retention. 

The Employer shall pay the Contractor the amounts certified by the Project 

Manager within 30 days of the date of each certificate.   If the Employer makes a 

late payment, the Contractor shall be paid interest as indicated in the SCC on 

the late payment in the next payment.  Interest shall be calculated from the date by 

which the payment should have been made up to the date when the late payment 

is made.  

49.2 If an amount certified is increased in a later certificate or as a result of an 

award by an Arbitrator, the Contractor shall be paid interest upon the delayed 

payment as set out in this clause.   Interest shall be calculated from the date 

upon which the increased amount would have been certified in the absence of 

dispute.  

49.3 Items of the Works for which no rate or price has been entered in BOQ shall not be 
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paid for by the Employer and shall be deemed covered by other rates and prices in 

the Contract.  

50.  Compensation 

Events 
50.1 The following shall be Compensation Events: 

(a) The Employer does not give access to a part of the Site by the Site 

Possession Date pursuant to GCC 26.1.  

(b) The Employer modifies the Schedule of Other Contractors in a way that 

affects the work of the Contractor under the Contract.  

(c) The Project Manager orders a delay or does not issue Drawings, 

Specifications, or instructions required for execution of the Works on time.  

(d)  The Project Manager instructs the Contractor to uncover or to carry out 

additional tests upon work, which is then found to have no Defects. 

(e) The Project Manager unreasonably does not approve a subcontract to be 

let. 

(f) Ground conditions are substantially more adverse than could reasonably 

have been assumed before issuance of the Letter of Acceptance from the 

information issued to bidders (including the Site Investigation Reports), 

from information available publicly and from a visual inspection of the Site. 

(g) The Project Manager gives an instruction for dealing with an unforeseen 

condition, caused by the Employer, or additional work required for safety or 

other reasons. 

(h) Other  contractors,  public  authorities,  utilities,  or  the Employer  does  

not  work  within  the  dates  and  other constraints stated in the Contract, 

and they cause delay or extra cost to the Contractor. 

(i) The advance payment is delayed. 

(j) The effects on the Contractor of any of the Employer’s Risks. 

(k) The Project Manager unreasonably delays issuing a Certificate of 

Completion. 

50.2 If a Compensation Event would cause additional cost or would prevent the 

work being completed before the Intended Completion Date, the Contract 

Price shall be increased and/or the Intended Completion Date shall be extended.   

The Project Manager shall decide whether and by how much the Contract 

Price shall be increased and whether and by how much the Intended 

Completion Date shall be extended. 

50.3 As soon as information demonstrating effect of each Compensation Event upon 

the Contractor’s forecast cost has been provided by the Contractor, it shall be 

assessed by the Project Manager, and the Contract Price shall be adjusted 

accordingly. If the Contractor’s forecast is deemed unreasonable, the Project 

Manager shall adjust the Contract Price based on the Project Manager’s own 

forecast.   The Project Manager shall assume that the Contractor shall react 

competently and promptly to the event. 

50.4 The  Contractor  shall  not  be  entitled  to  compensation  to the  extent  that  

the  Employer’s  interests  are  adversely affected by the 

Contractor’s not having given early warning or not having cooperated with 

the Project Manager. 

51. Tax 
51.1 The Project Manager shall adjust the Contract Price if taxes, duties, and other 

levies are changed between the date 30 days before the submission of bids for 

the Contract and the date of the last Completion certificate.  The adjustment shall 
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be the change in the amount of tax payable by the Contractor, provided such 

changes are not already reflected in the Contract Price or are a result of GCC 

53. 

52.  Currency 
52.1 The currency of Contracts shall be Nepalese Rupees. 

53.  Price Adjustment 53.1 Prices shall be adjusted for fluctuations in the cost of inputs only if provided for 
in the SCC.  If so provided, the amounts certified in each payment certificate, 
before deducting for Advance Payment, shall be adjusted by applying the 
respective price adjustment factor to the payment amounts due. 

53.2 Adjustment Formulae9:  The formulae will be of the following general type: 

 

 

Where: 

pn is a price adjustment factor to be applied to the amount for the payment 

of the work carried out in the subject month, determined in accordance with 

Clause 49; 

A is a constant, specified in the Bidding Forms- Table of Price Adjustment  

data,  representing  the  nonadjustable  portion  in contractual payments;10b, c, 

d, etc., coefficients representing the estimated proportion of each cost element 

(labor, materials, equipment usage, etc.) in the Works or sections thereof, net 

of Provisional Sums, as specified in the SCC; 

Ln, Mn, En, etc., are the current cost indices or reference prices of the cost 

elements for month “n,” determined pursuant to Sub-Clause 53.4, applicable to 

each cost element; and 

Lo, Mo, Eo, etc., are the base cost indices or reference prices corresponding to 

the above cost elements at the date specified in Sub-Clause 53.4 

 

53.3 Sources of Indices and Weightings: The sources of indices shall be those 

listed in the Bidding Forms- Table of Price Adjustment data, as approved by 

the Project Manager and stated in SCC. Indices shall be appropriate for their 

purpose and shall relate to the Contractor’s proposed source of supply of 

inputs on the basis of which his Contract shall have been computed.  As the 

proposed basis for price adjustment, the Contractor shall have submitted with 

his bid the tabulation of Weightings and Source of Indices in the Bidding 

Forms, which shall be subject to approval by the Project Manager. 

53.4 Base, Current and Provisional Indices: The base cost indices or prices shall 

be those prevailing on the day 30 days prior to the latest date for submission 

of bids. Current indices or prices shall be those prevailing on the day 30 

days prior to the last day of the period to which a particular Interim Payment 

Certificate is related. If at any time the current indices are not available, 

                                                           
9 For complex Works involving several types of construction work with different inputs, a family of 

Formulae will be necessary. The various items of Day work may also require different formulae, 

depending on the nature and source of the inputs 
10 Insert a figure for factor A only where there is a part of the Contractors’ expenditures which will not be 

subject to fluctuation in cost   or to compensate for the unreliability of some indices. A should normally be 

0.15. The sum of A, b, c, d, etc., should be one. 
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provisional indices as determined by the Project Manager will be used, 

subject to subsequent correction of the amounts paid to the Contractor when 

the current indices become available. 

53.5 Weightings: The weightings for each of the factors of cost given in the Bidding 

Forms shall be adjusted if, in the opinion of the Project Manager, they have 

been rendered unreasonable, unbalanced or inapplicable as a result of varied 

or additional work already executed or instructed under Clause 46 or for any 

other reason. 

 

53.6 Where, price adjustment provision is not applicable pursuant to Sub-clause 53.1 

then the Contract is subject to price adjustment only for construction material 

in accordance with this clause. If the prices of the construction materials 

stated in the contract is increased or decreased in an unexpected manner in 

excess of ten (10%) percent in comparison to the base price construction 

material stated in Section –IV, Bidding Forms-Table of Price Adjustment 

Data, then the price adjustment for the increase or decrease of price of the 

construction material beyond 10% shall be made by applying the following 

formulas: 

For unexpected increase in price  

P =[R1 -(R0 ×1.10)]× Q  

For unexpected decrease in price P 

= [R1 -(R0 ×0.90)]× Q 

Where:  

“P” is price adjustment amount  

“R1” is the present price of the construction material (Source of indices shall be 

those listed in the Bidding forms) 

“R0” is the base price of the construction material  

“Q” is quantity of the construction material consumed in construction during the 

period of price adjustment consideration If the Base price and source is to be 

proposed by the Bidder as per the provision made in Section –IV, Bidding 

Forms-Table of Price Adjustment Data then the Base price and source 

filled by Bidder for the construction material stated in the Bidding Form 

shall be subject to the approval of the Project manager and shall be as 

stated in SCC.. 

53.7 The Price Adjustment amount shall be limited to a maximum of the initial 

Contract Amount as specified in the SCC. 

53.8 The Price Adjustment provision shall not be applicable for delayed period if 

the contract is not completed in time due to the delay caused by the 

contractor or the contract is a Lump sum Contract  

54.  Retention 
54.1 The Employer shall retain from each payment due to theContractor the 

proportion stated in the SCC until Completion of the whole of the Works. 

54.2 Upon the issue of a Defects Liability Certificate by the Project Manager, in 

accordance with GCC 70.1, half the total amount retained shall be repaid to 

the Contractor and half when the Contractor has submitted the evidence of 

submission of tax return to the concerned Internal Revenue Office.  

54.3 The Contractor may substitute retention money with an unconditional  bank 
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guarantee issued from Commercial Bank or Financial Institution eligible to issue 

Bank Guarantee as per prevailing Law if: 

(a) at least eighty (80) percent of the whole works have been completed, 

(b) progress of the works is satisfactory in accordance with the Contract as 

per approved work schedule, and 

(c) it can be assured that the works can be completed at the intended 

completion date. 

54.4 If retention money is substituted by bank guarantee in accordance with clause 

54.2, the bank guarantee shall be submitted either using the Retention Money 

Security Form included in Section X (Contract Forms) or in another Form 

acceptable to the employer. The validity of the bank guarantee shall be  at least 

one month more than the end of defect liability period. 

55. Liquidated 

Damages 
55.1 The Contractor shall pay liquidated damages to the Employer at the rate per day 

stated in the SCC for each day that the Completion Date is later than the Intended 

Completion Date.  The total amount of liquidated damages shall not exceed the 

amount defined in the SCC.   The Employer may deduct liquidated damages 

from payments due to the Contractor.  Payment of liquidated damages shall not 

affect the Contractor’s liabilities. 

55.2 If the Intended Completion Date is extended after liquidated damages have 

been paid, the Project Manager shall correct any overpayment of liquidated 

damages by the Contractor by adjusting the next payment certificate. The 

Contractor shall be paid interest on the overpayment, calculated from the date 

of payment to the date of repayment, at the rates specified in GCC.49 

56. Bonus 
56.1 The Contractor shall be paid a Bonus calculated at the rate per  calendar  

day  stated  in  the  SCC  for  each  day  (less  any days for which the 

Contractor is paid for acceleration) that the Completion is earlier than the 

Intended Completion Date. The Project Manager shall certify that the Works are 

complete, although they may not be due to be complete. 

57. Advance Payment 

 

57.1 The Employer shall make advance payment to the Contractor of the amounts 

stated in the SCC in two equal installments by the date stated in the 

SCC, against provision by the Contractor of an unconditional bank guarantee 

from Commercial Bank or Financial Institution eligible to issue Bank 

Guarantee as per prevailing Law in Nepal.in a form acceptable to the Employer 

in amounts equal to the advance payment. The guarantee shall remain 

effective until the advance payment has been repaid, but the amount of the 

guarantee shall be progressively reduced by the amounts repaid by the 

Contractor.   Interest shall not be charged on the advance payment. 

57.2 The Contractor is to use the advance payment only to pay for Equipment, 

Plant, Materials, and mobilization expenses required specifically for execution of 

the Contract. The Contractor shall demonstrate that advance payment has been 

used in this way by supplying copies of invoices or other documents to the 

Project Manager. 
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57.3 The advance payment shall be repaid by deducting proportionate amounts, as 

stated in SCC, from payments otherwise due Contractor, following the 

schedule of completed percentages of the Works on a payment basis.   No 

account shall be taken of the advance payment or its repayment in assessing 

valuations of work done, Variations, price adjustments, Compensation Events, 

Bonuses, or Liquidated Damages. 

58. Securities 
58.1 The Performance Security, including any additional security required as per 

ITB 35.5 and ITB 40.1, shall be provided to the Employer no later than the 

date specified in the Letter of Acceptance and shall be issued in an amount 

specified in the SCC, by a Commercial Bank or Financial Institution 

eligible to issue Bank Guarantee as per prevailing Law in Nepal acceptable to 

the Employer, and denominated in Nepalese Rupees. The Performance 

Security shall be valid until a date 30 days from the date of issue of the Defect 

Liability Certificate in the case of a bank guarantee.  

Any additional performance security required as per ITB 35.5 shall be valid 

until a date 30 days from the date of issue of the certificate of Completion in 

the case of a bank guarantee. 

Any additional performance security required as per ITB 40.1 shall be valid 

until a date 30 days from the date of issue of the certificate of DLP in the case 

of a bank guarantee. 

58.2 The performance security issued by any foreign Bank outside Nepal 

must be counter guaranteed by Commercial Bank or Financial Institution 

eligible to issue Bank Guarantee as per prevailing Law in Nepal. 

59. Dayworks 
59.1 If applicable, the Dayworks rates in the Contractor’s Bid shall be used for 

small additional amounts of work only when the Project Manager has given 

written instructions in advance for additional work to be paid for in that way. 

59.2 All work to be paid for as Dayworks shall be recorded by the Contractor on 

forms approved by the Project Manager. Each completed form shall be 

verified and signed by the Project Manager within two days of the work being 

done. 

59.3 The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks 

forms. 

60.  Cost of Repairs 
60.1 Loss or damage to the Works or Materials to be incorporated in the Works 

between the Start Date and the end of the Defects Correction periods shall be 

remedied by the Contractor at the Contractor’s cost if the loss or damage 

arises from the Contractor’s acts or omissions. 

F.   Force Majeure 

61. Definition of 

Force Majeure 
61.1 In this Clause, “Force Majeure” means an exceptional event or circumstance, 

(a) which is beyond a Party’s control; 

(b) which such Party could not reasonably have provided against before 

entering into the Contract; 

(c) which, having arisen, such Party could not reasonably have avoided or 

overcome; and 

(d) which is not substantially attributable to the other Party. 

 61.2  Force Majeure may include, but is not limited to, exceptional events or 

circumstances of the kind listed below, so long as conditions (a) to (d) above 

are satisfied: 
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(a) war, hostilities (whether war be declared or not), invasion, act of 

foreign enemies; 

(b) rebellion, terrorism, sabotage by persons other than the Contractor’s 

Personnel, revolution, insurrection, military or usurped power, or civil 

war; 

(c) riot, commotion, disorder, strike or lockout by persons other than the 

Contractor’s Personnel; 

(d) munitions of war, explosive materials, ionizing radiation or 

contamination by radio-activity, except as may be attributable to the 

Contractor’s use of such munitions, explosives, radiation or radio-

activity; and 

(e) natural catastrophes such as earthquake, hurricane, typhoon or volcanic 

activity. 

62. Notice of Force 

Majeure 
62.1 If a Party is or will be prevented from performing its substantial obligations 

under the Contract by Force Majeure, then it shall give notice to the other 

Party of the event or circumstances constituting the Force Majeure and shall 

specify the obligations, the performance of which is or will be prevented. The 

notice shall be given within 14 days after the Party became aware, or should 

have become aware, of the relevant event or circumstance constituting Force 

Majeure. 

62.2 The Party shall, having given notice, be excused performance of its obligations 

for so long as such Force Majeure prevents it from performing them. 

62.3   Notwithstanding any other provision of this Clause, Force Majeure shall not 

apply to obligations of either Party to make payments to the other Party under 

the Contract. 

63. Duty to Minimize 

Delay 
63.1 Each Party shall at all times use all reasonable endeavors to minimize any 

delay in the performance of the Contract as a result of Force Majeure. 

63.2 A Party shall give notice to the other Party when it ceases to be affected by the 

Force Majeure. 

64. Consequences of 

Force Majeure 
64.1 If the Contractor is prevented from performing its substantial obligations under 

the Contract by Force Majeure of which notice has been given under GCC 62, 

and suffers delay and/or incurs Cost by reason of such Force Majeure, the 

Contractor shall be entitled subject to GCC 30 to 

(a) an extension of time for any such delay, if completion is or will be 

delayed, under GCC35 ; and 

(b) if the event or circumstance is of the kind described in sub-paragraphs 

(a) to (d) of GCC 61.2 and, in the case of subparagraphs (b) to (d), 

occurs in the Country, payment of any such Cost, including the costs of 

rectifying or replacing the Works and/or Goods damaged or destructed 
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by Force Majeure, to the extent they are not indemnified through the 

insurance policy referred to in GCC 19.  

64.2 After receiving this notice, the Project Manager shall proceed in accordance 

with GCC 10 to agree or determine these matters. 

65. Force Majeure 

Affecting 

Subcontractor 

65.1 If any Subcontractor is entitled under any contract or agreement relating to the 

Works to relief from force majeure on terms additional to or broader than 

those specified in this Clause, such additional or broader force majeure events 

or circumstances shall not excuse the Contractor’s nonperformance or entitle 

him to relief under this Clause. 

66. Optional 

Termination, 

Payment and Release 

66.1  If the execution of substantially all the Works in progress is prevented for a 

continuous period of 90 days by reason of Force Majeure of which notice has 

been given under GCC 62, or for multiple periods which total more than 150 

days due to the same notified Force Majeure, then either Party may give to the 

other Party a notice of termination of the Contract. In this event, the 

termination shall take effect 7 days after the notice is given, and the 

Contractor shall proceed in accordance with GCC 72.5. 

66.2  Upon such termination, the Project Manager shall determine the value of the 

work done and issue a Payment Certificate, which shall include 

(a) the amounts payable for any work carried out for which a price is stated 

in the Contract; 

(b) the Cost of Plant and Materials ordered for the Works which have been 

delivered to the Contractor, or of which the Contractor is liable to 

accept delivery: this Plant and Materials shall become the property of 

(and be at the risk of) the Employer when paid for by the Employer, 

and the Contractor shall place the same at the Employer’s disposal; 

(c) other Costs or liabilities which in the circumstances were reasonably 

and necessarily incurred by the Contractor in the expectation of 

completing the Works; 

(d) the Cost of removal of Temporary Works and Contractor’s Equipment 

from the Site and the return of these items to the Contractor’s works in 

his country (or to any other destination at no greater cost); and 

(e) the Cost of repatriation of the Contractor’s staff and labor employed 

wholly in connection with the Works at the date of termination. 

67. Release from 

Performance 
67.1 Notwithstanding any other provision of this Clause, if any event or 

circumstance outside the control of the Parties (including, but not limited to, 

Force Majeure) arises, which makes it impossible or unlawful for either or 

both Parties to fulfill its or their contractual obligations or which, under the 

law governing the Contract, entitles the Parties to be released from further 

performance of the Contract, then upon notice by either Party to the other 

Party of such event or circumstance, 

(a) the Parties shall be discharged from further performance, without 

prejudice to the rights of either Party in respect of any previous breach 

of the Contract; and 
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(b) the sum payable by the Employer to the Contractor shall be the same as 

would have been payable under GCC 66 if the Contract had been 

terminated under GCC 66. 

G.   Finishing the Contract 

68.  Completion 
68.1 The Contractor shall request the Project Manager to issue a certificate of 

Completion of the Works, and the Project Manager shall do so upon deciding 

that the work is completed. 

68.2   In addition to the other provisions, before acceptance of the completed works, 

Employer shall verify and assure that such works are within the set objective, 

quality and appropriate to operate and use. 

69.  Taking Over 
69.1 In the contractor’s Opinion, if the works are complete and ready for taking 

over, the contractor may apply by notice to the Project Manager for a 

Taking-Over Certificate. If the Works are divided into Sections, the 

Contractor may similarly apply for a Taking-Over Certificate for each 

Section. 

69.2 The Project Manager shall, within 30 days after receiving the Contractor’s 

application: 

(a) issue the Taking-Over Certificate to the Contractor if physical progress of 

works is at least ninety (90) percent in accordance with the Contract 

except for any minor outstanding work and defects (as listed in the 

Taking-Over Certificate)  which will not substantially affect the use of the 

Works or Section for their intended purpose (either until or whilst this 

work is completed and these defects are remedied); or  

(b) reject the application, giving reasons and specifying the work required to 

be done by the Contractor to enable the Taking-Over Certificate to be 

issued. The Contractor shall then complete this work before issuing a 

further notice under this Sub-Clause. 

69.3 If the Engineer fails either to issue the Taking-Over Certificate or to 

reject the Contractor’s application within the period of 30 days, and if the 

Works or Section (as the case may be) are substantially completed in 

accordance with the Contract, the Taking-Over Certificate shall be 

deemed to have been issued on the last day of that period. 

70.  Final Account 
70.1 The Contractor shall supply the Project Manager with a detailed account of the 

total amount that the Contractor considers payable under the Contract before the 

end of the Defects Liability Period. The Project Manager shall issue a Defects 

Liability Certificate and certify any final payment that is due to the Contractor 

within 60 days of receiving the Contractor’s account if it is correct and 

complete.   If it is not, the Project Manager shall issue within 60  days  a  

schedule  that  states  the  scope  of  the  corrections or additions that are 

necessary.    If the Final Account is still unsatisfactory after it has been 

resubmitted, the Project Manager shall decide on the amount payable to the 

Contractor and issue a payment certificate. 

71.  Operating and 

Maintenance 

Manuals 

71.1 If “as built” Drawings and/or operating and maintenance manuals are required, 

the Contractor shall supply them by the dates stated in the SCC.  

71.2 If the Contractor does not supply the Drawings and/or manuals by the dates 

stated in the SCC pursuant to GCC 71.1, or they do not receive the Project 

Manager’s approval, the Project Manager shall withhold the amount stated in 
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the SCC from payments due to the Contractor. 

72.  Termination 
72.1 The Employer may terminate the Contract at any time if the contractor; 

a. does not commence  the work as per  the Contract,   

b. abandons the work  without completing,  

c. fails to achieve progress as per the Contract. 

72.2 The Employer or the Contractor may terminate the Contract if the other party 

causes a fundamental breach of the Contract. 

72.3 Fundamental breaches of Contract shall include, but shall not be limited to, the 

following : 

(a) The Contractor uses the advance payment  for matters other than the contractual  

obligations, 

(b) the Contractor stops work for 30 days when no stoppage of work is shown on the 

current Program and the stoppage has not been authorized by the Project 

Manager; 

(c) the Project Manager instructs the Contractor to delay the progress of the Works, 

and the instruction is not withdrawn within 30 days; 

(d) the Employer  or  the  Contractor  is  made  bankrupt  or goes into liquidation 

other than for a reconstruction or amalgamation. 

(e) a payment certified by the Project Manager is not paid by the Employer to the 

Contractor within 90 days of the date of the Project Manager’s certificate;  

(f) the Project Manager gives Notice that failure to correct a particular Defect is a 

fundamental breach of Contract and the Contractor fails to correct it within a 

reasonable period of time determined by the Project Manager;  

(g) the Project Manager gives two consecutive Notices to update the Program 

and accelerate the works to ensure compliance with GCC Sub clause 22.1 and 

the Contractor fails to update the Program and demonstrate acceleration of 

the works within a reasonable period of time determined by the Project 

Manager; 

(h) the  Contractor  does  not  maintain  a  Security,  which  is required;   

(i) the Contractor has delayed the completion of the Works by the number of days 

for which the maximum amount of  liquidated damages can be paid, as defined 

in the SCC; and  

(j) If the Contractor, in the judgment of the Employer has engaged in corrupt or 

fraudulent practices in competing for or in executing the Contract, pursuant to 

GCC 73.1.  

72.4 When either party to the Contract gives notice of a breach of Contract to the 

Project Manager for a cause other than those listed under GCC 72.3 above, the 

Project Manager shall decide whether the breach is fundamental or not.  

72.5 Notwithstanding the above, the Employer may terminate the Contract for 

convenience.  

72.6 If the Contract is terminated, the Contractor shall stop work immediately, 

make the Site safe and secure, and leave the Site as soon as reasonably possible. 

 

73.  Fraud and 

Corruption 
73.1 If the Employer determines that the Contractor has engaged in corrupt, 

fraudulent, collusive, coercive or obstructive practices, in competing for or in 

executing the Contract, then the Employer may, after giving 15 days notice to the 
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Contractor, terminate the Contractor's employment under the Contract and expel 

him from the Site. 

73.2 Should any employee of the Contractor be determined to have engaged in 

corrupt, fraudulent, collusive, coercive, or obstructive practice during the 

execution of the Works, then that employee shall be removed in accordance with 

GCC Clause 15. 

For the purposes of this GCC 73; 

(i)  “corrupt practice”  is  the  offering,  giving,  receiving  or soliciting, directly 

or indirectly, of anything of value to influence improperly the actions of 

another party. 

(ii) “fraudulent practice”5 is any act or omission, including a 

misrepresentation, that knowingly or recklessly misleads, or attempts to 

mislead, a party to obtain a financial or other benefit or to avoid an 

obligation; 

(iii)  “collusive practice”6 is an arrangement between two or more parties 

designed to achieve an improper purpose, including to influence 

improperly the  actions of another party; 

(iv)  “coercive practice”7 is impairing or harming, or threatening to impair or 

harm, directly or indirectly, any party or the property of the party to 

influence improperly the actions of a party; 

(v)  “obstructive practice” is 

(aa) deliberately   destroying,   falsifying,   altering   or concealing of 

evidence material to the investigation or making false statements to 

investigators in order to materially impede a investigation into 

allegations of a corrupt, fraudulent, coercive or collusive practice;  

and/or  threatening,  harassing  or  intimidating  any party to 

prevent it from disclosing its knowledge of matters relevant to the 

investigation or from pursuing the investigation; or 

(bb) acts intended to materially impede the exercise of the GON’s/DP’s 

inspection and audit rights provided for under GCC28.3. 

74.  Black Listing 
74.1 Without prejudice to any other rights of the Employer under this 

Contract, GoN, Public Procurement Monitoring Office (PPMO), on 

the recommendation of procuring entity,  may blacklist a Bidder for 

its conduct for a period of one (1) to three (3) years on the following 

grounds and seriousness of the act committed by the bidder: 

(a) if it is established  that  the  Contractor  has  committed substantial 

defect in implementation of the contract or has not substantially 

fulfilled its obligations under the contract or the completed work is 

not of the specified quality as per the contract. 

(b) If convicted from a court of law in a criminal offense liable to be 

disqualified for taking part in procurement contract, 

(c) If it is established that the Contractor has engaged in corrupt or 

fraudulent practices in competing for or in executing the Contract. 

75.  Payment upon 

Termination 
75.1 If the Contract is terminated because of a fundamental breach of Contract by 

the Contractor, the Project Manager shall issue a certificate for the value of the 

work done and Materials ordered less advance payments received up to the 

date of the issue of the certificate. Additional Liquidated Damages shall not 
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apply.   If the total amount due to the Employer exceeds any payment due to 

the Contractor, the difference shall be a debt payable to the Employer. 

75.2 If the Contract is terminated for the Employer’s convenience or because of a 

fundamental breach of Contract by the Employer, the Project Manager shall issue 

a certificate for the value of the work done, Materials ordered, the reasonable cost 

of removal of Equipment, repatriation of the Contractor’s personnel employed 

solely on the Works, and the Contractor’s costs of protecting and securing the 

Works, and less advance payments received up to the date of the certificate. 

75.3 If the Contract is terminated because of fundamental breach of Contract or for 

any other fault by the Contractor, the performance security shall be forfeited 

by the Employer. 

In such case, amount to complete the remaining works as per the Contract 

shall be recovered from the Contractor as Government dues. 

76.  Property 
76.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall 

be deemed to be the property of the Employer if the Contract is terminated 

because of the Contractor’s default. 

77.  Release from 

Performance 
77.1 If the Contract is frustrated by the outbreak of war or by any other event entirely 

outside the control of either the Employer or the Contractor, the Project Manager 

shall certify that the Contract has been frustrated. The Contractor shall make the 

Site safe and stop work as quickly as possible after receiving this certificate and 

shall be paid for all work carried out before receiving it and for any work carried 

out afterwards to which a commitment was made. 

78.Suspension of DP 

Loan/Credit/Grant 
78.1 In the event that the DP suspends the loan/ credit/grant to the Employer from 

which part of the payments to the Contractor  are being made: 

a. the  Employer  is  obligated  to  notify  the  Contractor  of  such suspension  

within  7  days  of  having  received  the  DP's suspension notice; and 

b. if the Contractor has not received sums due him within the  30 days  for  

payment  provided  for  in  GCC 49.1,  the Contractor may immediately issue 

a 15-day termination notice. 

79. Eligibility 
79.1 The Contractor shall have the nationality of an eligible country as specified in 

Section V of the bidding document.  The Contractor shall be deemed to have 

the nationality of a country if the Contractor is a citizen or is constituted, or 

incorporated, and operates in conformity with the provisions of the laws of 

that country. This criterion shall also apply to the determination of the 

nationality of proposed subcontractors or suppliers for any part of the 

Contract including related services. 

79.2 The materials, equipment, and services to be supplied under the Contract shall 

have their origin in eligible source countries as specified in Section V of the 

bidding document and all expenditures under the Contract will be limited to 

such materials, equipment, and services. At the Employer’s request, the 

Contractor may be required to provide evidence of the origin of materials, 

equipment, and services. 

79.3 For purposes of GCC 79.2, “origin” means the place where the materials and 

equipment are mined, grown, produced, or manufactured, and from which the 

services are provided.  Materials and equipment are produced when, through 

manufacturing, processing, or substantial or major assembling of components, 

a commercially recognized product results that differs substantially in its 

basic characteristics or in purpose or utility from its components. 
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80.  Project 

Manager’s Duties 

and Authorities 

80.1 The Project Manager’s duties and authorities are restricted to the extent as 

stated in the SCC. 

81.  Quarries and  

Spoil Dumps 
81.1  Any  quarry  operated  as  part  of  this  Contract  shall  be  maintained  and left 

in a stable condition without steep slopes and be either refilled or drained and  

be  landscaped  by  appropriate  planting.  Rock or gravel taken from a river 

shall be removed over some distance so as to limit the depth of material 

removed at any one location, not disrupt the river flow or damage or undermine 

the river banks. The  Contractor  shall  not  deposit  excavated  material  on  land    

in Government  or  private  ownership  except  as  directed  by  the  Project 

Manager  in  writing  or  by  permission  in  writing  of  the  authority 

responsible for such land in Government ownership, or of the owner or 

responsible representative  of  the  owner  of  such  land  in  private ownership, 

and only then  in those places and under such conditions as the authority, owner 

or responsible representative may prescribe. 

82.  Local Taxation 
82.1  The prices bid by the Contractor shall include all taxes that may be levied in  

accordance to the laws and regulations  in being in Nepal on the date 30 days 

prior   to the closing date for submissions of Bids on the  Contractor’s  

equipment,  plant   and  materials  acquired  for  the purpose  of  the  Contract  

and  on  the  services   performed  under  the Contract. Nothing in the Contract 

shall relieve the Contractor from his responsibility  to  pay  any  tax  that  may  

be  levied  in  Nepal on  profits  made by him in respect of the Contract. 

83.  Value Added 

Tax 
83.1  The  Contract  is  not  exempted  from  value  added  tax.   An amount specified 

in the schedule of taxes shall be paid by the Contractor in the concerned VAT 

office within time frame specified in VAT regulation. 

84.  Income Taxes on 

Staff 
84.1  The  Contractor’s  staff,  personnel  and  labor  will  be  liable  to  pay personal 

income taxes in Nepal in respect of their salaries and wages, as are chargeable 

under the laws and regulations for the time being in force, and the Contractor 

shall perform such duties in regard to such deductions as may be imposed on 

him by such laws and regulations. 

 84.2  The issue of the Final Account Certificate pursuant to clause GCC 70  shall  be  

made only  upon  submittal  by  the  Contractor  of  a  certificate  of income tax 

clearance from  the Government of Nepal. 

85.  Duties, Taxes 

and Royalties 
85.1  Any element of royalty, duty or tax in the price of any goods including fuel  oil,  

and lubricating  oil,  cement,  timber,  iron  and  iron  goods  locally procured  

by  the Contractor for  the  works  shall  be  included  in  the Contract  rates  and  

prices and  no  reimbursement  or  payment  in  that respect shall be made to the  

Contractor. 

85.2  The Contractor shall familiarize himself with GON the rules and regulations  

with  regard  to  customs,  duties,  taxes,  clearing  of  goods  and  equipment,  

immigration and the like, and it will be necessary for him to follow the required  

procedures regardless of the assistance as may be provided by the Employer 

wherever possible. 

85.3  The Contractor shall pay and shall not be entitled to the reimbursement of  cost  

of  extracting  construction  materials  such  as  sand,  stone/boulder, gravel, etc. 

from  the river beds or quarries. Such prices will  be  levied  by  the  local  

District Development  Committee  (DDC)  as may  be  in  force  at  the  time.  

The Contractor, sub-contractor(s) employed directly by him and for whom he is 
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responsible, will not be exempted from payment of royalties, taxes or other 

kinds of surcharges on these construction materials so extracted and paid for to 

the DDC. 

86.  Member of 

Government, etc, not 

Personally Liable 

86.1  No member or officer of  GoN or the Employer or the Project Manager or  any  

of their  respective  employees  shall  be  in  any  way  personally bound  or  

liable  for  the  act  or  obligations  of  the  Employer  under  the Contract or 

answerable for any default or omission in the observance or  performance  of  

any  of  act,  matter or  thing  which  are  herein contained.   

87.  Approval of Use 

of Explosives 
87.1  No explosives of any kind shall be used by the Contractor without the prior  

consent  of  the  Employer  in  writing  and  the  Contractor  shall provide,  store  

and  handle  these  and  all  other  items  of  every  kind whatsoever required for 

blasting operations, all at his own expense in a manner approved in writing by 

the Employer. 

88  Compliance with 

Regulations for 

Explosives 

88.1 The  Contractor  shall  comply  with  all  relevant  ordinances,  instructions and 

regulations  which  the  Government,  or  other  person  or  persons having  due  

authority,  may  issue  from  time  to  time  regarding  the handling, 

transportation, storage and use of explosives.              

89.  Permission for 

Blasting 
89.1  The  Contractor  shall  at  all  times  maintain  full  liaison  with  and  inform 

well  in   advance, and  obtain  such  permission  as  is  required  from  all 

Government authorities,  public  bodies and private parties whatsoever 

concerned or affected, or likely to be concerned or affected by blasting 

operation. 

90.  Records of  

Explosives 
90.1  Before the beginning of the Defects Liability Period, the Contractor shall 

account  to the  satisfaction  of  the  Project  Manager  for  all  explosives 

brought  on  to  the Site  during  the  execution  of  the  Contract  and  the 

Contractor  shall  remove  all unused  explosives  from  the  Site  on completion 

of works when ordered by the Project Manager. 

91.Traffic Diversion 
91.1 The Contractor shall include the necessary safety procedures regarding and 

pedestrian traffic diversion that is needed in execution of the works.  The 

Contractor shall include in his costing of works, any temporary works or 

diversion that are needed during the construction period. All traffic diversion 

should be designed for the safety of both the motoring public and the men at 

work. It shall ensure the uninterrupted flow  of  traffic  and  minimum  

inconvenience  to the  public  during  the period  concerned.  As such, adequate 

warning signs, flagmen and other relevant safety precautionary measures shall 

be provided to warn motorists and pedestrians well ahead of the intended 

diversion as directed by the Project Manager. All traffic devices used shall be 

designed in accordance with the instruction of Project Manager. 
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Section IX: Special Conditions of Contract 

 
 
The following Special Conditions of Contract shall supplement the GCC. Whenever there is a conflict, the 

provisions herein shall prevail over those in the GCC  
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Special Conditions of Contract 

A.   General 

GCC 1.1 (q) 
The Employer is Madan Bhandari University of Science and Technology, Chitlang, 

Thaha Municipality Ward  9, Bagmati Province, Nepal 

GCC 1.1 (v) The Intended Completion Date for the whole of the Works shall be 20 months from the 

start date 

GCC 1.1(bb) & 

10.1 

The Project Manager is as defined by the employer in the work order 

The Project Manager and Engineer are synonyms. 

GCC 1.1 (ee) The Site is located at Chitlang and is defined in the drawings  

GCC 1.1 (hh) The Start Date shall be 7 days from the date of work order 

GCC 1.1 (ll) The Works consist of Construction of Guest House for Madan Bhandari University of 

Science and Technology 

GCC 2.2 Sectional Completions are: Not applicable 

GCC 2.3(i) The following documents also form part of the Contract: Not applicable 

GCC 3.1 The language of the contract is ENGLISH/NEPALI 

The law that applies to the Contract is the law of NEPAL 

GCC 11.1 The Project Manager may delegate any of his duties and responsibilities. 

GCC 13.1 
Maximum percentage of subcontracting permitted is: Not Applicable 

Nature of Works that can be sub contracted: Not Applicable 

Qualification Criteria: Not Applicable  

GCC 14.1 Schedule of other contractors: Not Applicable 

GCC 19.1 The minimum insurance amounts and deductibles shall be: 

1. The minimum cover for loss of or damage to the Works, Plant and Materials is: 

115 % of the Contract Amount. 

2. The maximum deductible for insurance of the Works and of Plant and Materials 

is: 0.71 % 

3. The minimum cover for loss or damage to immovable Equipment/plants is : 

100 % (i.e. Replacement Cost) 

4. The maximum deductible for insurance of Equipment/plant is: 1 % of sum 

insured . 

5. The minimum cover for loss of or damage to other property is: NRs. 2.5 

Million with unlimited number of occurrences 

6. The maximum deductible for insurance of other property is: 1 % of sum 

insured. 

7. The minimum cover for personal injury or death insurance 

i. for the Contractor’s employees is that specified in the Labor act of Nepal 

and 
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ii. for other people is: NRs. 1 million with an unlimited number of occurrences 

GCC 20.1 Site Investigation Reports are: The bidder shall make his/her own investigations 

regarding field conditions 

GCC 23.1 The following shall be designed by the Contractor: Temporary Structure, Shop 

Drawings 

GCC 26.1 The Site Possession Date(s) shall be: 7 days from the date of Work order 

GCC  30.1 The place of arbitration shall be: Kathmandu, Nepal 

C. Time Control 

GCC 34.1 The  Contractor  shall  submit  for  approval  a  Program  for  the Works  within 7 days 

from the date of the Letter of Acceptance. 

GCC 34.3 The period between Program updates is 60 days. 

The amount to be withheld for late submission of an updated Program is NRs. Three 

Lakh Only 

D. Quality Control 

GCC 42.1 The Defects Liability Period is: 365 days. 

E. Cost Control 

GCC 49.1 Not Applicable 

GCC 53.1 The Contract is subject to price adjustment, and the following information regarding 

coefficients does apply.  

The coefficients and indices for adjustment of prices in Nepalese Rupees shall be as 

specified in the Table of Adjustment Data submitted by bidder together with the Letter of 

Price Bid which is approved by the Project manager and attached as Annex-1.  

GCC 53.6 Base Price of Construction Materials applicable for price adjustment shall be  

as per the Table of Adjustment Data submitted by Bidder together with the Letter of Price 

Bid which is approved by the Project manager and attached as Annex-1.  

GCC 53.7 The Price Adjustment amount shall be limited to a maximum of:  

For GoN Funded: 25 % percentage of the initial Contract Amount  

GCC 54.1 The proportion of payments retained is:  

For GoN Funded: 5 (five) percent 

GCC 55.1 The liquidated damages for the whole of the Works are 0.05 Percent of the final 

Contract Price per day. The maximum amount of liquidated damages for the whole of 

the Works is 10 Percent of the final Contract Price. 

GCC 56.1 The Bonus for the whole of the Works is 0.05 Percent per day. The maximum amount 

of Bonus for the whole of the Works is 10 percent of the final Contract Price. 
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GCC 57.1 The Advance Payments shall be: 10 percent and shall be paid in two equal 

installments and to the Contractor. 

The First Installment of 5% of the contract amount shall be made to the contractor 

upon submission of acceptable Bank Guarantee and the submission of program 

pursuant to GCC 34.1 for advance payment after issuance of work order and 

commencing the excavation work for foundation and mobilizing major building 

materials. 

The Second Installment of 5% of the contract amount shall be made upon 

submission of acceptable Bank Guarantee and the submission of program pursuant to 

GCC 34.1 for advance payment and after fulfilled contractual obligation such as 

establishing site office, submission of insurance policies, work progress to the 

employer including evidence of expenditure of 1st instalment 

GCC 57.3 Deductions from Payment Certificates will commence in the first certificate in which the 

value of works executed exceeds 30% of the Contract Price. Deduction will be at the rate 

of  20 percent of the respective Monthly Interim Payment Certificate until such time as 

the advance payment  has  been  repaid;  provided  that  the  advance  payment  shall  be 

completely repaid prior to the end of 80 % of the approved contract price. 

GCC 58.1 The Performance Security amount is: The Performance Security, including any additional 

security required as per ITB 35.5 and ITB 40.1, shall be provided to the Employer no 

later than the date specified in the Letter of Acceptance. 

G. Finishing the Contract 

GCC 71.1 The date by which operating and maintenance manuals are required is; 7 days prior to 

the submission of final invoice 

GCC 71.2 The date by which “as built” drawings are required is: 7 days prior to the submission 

of final invoice 

The amount to be withheld for failing to produce “as built” drawings and/or 

Operating and maintenance manuals is: Rs. 500,000/- 

GCC 72.3 (i) The maximum number of days is: 200 

GCC 80 The Project Manager has to obtain the specific approval of the Employer for taking 

any of the following actions : 

a. Approving subcontracting of any part of the works under General Conditions of 

Contract Clause 13; 

b. Certifying additional costs determined under General Conditions of Contract 

Clause 50;  

c. Determining start date under General Conditions of Contract Clause 1;  

d. Determining the extension of the intended Completion Date under General 

Conditions of Contract Clause 35;  

e. Issuing a Variation under General Conditions of Contract Clause 1 and 46, except 

in an emergency situation, as reasonably determined by the Project Manager; 

emergency  situation  may  be  defined  as  the  situation  when  protective 

measures must be taken for the safety of life or of the works or of adjoining 

property.  

f. Adjustment of rates under General Conditions of Contract Clause 45;  
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Section X: Contract Forms 

 
 

This Section contains forms which, once completed, will form part of the Contract. The forms for 

Performance Security and Advance Payment Security, when required, shall only be completed by the 

successful Bidder after contract award. 
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Letter of Intent 
[on letterhead paper of the Employer] 

 

Date: ... ………………… 

 

 

To: .................................................Name and address of the Contractor.......................... 

 

Subject: …………………… Issuance of letter of intent to award the contract............  

This is to notify you that, it is our intention to award the contract ... ............................................... [insert 

date] ............................for execution of the Construction of Guest House for Madan Bhandari University 

of Science and Technology at Chitlang, Contract ID Number MBUST/W/NCB-02/2080/81 to you as your 

bid price ............................................ [insert amount in figures and words in Nepalese Rupees] as corrected 

and modified in accordance with the Instructions to Bidders is hereby selected as substantially responsive 

lowest evaluated bid.  

 

 

 

Authorized Signature: ……………………………… 

 

Name:   ... ……………………………………………. 

 

Title: ………………………………………………. 

 

 

CC:  

[Insert name and address of all other Bidders, who submitted the bid]  

 

[Notes on Letter of Intent  
The issuance of Letter of Intent is the information of the selection of the bid of the successful bidder by the 

Employer and for providing information to other unsuccessful bidders who participated in the bid as regards to the 

outcome of the procurement process. This standard form of Letter of Intent to Award should be filled in and sent to the 

successful Bidder only after evaluation   and selection of substantially responsible lowest evaluated bid.]  
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Letter of Acceptance 
[on letterhead paper of the Employer] 

 

Date: ……………………..  

 

To: ……………………………………Name and address of the Contractor……………... 

Subject: …………………….Notification of Award 

 

This is to notify that your Bid dated ................................date …………………………..for execution of the 

Construction of Guest House for Madan Bhandari University of Science and Technology at Chitlang, 

Contract ID Number MBUST/W/NCB-02/2080/81 for the Contract price of Nepalese Rupees [insert 

amount in figures and words in Nepalese Rupees], as corrected in accordance with the Instructions to 

Bidders is hereby accepted in accordance with the Instruction to Bidders.  

You are hereby instructed to contact this office to sign the formal contract agreement within 15 days with 

Performance Security of NRs. ………. in accordance with  the Conditions of Contract, using for that 

purpose the Performance security Form included in Section X (Contract Forms) of this Bidding 

Document. 

 

 

 

 

Authorized Signature: …………………………………... 

 

 

Name and Title of Signatory: …………………………… 
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Contract Agreement 

THIS AGREEMENT made the ...............................day of…..between……………………. name of the 

Employer ………………(hereinafter  “the Employer”), of the one part, and  

……………………………name of the Contractor  …………………(hereinafter “the Contractor”), of 

the other part: 

WHEREAS the Employer desires that the Works known as Construction of Guest House for Madan 

Bhandari University of Science and Technology at Chitlang, Contract ID Number MBUST/W/NCB-

02/2080/81 should be executed by the Contractor, and has accepted a Bid by the Contractor for the 

execution and completion of these Works and the remedying of any defects in the sum of NRs 

…..........…..[insert amount of contract price in words and figures including taxes](hereinafter “the 

Contract Price”).  

The Employer and the Contractor agree as follows:  

1.  In this Agreement words and expressions shall have the same meanings as are respectively assigned to 

them in the Contract documents referred to.  

2. The following documents shall be deemed to form and be read and construed as part of this 

Agreement.This Agreement shall prevail over all other Contract documents. 

(a)   the Letter of Acceptance;  

(b)   the Letters of Technical and Price Bid;  

(c)   the Addenda Nos ................................... Insert addenda numbers if any …………… 

(d)   the Special Conditions of Contract;  

(e)   the List of Eligible Countries that was specified in Section V of the bidding document, 

(f)   the General Conditions of Contract;  

(g)   the Specification;  

(h)   the Drawings;  

(i)    Bill of Quantities (or Schedules of Prices for lump sum contracts), and 

(j)    Table of Price Adjustment Data 

(k)   List of Approved Subcontractors [For GoN funded project] 

(l)     ...................................................... ..[Specify if there are any other document] 

3. In consideration of the payments to be made by the Employer to the Contractor as indicated in this 

Agreement, the Contractor hereby covenants with the Employer to execute the Works and to remedy 

defects therein in conformity in all respects with the provisions of the Contract.  

4. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion 

of the Works  and the remedying of defects therein, the Contract Price or such other sum as may become 

payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.  

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with 

the laws of Nepal on the day, month and year indicated above.  

 

Signed by …………………………. 

for and on behalf the Contractor in the presence of 

 

Witness, Name Signature, Address, Date 

 

Signed by………………………….. 

for and on behalf of the Employer in the presence of  

 

Witness, Name, Signature, Address, Date 
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List of Approved Subcontractors 

 

In accordance with GCC Sub-Clause 13.1,The following Subcontractors are approved for 

carrying out the work as specified below.  

Name of 

Subcontractors 
Description of Works  

Value/Percentage 

of subcontract 
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Performance Security 
(On letterhead paper of the Bank) 

 

............................ Bank’s Name, and Address of Issuing Branch or Office ................................... 

Beneficiary: ..............................................   Name and Address of Employer …………………....... 

Date: .................................................. 

 

Performance Guarantee No.:…………………………………………………. 

 

We have been informed that ... ... [insert name of the Contractor]  (hereinafter called "the Contractor") has 

been notified by you to sign the Contract No. ……………….. [insert reference number of the Contract] for 

the execution of ……….. [insert name of contract and brief description of Works] (hereinafter called "the 

Contract"). 

 

Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is 

required. 

 

At the request of the Contractor, we... .............................................. . [insert name of the Bank] hereby 

irrevocably undertake to pay you any sum or sums not exceeding in total an amount of ...............[insert name of 

the currency and amount in figures*] (... ....................................... .. insert amount in words) such sum being 

payable in Nepalese Rupees, upon receipt by us of your first demand in writing accompanied by a written 

statement stating that the Contractor is in breach of its obligation(s) under the Contract, without your 

needing to prove or to show grounds for your demand or the sum specified therein.  

 

This guarantee shall expire, no later than the………………………..Day of ………………… **, and any 

demand for payment under it must be received by us at this office on or before that date.  

 

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 758. 

 

 

 

………………………………………… 

Seal of Bank and Signature(s) 

Note:  

All italicized text is for guidance on how to prepare this demand guarantee and shall be deleted from the final document.  

 The Guarantor shall insert an amount representing the percentage of the Contract Price specified in the Contract 

in Nepalese Rupees. 

** Insert the date thirty days after the date specified for the Defect Liability Period. The Employer should note that in 

the event of an extension of the time for completion of the Contract, the Employer would need to request an extension 

of this guarantee from the Guarantor.   Such request must be in writing and must be made prior to the expiration date 

established in the guarantee.  
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Advance Payment Security 
(On letterhead paper of the Bank) 

 

…………………………….. Bank’s Name, and Address of Issuing Branch or Office.................... 

Beneficiary: ………………………Name and address of employer 

Date : …………………………………  

Advance Payment Guarantee No…………………………….. 

 

We have been informed that ………………has entered into Contract No. ..... Name and Address of 

Employer………………name of the Contractor……………(hereinafter called "the Contractor")..reference 

number of the Contract……………dated …………… with you, for the execution of ...contract and brief 

description of Works ……………. (hereinafter called "the Contract"). 
 

Furthermore, we understand that, according to the Conditions of the Contract, an advance payment in the 

sum……………. name of the currency and amount in figures*…(.... amount in words .....) is to be made 

against an advance payment guarantee. 

 

At the request of the Contractor, we... .................................. . name of the Bank …………………. hereby 

irrevocably undertake to pay you any sum or sums not exceeding in total an amount 

of………………….name of the currency and amount in figures*... ............................... .(…… amount in 

words ... .................................................................................. .) upon receipt by us of your first demand in 

writing accompanied by a written statement stating that the Contractor is in breach of its obligation under 

the Contract because the Contractor used the advance payment for purposes other than the costs of 

mobilization in respect of the Works.  

The maximum amount of this guarantee shall be progressively reduced by the amount of the advance 

payment repaid by the Contractor as indicated in copies of interim statements or payment certificates 

which shall be presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of the 

interim payment certificate indicating that eighty  (80) percent of the Contract Price has been certified for 

payment, or on the ....... day of ......**, whichever is earlier.   Consequently, any demand for payment 

under this guarantee must be received by us at this office on or before that date.  

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 758. 
 

    …………………………………………………… 

Seal of Bank and Signature(s) 

Note:  
All italicized text is for guidance on how to prepare this demand guarantee and shall be deleted from the final document.  

*The Guarantor shall insert an amount representing the amount of the advance payment in Nepalese Rupees of the advance 

payment as specified in the Contract. 

** Insert the date Thirty days after the expected completion date. The Employer should note that in the event of an extension of 

the time for completion of the Contract, the Employer would need to request an extension of this guarantee from the 

Guarantor. Such request must be in writing and must be made prior to the expiration date established in the guarantee.  
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Retention Money Security 

(On letterhead paper of the Bank) 

............................ Bank’s Name, and Address of Issuing Branch or Office................................... 

Beneficiary: ___________________ [Insert name and Address of Employer]   

Date: ________________[Insert date of issue] 

RETENTION MONEY GUARANTEE No.: [Insert guarantee reference number] 

 

We have been informed that ________________ [insert name of Contractor, which in the case of a joint venture 

shall be the name of the joint venture] (hereinafter called "the Applicant") has entered into Contract No. 

_____________ [insert reference number of the contract] dated ____________ with the Beneficiary, for the 

execution of _____________________ [insert name of contract and brief description of Works] (hereinafter 

called "the Contract").  

Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary retains moneys up to 

the limit set forth in the Contract (“the Retention Money”), and that when at least eighty (80) percent of the whole 

works have been completed, progress of the works is satisfactory in accordance with the Contract as per approved 

work schedule and it can be assured that the works can be completed at the intended completion date, payment of 

[insert the amount of the Retention Money] is to be made against a Retention Money guarantee. 

At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum or 

sums not exceeding in total an amount of ___________ [insert amount in figures] (                    ) [amount in words]1 

upon receipt by us of the Beneficiary’s complying demand supported by the Beneficiary’s statement, whether in the 

demand itself or in a separate signed document accompanying or identifying the demand,  stating that the Applicant 

is in breach of its obligation(s) under the Contract, without your needing to prove or show grounds for your demand 

or the sum specified therein.  

This guarantee shall expire no later than the …. day of ……, 2… 2, and any demand for payment under it must be 

received by us at the office indicated above on or before that date. 

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 758.  

____________________   

[Seal of Bank and signature(s)]  

 

Note:  All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final 

product. 

 

 

                                                           
1 The Guarantor shall insert the amount of the Retention Money. 

2 Insert the same expiry date which is 30 days more than the end of Defect Liability Period.  The Employer 

should note that in the event of an extension of this date for completion of the Contract, the Employer would need 

to request an extension of this guarantee from the Guarantor.  Such request must be in writing and must be made 

prior to the expiration date established in the guarantee.  
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Annex-1 

Table of Price Adjustment Data 
[SCC 53.1] 

 

Code 
Index 

Description 

Source of 

Index* 

Base 

Value and 

Date 

Employer's Proposed 

Weighting Range 

(coefficient) 

Bidder's Proposed 

Weighting 

(coefficient)** 

1 2 3 4 5 6 

 
Non - 

adjustable (A) 
  0.15 0.15 

 Labor (b)     

 Materials (c)     

 
Equipment 

usage (d) 
    

  Total   1.00 

Note: Base value and Bidder’s proposed weighting coefficient to be filled as per “Bid Form of Table of 

Price Adjustment Data” in Bidding Forms (Section-IV) after verification by the Employer in case of 

the alternative provision of Bidder proposed value and weighting coefficient. 
 


