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Abbreviations

BD . o Bidding Document

BDF ...t Bidding Forms

BDS ... Bid Data Sheet

BOQ ... e Bill of Quantities

COF ..ttt Contract Forms

DP oo Development Partners

DOLI ..ttt . Department of Local Infrastructure
E-GP oo Electronic Government Procurement
] OO Eligibility

EQC .. e Evaluation and Qualification Criteria
EXP oo Experience

FIN (oo e Financial

GCC ... it General Conditions of Contract
GON ..o Government of Nepal

ICC e International Chamber of Commerce
IFB o Invitation for Bids

ITB . e Instructions to Bidders

JV e Joint Venture

LIT oo e s Litigation

NCB ... oot National Competitive Bidding

PAN L. Permanent Account Number

PPA . e Public Procurement Act

PPMO ... oo Public Procurement Monitoring Office
PPR ... oo s Public Procurement Regulations

PL s Profit & Loss
P Provisional Sum

SBD .. Standard Bidding Document

SCC it Special Conditions of Contract

TS s Technical Specifications

VAT e Value Added Tax

WRQ ..o s Works Requirements

1 “GoN” word indicates all public entities according to Public Procurement Act, 2063
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Invitation for Bids

Madan Bhandari University of Science and Technology (MBUST)

Invitation for

1. Madan

Chitlang, Thaha Municipality, Ward 9, Bagmati Province

Bids for the Construction of Construction of Undergraduate Program Building Block-2
Invitation for Bids No: MBUST/W/NCB-01/2082-83

First Date of publication: July 25, 2025 (Shrawan 09, 2082) Friday

Bhandari University of Science and Technology (MBUST) has allocated funds from

GoN towards the cost of Construction of Undergraduate Program Building Block-2 and

intends

to apply part of the funds to cover eligible payments under the Contract for

Construction of Undergraduate Program Building Block-2. Bidding is open to all eligible as
per Section V of bidding document.

2. Madan Bhandari University of Science and Technology (MBUST invites electronic bids from
eligible bidders for the Construction of Undergraduate Program Building Block-2 under
National Competitive Bidding — Single Stage Two Envelope Bidding procedures.

Only eligible bidders with the following key qualifications should participate in this bidding:

e Mi

nimum Average Annual Construction Turnover of the best 3 years within the last 10

years: NRs 332 Million excluding VAT.

e Mi
i)

i)

i)

nimum Work experience of similar size and nature:

Participation as Prime contractor, management contractor, or subcontractor, within the
last ten (10) years, that have been successfully or are substantially? completed with a
value of at least NRs 288 Million in a single RCC building Project and that are similar to
the proposed works. The similarity shall be based on the physical size, complexity,
methods, technology or other characteristics as described,;

1. Electrical Works
2. Sanitary Works
3. Firefighting Works

Participation as Prime contractor in at least one (1) or cumulative of Two (2) RCC
frame structure building contract completed within the original contract period prior
to the applications submission deadline within the last ten (10) years, with a value of
at least NRs 288 Million excluding VAT and PS.

Participation as Prime contractor, management contractor, or subcontractor, within a
last ten (10) years, For the above or other contracts stipulated in 2.4.2(a) above, a
minimum annual production rate on construction experience in the following key
activities that have been successfully or substantially completed in a single RCC
building project:

1. Steel Reinforcement: 5,46,200.00 kg
2. RCC Works M25 and above: 2970 Cu.m

3. Bidders submitting their bid electronically, are required to submit two separate bid response
documents, one containing (i) the Technical Bid and the other (ii) the Price Bid, as per the
provision of ITB 21 of the Bidding Document.
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4. Eligible Bidders may obtain further information and inspect the Bidding Documents at the office
of MBUST, Telephone no. 9840088016 and 9849848053, email: info@mbust.edu.np or may
visit PPMO e-GP system www.bolpatra.gov.np/egp and www.mbust.edu.np.

5. A complete set of Bidding Documents may be downloaded from PPMO’s e-GP system
www.bolpatra.gov.np/egp. Bidders, submitting their bids electronically, should deposit the non-
refundable cost of bidding document NRs. 20,000.00 in the account as specified below

Name of the Bank: Nepal Bank Limited, Gabahal, Lalitpur.
Name of Office: Madan Bhandari University of Science and Technology
Office Account no.: 01800106701870000001

6. Pre-bid meeting shall be held at Madan Bhandari University of Science and Technology
(MBUST), Chitlang Thaha Municipality at 11:30 hours, August 12, 2025 (Shrawan 27, 2082)

7. Electronic bids must be submitted to the office Madan Bhandari University of Science and
Technology through PPMO’s e-GP system www.bolpatra.gov.np/egp on or before 13:00 hours
on August 27, 2025 (Bhadra 11, 2082). Bids received after this deadline will be rejected.

8. The bids will be opened in the presence of Bidders' representatives who choose to attend at 14:00
hours on August 27, 2025 (Bhadra 11, 2082) at the office of Madan Bhandari University of
Science and Technology. Bids must be valid for a period of 120 days from the bid submission
deadline and must be accompanied by a bid security or scanned copy of the bid security in pdf
format in case of e-bid, amounting to a minimum of NRs 12 Million which shall be valid for
30 days beyond the validity period of the bid (i.e. January 24, 2026)

9. If the last date of purchasing and /or submission falls on a government holiday, then the next
working day shall be considered as the last date. In such case the validity period of the bid and
bid security shall remain the same as specified for the original last date of bid submission.
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Section I: Instructions to Bidders (ITB)
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Section I: Instructions to Bidders

A. General

1. Scope of Bid

1.1 In connection with the Invitation for Bids indicated in the Bid Data Sheet
(BDS), the Employer, as indicated in the BDS, issues this Bidding Document for
the procurement of Works as specified in Section VI (Works Requirements). The
name, identification, and number of lots (contracts) / multiple contracts of the
National Competitive Bidding (NCB) are provided in the BDS.

1.2 Throughout this Bidding Document:
(a)the term “in writing” means communicated in written form and delivered
against receipt through e-GP system or email or fax or courier;
(b) except where the context requires otherwise, words indicating the singular
also include the plural and words indicating the plural also include the
singular; and

(¢) “day” means calendar day.

2. Source of Funds

2.1 GoN Funded: In accordance with its annual program and budget, approved by the
GoN, the implementing agency indicated in the BDS plans to apply a portion of
the allocated budget to eligible payments under the contract(s) for which this
Bidding Document is issued.

Or

Public Entities' own Resource Funded: In accordance with its annual program
and budget, approved by the public entity, the implementing agency indicated
in the BDS plans to apply a portion of the allocated budget to eligible payments
under the contract(s) for which this Bidding Document is issued.

Or

DP Funded: The GoN has applied for or received financing (hereinafter
called “funds”) from the Development Partner (hereinafter called “the DP”)
indicated in the BDS toward the cost of the project named in the BDS. The GoN
intends to apply a portion of the funds to eligible payments under the contract(s)
for which this Bidding Document is issued.

2.2 DP Funded: Payment by the DP will be made only at the request of the GoN and
upon approval by the DP in accordance with the terms and conditions of the
financing agreement between the GoN and the DP (hereinafter called the
“Loan/Grant Agreement”), and will be subject in all respects to the terms and
conditions of that Loan/Grant Agreement. No party other than the GoN shall
derive any rights from the Loan Agreement or have any claim to the funds.

3. Fraud and Corruption

3.1 Procuring Entities as well as Bidders, suppliers and contractors and their sub-
contractors shall adhere to the highest standard of ethics during the
procurement and execution of such contracts. In pursuance of this;
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(a) the Employer adopts, for the purposes of this provision, the terms as defined
below:
(i) “corrupt  practice” means the offering, giving, receiving, or
soliciting, directly or indirectly, anything of value to influence improperly
the actions of another party;

(ii) “fraudulent practice” means any act or omission, including a misrepr
esentation, that knowingly or recklessly misleads, or attempts to
mislead, a party to obtain a financial or other benefit or to avoid
an obligation;

(iii) “coercive practice” means impairing or harming, or threatening to
impair or harm, directly or indirectly, any party or the property of the
party to influence improperly the actions of a party;

(iv) “collusive practice” means an arrangement between two or more
parties designed to achieve an improper purpose, including influencing
improperly the actions of another party.

V) “obstructive practice” means (a) deliberately destroying, falsifying,
altering, or concealing of evidence material to an investigation; (b)
making false statements to investigators in order to materially impede an
investigation; (c) failing to comply with requests to provide information,
documents, or records in connection with an investigation; (d)
threatening, harassing, or intimidating any party to prevent it from
disclosing its knowledge of matters relevant to the investigation or from
pursuing the investigation; or (e¢) materially impeding GoN/DP’s
contractual rights of audit or access to information; and

vi) “integrity violation” is any act which violates Anticorruption Policy,
including (i) to (v) above and the following: abuse, conflict of interest,
violations of GoN/DP sanctions, retaliation against whistleblowers or
witnesses, and other violations of Anticorruption Policy, including failure
to adhere to the highest ethical standard.

(b) the Employer will reject a proposal for award if it determines that the Bidder
recommended for award has, directly or through an agent, engaged in corrupt,
fraudulent, collusive, coercive, or obstructive practices or other integrity
violations in competing for the contract;

(c) DP will cancel the portion of the financing allocated to a contract if it
determines at any time that representative(s) of the GoN/or of a beneficiary
of DP-financing engaged in corrupt, fraudulent, collusive, or coercive
practices or other integrity violations during the procurement or the execution
of that contract, without the GoN having taken timely and appropriate
action satisfactory to DP to remedy the situation.

d) DP will impose remedial actions on a firm or an individual, at any time, in
accordance with DP's Anticorruption Policy and related Guidelines (as
amended from time to time), including declaring ineligible, either indefinitely
or for a stated period of time, to participate in DP-financed, -administered, or
-supported activities or to benefit from an DP-financed, -administered, or -
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supported contract, financially or otherwise, if it at any time determines that
the firm or individual has, directly or through an agent, engaged in corrupt,
fraudulent, collusive, coercive, or obstructive practices or other integrity
violations; and

(e) The Contractor shall permit the GoN/DP to inspect the Contractor’s
accounts and records relating to the performance of the Contractor and to have
them audited by auditors appointed by the GoN /DP, if so, required by the
GoN/DP.

3.2 The Bidder shall not carry out or cause to carry out the following acts with an
intention to influence the implementation
of the procurement process or the procurement agreement:

(a) give or propose improper inducement directly or indirectly,

(b) distortion or misrepresentation of facts,

(c) engaging in corrupt or fraudulent practice or involving in such act,

(d) interference in participation of other competing bidders,

(e) coercion or threatening directly or indirectly to cause harm to the person or
the property of any person to be involved in the procurement proceedings,

(f) collusive practice among bidders before or after submission of bids for
distribution of works among bidders or fixing artificial/uncompetitive bid
price with an intention to deprive the Employer the benefit of open
competitive bid price,

(g) Contacting the Employer with an intention to influence the Employer
with regards to the bids or interference of any kind in examination and
evaluation of the bids during the period from the time of opening of the
bids until the notification of award of contract.

3.3 PPMO, on the recommendation of the Procuring Entity may blacklist a Bidder
for a period of one (1) to three (3) years for its conduct including on the following
grounds and seriousness of the act committed by the bidder:

(a) if convicted by a court of law in a criminal offence which disqualifies the
Bidder from participating in the contract,

(b) if it is established that the contract agreement signed by the Bidder was based
on false or misrepresentation of Bidder’s qualification information,

(c)if it at any time determines that the firm has, directly or through an agent,
engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices in
competing for, or in executing, a GoN/DP-financed contract.

(d) if the Successful Bidder fails to sign the Contract.

(e) if the bidder fails to inform about the saturation of maximum number of
contracts as per ITB 4.10.

3.4 A bidder declared blacklisted and ineligible by the GoN, Public Procurement
Monitoring Office (PPMO), by a competent authority under the prevailing law
for failure to repay a loan disbursed by a bank or financial institution, and/or
the DP in case of DP funded project, shall be ineligible to bid for a contract
during the period of time determined by the GoN, PPMO, the competent
authority, and/or the DP.
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3.5 In case of a natural person or firm/institution/company which is already declared
blacklisted and ineligible by the GoN, any other new or existing
firm/institution/company owned partially or fully by such Natural person or
Owner or Board of director of blacklisted firm/institution/company; shall not be
eligible bidder.

3.6 Furthermore, Bidders shall be aware of the provisions of GCC 28.3 and GCC
72.3()).

4. Eligible Bidders

4.1 A Bidder may be a natural person, private entity, or government owned entity
subject to ITB 4.5 or any combination of them in the form of a Joint Venture (JV)
under an existing agreement, or with the intent to constitute a legally-enforceable
joint venture. In the case of a JV:

(a) all partners shall be jointly and severally liable for the execution of the
Contract in accordance with the Contract terms. Maximum number of JV
shall be as specified in the BDS and

(b) the JV shall nominate a Representative who shall have the authority to
conduct all business for and on behalf of any and all the parties of the JV
during the bidding process and, in the event the JV is awarded the
Contract, during Contract execution.

4.2 A Bidder, and all parties constituting the Bidder, shall have the nationality of an
eligible country, in accordance with Section V (Eligible Countries). A Bidder
shall be deemed to have the nationality of a country if the Bidder is a citizen or is
constituted, or incorporated, and operates in conformity with the provisions of
the laws of that country. This criterion shall also apply to the determination of the
nationality of proposed sub-contractors or suppliers for any part of the Contract
including related services.

4.3 A Bidder shall not have a conflict of interest. A Bidder found to have a conflict of
interest shall be disqualified. A Bidder may be considered to be in a conflict of
interest with one or more parties in this bidding process, if any of, including but not
limited to, the following apply:

(a) they have controlling shareholders in common; or

(b) they receive or have received any direct or indirect subsidy from any of them;
or

(c) they have the same legal representative for purposes of this bid; or

(d) they have a relationship with each other, directly or through common third
parties, that puts them in a position to have access to material information
about or improperly influence the Bid of another Bidder, or influence the
decisions of the Employer regarding this bidding process; or

(e) a Bidder participates in more than one bid in this bidding process either
individually or as a partner in a joint venture. This will result in the
disqualification of all Bids in which it is involved. However, subject to any
finding of a conflict of interest in terms of ITB 4.3 (a)-(d) above, this does not
limit the participation of the same subcontractor in more than one bid; or

(f) a Bidder or any of its affiliated entity, participated as a consultant in the
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preparation of the design or technical specifications of the works that are the
subject of the Bid; or

(9) a Bidder was affiliated with a firm or entity that has been hired (or is proposed to
be hired) by the Employer as Engineer for the Contract.

(h) a Bidder that has a close business or family relationship with a professional
staff of the Procuring Entity.

4.4 A firm that is under a declaration of ineligibility by the GoN in accordance
with ITB 3, at the date of the deadline for bid submission or thereafter, shall be
disqualified. A firm shall not be eligible to participate in any procurement
activities under an DP-financed, -administered, or -supported project while
under temporary suspension or debarment by DP pursuant to the DP's
Anticorruption Policy (see ITB 3), whether such debarment was directly
imposed by the DP, or enforced by other DPs pursuant to the Agreement for
Mutual Enforcement of Debarment Decisions. A bid from a temporary
suspended or debarred firm will be rejected.

4.5 Enterprises owned by Government shall be eligible only if they can establish that
they are legally and financially autonomous and operate under commercial
law, and that they are not a dependent agency of the GoN.

4.6 Bidders shall provide such evidence of their continued eligibility satisfactory to the
Employer, as the Employer shall reasonably request.

4.7 Firms shall be excluded in any of the cases, if

(a) by an act of compliance with a decision of the United Nations Security
Council taken under Chapter VII of the Charter of the United Nations,
Nepal prohibits any import of goods or contracting of works or services
from that country or any payments to persons or entities in that country.
Where Nepal prohibits payments to a particular firm or for particular
goods by such an act of compliance, that firm may be excluded;

(b) DP Funded: as a matter of law or official regulation, Nepal prohibits
commercial relations with that country, provided that the DP is satisfied
that such exclusion does not preclude effective competition for the supply of
goods or related services required;

(c) DP Funded: a firm sanctioned or temporarily suspended by the DP in
relation to their guidelines or appropriate provisions on preventing and
combating fraud and corruption in projects financed by them.

4.8 In case a prequalification process has been conducted prior to the bidding
process, this bidding is open only to prequalified Bidders.

4.9 The Bidder, including all parties constituting the Bidder, shall be ineligible to
participate in the open competitive bidding process if it has already secured
maximum number of construction contracts (in open competitive bidding) as
specified in BDS and has not yet completed the work as stipulated in the
respective contracts

4.10 For the purpose of ITB 4.9 above, the bidder shall declare that the bidder, and all
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parties constituting the Bidder have not already secured maximum number of
construction contract (in open competitive bidding) as specified in BDS. If the
bidder, and all parties constituting the Bidder has participated in bidding
processes of many public entities and during that period the maximum number of
contracts have been attained as specified saturates due to issuance of letters of
acceptance by a particular public entity, the bidder shall inform in writing to all
other concerned public entities, where the bidder have participated in bidding
process, within three days of issuance of last letter of acceptance that saturates the
maximum number of contracts as specified.

5. Eligible Materials,
Equipment and
Services

5.1 The materials, equipment and services to be supplied under the Contract shall
have their origin in any source countries as defined in accordance with Section
V (Eligible Countries) and all expenditures under the Contract will be limited to
such materials, equipment, and services. At the Employer’s request, Bidders
may be required to provide evidence of the origin of materials, equipment and
services.

5.2 For purposes of ITB 5.1 above, “origin” means the place where the materials and
equipment are mined, grown, produced or manufactured, and from which the
services are provided. Materials and equipment are produced when, through
manufacturing, processing, or substantial or major assembling of components, a
commercially recognized product results that differs substantially in its basic
characteristics or in purpose or utility from its components.

B. Contents of Bidding Documents

6. Sections of Bidding
Document

6.1 The Bidding Document consist of Parts I, I, and I11, which include all the
Sections indicated below, and should be read in conjunction with any Addenda
issued in accordance with ITB 8.

PART | Bidding Procedures

Section | Instructions to Bidders (ITB)
Section Il Bid Data Sheet (BDS)
Section Il Evaluation and Qualification Criteria (EQC)

Section IV Bidding Forms (BDF)
SectionV  Eligible Countries
PART Il Requirements
Section VI Works Requirements (WRQ)
Section VII Bill of Quantities (BOQ)
PART I1l Conditions of Contract and Contract Forms
Section VIII General Conditions of Contract (GCC)
Section IX Special Conditions of Contract (SCC)
Section X Contract Forms (COF)

6.2 The Invitation for Bids (IFB) issued by the Employer is not part of the Bidding
Document.

6.3 The Employer is not responsible for the completeness of the Bidding
Document and their Addenda, if they were not obtained directly from the source
stated by the Employer in the Invitation for Bids.

6.4 The Bidder is expected to examine all instructions, forms, terms, and
specifications in the Bidding Document and to furnish with its bid all
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information and documentation as is required by the Bidding Documents.
Failure to furnish all information or documentation required by the Bidding
Document may result in the rejection of the bid.

7. Clarification of
Bidding Document,
Site Visit, Pre-Bid
Meeting

7.1 A prospective Bidder requiring any clarification of the Bidding Document shall
contact the Employer in writing at the Employer’s address indicated in BDS or
raise any question or curiosity during the pre-bid meeting if provided for in
accordance with ITB 7.4. The Employer will respond in writing to any
request for clarification, provided that such request is received within the
period as mentioned in ITB 7.5. The Employer shall forward copies of its
response to all Bidders who have acquired the Bidding Document in accordance
with ITB 6.3, including a description of the inquiry but without identifying its
source. Should the Employer deem it necessary to amend the Bidding
Document as a result of a request for clarification, it shall do so following the
procedure under ITB 8 and ITB 22.2.

7.2 The Bidder is advised to visit and examine the Site of Works and its surroundings
and obtain for itself, on its own risk and responsibility, all information that may
be necessary for preparing the bid and entering into a Contract for construction of
the Works. The costs of visiting the Site shall be at the Bidder’s own expense.

7.3 The Bidder and any of its personnel or agents will be granted permission by
the Employer to enter upon its premises and lands for the purpose of such
visit, but only upon the express condition that the Bidder, its personnel, and
agents will release and indemnify the Employer and its personnel and agents from
and against all liability in respect thereof, and will be responsible for death or
personal injury, loss of or damage to property, and any other loss, damage, costs,
and expenses incurred as a result of the inspection.

7.4 The Bidder’s designated representative is invited to attend a pre-bid meeting, if
provided for in the BDS. The purpose of the meeting will be to clarify issues and
to answer questions on any matter that may be raised at that stage.

7.5 The Bidder is requested, to submit any questions in writing, to reach the
Employer as mentioned in BDS.

7.6 Minutes of the pre-bid meeting, including the text of the questions raised, without
identifying the source, and the responses given, together with any responses
prepared after the meeting, will be transmitted promptly to all Bidders who have
acquired the Bidding Document in accordance with ITB 6.3. Any modification
to the Bidding Document that may become necessary as a result of the pre-bid
meeting shall be made by the Employer exclusively through the issue of an
addendum pursuant to ITB 8 and not through the minutes of the pre-bid
meeting.

7.7 Nonattendance at the pre-bid meeting will not be a cause for disqualification of
a Bidder.

8. Amendment of
Bidding Document

8.1 At any time prior to the deadline for submission of bids, the Employer may
amend the Bidding Document by issuing addendum or several addenda.
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8.2 Any addendum issued shall be part of the Bidding Document and shall be
communicated in writing to all who have obtained the Bidding Document from
the Employer in accordance with ITB 6.3.

8.3 To give prospective Bidders reasonable time in which to take an addendum into
account in preparing their Bids, the Employer may, at its discretion, extend the
deadline for the submission of Bids, pursuant to ITB 22.2. However, the time
available to submit bids shall not be less than five (5) days since amendment in
bidding document,

C. Preparation of Bids

9. Cost of Bidding

9.1 The Bidder shall bear all costs associated with the preparation and submission of
its Bid, and the Employer shall in no case be responsible or liable for those costs,
regardless of the conduct or outcome of the bidding process.

10. Language of Bid

10.1 The Bid, as well as all correspondence and documents relating to the bid
exchanged by the Bidder and the Employer, shall be written in the language
specified in the BDS. Supporting documents and printed literature that are part of
the Bid may be in another language provided they are accompanied by an accurate
translation of the relevant passages in the language specified in the BDS, in
which case, for purposes of interpretation of the Bid, such translation shall
govern.

11. Documents
Comprising the Bid

11.1  The Bid shall comprise two envelopes submitted simultaneously, one called
the Technical Bid containing the documents listed in ITB 11.2 and the other the
Price Bid containing the documents listed in ITB 11.3, both envelopes enclosed
together in an outer single envelope.

11.2 The Technical Bid shall comprise the following:

(a) Letter of Technical Bid;
(b) Bid Security in accordance with ITB 19;

(c) alternative Technical Bid, at Bidder’s option and if permissible, in
accordance with ITB 13;

(d) written confirmation authorizing the signatory of the Bid to commit the
Bidder, in accordance with ITB 20.2;

(e) documentary evidence in accordance with ITB 17, establishing the
Bidder’s qualifications to perform the contract;

(F) Technical Proposal in accordance with ITB 16;

(g) Bids submitted by a Joint Venture shall include a copy of the Joint
Venture Agreement entered into by all partners. Alternatively, a Letter
of Intent to execute a Joint Venture Agreement in the event of a
successful Bid shall be signed by all partners and submitted with the
Bid, together with a copy of the proposed agreement. The Joint
Venture agreement, or letter of intent to enter into a Joint Venture
including a draft agreement shall indicate at least the parts of the
Works to be executed by the respective partners;
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(h) list of subcontractors, in accordance with ITB 34 (If any); and
(i) Any other documents required in the BDS.

11.3 The Price Bid shall comprise the following:
(a) Letter of Price Bid,;

(b) completed Bill of Quantities (BoQ), in accordance with ITB 12 and ITB
14, or as stipulated in the BDS;

(c) alternative price Bids, at Bidder’s option and if permissible, in
accordance with ITB 13;

(d) Table of Price adjustment (if applicable) ; and
(e) Any other document required in the BDS.

11.4 The Bidder is solely responsible for the authenticity of the submitted
documents.

11.5 The Technical Bid shall not include any financial information related to the
Price Bid. A Technical Bid containing such material financial information
shall be declared non-responsive.

12. Letter of Bid and
Schedules

12.1 The Letters of Technical Bid and Price Bid, Schedules, and all documents listed
under ITB 11, shall be prepared using the relevant forms in Section 1V (Bidding
Forms) and in Section VII (Bill of Quantities). The forms must be completed
without any alterations to the text, and no substitutes shall be accepted. All blank
spaces shall be filled in with the information requested.

13. Alternative Bids

13.1 Unless otherwise specified in the BDS, alternative bids shall not be considered.

13.2 When alternative times for completion are explicitly invited, a statement to that
effect will be included in the BDS, as will the method of evaluating different
times for completion.

13.3 When specified in the BDS pursuant to ITB 13.1, and subject to ITB 13.4 below,
Bidders wishing to offer technical alternatives to the requirements of the Bidding
Document must first price the Employer’s design as described in the Bidding
Document and shall further provide all information necessary for a complete
evaluation of the alternative by the Employer, including drawings, design
calculations, technical specifications, breakdown of prices, and proposed
construction methodology and other relevant details. Only the technical
alternatives, if any, of the lowest evaluated Bidder conforming to the basic
technical requirements shall be considered by the Employer.

13.4 When specified in the BDS, Bidders are permitted to submit alternative
technical solutions for specified parts of the Works. Such parts will be identified
in the BDS and described in Section VI (Works Requirements). The method for
their evaluation will be stipulated in Section 11l (Evaluation and Qualification
Criteria).

14. Bid Prices and
Discounts

14.1 The prices and discounts quoted by the Bidder in the Letter of Price Bid and
in the Schedules shall conform to the requirements specified below.

14.2 The Bidder shall submit a bid for the whole of the works described in ITB 1.1
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by filling in prices for all items of the Works, as identified in Section VII
(Bill of Quantities). In case of Unit Rate Contracts, the Bidder shall fill in rates
and prices for all items of the Works described in the Bill of Quantities. Items
against which no rate or price is entered by the Bidder will not be paid for by the
Employer when executed and shall be deemed covered by the rates for other
items and prices in the Bill of Quantities.

14.3 The price to be quoted in the Letter of Price Bid shall be the total price of the Bid,
excluding any discounts offered. Absence of the total price in the Letter of Price
Bid may result in rejection of the Bid.

14.4 The Bidder shall quote any discounts and the methodology for their application
in the Letter of Price Bid, in accordance with ITB 12.1.

14.5 If so indicated in ITB 1.1and ITB 35.4, bids are invited for individual Contracts or
for any combination of Contracts (packages). Bidders wishing to offer any price
reduction for the award of more than one Contract shall specify in their bid the
price reductions applicable to each package, or alternatively, to individual
Contracts within the package. Price reductions or discounts shall be submitted in
accordance with ITB 14.4, provided the Bids for all Contracts are submitted
and opened at the same time.

14.6 Unless otherwise provided in the BDS and the Conditions of Contract, the
prices quoted by the Bidder shall be fixed. If the prices quoted by the Bidder are
subject to adjustment during the performance of the Contract in accordance with
the provisions of the Conditions of Contract, the Bidder shall furnish the indices
and weightings for the price adjustment formulae in the Table of Adjustment
Data in Section 1V (Bidding Forms) and the Employer may require the Bidder
to justify its proposed indices and weightings.

14.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or
for any other cause, as of the date 30 days prior to the deadline for
submission of bids, shall be included in the rates and prices and the total bid
price submitted by the Bidder.

15. Currency of Bid and
Payment

15.1 The currency of the bid and payment shall be in Nepalese Rupees.

16. Documents
Comprising the
Technical Proposal

16.1 The Bidder shall furnish a Technical Proposal including a statement of work
methods, equipment, personnel, schedule and any other information as
stipulated in Section 1V (Bidding Forms), in sufficient detail to demonstrate the
adequacy of the Bidders’ proposal to meet the work requirements and the
completion time.

17. Documents
Establishing the
Qualifications of the
Bidder

17.1 To establish its qualifications to perform the Contract in accordance with
Section Il (Evaluation and Qualification Criteria) the Bidder shall provide the
information requested in the corresponding information sheets included in
Section IV (Bidding Forms).

18. Period of Validity

18.1 Bids shall remain valid for the period specified in the BDS. The bid validity

CONSTRUCTION OF UNDERGRADUATE PROGRAM BUILDING BLOCK 2- 18




of Bids

period shall start from the bid submission deadline as prescribed by the
Employer in accordance with ITB 22.1. If the prescribed bid submission
deadline date falls on a government holiday, then the next working day shall be
considered as the bid submission deadline date. In such case the validity period
of the bids shall be considered from the original bid submission deadline date.

In the case of electronic bid submission, if any technical issue arises in the
handling of the e-GP system, the PPMO may extend the deadline for bid
submission. However, the validity period of the bids shall still be counted from
the original bid submission deadline.

A bid valid for a shorter period shall be rejected by the Employer as
nonresponsive.

18.2 In exceptional circumstances, prior to the expiration of the bid validity period,
the Employer may request Bidders to extend the period of validity of their
Bids. The request and the responses shall be made in writing. If a bid security is
requested in accordance with ITB 19, it shall also be extended 30 days
beyond the deadline of the extended validity period. A Bidder may refuse the
request without forfeiting its bid security. A Bidder granting the request shall
not be required or permitted to modify its Bid and to include any additional
conditions against the provisions specified in Bid Documents.

19. Bid Security

19.1 The Bidder shall furnish as part of its bid, in original form, a bid security as
specified in the BDS. In case of e-submission of bid, the Bidder shall upload scanned
copy of Bid security letter at the time of electronic submission of the bid. The Bidder
accepts that the scanned copy of the Bid security shall, for all purposes, be equal to the
original. The details of original Bid Security and the scanned copy submitted with e-
bid should be the same otherwise the bid shall be non-responsive.

19.2 The bid security shall be, at the Bidder’s option, in any of the following forms:

(@ an unconditional bank guarantee from Commercial Bank or Financial
Institution eligible to issue Bank Guarantee as per prevailing Law or;

(b) a cash deposit voucher in the Employer's Account as specified in BDS.

In the case of a bank guarantee, the bid security shall be submitted
either using the Bid Security Form included in Section IV (Bidding
Forms) or in another Form acceptable to the employer. The form must include the
complete name of the Bidder. The bid security shall be valid for minimum thirty (30)
days beyond the original validity period of the bid, or beyond any period of extension if
requested under ITB 18.2.

A bid security valid for a shorter period shall be rejected by the Employer as
nonresponsive.

19.3 The bid security issued by any foreign Bank outside Nepal must be counter
guaranteed by Commercial Bank or Financial Institution eligible to issue
Bank Guarantee as per prevailing Law in Nepal.

19.4 Any bid not accompanied by an enforceable and substantially compliant bid
security shall be rejected by the Employer as nonresponsive. In case of e-
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Submission, if the scanned copy of an acceptable Bid Security letter is not
uploaded with the electronic Bid then Bid shall be rejected.

19.5 The public entity shall return the bid securities except those that are to be forfeited
as per ITB 19.6 to the respective bidders within three (3) days after the successful
bidder has furnished the required performance security and signed the Contract
Agreement pursuant, to ITB 40.1 and ITB 41.1.

19.6 The bid security shall be forfeited if:
GoN funded:

(a) a Bidder requests for withdrawal or modification of its bid, except as
provided in ITB 18.2:

(1) during the period of bid validity specified by the Bidder on the Letter of
Technical Bid and Price Bid, in case of electronic submission;

(ii) from the period twenty-four hours prior to bid submission deadline up to
the period of bid validity specified by the Bidder on the Letter of Technical Bid
and Price Bid, in case of hard copy submission.

(b) a Bidder changes the prices or substance of the bid while providing information
pursuant to clause 27.1;

(c) a Bidder involves in fraud and corruption pursuant to clause 3.1;
(d) the successful Bidder fails to:

(i) furnish a performance security in accordance with ITB 35.5 and ITB
40.1; or

(ii) sign the Contract in accordance with ITB 41.1; or

(iii) accept the correction of arithmetical errors pursuant to clause 33.1
DP funded:
The bid security shall be forfeited

(a) if a Bidder withdraws its bid during the period of bid validity specified by
the Bidder on the Letters of Technical Bid and Price Bid, except as
provided in ITB 18.2; or

(b) if the successful Bidder fails to

() furnish a performance security in accordance with ITB 35.5 and ITB
40.1; or

(i) sign the Contract in accordance with ITB 41.1; or

(iii) accept arithmetical corrections in accordance with ITB 33.1;

19.7 The Bid Security of a Joint Venture shall be in the name of the Joint Venture
that submits the bid. If the Joint Venture has not been legally constituted at the
time of bidding, the Bid Security shall be in the names of all future partners as
named in the letter of intent mentioned in ITB 4.1.

20. Format and Signing
of Bid

20.1 The Bidder shall prepare one original set of the Technical Bid and one original
of the Price Bid comprising the Bid as described in ITB 11 and clearly mark it
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“ORIGINAL - TECHNICAL BID” and “ORIGINAL - PRICE BID.”
Alternative bids, if permitted in accordance with ITB 13, shall be clearly marked
“ALTERNATIVE”. In addition, the Bidder shall submit copies of the bid in the
number specified in the BDS, and clearly mark each of them “COPY.” In the
event of any discrepancy between the original and the copies, the original shall
prevail.

In case of e-submission of bid, the Bidder shall submit his bid electronically in
PDF or web forms files as specified in ITB Clause 21.1(b).

20.2 The original and all copies of the bid shall be typed or written in indelible ink and
shall be signed by a person duly authorized to sign on behalf of the Bidder. This
authorization shall consist of a written confirmation as specified in the BDS and
shall be attached to the bid. The name and position held by each person signing
the authorization must be typed or printed below the signature. All pages of
the bid, except for un amended printed literature, shall be signed or initialed by
the person signing the bid.

20.3 Any amendments such as interlineations, erasures, or overwriting shall be valid
only if they are signed or initialed by the person signing the bid.

D. Submission and Opening of Bids

21. Sealing and
Marking of Bids

21.1 Unless otherwise specified in BDS, Bidders shall submit their bids by electronic
or by mail/by hand/by courier. Procedures for submission, sealing and marking
are as follows:

(@) Bidders submitting bids by mail, by hand or by courier

shall enclose the original of the Technical Bid, and the original of the Price
Bid and each copy of the Technical Bid and Price Bid, including
alternative bids, if permitted in accordance with ITB 13, in separate sealed
envelopes, duly marking the envelopes as “ORIGINAL TECHNICAL
BID”, “ORIGINAL - PRICE BID”, “ALTERNATIVE” and “COPY No.
— TECHNICAL BID” and “COPY NO. PRICE BID” These envelopes
containing the original and the copies shall then be enclosed in one single
envelope.

(b) Bidders submitting Bids electronically shall follow the electronic bid
submission procedure specified in this clause.

i. The bidder is required to register in the e-GP system
https://www.bolpatra.gov.np/egp  following the procedure
specified in e-GP guideline.

ii. Interested bidders may either purchase the bidding document from
the Employer's office as specified in the Invitation for Bid (IFB)
or bidders may download the IFB and bidding document from
e-GP system.

iii. The registered bidders need to maintain their profile data required
during preparation of bids.

iv. In order to submit their bids, the cost of the bidding document can
be deposited as specified in IFB. In addition, electronic scanned
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https://www.bolpatra.gov.np/egp

copy (.pdf format) of the bank deposit voucher/cash receipt
should also be submitted along with the technical bid.

v. The bidder can prepare their technical and price bids using data
and documents maintained in bidder’s profile and forms/format
provided in bidding document by Employer. The bidder may
submit bids as a single entity or as a joint venture. The bidder
submitting bid in joint venture shall have to upload joint
venture agreement along with partner(s) Bolpatra ID provided
during bidder’s registration.

vi. Bidders (all partners in case of JV) should update their profile
data and documents required during preparation and submission
of their technical bids.

vii. In case of bid submission in JV, the consent of the partners shall
be obtained through the confirmation link sent to the registered
email address and the partners shall have to acknowledge their
confirmation.

The required forms and documents shall be part of technical bids.

No. | Document Requirement Remarks

1. Letter of Technical Bid Mandatory PDF

2. Bid Security / Bank | Mandatory PDF
Guarantee

3. Firm or Company| Mandatory PDF

registration Certificate
4. VAT and PAN| Mandatory (for | PDF
registration Certificate | domestic
bidders only)
5. Business Registration| Mandatory PDF
Licence
6. Tax Clearance | Mandatory  (for | PDF
Certificate/Tax ~ return | domestic
submission bidders only)
evidence/evidence of
time extension

7. Power of Attorney of | Mandatory PDF
Bid signatory
8. Bank Voucher for cost of | Mandatory PDF
bid document

9. Joint venture agreement | Mandatory in case | PDF
of

JV Bids Only
10. | Qualification Documents | Mandatory Using profile data (financial
details, contract details etc.) and
Technical Proposal

11. | Additional documents] | Mandatory (If | PDF

specified in ITB 11.2 (i) | any)

The required forms and documents shall be part of price bids.
No. | Document Requirement Remarks

CONSTRUCTION OF UNDERGRADUATE PROGRAM BUILDING BLOCK 2- 22




1. Letter of Price Bid Mandatory PDF
2. Completed Bill of Quantities (BoQ) Mandatory Online Forms
3. Price Adjustment Table Mandatory (If | Online Forms
applicable)
4. Additional Documents specified in| Mandatory (If | PDF
ITB 11.3 (e) any)

Note:

a) The documents specified as “Mandatory” should be included in e-
submission and non-submission of the documents shall be considered as
non-responsive bid.

b) Bidders (all partners in case of JV) should verify/update their profile
documents as appropriate for the specific bid before submitting their bid
electronically.

viii.  After providing all the details and documents, two separate bid response
documents i.e technical bids and price bids will be generated from the
system. Bidders are advised to download and verify the response
documents prior to bid submission.
ix.  For verifying the authentic user, the system will send one time password
(OTP) in the registered e-mail address of the bidder. System will validate
the OTP and allow bidder to submit their bid.
X.  Electronically submitted bids can be modified and/or withdrawn through
system. The bidder may modify their bids multiple times online within bid
submission date and time specified in e-GP system. Once a Bid is
withdrawn, bidder won’t be able to submit another bid response for the
same bid.
xi.  The Bidder / Bid shall meet the following requirements and conditions for
e-submission of bids;
aa) The e-submitted bids must be readable through PDF reader.
bb) The facility for submission of bid electronically through e-submission
is to promote transparency, non-discrimination, equality of access, and
open competition in the bidding process. The Bidders are fully
responsible to use the e- submission facility properly in e-GP system
as per specified procedures and in no case the Employer shall be held
liable for Bidder's inability to use this facility.

cc) When a bidder submits electronic bid through the PPMO e-GP portal,
it is assumed that the bidder has prepared the bid by studying and
examining the complete set of the Bidding documents including
specifications, drawings and conditions of contract.

21.2. The inner and outer envelopes shall:
(aa) bear the name and address of the Bidder;
(bb) be addressed to the Employer as provided in BDS 22.1;

(cc) bear the specific identification of this bidding process indicated in
BDS 1.1; and

21.3 The outer envelope and the inner envelope containing Technical Proposal shall
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bear a warning not to open before the time and date for the opening of Technical Bid
in accordance with ITB 25.1.

21.4 The inner envelope containing the Price Bid shall bear a warning not to open
until advised by the Employer in accordance with ITB 25.7

21.5 If all envelopes are not sealed and marked as required, the Employer will
assume no responsibility for the misplacement or premature opening of the bid.

22. Deadline for
Submission of Bids

22.1 Bids must be received by the Employer at the address and no later than the
date and time indicated in the BDS.

In case of e-submission, the standard time for e-submission is Nepal Standard
Time as set out in the server. The e-procurement system will accept the e-
submission of bid from the date of publishing of notice and will automatically
not allow the e-submission of bid after the deadline for submission of bid.

22.2 The Employer may, at its discretion, extend the deadline for the submission
of bids by amending the Bidding Document in accordance with ITB 8, in which
case all rights and obligations of the Employer and Bidders previously subject to
the deadline shall thereafter be subject to the deadline as extended.

23. Late Bids

23.1 The Employer shall not consider any bid that arrives after the deadline for
submission of bids, in accordance with ITB 22. Any bid received by the
Employer after the deadline for submission of bids shall be declared late, rejected,
and returned unopened to the Bidder.

24. Withdrawal, and
Modification of Bids

24.1 A Bidder may withdraw, or modify its bid- Technical or Price - after it has
been submitted either in hard copy or by e-submission. Once a Bid is
withdrawn, bidder shall not be able to submit another bid for this bidding
process. Procedures for withdrawal or modification of submitted bids are as
follows:

(i) Bids submitted in Hard Copy
GoN Funded:

a) Bidders may withdraw or modify its bids by sending a written notice in a
sealed envelope, duly signed by an authorized representative, and shall
include a copy of the authorization in accordance with ITB 20.2. The
corresponding modification of the bid must accompany the respective
written notice. All notices must be:

(aa)prepared and submitted in accordance with ITB 20 and ITB 21, and in
addition, the respective envelopes shall be clearly marked
“WITHDRAWAL”, “MODIFICATION;” and

(bb) received by the Employer twenty; four hours prior to the deadline
prescribed for submission of bids, in accordance with ITB 22.

DP Funded:

A Bidder may withdraw or modify its Bid — Technical or Price — after it has

been submitted by sending a written notice, duly signed by an authorized

representative, and shall include a copy of the authorization in accordance with

ITB 20.2, (except that withdrawal notices do not require copies). The

corresponding modification of the Bid must accompany the respective written

notice. All notices must be
i) prepared and submitted in accordance with ITB 20 and ITB 21
(except that withdrawal notices do not require copies), and in
addition, the respective envelopes shall be clearly marked
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“WITHDRAWAL,” and “MODIFICATION;” and
ii) received by the Employer prior to the deadline prescribed for

submission of Bids, in accordance with ITB 22.
ii) E-submitted bids.

a) Bidder may submit modification or withdrawal prior to the deadline
prescribed for submission of bids through e-GP system by using the
forms and instructions provided by the system.

24.2 Bids requested to be withdrawn in accordance with ITB 24.1 shall not be
opened. In case of hard copy submission, the Bid will be returned unopened to
the Bidders.

24.3 The following provisions apply for withdrawal or modification of the Bids:
GoN Funded:

(i) In case of bids submitted in hard copy no bid shall be withdrawn or modified in
the interval between 24 hours prior to the deadline for submission of bids and
the expiration of the period of bid validity specified by the Bidder on the Letter
of Bid or any extension thereof.

(if) In case of e-submitted bids no bids shall be withdrawn or modified in the
interval between deadline for submission of bids and the expiration of the
period of bid validity specified by the Bidder on the Letter of Technical Bid
and Price Bid or any extension thereof.

DP Funded:

No Bid may be withdrawn or modified in the interval between the deadline for
submission of Bids and the expiration of the period of bid validity specified by the
Bidder on the Letters of Technical Bid and Price Bid or any extension thereof.

24.4 Except in case of any modification or correction in bid document made by
procuring entity, Bidder may submit request for withdrawal or modification
only one time.

24.5 In case of hard copy bid, no bid may be withdrawn if the bid has already been
modified; except in case of any modification or correction in bid document by
procuring entity.

24.6 Request for withdrawal or modification must be made through the same
medium of submission. Request for withdrawal or modifications through
different medium shall not be considered.

25. Bid Opening

25.1 The Employer shall open the Technical Bids in public at the address, on the date
and time specified in the BDS in the presence of Bidders designated
representatives who choose to attend. The Price Bids will remain unopened and
will be held in custody of the Employer until the specified time of their
opening. If the Technical Bid and Price Bid are submitted together in one
envelope, the Employer shall reject the Bid as nonresponsive.

25.2 The Employer shall download the e-submitted Technical Bid. The e-GP
system allows the Employer to download the e-submitted technical bid only
after bid opening date and time after login simultaneously by at least two
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members of the Bid Opening Committee.

25.3 Electronically submitted Technical Bid shall be opened at first in the same
time and date as specified above. Electronic Bids shall be opened one by one
and read out. The e-submitted technical bids must be readable through open
standards interfaces. Unreadable and or partially submitted bid files shall be
considered incomplete.

25.4 Thereafter, envelopes marked “WITHDRAWAL” shall be opened and read out
and the envelope with the corresponding Bid shall not be opened, but returned to
the Bidder. No bid withdrawal shall be Permitted unless the corresponding
withdrawal notice contains a valid authorization to request the withdrawal and is
read out at bid opening. Next, envelopes marked “MODIFICATION” shall be
opened and read out with the corresponding bid. No Technical Bid and/or
Price Bid modification shall be permitted unless the corresponding
modification notice contains a valid authorization to request the modification
and is read out and recorded at bid opening. Only the Technical Bid, both Original
as well as Modification, are to be opened, read out, and recorded at the opening.
Price Bids, both Original and Modification, will remain unopened in accordance
with ITB 25.1.

25.5 All other envelopes holding the Technical Bid shall be opened one at a
time, reading out: the name of the Bidder; whether there is a modification; the
presence of a bid security and any other details as the Employer may consider
appropriate. Only Technical Bids read out and recorded at bid opening shall be
considered for evaluation. No bid shall be rejected at opening of Technical Bids
except for late bids, in accordance with ITB 23.1.

25.6 The Employer shall prepare a record of the opening of Technical Bids that shall
include, as a minimum: the name of the Bidder and whether there is a withdrawal,
or modification; and the presence or absence of a bid security. The Bidders’
representatives who are present shall be requested to sign the record. The
omission of a Bidder’s signature on the record shall not invalidate the contents
and effect of the record.

25.7 At the end of the evaluation of the Technical Bids, the Employer will invite
bidders who have submitted substantially responsive Technical Bids and who
have been determined as being qualified for award to attend the opening of the
Price Bids. The date, time, and location of the opening of Price Bids will be
advised in writing by the Employer. Bidders shall be given at least 7 days'
notice for the opening of Price Bids.

25.8 The Employer will notify Bidders in writing who have been rejected on the
grounds of their Technical Bids being substantially nonresponsive to the
requirements of the Bidding Document and return their Price Bids unopened.

25.9 The Employer shall conduct the opening of Price Bids of all Bidders who
submitted substantially responsive Technical Bids, in the presence of Bidders
representatives who choose to attend at the address, on the date, and time
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specified by the Employer. The Bidder’s representatives who are present shall
be requested to sign a register evidencing their attendance.

25.10 All envelopes containing Price Bids shall be opened one at a time and the
following read out and recorded:

(@) the name of the Bidder;

(b) whether there is a modification;

(c) the Bid Prices, including any discounts and alternative offers; and
(d) any other details as the Employer may consider appropriate.

Only Price Bids, discounts, modifications, and alternative offers read out and
recorded during the opening of Price Bids shall be considered for evaluation.
No Bid shall be rejected at the opening of Price Bids.

25.11 The Employer shall prepare a record of the opening of Price Bids that shall
include, as a minimum, the name of the Bidder, the Bid Price (per lot if
applicable), any discounts, modifications and alternative offers. The Bidders’
representatives who are present shall be requested to sign the record. The
omission of a Bidder’s signature on the record shall not invalidate the contents
and effect of the record.

E. Evaluation and Comparison of Bids

26. Confidentiality

26.1 Information relating to the examination, evaluation, comparison, and post-
qualification of bids and recommendation of Contract award, shall not be
disclosed to Bidders or any other persons not officially concerned with such
process until information on Contract award is communicated to all Bidders.

26.2 Any attempt by a Bidder to influence the Employer in the evaluation of the bids
or Contract award decisions may result in the rejection of its bid.

26.3 Notwithstanding ITB 26.2, from the time of bid opening to the time of Contract
award, if any Bidder wishes to contact the Employer on any matter related to
the bidding process, it may do so in writing.

27. Clarification of
Bids

27.1 To assist in the examination, evaluation, and comparison of the Technical
and Price Bids, the Employer may, at its discretion, ask any Bidder for a
clarification of its Bid. Any clarification submitted by a Bidder that is not in
response to a request by the Employer shall not be considered. The Employer’s
request for clarification and the response shall be in writing. No change in the
substance of the Technical Bid or prices in the Price Bid shall be sought, offered,
or permitted, except to confirm the correction of arithmetic errors discovered by
the Employer in the evaluation of the Price Bids, in accordance with ITB 33. In
case of e-submission of bid, upon notification from the employer, the bidder shall
also submit the original of documents comprising the Technical and Price Bid as
per ITB 11.2 and ITB 11.3 for verification of submitted documents for acceptance
of the e-submitted bid.

27.2 If a Bidder does not provide clarifications of its Bid by the date and time set in
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the Employer’s request for clarification, its Bid may be rejected.

28. Deviations,
Reservations, and
Omissions

28.1 During the evaluation of bids, the following definitions apply:

(a) “Deviation” is a departure from the requirements specified in the Bidding
Document;

(b) “Reservation” is the setting of limiting conditions or withholding from
complete acceptance of the requirements specified in the Bidding Document;
and

(¢) “Omission” is the failure to submit part or all of the information or
documentation required in the Bidding Document.

29. Examination of
Technical Bid

29.1 The Employer shall examine the Technical Bid to confirm that all documents
and technical documentation requested in ITB 11.2 have been submitted. If
any of these documents or information (except alternative Technical Bid
which is optional) is missing, the bid shall be rejected.

29.2 In case of e-submission bids, the Employer shall confirm that all the documents
and information requested in ITB 21.1 have been submitted. If any of these
documents or information is missing, the bid shall be rejected.

30. Determination of
Responsiveness of
Technical Bid

30.1 The Employer’s determination of a Bid’s responsiveness is to be based on the
contents of the bid itself, as defined in ITB 11.2.

30.2 A substantially responsive Technical Bid is one that meets the requirements of the
Bidding Document without material deviation, reservation, or omission. A
material deviation, reservation, or omission is one that,

(a) if accepted, would:

(i) affect in any substantial way the scope, quality, or performance of
the Works specified in the Contract;

or

(i) limit in any substantial way, inconsistent with the Bidding
Document, the Employer’s rights or the Bidder’s obligations under the
proposed Contract; or

(b) if rectified, would unfairly affect the competitive position of other Bidders
presenting substantially responsive bids.

30.3 The Employer shall examine the technical aspects of the Bid submitted in
accordance with ITB 16, Technical Proposal, in particular, to confirm that all
requirements of Section VI (Works Requirements) have been met without any
material deviation, reservation or omission.

30.4 If a bid is not substantially responsive to the requirements of the Bidding
Document, it shall be rejected by the Employer and may not subsequently be
made responsive by correction of the material deviation, reservation, or
omission.

30.5 In case of e-submission bids, the Employer evaluates the bid on the basis of the
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information in the electronically submitted bid files. If the Bidder cannot substantiate
or provide evidence to establish the information provided in e-submitted bid through
documents/ clarifications as per ITB Clause 27.1, the bid shall not be considered for
further evaluation.

30.6 In Case, a corruption case is being filed to Court against the Natural Person or
Board of Director of the firm/institution /company or any partner of JV, such
Natural Person or Board of Director of the firm/institution /company or any
partner of JV such bidder’s bid shall be excluded from the evaluation, if public
entity receives instruction from Government of Nepal.

30.7 Except in case of e-submission, the Price Bid of the bidder, which is evaluated as
substantially non-responsive in technical bid, shall be returned to the respective
bidders.

31. Non-conformities
Errors, and Omissions

31.1 Provided that a bid is substantially responsive, the Employer may waive any
non-conformities in the bid that do not constitute a material deviation,
reservation, or omission.

31.2 Provided that a Technical Bid is substantially responsive, the Employer may
request that the Bidder submit the necessary information or documentation,
within a reasonable period of time, to rectify nonmaterial nonconformities in the
Technical Bid related to documentation requirements. Requesting information or
documentation on such nonconformities shall not be related to any aspect of
the Price Bid. Failure of the Bidder to comply with the request may result in the
rejection of its bid.

31.3 Provided that a Technical Bid is substantially responsive, the Employer shall
rectify quantifiable nonmaterial nonconformities related to the Bid Price. To
this effect, the Bid Price shall be adjusted, for comparison purposes only, to
reflect the price of a missing or non-conforming item or component. The
adjustment shall be made using the methods indicated in Section Il (Evaluation
and Qualification Criteria).

31.4 If the monetary value of such non-conformities is found to be more than fifteen
percent of the Bid Price of the bidder pursuant to ITB 31.3, such bid shall be
considered nonresponsive and shall not be involved in evaluation.

32 Eligibility and
Qualification of the
Bidder

32.1 The Employer shall determine to its satisfaction during the evaluation of
Technical Bids whether Bidders meet the eligibility and qualifying criteria
specified in Section Il (Evaluation and Qualification Criteria).

32.2 The determination shall be based upon an examination of the documentary

evidence of the Bidder’s qualifications submitted by the Bidder, pursuant to
ITB 17.1.

32.3 An affirmative determination shall be a prerequisite for the opening and
evaluation of a Bidder’s Price Bid. A negative determination shall result into
the disqualification of the Bid, in which event the Employer shall return the
unopened Price Bid to the Bidder.

33. Correction of

33.1 During the evaluation of Price Bids, the Employer shall correct arithmetical
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Arithmetical Errors

errors on the following basis:

(a) only for unit price Contracts, if there is a discrepancy between the unit price
and the total price that is obtained by multiplying the unit price and quantity,
the unit price shall prevail and the total price shall be corrected, unless in the
opinion of the Employer there is an obvious misplacement of the decimal
point in the unit price, in which case the total price as quoted shall govern
and the unit price shall be corrected;

(b) if there is an error in a total corresponding to the addition or subtraction of
subtotals, the subtotals shall prevail and the total shall be corrected,;

(c) If there is a discrepancy between the bid price in the Summary of Bill of
Quantities and the bid amount in item (c) of the Letter of Price Bid, the
bid price in the Summary of Bill of Quantities will prevail and the bid
amount in item (c) of the Letter of Price Bid will be corrected.

(d) If there is a discrepancy between words and figures, the amount in words
shall prevail, unless the amount expressed in words is related to an
arithmetic error, in which case the amount in figures shall prevail
subject to (a), (b) and (c) above.

33.2 If the Bidder that submitted the lowest evaluated bid does not accept the
correction of errors, its bid shall be disqualified and its bid security shall be
forfeited.

34 Subcontractors

34.1 In case of Prequalification, the Bidder’s Bid shall name the same subcontractor
as submitted in the prequalification application and approved by the Employer.

In case of Post-qualification, the Employer may permit subcontracting for
certain specialized works as indicated in Section 1Il When subcontracting is
permitted by the Employer, the sub-contractor shall meet the qualifications
criteria as indicated in section IlI.

Sub-contractors’ qualification and experience will not be considered for
evaluation of the Bidder. The Bidder on its own (without taking into account
the qualification and experience of the sub-contractor) should meet the
qualification criteria.

Bidders may propose subcontracting up to the percentage of total value of
contracts or the volume of works as specified in the BDS.

35. Evaluation of Price
Bids

35.1 The Employer shall use the criteria and methodologies listed in this Clause. No
other evaluation criteria or methodologies shall be permitted.

35.2 To evaluate a Price Bid, the Employer shall consider the following:

(@) the bid price, excluding Value Added Tax, and Provisional Sums, in the
Summary Bill of Quantities, for Unit Rate Contracts, or Schedule of Prices for
lump sum Contracts, but including Day work items, where priced
competitively;

(b) adjustment for correction of arithmetic errors in accordance with ITB 33.1;
(c) adjustment due to discounts offered in accordance with ITB 14.4;
(d) adjustment for nonconformities in accordance with ITB 31.3;
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(e) application of all the evaluation factors indicated in Section Il (Evaluation
and Qualification Criteria);

35.3 The estimated effect of the price adjustment provisions of the Conditions of
Contract, applied over the period of execution of the Contract, shall not be taken
into account in bid evaluation.

35.4 If this Bidding Document allows Bidders to quote separate prices for
different lots (Contracts), and to award multiple Contracts to a single Bidder as
specified in BDS, the methodology to determine the lowest evaluated price
of the Contract combinations, including any discounts offered in the Letter of
Price Bid, is specified in Section Il (Evaluation and Qualification Criteria).

35.5 if the bid for an Unit Rate Contract, which results in the lowest Evaluated Bid
Price is seriously unbalanced or front loaded or extremely low in the
opinion of the Employer, the Employer may require the Bidder to produce
detailed price analysis for any or all items of the Bill of Quantities, to demonstrate
the internal consistency of those prices with the construction methods and
schedule proposed. After evaluation of the price analysis, taking into
consideration the schedule of estimated Contract payments, the Employer may
require that the amount of the performance security be increased at the expense
of the Bidder as mentioned in BDS to protect the Employer against financial loss
in the event of default of the successful Bidder under the Contract or may
consider the bid as non-responsive.

35.6 In case of e-submission bids, the Employer evaluates the bid on the basis of the
information in the electronically submitted bid files. If the Bidder cannot
substantiate or provide evidence to establish the information provided in e-
submitted bid through documents/ clarifications as per ITB Clause 27.1, the bid
shall not be considered for further evaluation.

35.7 In Case, a corruption case is being filed to Court against the Natural Person or
Board of Director of the firm/institution /company or any partner of JV, such
Natural Person or Board of Director of the firm/institution /company or any
partner of JV such bidder’s bid shall be excluded from the evaluation, if public
entity receives instruction from Government of Nepal.

36. Comparison of Bids

36.1 The Employer shall compare all substantially responsive bids in accordance
with ITB 35.2 to determine the lowest evaluated bid.

37. Employer’s Right to
Accept Any Bid, and
to Reject Any or All
Bids

37.1 The Employer reserves the right to accept or reject any bid, and to annul the
bidding process and reject all Bids at any time prior to contract award, without
thereby incurring any liability to Bidders. In case of annulment, all Bids
submitted and specifically, bid securities, shall be promptly returned to the
Bidders.

37.2 The public entity shall give notice of the rejection of bids or the cancellation of
the procurement proceedings pursuant to ITB 37.1, along with the reasons for
such rejection or cancellation, to all bidders.
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37.3 Where any bidder requests, within thirty (30) days of the communication of the
notice pursuant to ITB 37.2, the grounds for the rejection of all bids or the
cancellation of the procurement proceedings, the public entity shall provide
such information to that bidder.

F. Award of Contract

38. Award Criteria

38.1 The Employer shall award the Contract to the Bidder whose offer has been
determined to be the lowest evaluated bid and is substantially responsive to
the Bidding Document, provided further that the Bidder is determined to be
qualified to perform the Contract satisfactorily.

39. Letter of Intent to
Award the
Contract/Notification
of Award

39.1 The Employer shall notify the concerned Bidder whose bid has been selected in
accordance with ITB 38.1 within seven days of the selection of the bid, in writing
that the Employer has intention to accept its bid and the information regarding the
name, address and amount of selected bidder shall be given to all other bidders
who submitted the bid.

39.2 After issuance of the notice under ITB 39.1 if the concerned bidder provides
information pursuant to ITB 4.10 regarding saturation of maximum number
of contracts, the employer shall disqualify the bidder and shall select the next
lowest evaluated Bidder in accordance with ITB 38.1 and notify accordingly
as per ITB 39.1.

39.3 If no bidder submits an application pursuant to ITB 42 within a period of
seven days of the notice provided under ITB 39.1, the Employer shall, accept
the bid selected in accordance with ITB 38.1 and Letter of Acceptance shall be
communicated to the selected bidder prior to the expiration of period of Bid
validity, to furnish the performance security and sign the contract within fifteen
days.

39.4 After communicating letter of acceptance under ITB 39.3, if the concerned
bidder provides information pursuant to ITB 4.10 regarding saturation of
maximum number of contracts, the employer shall reject the bid of that
bidder and shall select the next lowest evaluated Bidder in accordance with
ITB 38.1 and shall issue the notice accordingly as per ITB 39.1. In such case
bid security of the rejected bidder shall not be forfeited.

39.5 In Case, a corruption case is being filed to Court against the Natural Person or
Board of Director of the firm/institution /company or any partner of JV, such
Natural Person or Board of Director of the firm/institution /company or any
partner of JV such bidder’s bid shall be excluded from the evaluation, if public
entity receives instruction from Government of Nepal.

40. Performance
Security

40.1 Within Fifteen (15) days of the receipt of Letter of Acceptance from the
Employer, the successful Bidder shall furnish the performance security in
accordance with the Conditions of Contract, subject to ITB 35.5, as specified below
from Commercial Bank or Financial Institution eligible to issue Bank Guarantee as per
prevailing Law in Nepal using Sample Form for the Performance Security included
in Section X (Contract Forms), or another form acceptable to the Employer. The
performance security issued by any foreign Bank outside Nepal must be counter
guaranteed by Commercial Bank or Financial Institution eligible to issue Bank
Guarantee as per prevailing Law in Nepal.
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i) If bid price of the bidder selected for acceptance is up to 15 (fifteen) percent below the
approved cost estimate, the performance security amount shall be 5 (five) percent of the
bid price.

ii) For the bid price of the bidder selected for acceptance is more than 15 (fifteen) percent
below of the cost estimate, the performance security amount shall be determined as
follows:

Performance Security Amount = [(0.85 x Cost Estimate —Bid Price) x 0.5] + 5% of
Bid Price.

The Bid Price and Cost Estimate shall be without VAT and Contingencies but including
Provisional Sum.

40.2 Failure of the successful Bidder to submit the above-mentioned Performance
Security or to sign the Contract Agreement shall constitute sufficient grounds
for the annulment of the award and forfeiture of the bid security. In that
event the Employer may award the Contract to the next lowest evaluated
Bidder whose offer is substantially responsive and is determined by the
Employer to be qualified to perform the Contract satisfactorily. The process shall
be repeated according to ITB 39.

41 Signing of Contract

41.1 The Employer and the successful Bidder shall sign the Contract Agreement
within the period as stated ITB 40.1.

41.2 At the same time, the Employer shall affix a public notice on the result of the
award on its notice board and make arrangement for causing such notice to be
affixed on the notice board also of the District Coordination Committee, District
Administration Office, Provincial Treasury and Controller Office and District
Treasury and Controller Office. The Employer may make arrangements to post
the notice into its website, if it has; and if it does not have, into the website of the
Public Procurement Monitoring Office, identifying the bid and lot numbers and
the following information: (i) the result of evaluation of bid; (ii) date of
publication of notice inviting bids; (iii) name of newspaper; (iv) reference
number of notice; (v) item of procurement; (vi) name and address of bidder
making contract and (viii) contract price

41.3 Within thirty (30) days from the date of issuance of notification pursuant to ITB
39.1 unsuccessful bidders may request in writing to the Employer for a
debriefing seeking explanations on the grounds on which their bids were not
selected. The Employer shall promptly respond in writing to any
unsuccessful Bidder who, requests for debriefing.

41.4 If the bidder whose bid has been accepted fails to sign the contract as stated ITB
40.1, the Public Procurement Monitoring Office shall blacklist the bidder on
recommendation of the Public Entity.

42. Complaint and
Review

42.1 If a Bidder is dissatisfied with the Procurement proceedings or the decision made
by the Employer in opening of the price bid or the intention to award the
Contract, it may file an application to the Chief of the Public Entity within
Seven (7) days of providing the notice under ITB 25.8 and ITB 39.1 by the
Public Entity, for review of the proceedings stating the factual and legal grounds.

42.2 Late application filed after the deadline pursuant to ITB 42.1 shall not be
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processed.

42.3 The chief of Public Entity shall, within five (5) days after receiving the
application, give its decision with reasons, in writing pursuant to ITB 42.1:

(a) whether to suspend the procurement proceeding and indicate the procedure to be
adopted for further proceedings; or

(b) to reject the application.

The decision of the chief of Public Entity shall be final for the Bid amount up
to the value as stated in 42.4.

42.4 If the Bidder is not satisfied with the decision of the Public Entity in accordance
with ITB 42.3, or the decision is not given within five (5) days of receipt of
application pursuant to ITB 42.1, it can, within seven (7) days of receipt of
such decision, file an application to the Public Procurement Review
Committee of the GoN, stating the reason of its disagreement on the decision
of the chief of Public Entity and furnishing the relevant documents, provided that
its Bid amount ,equal or more than Rupees Twenty Million (NRs. 20,000,000).
The application may be sent by hand, by post, by courier, or by electronic
media at the risk of the Bidder itself.

42.5 Late application filed after the deadline pursuant to ITB 42.4 shall not be
processed.

42.6 Within three (3) days of the receipt of application from the Bidder, pursuant
to ITB 424, the Public Procurement Review Committee shall notify the
concerning Public Entity to furnish its procurement proceedings, pursuant to
ITB 42.3.

42.7 Within three (3) days of receipt of the notification pursuant to ITB 42.6, the
Public Entity shall furnish the copy of the related documents to the Public
Procurement Review Committee.

42.8 The Public Procurement Review Committee, after inquiring from the Bidder
and the Public Entity, if needed, shall give its decision within thirty (30) days
of the receipt of the application filed by the Bidder, pursuant to ITB 42.4.

42.9 The Bidder, filing application pursuant to ITB 42.4, shall have to furnish a
cash amount or Bank guarantee from Commercial Bank or Financial
Institution eligible to issue Bank Guarantee as per prevailing Law
equivalent to ten percent (10 %) of amount of bid security in case of
complaint against decision pursuant to ITB 25.8 and one percent (1%) of its
guoted Bid amount in case of complaint against decision pursuant to ITB 39.1
with the validity period of at least ninety (90) days from the date of the filing
of application pursuant to ITB 42.4.

42.10 If the claim made by the Bidder pursuant to ITB 42.4 is justified, the Public
Procurement Review Committee shall have to return the security deposit to the
applicant, pursuant to ITB 42.9, within seven (7) days of such decision made.

42.11 If the application submitted by the Bidder pursuant to ITB 42.4 is dismissed by the
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Public Procurement Review Committee, the security deposit (Cash or Bank
Guarantee) submitted by the Bidder pursuant to ITB 42.9 shall be forfeited.
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Section 11: Bid Data Sheet

This section consists of provisions that are specific to each procurement and supplement the

information or requirements included in Section I. Instructions to Bidders.

A. General

ITB1.1

The number of the Invitation for Bids is; MBUST/W/NCB-01/2082/83

ITB1.1

The Employer is: Madan Bhandari University of Science and Technology

ITB1.1

Multiple Contract or lots (contracts) is not applicable

ITB2.1

The name of the Project is Construction of Undergraduate Program Building Block-2
The DP is Not applicable
The implementing agency is Madan Bhandari University of Science and Technology

GoN Funded or DP Funded: GON Funded

ITB 3.3 (d)

For DP Funded: Not Applicable

ITB 4.1 (a)

For GoN Funded:
Maximum number of partners in a joint venture shall be: 3 (three)

ITB4.4

For DP: Not Applicable

ITB49 &
ITB 4.10

For GoN Funded: The Bidder, including all parties constituting the Bidder, shall be ineligible to
participate in the open competitive bidding process if it has already secured five (5) number of
construction contracts (in open competitive bidding) and has not yet completed the work as
stipulated in the respective contracts.

Following Procurement of Works contracts shall not be counted for this purpose:

a) The works for which tender were invited or contracts accepted before 2078-12-03 B.S
(March 17, 2022 A.D).

b) The works for which tender were invited and contracts accepted after 2078-12-03 B.S
(March 17, 2022 A.D) but the work acceptance report has been approved according to
Rule 117 of PPR.

c) The works for which tenders were invited or contracts accepted under all types of foreign
assistance.

B. Bidding Document

ITB7.1

For clarification purposes only, the Employer’s address is:
Attention: Er. Sabin Birbal

Address: Chitlang, Thaha Municipality Ward 9, Nepal
Telephone: 9840088016 and 9849848053

Facsimile number:
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Electronic mail address: info@mbust.edu.np

ITB7.4

A Pre-Bid meeting shall be held. Pre-Bid Meeting will

Take place at the following date, time and place:

Date: August 12, 2025 (Shrawan 27, 2082)

Time: 11:30 AM

Place: Madan Bhandari University of Science and Technology, Chitlang, Thaha Municipality Ward

9, Bagmati Province
A site visit shall not be organized by the Employer.

ITB7.5

Time for request: Requests for clarification should be received by the Employer no later than 10
days prior to the deadline for submission of bids.

C. Preparation of Bids

ITB 10.1

The language of the bid is: English / Nepali

ITB 11.2 i)

The Bidder shall submit with its Technical Bid the following additional documents:
i. Letter of Technical Bid;

ii. Up to date firm/company registration certificate.
iii. Business Registration licenses.

iv. VAT and PAN registration certificate.

v. TAX clearance certificate up to Fiscal year 2080/81.

vi. Self-declaration letter stating the bidder as well as any partner of joint venture has not
participated in more than five bidding process since 2078-12-03 i.e. March 17, 2022 and
currently ongoing public construction work that has not been substantially completed.

vii. Bid Security in accordance with ITB 19;

viii. Written confirmation authorizing the signatory of the Bid to commit the Bidder, in
accordance with ITB 20.2;

ix. Documentary evidence in accordance with ITB 17, establishing the Bidder’s qualifications
to perform the contract;

X. Technical Proposal in accordance with ITB 16;

xi. In the case of a bid submitted by a JV, the JV agreement, or letter of intent to enter into a JV
including a draft agreement, indicating at least the parts of the Works to be executed by the
respective partners; and

xii. Tax clearance certificate and JV agreements for the verification of the turnover of best three
years

xiii. Construction schedule clearly showing start and finish of all the work items in MS Project
or Primavera

xiv. Method statement clearly describing the process of the construction work to be carried out
by the contractor.
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Xv. Project organization chart
xvi. Personnel Mobilization schedule

Xvii. Equipment schedule

ITB 11.3 (b) | In accordance with ITB 12 and ITB 14, the following schedules shall be submitted with the bid,
including the priced Bill of Quantities for Unit Rate Contracts and Schedule of Prices for lump
sum contracts: N/A

ITB 11.3 (¢) | The Bidder shall submit with its Price Bid the following additional documents:
Table of Price Adjustment Data

ITB 13.1 Alternative bids shall not be permitted.

ITB 13.2 Alternative times for completion shall not be permitted.

ITB 13.4 Alternative technical solutions shall be permitted for the following parts of the Works: N/A

ITB 14.6 The prices quoted by the Bidder shall be subject to adjustment during the performance of the
Contract.

ITB 18.1 The bid validity period shall be: One Hundred Twenty (120) days.

ITB 19.1 The Bidder shall furnish a bid security, from Commercial Bank or Financial Institution eligible to
issue Bank Guarantee as per prevailing Law in Nepal with a minimum of NRs 12 Million which
shall be valid for 30 days beyond the validity period of the bid (i.e. .(i.e. January 24, 2026 (Magh
10, 2082)

ITB 192 (b) Office Name:
Bank Name Nepal Bank Limited
Branch Name: Gabahal, Lalitpur.
Office Name: Madan Bhandari University of Science and Technology
Account No: 01800106701870000001

ITB 20.1 In addition to the original of the bid, the number of copy/ies is/are: Not Applicable

ITB 20.2 The written confirmation of authorization to sign on behalf of the Bidder shall
indicate:

(a) The name and description of the documentation required to demonstrate the authority

of the signatory to sign the Bid such as a Power of Attorney; and

(b) In the case of Bids submitted by an existing or intended JV, an undertaking signed by
all parties (i) stating that all parties shall be jointly and severally liable, and (ii)
nominating a Representative who shall have the authority to conduct all business for
and on behalf of any and all the parties of the JV during the bidding process and, in
the event the JV is awarded the Contract, during contract execution.

D. Submission and Opening of Bids
ITB21.1 Bidders shall have the option of submitting their bids by electronic only.
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ITB 22.1 For bid submission purposes only, the Employer’s address is:
Attention: Er. Sabin Birbal

Address: Chitlang, Thaha Municipality Ward 9, Nepal
Telephone: 9840088016 and 9849848053

The deadline for bid submission is:

Date: August 27, 2025 ( Bhadra 11, 2082), Wednesday

Time: 13:00 hours

ITB 25.1 The Technical Bid opening shall take place at:
' Address: Chitlang, Thaha Municipality Ward 9, Nepal
Date: August 27, 2025 (Bhadra 11, 2082), Wednesday

Time: 14:00 hours

E. Evaluation and Comparison of Bids

Contractor’s proposed subcontracting: Maximum percentage of subcontracting permitted is:

ITB 34.1 Not Applicable.

ITB 354 Not Applicable

ITB 35.5 The amount of the performance security be increased by Eight (8) percent of the quoted bid price
without VAT but Including PS.

ITB41.4 For DP Funded: Not Applicable
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Section I11: Evaluation and Qualification Criteria

This Section contains all the criteria that the Employer shall use to evaluate bids and qualify Bidders by
post-qualification exercise. GON/DP requires bidders to be qualified by meeting predefined, precise
minimum requirements. The method sets pass-fail criteria, which, if not met by the bidder, results in
disqualification. In accordance with ITB 32 and ITB 35, no other methods, criteria and factors shall be
used. The Bidder shall provide all the information requested in the forms included in Section 1V
(Bidding Forms).

1. Evaluation
In addition to the criteria listed in ITB 35.2 (a) - (e) the following criteria shall apply:

Note:
Use the evaluation criteria listed below as appropriate and required for the project.

1.1 Adequacy of Technical Proposal

Evaluation of the Bidder's Technical Proposal will include an assessment of the Bidder's
technical capacity, to mobilize key equipment and personnel for the contract consistent with its
proposal regarding work methods, scheduling, and material sourcing in sufficient detail and fully in
accordance with the requirements stipulated in Section VI (Works Requirements).

Non-compliance with equipment and personnel requirements described in Section VI (Works
Requirements) shall not be grounds for bid rejection and such non-compliance will be subject to
clarification and rectification prior to contract award.

1.2 Multiple Contracts (Not Applicable)
1.3 In Case, other than Multiple Contracts

Bidders have the option to Bid for any one or more Contracts. The contracts will be awarded to
the Bidder or Bidders offering the lowest evaluated cost to the Employer, subject to the selected
Bidder(s) meeting the required qualification which shall be the sum of the minimum
requirements for respective individual contracts. Under this case, Contract shall be awarded based
on Least Cost Combination to the Employer.

1.4 Completion Time (Not Applicable)
1.5 Alternative Technical Solutions (Not Applicable)
1.6 Quantifiable Nonconformities and Omissions
Subject to ITB 14.2 and ITB 35.2, the evaluated cost of quantifiable nonconformities including

omissions, is determined as follows:
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Pursuant to ITB 31.3, the cost of all quantifiable nonmaterial nonconformities shall be evaluated, but

excluding omission of prices in the BoQ.The Employer will make its own assessment of the cost of

any nonmaterial nonconformities and omissions for the purpose of ensuring fair comparison of bids.

2. Qualification

2.1 Eligibility
Criteria Compliance Requirements Documents
Requirement Single Joint Venture Submission
; Requirements
=gy All Each One
FEITITE Partner Partner
Combined
2.1.1 Nationality
Nationality in accordance must meet must meet must meet not TecLher;[itg;IoI;i d
with ITB sub-clause 4.2 requirement | requirement | requirement | applicable Forms ’
ELI-1; ELI-2
with attachments
2.1.2 Conflict of Interest
No conflicts of interest in must meet existing or must meet not Letter of Technical
accordance with ITB Sub- | requirement | intendedJV | requirement | applicable Bid
Clause 4.3. must meet
requirement
2.1.3 Government/ DP Eligibility
Not having been declared must meet must meet must meet not Letter of Technical
ineligible by government | requirement | requirement | requirement | applicable Bid
/DP, as described in ITB
Sub-Clause 4.4.
2.1.4 Government-owned Entity
Bidder required to meet must meet existing or must meet not Letter of Technical
conditions of ITB Sub- | requirement | intendedJV | requirement | applicable | Bid, Forms ELI - 1,
Clause 4.5. must meet ELI - 2, with
requirement attachments

2.1.5 UN Eligibility
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Not having been declared must meet existing or must meet not Letter of
ineligible based on a United | requirement | intendedJV | requirement applicable | Technical Bid
Nations resolution or must meet
Employer's country law, as requirement
described in ITB Sub-Clause
4.7.
2.1.6 Bidder’s_ Running Contracts
Bidders have not yet secured must meet existing or must meet not Letter of
five (5) number  of | requirement | intendedJV | requirement applicable | Technical Bid,
construction Contracts? (in must meet Form ELI-3
open competitive bidding) as requirement
described in ITB Sub-Clause
4.9.
2.1.7 Other Eligibility
Firm or Company must meet not must meet not Document
Registration Certificate requirement applicable requirement applicable attachment
Business Registration must meet not must meet not Document
License requirement applicable requirement applicable attachment
VAT and PAN Registration must meet not must meet not Document
certificate (only for | requirement applicable requirement applicable attachment
domestic bidders)
Tax Clearance Certificate or must meet not must meet not Document
Tax  return  submission | requirement applicable requirement applicable attachment
evidence or evidence of time
extension for the F/Y
2080/81 (Only for domestic
bidders)
Additional requirements | ... | s | s | s
[Insert if any]
2.2 Pending L.itigation

Criteria Compliance Requirements Documents

2 Following Procurement of Works contracts shall not be counted for this purpose:
a) The works for which tender were invited or contracts accepted before 2078-12-03 B.S (March 17, 2022 A.D)
b) The works for which tender have been invited and contracts accepted after 2078-12-03 B.S (March 17, 2022 A.D) but the

work acceptance report has been approved according to Rule 117 of PPR.

¢) The works for which tenders were invited or contracts accepted under all types of foreign assistance.
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Requirement Sinal Joint Venture Submission
Ingle Requirements
Entity All Partners Each One
Combined Partner Partner
2.2.1 Pending L.itigation
All pending litigation shall be must meet not must meet not Form LIT -1
treated as resolved against the | requirement applicable | requirement by | applicable
Bidder and so shall in total not | by itself or as itself or as
represent more than 50 percent | partner to past partner to past
of the Bidder's net worth. or existing JV or existing JV
2.3 Financial Situation
2.3.1 Historical Financial Performance
Submission of audited balance | must meet not applicable must meet not Form FIN -1
sheets and income statements, | requirement requirement | applicable with
for the last 5 wyears to attachments
demonstrate the current
soundness of the Bidder's
financial  position. As a
minimum, a Bidder's net worth
for the last year calculated as
the difference between total
assets and total liabilities should
be positive.
2.3.2 Average Annual Construction Turnover
Minimum  average annual | must meet must meet must meet must meet Form FIN -2
construction turnover of NRs | requirement requirement 25% 40%
corifiod paymants rossived T of the of the
pay requirement | requiremen

construction  contracts  in
progress or completed, within
best three years out of last ten
fiscal years.

t

Only the net amount shall be calculated after deducting the amount for VAT and such amount shall be adjusted to
present value by applying wholesale price index of Nepal Rastra Bank.

2.3.3 Financial Resources

Using Forms FIN - 3 and FIN - 4
in Section IV (Bidding Forms)
the Bidder must demonstrate
access to, or availability of,

must meet
requirement

must meet
requirement

must meet 25
% the
requirement

must meet 40
% the
requirement

Form FIN
-3
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financial resources such as liquid

assets’,  unencumbered  real
assets, and other financial
resources, (other than any

contractual advance payments) to
meet the cash-flow requirement
of NRs. 91 Million.

2.3.4 Required Bid Capacity

T'he bidding capacity of the must meet must meet must meet must meet Form FIN
bidder should be equal_ t_o or requirement requirement 25% 40% -4 and
more than the NRs 345 Million. Form EIN
of the of the 75
requirement | requirement —
2.4 Experience
Criteria Compliance Requirements Documents
Requirement Single Joint Venture Submission
Entity All Partners Each One Requirement
Combined Partner Partner
2.4.1 General Construction Experience
Experience under construction must not applicable must meet not Form EXP - 1
contracts in the role of meet requirement | applicable
contractor,  subcontractor, or | requireme
management contractor for at nt
least the last 3 years prior to the
applications submission
deadline.
2.4.2 Specific Construction Experience
(a) Contracts of Similar Size and Nature
Criteria Compliance Requirements Documents
Requirement Single Joint Venture Submission
Entity Requirement
All Partners Each One
Combined Partner Partner
i) Participation as Prime | Must Not Applicable not applicable must meet Form EXP — 2(a)

3 Liquid Assets mean cash and cash equivalents, short-term financial instruments, short term available-for-sale-securities,
marketable securities, trade receivables, short-term financing receivables and other assets that can be converted into cash within

ONE YEAR.
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contractor, management
contractor, or
subcontractor, within the
last ten (10) years, that
have been successfully
or are substantially?
completed with a value
of at least NRs 288
Miillion in a single RCC
building Project and that
are similar to the
proposed works. The
similarity shall be based
on the physical size,
complexity,  methods,
technology or other
characteristics as
described;

1. Electrical Works
2. Sanitary Works
3. Firefighting Works

meet
requireme
nt,

requirement

ii) Participation as
Prime contractor in at
least one (1) or
cumulative of Two (2)
RCC frame structure
building contract
completed within the
original contract period
prior to the applications
submission deadline
within the last ten (10)
years, with a value of at
least NRs 288 Million
excluding VAT and
PS.

Must Meet
Requirement  as
follows:

(i) Either one
partner in at
least One (1) or
cumulative  of
Two (2) RCC
Building
Contract with a
value of at least
NRs 288
Million.

(if) JV partners in
two (2) RCC
Building
contracts with a
value of at least
NRs 288
Million (total of
two contracts).

not applicable

must meet
requirement

Form EXP-2(a)

Additional Form
-1

Only the net amount shall be calculated after deducting the amount for VAT and such amount shall be adjusted to
present value by applying wholesale price index of Nepal Rastra Bank.

“ A contract for which a Taking-Over Certificate has been issued shall be considered as substantially

completed.
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Criteria

Compliance Requirements

Documents

Requirement Single Joint Venture Submission
Entity Requirement
All Partners Each One
Combined Partner Partner
(b) Construction Experience in Key Activities®
Participation ~as  Prime | must meet must meet all not applicable not Form EXP -
contractor, management all requirements applicable | 2(b)

contractor, or subcontractor,
within a last ten (10) years,
For the above or other
contracts  stipulated  in
2.4.2(a) above, a minimum
annual production rate on
construction experience in
the following key activities
that have been successfully
or substantially? completed
in a single RCC building
project:

requirements

Steel Reinforcement;
5,46,200.00 kg

RCC Works M25 and
above: 2970 Cu.m

2.5 Subcontractors

Not Applicable
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Section 1V: Bidding Forms

This Section contains the forms which are to be completed by the Bidder and submitted as part of its
Bid.
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Letter of Technical Bid

The Bidder must accomplish the Letter of Technical Bid in its letter head clearly showing the
Bidder’s complete name and address.

DL 1=
Name Of the CONEIACE: .......cveeeeeeeee et
Invitation for Bid No.: MBUST/W/NCB-01/2082/83

To: Madan Bhandari University of Science and Technology
Chitlang, Thaha Municipality Ward 9, Nepal

We, the undersigned, declare that:

(@) We have examined and have no reservations to the Bidding Documents, including Addenda issued
in accordance with Instructions to Bidders (ITB) Clause 8.

(b) We offer to execute in conformity with the Bidding Documents the following Works: Construction
of Undergraduate Program Building Block-2

(c) Our Bid consisting of the Technical Bid and the Price Bid shall be valid for a period of 120 days from
the date fixed for the bid submission deadline in accordance with the Bidding Documents, and it
shall remain binding upon us and may be accepted at any time before the expiration of that period.

(d) Our firm, including any subcontractors or suppliers for any part of the Contract, have nationalities from
eligible countries in accordance with ITB 4.2 and meet the requirements of ITB 3.4,& ITB 3.5

(e) We are not participating, as a Bidder or as a subcontractor, in more than one Bid in this bidding
process in accordance with ITB 4.3(e), other than alternative offers submitted in accordance with
ITB 13.

() Our firm, its affiliates or subsidiaries, including any Subcontractors or Suppliers for any part of
the contract, has not been declared ineligible by DP, under the Employer’s country laws or official
regulations or by an act of compliance with a decision of the United Nations Security Council;

(9) [We are not a government owned entity] / [We are a government owned entity but meet the
requirements of ITB 4.5];

(h) We declare that, we including any subcontractors or suppliers for any part of the contract do not
have any conflict of interest in accordance with ITB 4.3 and we have not been punished for an
offense relating to the concerned profession or business.

(i) We declare that we are solely responsible for the authenticity of the documents submitted by us.
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The document and information submitted by us are true and correct. If any document/information
given is found to be concealed at a later date, we shall accept any legal actions by the Employer.

(1) We agree to permit the Employer/DP or its representative to inspect our accounts and records and
other documents relating to the bid submission and to have them audited by auditors appointed by
the Employer.

(k) If our Bid is accepted, we commit to mobilizing key equipment and personnel in accordance with
the requirements set forth in Section VI (Works Requirement) and our technical proposal, or as
otherwise agreed with the Employer.

(I) We declare that we have not yet secured five (5)* number of construction contract (in open
competitive bidding) as described in ITB Sub-Clause 4.9.

Name: [insert complete name of the person signing the Bid]...........ccccoveivvvcciinencncennnne

In the capacity of [insert legal capacity of person signing the Bid]..........cccocceveviniene.

Signed [signature of the person whose name and capacity are Shown above]......ccuueeeeeennnn

Duly authorized to sign the Bid for and on behalf of [insert complete name of the Bidder]............

Date [insert date of SIgNING]eeeeeeeererereereeieereeisasecesassossnsnsscnsesesssnsesssossssssssns

1 Note: Use one of the two options as appropriate.
4 Note: Following Procurement of Works contracts shall not be counted for this purpose:
a) The works for which tender were invited or contracts accepted before 2078-12-03 B.S (March 17, 2022 A.D).

b) The works for which tender have been invited and contracts accepted after 2078-12-03 B.S (March 17, 2022 A.D) but the
work acceptance report has been approved according to Rule 117 of PPR.

¢) The works for which tenders were invited or contracts accepted under all types of foreign assistance.
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Letter of Price Bid

The Bidder must accomplish the Letter of Price Bid in its letterhead clearly showing the Bidder’s
complete name and address.

DL 1=

Name Of the CONLIACE: .......cveeeeieeee sttt

Invitation for Bid No.: MBUST/W/NCB-01/2082/83

To: Madan Bhandari University of Science and Technology
Chitlang, Thaha Municipality Ward 9, Nepal

We, the undersigned, declare that:

(@) We have examined and have no reservations to the Bidding Documents, including Addenda issued
in accordance with Instructions to Bidders (ITB) Clause 8;

(m) We offer to execute in conformity with the Bidding Documents the following Works: Construction
of Undergraduate Program Building Block-2.

(c)The total price of our Bid, excluding any discounts offered in item (d) below is: [Insert one of the
options below as appropriate] or when left blank is the Bid Price indicated in the Bill of Quantities.

Option 1, in case of single contract: Total price is: [insert the total price of the Bid in words and
figures];

Or

Option 2, in case of multiple lots (contracts): (i) Total price of each lot (contracts): [insert the total price
of each lot in words and figures]; (ii) Total price of subject contract [say Lotl] and Lot2 [another
contract] [insert the total price in words and figures]; (iii) Total price of subject contract [say Lotl]and
Lot3 [another contract] [insert the total price in words and figures]; Total price of subject contract [say
Lotl], Lot2 [another contract], Lot3 [another contract], ......cccecuvuuenee [insert the total price in words
and figures];

(d) The discounts offered and the methodology for their application for subject contract [single contract]
2 (R [For Bidding Documents not provisioning multiple
contracts]

Add following if Bidding Document provisions applicability of multiple contracts:
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The discounts offered and the methodology for their application for subject contract [say Lot1] and Lot2

The discounts offered and the methodology for their application for subject contract [say Lot1], Lot2
[another contract] and Lot3 [another contract],........................ ,

[Note:
1. Formulate possible combinations depending upon the number of lots under Bidding Process and
modify accordingly Paragraph (c) and (d)]

(e) Our bid shall be valid for a period of 120 days from the date fixed for the bid submission deadline in
accordance with the Bidding Documents, and it shall remain binding upon us and may be accepted at
any time before the expiration of that period;

(F) If our bid is accepted, we commit to obtain a performance security in accordance with the Bidding
Document;

(9) We have paid, or will pay the following commissions, gratuities, or fees with respect to the bidding
process or execution of the Contract:®
Name of Recipient Address Reason Amount

(h) We understand that this bid, together with your written acceptance thereof included in your
notification of award, shall constitute a binding contract between us, until a formal contract is
prepared and executed;

(i) We understand that you are not bound to accept the lowest evaluated bid or any other bid that you
may receive; and

() We declare that we are solely responsible for the authenticity of the documents submitted by us.

(k) We agree to permit the Employer/DP or its representative to inspect our accounts and records and
other documents relating to the bid submission and to have them audited by auditors appointed by
the Employer.

Name: [insert complete name of the person signing the Bid].............cccoeevennee

In the capacity of [insert legal capacity of person signing the Bid]..........ccccceoveeerrnnenncnne.

Signed [signature of the person whose name and capacity are shown above] .........

5 If none has been paid or is to be paid, indicate “None”.
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Duly authorized to sign the Bid for and on behalf of [insert complete name of the Bidder]............
Date [insert date of Signing]...........ccooviviiiiis i,
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Table of Price Adjustment Data®

[To be used if Price Adjustment is applicable as per GCC 53.1]

Employer's ]
Base Bidder's
Source Proposed
Index Value o Proposed
Code o of Weighting S
Description and Weighting
Index* Range o
Date . (coefficient)**
(coefficient)
1 2 3 4 5 6
Non -
) 0.15 0.15
Adjustable (A)
Labor (b) 0.15-0.30
Materials (c) 0.50-0.65
Equipment
aap 0.03-0.10
usage (d)
Total 1.00

*Normally following source of index shall apply. Public Entity shall choose applicable Index for each
item.

(a) Labor: "National Salary and Wage Rate Index"- "Construction Labor" of Nepal Rastra Bank
or rate fixed by District Rate Fixation Committee

(b) Material: "National Wholesale Price Index" - Construction Materials" of Nepal Rastra Bank

(c) Equipment usage: "National Wholesale Price Index" - Machinery and Equipment” of Nepal Rastra
Bank or "Fuel" Price fixed by Nepal Oil Corporation.

** Bidders proposed weightings should be within the range specified by the Employer in column - 5

& Non-compliance of the data (stipulated by the bidder in this table) with requirements described here shall not
be grounds for bid rejection and such non-compliance will be subject to clarification and rectification prior to
contract award.
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Table of Price Adjustment Data’

[To be used if Price Adjustment is applicable as per GCC 53.6]

Code Construction Unit Base Price (NRs/Unit) (Ex- Source
Material* factory) (Factory)**
1 2 3 4 5

* Major construction materials to be specified by Employer in column - 2,

** Base Price and source normally to be specified by Employer (or alternatively informed to be
proposed by bidder) in column 4 and 5.

Note:

The base prices of the construction materials shall be taken as of 30 days before the deadline for submission of the Bid
as quoted by the Bidder and verified by the Employer. For the purpose of calculation of price adjustment, the Ex-
factory price of the same source shall be taken into consideration.

" Non-compliance of the data (stipulated by the bidder in this table) with requirements described here shall not
be grounds for bid rejection and such non-compliance will be subject to clarification and rectification prior to
contract award.
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Bid Security

Bank Guarantee

Bank’s Name, and Address of Issuing Branch or Office
(On Letter head of the Bank)

Beneficiary: ....c.ccoceovvevvvennennen. [Insert name and address of Employer] ..........ccooeiviviiiiiinnnn..
Date: ..t Bid Security NO.: ...coviicicecs
We have been informed that. ............. [insert name of the Bidder] (hereinafter called “the
Bidder”)intends to submit its bid (hereinafter called “the Bid”) to you for the execution of
............... [Insert name of Contract] ............... under Invitation for Bids No. ..................[insert
IFB No.] (“the IFB”).
Furthermore, we understand that, according to your conditions, bids must be supported by a bid
guarantee.

At the request of the Bidder, we...................... . [Insert name of Bank] .................... hereby
irrevocably undertake to pay you any sum or sums not exceeding in total an amount of Nepalese Rupees
............ [Insert amount in figures and amount in words} ................... upon receipt by us of

your first demand in writing accompanied by a written statement stating that the Bidder is in breach of its
obligation(s) under the bid conditions, because the Bidder:

(a) has withdrawn or modifies its Bid:

i) during the period of bid validity specified by the Bidder on the Letter of Technical and Price Bid,
in case of electronic submission

(ii) from the period twenty-four hours prior to bid submission deadline up to the period of bid validity
specified by the Bidder on the Letter of Technical Bid and Price Bid, in case of hard copy submission;
or

(b) does not accept the correction of errors in accordance with the Instructions to Bidders
(hereinafter “the ITB”); or

(c) changes the prices or substance of the bid while providing information pursuant to clause 27.1 of ITB;
or

(d) having been notified of the acceptance of its Bid by the Employer during the period of bid validity,
(i) fails or refuses to execute the Contract Agreement, or (ii) fails or refuses to furnish the
performance security, in accordance with the ITB.

(e) is involved in fraud and corruption in accordance with the ITB

This guarantee will remain in force up to and including the date ......... number............ days after
the deadline for submission of Bids as such deadline is stated in the instructions to Bidders or as it may
be extended by the Employer, notice of which extension(s) to the Bank is hereby waived. Any demand in
respect of this guarantee should reach the Bank not letter than the above date.

This Bank guarantee shall not be withdrawn or released merely upon return of the original guarantee by
the Bidder unless notified by you for the release of the guarantee.

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG), 2010 Revisions, ICC
Publication No. 758, except that the supporting statement under Article 15(a) is hereby excluded.

. .Bank’s seal and authorized signature(s) . . .
Note:
The bid security of .........cc..coooiiii, has been counter guaranteed by the Bank ......................... on
... (Applicable for Bid Security of Foreign Banks).
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Technical Proposal Format

Personnel

Equipment

Site Organization

Method Statement

Mobilization Schedule

Construction Schedule

Others
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Personnel

Form PER - 1: Proposed Personnel

Bidders should provide the names of suitably qualified personnel to meet the specified requirements for
each of the positions listed in Section VI (Work Requirements). The data on their experience should be
supplied using the Form below for each candidate.

Academic Total Work | Experience in
No. Name Position* | Qualification Experience Similar
[Years] Works [years]
1.
2.
3.
4,
5.

*  As listed in Section VI (Work Requirements).
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Form PER - 2: Resume of Proposed Personnel

The Bidder shall provide all the information requested below.

Position*

Personal Information

Name Date of Birth

Professional qualifications

Present employment

Name of employer

Address of employer

Telephone Contact (manager/personnel officer)
Fax E-mail
Job title Years with present employer

Summarize professional experience over the last twenty years in reverse chronological order. Indicate
particular technical and managerial experience relevant to the project.

From

To

Company, Project, Position and Relevant Technical and
Management Experience

CONSTRUCTION OF UNDERGRADUATE PROGRAM BUILDING BLOCK 2- 58




Form EQU: Equipment

Equipment

The Bidder shall provide adequate information to demonstrate clearly that it has the capability to meet the
requirements for the key equipment listed in Section VI (Work Requirements). A separate Form shall
be prepared for each item of equipment listed, or for alternative equipment proposed by the Bidder.

(i) For the equipment under Bidder's ownership

Total Nos. of No. of Equipment _
: Equipment under engaged/proposed for Nos. of Equipment
Equipment Type . , . . ;
No. | . 1d Characteristics Bidder's ongoing/committed proposed for this
Ownership contracts contract

1.

2.

3.

4,

5.

(if) For the Equipment to

be leased/hired

No.

Equipment Type
and Characteristics

Total Nos. of
Equipment under the
ownership of lease/hire
provider

No. of Equipment
engaged/committed
for other works

Nos. of Equipment
proposed to be
leased/hired for this
contract

SHESIE N L

Type of Equipment

Equipment Information

Name of manufacturer

Model and power rating

Capacity

Year of manufacture

Current Status

Current location

Details of current commitments

Source

Indicate source of the equipment

(] Owned (1 Rented [C] Leased ("1 Specially manufactured
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The following information shall be provided only for equipment not owned by the Bidder.

Owner Name of owner
Address of owner
Telephone Contact name and title
Fax email
Agreements Details of rental / lease / manufacture agreements specific to the

project

The Bidder shall be solely responsible for the data provided. However, this shall not limit
the right of Employer to verify the authenticity of submitted information.
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Bidder’s Information and Qualification Format

Site Organization

Method Statement

Mobilization Schedule

Construction Schedule

Others
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Bidder’s Qualification

To establish its qualifications to perform the contract in accordance with Section Il (Evaluation and
Qualification Criteria) the Bidder shall provide the information requested in the corresponding
Information Sheets included hereunder.

Form ELLI - 1: Bidder’s Information Sheet

Bidder's Information

Bidder's legal name

In case of JV, legal name of each partner

Bidder's country of constitution

Bidder's year of constitution

Bidder's legal address in country of constitution

Bidder's authorized representative (name, address,

telephone numbers, fax numbers, e-mail address)

Attached are copies of the following original documents.

1. In case of single entity, articles of incorporation or constitution of the legal entity named above, in
accordance with ITB 4.1 and 4.2.

2. Authorization to represent the firm or JV named in above, in accordance with ITB 20.2.

3. In case of JV, letter of intent to form JV or JV agreement, in accordance with ITB 4.1.

4. In case of a government-owned entity, any additional documents not covered under 1 above required to
comply with ITB 4.5.
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Form ELI - 2: JV Information Sheet

Each member of a JV must fill in this form

JV [ Specialist Subcontractor Information

Bidder's legal name

JV Partner's or Subcontractor's legal name

JV Partner's or

Subcontractor's country of constitution

JV Partner's or

Subcontractor's year of constitution

JV Partner's or

Subcontractor's legal address in country of

constitution

JV Partner's or

Subcontractor's authorized representative
information (name, address, telephone numbers,

fax numbers, e-mail address)

Attached are copies of the following original documents.

1. articles of incorporation or constitution of the legal entity named above, in accordance with
ITB4.1and 4.2.

2. Authorization to represent the firm named above, in accordance with ITB 20.2.

3. Inthe case of government-owned entity, documents establishing legal and financial autonomy
and compliance with commercial law, in accordance with ITB 4.5.
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Form ELI - 3: Bidder’s Running Contracts®

Each member of a JV must fill in this form

Bidder's Running Contracts

Contract Date of issuance
Name of Date of Issuance
- Identification | gourceof |  Of Letter of Status of of Taking Over
orrice *% .
no. Fund* Acceptance contract Certificate***

* Mention GON funded or DP funded or Other PE (Insert name) funded

** Mention "Yet to sign" if contract is not signed, "Running" if contract has been signed and contract is running
and "Substantially completed" if taking over certificate has been issued.

** Insert date of issuance of taking over certificate if the awarded contract has been substantially completed and
taking over certificate has been issued.

8:Note Following Procurement of Works contracts shall not be counted for this purpose
a) The works for which tender were invited or contracts accepted before 2078-12-03 B.S ( March 17, 2022 A.D).

b) The works for which tender have been invited and contracts accepted after 2078-12-03 B.S (March 17, 2022 A.D) but the
work acceptance report has been approved according to Rule 117 of PPR.

¢) The works for which tenders were invited or contracts accepted under all types of foreign assistance
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Form LIT - 1: Pending Litigation

Each member of a JV must fill in this form

Pending Litigation

("1 No pending litigation in accordance with Criteria 2.2 of Section 111 (Evaluation and Qualification

Criteria)

("1 Pending litigation in accordance with Criteria 2.2 of Section 111 (Evaluation and Qualification Criteria)

Year

Matter in Dispute

Value of Pending
Claim in NRS

Value of Pending
Claim as a Percentage
on Net Worth
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Form FIN - 1: Financial Situation

Each Bidder or member of a JV must fill in this form

Financial Data for Previous 3 Years [in NRS]

Yearl: Year 2 : Year 3:

Information from Balance Sheet

Total Assets

Total Liabilities

Net Worth

Current Assets

Current Liabilities

Information from Income Statement

Total Revenues

Profit Before Tax

Profit After Tax

o Attached are copies of financial statements (balance sheets including all related notes, and income statements)
for the last three or above years, as indicated above, complying with the following conditions.

o All such documents reflect the financial situation of the Bidder or partner to a JV, and not sister
or parent companies.
Historic financial statements must be audited by a certified auditor.
Historic financial statements must be complete, including all notes to the financial statements.
Historic financial statements must correspond to accounting periods already completed and audited (no
statements for partial periods shall be requested or accepted).
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Form FIN - 2: Average Annual Construction Turnover

Each Bidder or member of a JV must fill in this form

The information supplied should be the Annual Turnover of the Bidder or each member of a JV in
terms of the amounts billed to clients for each year for work in progress or completed to NRs at the end

of the period reported.

Annual Turnover Data for the Last 10 Years
(Construction only)

Year Amount Currency

- Average Annual Construction Turnover
(Best three years within the last 10 years)
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Form FIN - 3: Financial Resources

Specify proposed sources of financing, such as liquid assets, unencumbered real assets and other
financial means, net of current commitments, available to meet the total construction cash flow demands
of the subject contract or contracts as indicated in Section 111 (Evaluation and Qualification Criteria).

Financial Resources

No.

Source of financing

Amount (in NRS)
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Construction of Undergraduate Program Block-2 Building

Form FIN —4: Bid Capacity
Each Bidder or member of a JV must fill in this form

Bid Capacity =[(5 x A) - B]

A = Average Annual Turnover of best three years out of last ten fiscal years.
B = Annual Value of the existing commitments and works (ongoing) to be completed, calculated from
FIN-4.

. A in B, in Bid Capacity,
SN Name of Bidder Pan No. Million | Million |  in Million
1
2
3

Total Bid Capacity :

Signature of Bidder
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Form FIN- 5: Current Contract Commitments / Works in Progress

Bidders and each partner to a JV should provide information on their current commitments on all contracts that have been awarded, or for which a letter of intent or
acceptance has been received, or for contracts approaching completion, but for which an unqualified, full completion certificate has yet to be issued.

Current Contract Commitments ( For Calculation of B with reference of FIN-3)

- . Estimated Time in Month
, Initial or Revised Value of
Employer's Contract Contract . to Complete the
Contract . Contract outstanding .
Name of Name of the Contact . Amount in | Date(yyyy- . outstanding works
No. Share in % . Duration works [In
Contract Contractor/s | Address, Tel, Millions mm) - " (F) =(c) + (d) — Date of
@ (months) Millions, NRS] . .
Fax (b) © Invitation of Bid
(d) ()
)
1
2
3
4
Signature of Bidder

# The Outstanding Works means Contract Price (excluding Vat) minus Work Evaluated by Employer till the reference date. Bidder shall have to submit the relevant documentary evidence to
substantiate the facts/figures.

Note 1: “B” shall be calculated as : B = Z |:

(€)x(a)
()

}le , If (f) iis less than 12, then value of (f) shall be taken as 12.

Note 2: If Initial or Revised Contract Date is run out with respect to Date of Invitation of Bid, the Estimated Time in Month to Complete the outstanding works shall be taken equal to 12 months.
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Form EXP - 1: General Construction Experience
Each Bidder or member of a JV must fill in this form.

General Construction Experience

Starting
Month Year

Ending
Month Year

Year

Contract Identification and Name and Address of
Employer Brief Description of the Works
Executed by the Bidder

Role
Bidder

of
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Form EXP - 2(a): Specific Construction Experience

Fill up one (1) form per contract.

Contract of Similar Size and Nature

Contract No............ of..... Contract Identification
Award Date Completion
Date
Role in Contract O | (1 Subcontractor
Contractor Management
Contractor
Total Contract Amount O NRS
If Partner in a JV or subcontractor, specify | Percent  of | Amount
participation of total contract amount Total

Employer's Name
Address
Telephone/Fax
Number

E-mail

Description of the similarity in accordance with Criteria 2.4.2 (a) of Section 111

i i) Participation as Prime contractor, management
contractor, or subcontractor, within the last ten
(10) years, that have been successfully or are
substantially? completed with a value of at least
NRs 288 Million in a single RCC building Project
and that are similar to the proposed works. The
similarity shall be based on the physical size,
complexity, methods, technology or other
characteristics as described:;

1. Electrical Works
2. Sanitary Works
3. Firefighting Works
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ii) Participation as Prime contractor in at least
one (1) or cumulative of Two (2) RCC frame
structure building contract completed within the
original contract period prior to the applications
submission deadline within the last ten (10)
years, with a value of at least NRs 288 Million
excluding VAT and PS.

Additional Form-1

Specific Construction Experience for Completed Building Projects with in Last Ten Years (to
be filled separately by each of the JV partners)

Participation as Prime contractor in at least one (1) RCC frame structure institutional building
contract completed within the original contract period prior to the applications submission deadline
within the last ten (10) years, with a value of at least NRs 288 Million.

Specific Construction Experience®

Name of Name of the Rolein JV, if JV | Contract | Original date | Actual date of
Contract Contractor (Prime Date of contract contract
contractor or (yyyy- completion completion
management mm-dd) | (yyyy-mm- | (yyyy-mm- dd)
contractor or dd) as per as per
sub-contractor) contract completion
document certificate

% Notarized copies of the Contract Document showing the agreement date and original completion date and
Completion Certificate must be submitted. The Bidder should be able to submit the originals on request. Failure to
submit notarized copies or originals on demand will be treated as the lack of evidence of dates referred to in the
table.
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Form EXP - 2(b): Specific Construction Experience in Key Activities

Fill up one (1) form per contract.

Contract of Similar Size and Nature

Contract No............ of........... Contract Identification
Award Date Completion
Date
Role in Contract (. Iil ]
Contractor | Management | Subcontractor
Contractor
Total Contract Amount ] NRS
If Partner in a JV or subcontractor, specify | Percent of | Amount
participation of total contract amount Total

Employer's Name
Address
Telephone/Fax
Number

E-mail

Description of the similarity in accordance with Criteria 2.4.2 (a) of Section 111

Participation as Prime contractor, management
contractor, or subcontractor, within a last ten (10) years,
For the above or other contracts stipulated in 2.4.2(a)
above, a minimum annual production rate on
construction experience in the following key activities
that have been successfully or substantially? completed
in a single RCC building project:

Steel Reinforcement: 5,46,200.00 kg

RCC Works M25 and above: 2970 Cu.m

CONSTRUCTION OF UNDERGRADUATE PROGRAM BUILDING BLOCK 2- 75




Section V - Eligible Countries

For the purpose of ITB 4.2: “Nepal”;
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Part Il : REQUIREMENTS
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Section VI: Works Requirements

This Section contains the Scope of Work, Specification, the Drawings, supplementary information that
describe the Works to be procured, Personnel Requirements and Equipment Requirements.
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Scope of Work

The construction site is located at Chitlang, Thaha Municipality Ward 9, Bagmati Province. The
main work is the construction of RCC frame structure Construction of Academic Block-2 Building.

Civil works will be accompanied by Sanitary and Plumbing works, Electrical Works including
landscaping works etc.
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Specifications
Notes on the Specifications

A set of precise and clear specifications is a prerequisite for Bidders to respond realistically and
competitively to the requirements of the Employer without qualifying or conditioning their Bids. The
specifications must be drafted to permit the widest possible competition and, at the same time, present a
clear statement of the required standards of workmanship, materials, and performance of the goods and
services to be procured. Only if this is done will the objectives of economy, efficiency and fairness in
procurement be realized, responsiveness of Bids be ensured, and the subsequent task of bid evaluation
facilitated. The specifications should require that all goods and materials to be incorporated in the
Works be new, unused, of the most recent or current models, and incorporate all recent improvements in
design and materials unless provided otherwise in the Contract.

Samples of specifications from previous similar projects are useful in this respect. The use of metric units is
encouraged by the Funding Agency in case of funding assisted projects. Most specifications are normally
written specially by the Employer or Project Manager to suit the Contract Works in hand. The available
standard specification of works of Ministry of Physical Infrastructure and Transport, DoLI and Other line
Ministries can be adopted for respective civil construction works.

There are considerable advantages in standardizing General Specifications for repetitive Works in
recognized public sectors, such as highways, urban housing, irrigation, and water supply, in the same
country or region where similar conditions prevail. The General Specifications should cover all classes of
workmanship, materials, and equipment commonly involved in construction; however, it may not
necessarily be adequate to be used in a particular Works Contract and may necessitate preparation of
Particular (Special) Specifications to amend and or supplement the provision of the General Specifications to
meet the requirement of the particular Works.

Care must be taken in drafting specifications to ensure that they are not restrictive. In the specification of
standards for goods, materials, and workmanship, recognized international standards should be used as
much as possible. Where other particular standards are used, whether national standards of Nepal or other
standards, the specifications should state that goods, materials, and workmanship that meet other
authoritative standards, and which ensure substantially equal or higher quality than the standards
mentioned, will also be acceptable.

Employers should decide whether technical solutions to specified parts of the Works are to be permitted.
Alternatives are appropriate in cases where obvious (and potentially less costly) alternatives are possible to
the technical solutions indicated in the Procurement Documents for certain elements of the Works, taking
into consideration the comparative specialized advantage of potential bidders. For example:

The Employer should provide a description of the selected parts of the Works with appropriate
references to Drawings, Specifications, Bill of Quantities, and Design or Performance criteria, stating that
the alternative solutions if applicable shall be at least structurally and functionally equivalent to the
basic design parameters and specifications.

Such alternative solutions shall be accompanied by all information necessary for a complete evaluation by the
Employer, including drawings, design calculations, technical specifications, breakdown of prices,
proposed construction methodology, and other relevant details.
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Sample Clause: Equivalency of Standards and Codes

Wherever reference is made in the Contract to specific standards and codes to be met by the goods and
materials to be furnished, and work performed or tested, the provisions of the latest current edition or
revision of the relevant standards and codes in effect shall apply, unless otherwise expressly stated in the
Contract. Where such standards and codes are national, or relate to a particular country or region, other
authoritative standards that ensure a substantially equal or higher quality than the standards and codes
specified will be accepted subject to the Project Manager’s prior review and written consent. Differences
between the standards specified and the proposed alternative standards shall be fully described in writing
by the Contractor and submitted to the Project Manager at least 30 days prior to the date when the
Contractor desires the Project Manager’s consent. In the event the Project Manager determines that such
proposed deviations do not ensure substantially equal or higher quality, the Contractor shall comply with
the standards specified in the documents.

These Notes for Preparing Specifications are intended only as information for the Employer or the person
drafting the Procurement Documents. They should not be included in the final documents.

Attached in Annex |
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Drawings

Note:

1. Itis customary to bind the drawings in a separate volume, which is often larger than other volumes
of the contract documents. The size will be dictated by the scale of the drawings, which must not be

reduced to the extent that details are reduced illegible.

2. Asimplified map showing the location of the Site in relation to the local geography, indicating major
roads, posts, airports, and railroads, is helpful.

3. The construction drawings, even if not fully developed, must show sufficient details to enable bidders
to understand the type and complexity of the work involved and the price the Bill of Quantities.
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Supplementary Information
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Personnel Requirements

Using Form PER-1 and PER-2 in Section IV (Bidding Forms), the Bidder must demonstrate it has personnel
that meet the following requirements:

SN. Position Required No. Academic Total Work Experience in
Qualification Experience Similar Works
[When position [Years] [years]
demands]
Master’s degree in
Architecture/
Proiect Construction
1. J 1 Management/ Civil 7 5
Manager . .
Engineering/
Engineering
Management
2. | Civil Engineer 1 B.ac.h elor.s deg.ree n 5 3
Civil Engineering
. Bachelor’s degree in
: Arch 1 .
3 rehitect Architecture > 3
. Bachelor’s degree in
1
4. Elec_trlcal Electrical 5 3
Engineer . .
Engineering
Civil Sub 1 Diploma in Civil
5. . . 5 3
Engineer Engineering
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Equipment Requirements

Using Form EQU in Section IV (Bidding Forms), the Bidder must demonstrate it has the key equipment listed
below:

No. Equipment Type and Characteristics Min. Number Requirement
1. Excavator 1 Nos.
2. Tipper/Trucks 2 Nos.
3. Two Bag Concrete Mixture Machine 2 Nos.
4. Concrete Pump 40 m head 2 Nos.
5. Hoist with capacity of 1 Ton of appropriate height 1 Nos.
6. Needle Vibrators 5 Nos.
7. Plate Vibrator 2 Nos.
8. Water Pumps 2 Hp 2 Nos.
9. Electrical Generator of 50 KVA 1 Nos.
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Section V11: Bill of Quantities®

Notes for Unit Rate Contracts:

Obijectives

The objectives of the Bill of Quantities are

(a) to provide sufficient information on the quantities of Works to be performed to enable Bids to be
prepared efficiently and accurately; and

(b) when a Contract has been entered into, to provide a priced Bill of Quantities for use in the periodic
valuation of Works executed.

In order to attain these objectives, Works should be itemized in the Bill of Quantities in sufficient detail
to distinguish between the different classes of Works, or between Works of the same nature carried out in
different locations or in other circumstances which may give rise to different considerations of cost.
Consistent with these requirements, the layout and content of the Bill of Quantities should be as simple
and brief as possible.

Content

The Bill of Quantities should be divided generally into the following sections:
(a) Preamble;

(b) Work Items (grouped into parts);

(c) Day works Schedule;

d) Provisional Sums; and

(d) Summary.

Preamble

The Preamble should indicate the inclusiveness of the unit prices, and should state the methods of
measurement which have been adopted in the preparation of the Bill of Quantities and which are to be
used for the measurement of any part of the works.

Work Items

The items in the Bill of Quantities should be grouped into sections to distinguish between those parts of
the Works which by nature, location, access, timing, or any other special characteristics may give rise to
different methods of construction, or phasing of the Works, or considerations of cost. General items
common to all parts of the works may be grouped as a separate section in the Bill of Quantities.

Day work Schedule
A Day work Schedule should be included only if the probability of unforeseen work, outside the items

included in the Bill of Quantities, is high. To facilitate checking by the Employer of the realism of rates
quoted by the Bidders, the Day work Schedule should normally comprise the following:

(a) A list of the various classes of labour, materials, and Constructional Plant for which basic day work
rates or prices are to be inserted by the Bidder, together with a statement of the conditions under
which the Contractor will be paid for work executed on a day work basis.

In lump sum contracts, delete “Bill of Quantities” and replace with “Schedule of Activities” throughout this section.
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(b) Nominal guantities for each item of Day work, to be priced by each Bidder at Day work rates as bid.
The rate to be entered by the Bidder against each basic Day work item should include the
Contractor’s profit, overheads, supervision, and other charges.

Provisional Sums

Provisional Sums included and so designated in the Bill of Quantities shall be expended in whole or in
part at the direction and discretion of the Project Manager in accordance with the Conditions of
Contract.

Summary
The Summary should contain a tabulation of the separate parts of the Bill of Quantities carried forward,

with provisional sums for Day work, for physical (quantity) contingencies, and for price contingencies
(upward price adjustment) where applicable.

Preamble of Bill of Quantities

A. General

1. The Bill of Quantities shall be read in conjunction with the Instructions to Bidders, General and Special
Conditions of Contract, Technical Specifications, and Drawings.

2. The quantities given in the Bill of Quantities are estimated and provisional, and are given to
provide a common basis for bidding. The basis of payment will be the actual quantities of work
ordered and carried out, as measured by the Contractor and verified by the Project Manager and
valued at the rates and prices bid in the priced Bill of Quantities, where applicable, and otherwise at
such rates and prices as the Project Manager may fix within the terms of the Contract.

3. For any item for which measurement is based on records made before or during construction the records
shall be prepared and agreed between the Engineer and the Contractor. Should the Contractor carry out
such work without the prior agreement of the Engineer, the Engineer may request the Contractor to carry
out investigations to confirm the extent of the work and the quantity of work certified for payment shall
be solely at the Engineer's discretion. The cost of any such investigation shall be borne by the
Contractor.

4. The rates and prices bid in the priced Bill of Quantities shall, except as otherwise provided under the
Contract, include all construction equipment, labor, supervision, materials, erection, maintenance,
insurance, profit, taxes, and duties, together with all general risks, liabilities, and obligations set out or
implied in the Contract.

5. A rate or price shall be entered against each item in the priced Bill of Quantities, whether quantities
are stated or not. The cost of items against which the Contractor has failed to enter a rate or price shall
be deemed to be covered by other rates and prices entered in the Bill of Quantities.

6. The whole cost of complying with the provisions of the Contract shall be included in the Items provided
in the priced Bill of Quantities, and where no Items are provided, the cost shall be deemed to be
distributed among the rates and prices entered for the related Items of Work.

7. General directions and descriptions of work and materials are not necessarily repeated nor
summarized in the Bill of Quantities. References to the relevant sections of the Contract
documentation shall be made before entering prices against each item in the priced Bill of
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8.

9.

Quantities. The Specification Clause references where given in the item description of the Bills of
Quantities are for the convenience of bidders and generally refer to the principal relevant- specification
clause but do not necessarily represent the whole of the specification requirements for the work required
within the item. The presence of a Specification clause reference shall not in any way reduce the Bidders
obligation to complete work in accordance with all the requirements of the Specification.

Provisional Sums included and so designated in the Bill of Quantities shall be expended in whole or
in part at the direction and discretion of the Project Manager in accordance with the Conditions of
Contract.

The method of measurement of completed work for payment shall be in accordance with the
Specifications.

10. The abbreviations and symbols used in this Bill of Quantities are:[Insert as applicable]

B. Day work Schedule
a)General

1.

Work shall not be executed on a day work basis except by written order of the Project Manager. Bidders
shall enter basic rates for day work items in the Schedules. These rates shall apply to any quantity of day
work ordered by the Project Manager. Nominal quantities have been indicated against each item of day
work, and the extended total for day work shall, be carried forward as a Provisional Sum to the Summary
Total Bid Amount. Unless otherwise adjusted, payments for day work shall be subject to price adjustment
in accordance with the provisions in the Conditions of Contract.

b) Day work Labor

1.

In calculating payments due to the Contractor for the execution of day works, the hours for labor will be
reckoned from the time of arrival of the labor at the job site to execute the particular item of day work to
the time of departure from the job site, but excluding meal breaks and rest periods. Only the time of
classes of labor directly doing work ordered by the Project Manager and are competent to perform such
work will be measured. The time of gangers (charge hands) actually doing work with the gangs will also
be measured but not the time of foremen or other supervisory personnel.

. The Contractor shall be entitled to payment in respect of the total time that labor is employed on day

work, calculated at the basic rates entered by it in the " SCHEDULE OF DAY WORK RATES: 1.
LABOR". The rates for labor shall be deemed to cover all costs to the Contractor including (but not
limited to) i) the amount of wages paid to such labor, transportation time, overtime, subsistence
allowances, ii) any sums paid to or on behalf of such labor for social benefits in accordance with Nepal
law, iii) Contractor's profit, overheads, superintendence, liabilities and insurance and iv) charges
incidental to the foregoing.

c) Day work Equipment

1

The Contractor shall be entitled to payments in respect of Constructional Plant already on site and
employed on day work at the basis rental rates entered by him in the “SCHEDULE OF DAY WORK
RATES:2 EQUIPMENT”. The said rates shall be deemed to include due and complete allowance for
depreciation, interest, indemnity and insurance, repairs, maintenance, supplies, fuel, lubricant, and other
consumables and all overhead, profit and administrative costs related to the use of such equipment. The
cost of drivers, operators and assistants also shall be included in the rate of the equipment and no
separately payment shall be made for it.

In calculating the payment due to the Contractor for Constructional Plant employed on day work, only the
actual number of working hours will be eligible for payment, except that where applicable and agreed
with the Project Manager, the travelling time from the part of the Site where the Construction Plant was
located when ordered by the Project Manager to be employed on day work and the time for return journey
there to shall be included for payment.

d) Day work Materials
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1. The Contractor shall be entitled to payment in respect of materials used for day work (except for materials
for which the cost is included in the percentage addition to labor costs as detailed heretofore), at the rates
entered by him in the "SCHEDULE OF DAY WORK RATES: 3 MATERIALS" and shall be deemed to
include overhead charges and profit as follows;

(i) the rates for materials shall be calculated on the basis of the invoiced price, freight, insurance,
handling expenses, damage, losses, etc. and shall provide for delivery to store for stockpiling at the

Site.
(i) the cost of hauling materials for use on work ordered to be carried out as day work, from the store or
stockpile on the Site to the place where it is to be used also shall be include in the same rate.

Provisional Sums

The estimated cost of specialized work to be carried out, or of special goods to be supplied, by other
contractors should be indicated in the relevant part of the Bill of Quantities as a particular provisional sum
with an appropriate brief description. A separate procurement procedure is normally carried out by the
Employer to select such specialized contractors. To provide an element of competition among the Bidders in
respect of any facilities, amenities, attendance, etc., to be provided by the successful Bidder as prime
Contractor for the use and convenience of the specialist contractors, each related provisional sum should
be followed by an item in the Bill of Quantities inviting the Bidder to quote a sum for such amenities,
facilities, attendance, etc.
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Bill of Quantities

Project Name: Construction of Undergraduate Program Building Block 2
Location: Chitlang, Thaha Municipality Ward 9, Bagmati Province, Nepal

Rates per Unit

- . . Total Remar
Description of Works Units | Quantity . In
InFigures |\ Amount ks
A | PROVISIONAL SUM
Provide Contractor's All Risk (CAR)
policy Insurance for the loss of Thirty
damage to works, plant, material, One
equipment, property and personnel | P.S 1.00 3.100.000.00 Lakhs 3,100,000.
injury or death as per specification ' e only/- 00

and instructions of approved
engineer all complete.

GENERAL ITEMS

Notice Board :
Provide, erect and maintain project
site notice board (2m x 2m) with
metal frame, posts and necessary No
accessories up to the completion of 2.00
the project as per specifications and
instructions of the engineer all
complete.

Temporary Fencing :
Supplying and laying temporary
fencing of CGI sheet (0.41mm thick)
2450mm  height  around  the
construction area including 50mm
dia. MS vertical pipes placed at 1000
mm c/c and 25 mm dia MS pipes
horizontal pipes placed at 1000 mm
c/c with two gates for entry and exit
to avoid trespassers as per drawings,
specifications and instructions of site
engineer all complete.

Sa-m | 58700

Safety Net :
Supplying and laying safety net for
preventing accidental fall of people
or objects from the site which can be
installed  both  horizontally or
vertically ~ according to  the
requirements along with framework
support for netting and other
necessary accessories/items around
the constructing building as per
specification and instructions of site
engineer all complete.

Sa-m 1 3 556,00
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CCTV :
Provide & maintain the continuous
site suvilliances with provision of all
time colour IP based camera 4 in
number (light blink while movement
at night), colour 2MP CCTV
(Hikvision or Eq.), 4ch ENVR, 8 port
10/100 Poe Switch, Cabling with
5 CAT 6 Cable etc for day to day | set 1.00
photographic  and  videographic
record including desktop and other
accessories as per specification and
instructions of site engineer all
complete.

(Access to the CCTV shall be
provided to the Client and
Consultant.)

Provide, operate, maintain and
ensure Quality Control Laboratory at
site including all  necessary
equipment, accessories and
consumables with manpower for
Cubes or Cylinder Crushing Test,
Sand Analysis test etc. as per
specification and approval of
engineer up to the completion of the
project.

LS 1.00

Independent Laboratory Tests
Provision of laboratory tests as
required, to be conducted by the
independent  laboratory as  per
specification and approval of
7 engineer up to the completion of the | Nos. 9.00
project:

(Note: Tests conducted for the
approval of materials shall be in the
scope of contractor.)
Cubes or cylinder crushing Test

Independent Laboratory Tests

Provision of laboratory tests as
required, to be conducted by the
independent  laboratory as per
specification and approval of
engineer up to the completion of the
8 project: Nos. 9.00
(Note: Tests conducted for the
approval of materials shall be in the

scope of contractor.)
Brick Test (Brick Crushing Test,
Water Absorption Test,

Efflorescence Test)

Independent Laboratory Tests

Provision of laboratory tests as
required, to be conducted by the
independent  laboratory as  per

9 specification and approval of | Nos. 9.00
engineer up to the completion of the
project:

(Note: Tests conducted for the
approval of materials shall be in the
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scope of contractor.)
Cement Test (Compressive
Strength/Initial & Final Setting
Test)

Independent Laboratory Tests
Provision of laboratory tests as
required, to be conducted by the
independent  laboratory as  per
specification and approval of
engineer up to the completion of the
project:

(Note: Tests conducted for the
approval of materials shall be in the
scope of contractor.)
Rebar test (U.T.M. Tensile
Strength test) For 8mm dia. Rebar

10 Nos. 9.00

Independent Laboratory  Tests
:Provision of laboratory tests as
required, to be conducted by the
independent  laboratory as  per
specification and approval of
11 | engineer up to the completion of the | Nos. 9.00
project:(Note: Tests conducted for
the approval of materials shall be in
the scope of contractor.) : Rebar test
(U.T.M. Tensile Strength test) For
10mm dia. Rebar

Independent Laboratory Tests
Provision of laboratory tests as
required, to be conducted by the
independent  laboratory as per
specification and approval of
engineer up to the completion of the
12 | project: Nos. 9.00
(Note: Tests conducted for the
approval of materials shall be in the
scope of contractor.)
Rebar test (U.T.M. Tensile
Strength test) For 12mm dia.
Rebar

Independent Laboratory Tests
Provision of laboratory tests as
required, to be conducted by the
independent  laboratory as  per
specification and approval of
engineer up to the completion of the
13 | project: Nos. 9.00
(Note: Tests conducted for the
approval of materials shall be in the
scope of contractor.) :
Rebar test (U.T.M. Tensile
Strength test) For 16mm dia.
Rebar

Independent Laboratory Tests

Provision of laboratory tests as
required, to be conducted by the
independent  laboratory as per
specification and approval of
engineer up to the completion of the

14 Nos. 9.00
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project:

(Note: Tests conducted for the
approval of materials shall be in the
scope of contractor.)
Rebar test (U.T.M. Tensile
Strength test) For 20mm dia.
Rebar

Independent Laboratory Tests
Provision of laboratory tests as
required, to be conducted by the
independent  laboratory as  per
specification and approval of
engineer up to the completion of the
15 | project: Nos. 9.00
(Note: Tests conducted for the
approval of materials shall be in the
scope of contractor.)
Rebar test (U.T.M. Tensile
Strength test) For 25mm dia.
Rebar

Independent Laboratory Tests
Provision of laboratory tests as
required, to be conducted by the
independent  laboratory as  per
specification and approval of
engineer up to the completion of the
16 | project: Nos. 9.00
(Note: Tests conducted for the
approval of materials shall be in the
scope of contractor.)
Rebar test (U.T.M. Tensile
Strength test) For 32mm dia.
Rebar

Independent Laboratory Tests
Provision of laboratory tests as
required, to be conducted by the
independent  laboratory as per
specification and approval of
17 | engineer up to the completion of the | Nos. 9.00
project:

(Note: Tests conducted for the
approval of materials shall be in the
scope of contractor.)
Aggregate test (Impact Test)

Independent Laboratory Tests

Provision of laboratory tests as
required, to be conducted by the
independent  laboratory as  per
specification and approval of
engineer up to the completion of the NoS
project: ' 9.00
(Note: Tests conducted for the
approval of materials shall be in the

18

scope of contractor.)
Aggregate test (Crushing Value
Test)
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Independent Laboratory Tests
Provision of laboratory tests as
required, to be conducted by the
independent  laboratory as per
specification and approval of
19 | engineer up to the completion of the | Nos.
project:

(Note: Tests conducted for the
approval of materials shall be in the
scope of contractor.)
Sieve Analysis (Wet)

9.00

Independent Laboratory Tests
Provision of laboratory tests as
required, to be conducted by the
independent  laboratory as per
specification and approval of
20 | engineer up to the completion of the | Nos.
project:

(Note: Tests conducted for the
approval of materials shall be in the
scope of contractor.)
Sieve Analysis Test (Dry)

9.00

Provide as Built Drawing of project
(Architectural, Structural, electrical,
sanitary & building services) in
21 | 1:100 scale 5 sets hard copy | Job
including digital copy as per the
approval of the engineer upto the
completion of project all complete.

1.00

Safety Equipments :
Supplying and providing all the
safety equipments like helmets,
boots, gloves, safety wears, jackets,
goggles. masks etc to the engineers,
site  supervisors, workers, labors, LS
visitors, official personels and all the 1.00
people involved in the construction
upto the completion of the
constructions as per specification and
instructions of site engineer all
complete.

22

C. | CIVIL WORKS :-

Site Clearance Works:
Clearing the required area of the Site
of all the top soil, vegetation, roots
and other unuseful  materials
including leveling, removing bushes,
trees; stacking the useful items in
specified space and disposing other
items as per drawing, specifications
& instruction of site engineer all
complete.

23 Sg.m

3,572.00
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24

Sheet Piling Work
Providing, preparing and installation
of piling of 7.5 meter long vertical
ms pipe (ISNB 150M) at 350mm
C/C and 5mm thick sheets false work
to retain the soil upto height of 3m
including horizontal MS section
(ISMC 75) throughout length of wall
welded to vertical piles at 1 meter
C/C spacing and necessary supports,
removing after completion for
foundation, basement and shear wall
as per drawing, specification and
instruction of site engineer all
complete.

Sg.m

192.00

25

Hydraulic Excavation:
Excavation in any kind of soils at all
levels for all types of structures,
including shoring, strutting, pumping
and bailing out water, de-watering if
any so as to keep foundations in dry
condition at any stage of work, drain
the water away from the site through
sub drain and connecting into main
drain, stacking the excavated earth at
proper place near site for refill using
mechanical means as per drawing,
specifications & instruction of site
engineer all complete.

Cu.m

21,295.00

26

Manual Excavation:
Earthwork in excavation in all types
of soil manually including timbering
and shoring as per design, drawing,
specification & instruction of site
Engineer all complete.

Cu.m

642.00

27

Filling Works:
Filling of excavated earthwork in
layers of 150mm with sprinkling
water and compaction in foundation,
flower bed, steps etc as per drawing,
specification & instruction of site
Engineer all complete.

Cu.m

2,090.00

28

Disposal works :
The disposal of excessive excavated
soil outside from site area including
labour and transportation  all
complete as per specification &
instruction of site Engineer all
complete.

Cu.m

19,847.00

29

Brick Soling Works:
Supplying and laying Chimney made
Dry Flat Brick Soling in perfect line
and level with sand filling in joints as
per drawing, specification and
instruction of site Engineer all
complete.

Sg.m

4,197.00

30

Sand packing/filling works in line
and level as per drawing,
specification & instruction of site

Cu.m

57.00
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Engineer all complete.

31

Supplying and laying Pebbles-
Natural Matt (White & Beige)
packing works in line and level with
proper compaction as per drawing,
specification & instruction of site
Engineer all complete.

kg

9,994.00

32

Plain cement concrete (PCC):
PCC in Foundation with cement,
sand and crushed aggregate in
Nominal mix 1:2:4 ratio including
mixing, laying, curing and finishing
all  complete as per drawing,
specification and instruction of site
Engineer.

Cu.m

460.00

33

RCC Works (M20):
Structural Concrete in any form, size,
shape and level for all Reinforced
Cement Concrete (R.C.C) works
with cement, sand and crushed
aggregate in Nominal mix 1:1.5:3
ratio including mixing, laying,
compacting, finishing and curing all
complete as per drawing,
specfication and instruction of site
Engineer.

Cu.m

268.00

34

RCC Works (M25):
Providing and laying design mixed
plain cement concrete of following
grades for all kinds of R.C.C. works
in any form, size, shape and level
with cement, sand and crushed
coarse aggregates of 20 mm/ 13 mm
gauge including setting out, mixing,
compacting, curing, finishing and
providing construction / expansion
joints and providing and mixing
admixtures of the approved make to
achieve the required strength, as per

specification, drawing and
instruction of the Client/ Engineer,
all complete.

Note: Rate should include cost of
carrying out mix design, admixtures
and carrying out all necessary tests as
per NBC/ IS code, all complete
(M25 GRADE CONCRETE)

Cu.m

667.00
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35

RCC Works (M30) : Providing and
laying design mixed plain cement
concrete of following grades for all
kinds of R.C.C. works in any form,
size, shape and level with cement,
sand and crushed coarse aggregates
of 20 mm/ 13 mm gauge including
setting out, mixing, compacting,
curing, finishing and providing
construction / expansion joints and
providing and mixing admixtures of
the approved make to achieve the
required strength, as per
specification, drawing and
instruction of the Client/ Engineer,
all complete. Note: Rate should
include cost of carrying out mix
design, admixtures and carrying out
all necessary tests as per NBC/ IS
code, all complete (M30 GRADE
CONCRETE)

Cu.m

3,046.00

36

Reinforcement Works:
Providing, straightening, cleaning,
cutting, fabricating, bending and
placing TMT(Fe 500) for stirrups,
ties and main reinforcement bars and
binding the bars with 18 gauge
annealed wire for tying them at each
junction as per design and details for
all types of R.C.C elements including
all waste and cut pieces, provision
for spacers, chairs, providing and
placing cement mortar (1:1) cover
blocks to keep the bars in the
intended position at all levels as per
drawing,specification, instruction
and approval of engineer all
complete.

kg

682,763.0
0

37

Formworks:

Centering and shuttering  with
approved  19mm  waterproofing
plywood for all R.C.C.works of any
shape size and at any level with
necessary  propping  scaffolding,
staging supporting, cutting holes for
utilization works and removal of
formwork and lead upto 30 m etc as
per drawing, specification,
instruction and approval of engineer
all complete.
(For Column)

Sg.m

3,242.00

38

Formworks:

Centering and shuttering  with
approved  12mm  waterproofing
plywood for all R.C.C.works of any
shape size and at any level with
necessary  propping scaffolding,
staging supporting, cutting holes for
utilization works and removal of
formwork and lead upto 30 m etc as

Sg.m

5,957.00
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per drawing, specification,
instruction and approval of engineer
all complete.
(For Beam)

Formworks:

Centering and shuttering  with
approved  12mm  waterproofing
plywood for all R.C.C.works of any
shape size and at any level with
necessary  propping  scaffolding,
39 | staging supporting, cutting holes for | Sg.m
utilization works and removal of
formwork and lead upto 30 m etc as
per drawing, specification,
instruction and approval of engineer
all complete.
(For Slab)

11,606.00

Chimney made brick work upto
Ground Floor:
Brick masonary work in (1:4) cement
sand mortar upto ground floor with
approved quality first class chimney
made bricks in perfect line and level
40 | including wetting the bricks ,packing | Cu.m
the joints and curing , with necessary
scafolding work ,including supplying
of all materials , labour, lead and lift,
Work all complete as per design,
drawing, specification and approval
of site Engineer.

636.00

Chimney made brick work above
Ground Floor:
Brick masonry work in (1:4) cement
sand mortar above ground floor with
approved quality first class chimney
made bricks in perfect line and level
41 | including wetting the bricks ,packing | Cu.m
the joints and curing , with necessary
scafolding work ,including supplying
of all materials , labour, lead and lift,
Work all complete as per design,
drawing, specification and approval
of site Engineer.

1,560.00

Stone  masonary  work  (1:6):
Stone masonry work in (1:6) cement
sand mortar with approved quality
stone upto ground floor in perfect
line and level including wetting the
stone, packing the joints and curing,
with necessary scafolding work,
including supplying of all materials,
labour, lead and lift work as per
design, drawings, specifications and
instructions of the site engineer all
complete.

42 cum

2,163.00
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Pointing Works on stone masonary:
Supplying and laying ruled pointing
works with (1:1) cement sand mortar
on stone masonry wall surfaces of
43 | good finish including cleaning and | Sg.m
wetting the surface and curing the
work all complete as  per
specification and approval of site
Engineer

1,616.00

100mm Diameter HDPE pipe:
Supplying and laying 100 mm
diameter high density polethene pipe
(1.703 Avg. wt. kg/m) staggeres at Rm
Im c\c in retaining wall and ' 2,296.00
wherever required all complete as per
specification, instruction and
drawing and approval of engineer.

44

Geotextile Membrane:
Supplying and laying Geotextile
Membrane around the pipe of weep
45 | hole of Retaining wall as per design, | Sg.m
drawings, specifications and
instructions of the site engineer all
complete.

153.00

Toilet Cubical Partitions System:
Supply and installation of Toilet
Cubicle Partition System which is
made of HPL compact laminate
board of approved color with quality
hardware's in Stainless Steel (SS)-
304 grade, 12 mm thickness. Product
shall be certified for GREEN
GAURD and tested by EPH quality,
made of decorative kraft paper Set
impregnated  with  fire  proof 168.00
melamine resin.
Size of the cubicle shall be minimum
900mm x 1250mm x 1800 mm
height with the door size of 600 mm
width as per design, drawing,
specification and approval of
engineer all complete.
Brand: Sturdo or Greenlam or Stylam
or equivalent

46

Urinal Partition :
Supply and installation of white
glazed porcelain clay (68x30) cm Pcs
division plate as per design, drawing, 27.00
specification and approval of
engineer all complete.

47
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Aluminium Double Glazed
Windows:

Providing and fixing of Two Track
aluminium Sliding/ Fixed/Casement
windows with section size 101 x 45 x
1.5 mm thick white powder/anodized
frame & shutter with Double Glazing
toughened glass - ( 5 mm clear + 11
48 | mm air gap + 5mm clear glass = | Sg.m
21mm ) using mosquito net, weather
proof silicons, Ss Srews, SS heavy
duty lock, Epdm flexible rubber, Ss
double roller and all other necessary
hardwares all complete as per design,
drawing, specification and approval
of site Engineer.
Brand : Mount or Equivalent

456.00

Aluminium Single Glazed Casement
Window: Providing& fixing of
aluminium Casement windows with
101 x 45 x 1.5 mm thick white
Powder/anodized frame with 5 mm
thick  Clear toughened glass
including all the  necessary
hardwares, fittings and accessories
all complete as per design, drawing,
specifications and instruction of Site
engineer.

Brand : Mount or Equivalent

49 Sg.m

30.00

(Structural Glazing/Curtain
Window):

Providing , making & fixing of
structral glazing works with section
size with (60 x 80 + 32 x 2.0) mm
thick white powder coated/anodized
frame including horizental pressure /
cover plates & 20 mm DGU-( 5mm
clear +10mm gap+ 5mm Clear )
toughned glass using weatherproof
silicons, SS srew including all the
necessary hardwares, fittings and
accessories all complete as per
design, drawing, specifications and
instruction  of  Site  engineer.
Brand : Mount or Equivalent

50 Sg.m

308.00

Aluminium Single Glazed Sliding
Ventilation Windows:
Providing and fixing of aluminium
sliding ventilation windows of
section size (101 x 45 x 1.5mm)
thick white powder/anodized frame
51 | with 5mm thick clear toughen glass | Sg.m
including all  the  necessary
hardwares, fittings and accessories
all complete as per design, drawing,
specifications and instruction of Site
engineer.

Brand : Mount or Equivalent

83.00
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52

Aluminium Double Glazed Casement
Door:

Providing & fixing of structral
glazing works with door (60 x 80 +
32 x 2.00) mm thick white powder
coated /anodized frame including 20
mm DGU glass ( 5mm clear +10mm
gap+ 5mm clear) toughened glass
using weatherproof silicons, SS srew
and all other necessary hardwares as
per design, drawing, specification
and approval of site Engineer all
complete.

Brand : Mount or Equivalent

Sg.m

137.00

53

Salwood Chaukhat frame works for
doors & windows as approved by
site incharge such that the timber
used must be first class kiln seasoned
and preservative treated sal wood, to
shape and profile as shown in the
drawings with mitred joints including
providing and fixing necessary MS
hold fasts ( 20 x 6 mm) 300 mm
long, 3 nos at each side, and concrete
(2:2:4) block grouting for fixing the
holdfast and anchor fasteners/ coach
screws Frames must be erected in
absolute plumb and level as per
design, drawings, specifications and
instructions of the site engineer all
complete.

Cu.m

3.40

54

Non Fire Rated Wooden Door :
Proving and fixing Non fire rated
wooden door including hardwares
such as 3043F, 5 Knuckle, 2 Ball
bearing butt hinges size 4" x 3" x
3mm, in SS 304 and in SS finish,
Europrofile or equivalent cylinder
bothside/thumbturn Key System with
Pure series lever handle Pure 8906 /
8100 /8998 Lever Handle on Roses
& escutcheons 7122 including 271
Sash lock with 78mm CTC, 55mm
Backset 20mm Square for end, floor
stop half dome with 45mm dia door
will be 40 mm thick Single leaf solid
core and resin bound FLUSH DOOR
SHUTTERS, confirming to IS. 1659
- 1960 and 2202 part | - 1962 as
modified unto date BOTH SIDE
TEAK veneering factory pressed
teakwood lipping as per specification
& design around the shutters and
fixed to existing frame as specified
including cost of materials as per
design, drawings, specifications and
instructions of the site engineer all
complete.

Brand : Surya or Sagun or Navair or
equivalent

Sg.m

195.00
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Hardware Brand : Dormakaba or
Navair or Doortal or equivalent

55

Fire Rated Metal Door:
Supply and installation of 120 mins
fire rated (1.2 mm thick galvanised
steel) single/double/unequal leaf
door of shutter thickness: 46mm and
NDRF 100 x 57mm frame profile.
Shutter should have wool insulation
infil treated with VIPEER FRS 881
LH.with the necessary fire rated
hardwares and fittings. The doors
should be equipped with 3043F Fire
rated 5 knuckle 2 Ball Bearing
SS304 Butt Hinges 4*3*3mm , Fire
Rated and 5,00,000 cycle tested
Dorma TS or equivalent 68 door
closer ENZ2/3/4PHCR 1/2 point
locking Push Bar and PHCRT
external trim, Door Stopper, and
1.6mm thick stainless steel kick
plate. Each leaf requires to have 120
mins fire rated toughened vision
panel 200 x 300 mm glass as per
design and drawings tested as per
latest DSR and fulfilling the criteria
of latest NBC and IS 16231. The
work shall be done as per drawings,
specification and approval of

engineer all complete.
Brand : Navair or Doortal or
equivalent

Equivalent Brand: Dormakaba or
Doortal or equivalent

Sgm

34.00

56

Non Fire rated Metal Door:
Providing and fixing of non fire rated
(1.2 mm thick stainless steel)
single/double leaf metal door of
shutter thickness : 49mm and 100mm
X 57mm frame profile with the
necessary hardwares and fittings .
The doors should be equipped with
hardwares : BB 4330, 5 Knuckle, 2
Ball bearing butt hinges size 4" x 3"
x3mm of SS 304 grade, Pure 8100
Antimicrobial Pure series lever
handle, Including 271 Sash lock with
78mm CTC, 55mm Backset 20mm
Square for end, and Euro Profile
Cylinder-60mm . Each leaf requires
to have toughened vision panel 200 x
1500mm glass as per design &
drawing. The door should have TS
68 EN 2/3/4 rack and pinion door
closer. The work shall be done as per
drawings, specification and approval

of engineer all complete.
Brand : Navair or Doortal or
equivalent

Sgm

40.00
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Equivalent Brand: Dormakaba or
Doortal or equivalent

57

Aluminium Partition Works:
Providing and fixing Full Height
Partition of Aluminium section in
naturally  anodized or  black
anodized/powder coated color
Section size (102 x 45 x1.5) fitted
with 5 mm clear glass or 9 mm both
side laminated board as per drawing.
The cost shall be inclusive of
providing and fixing Glass Louver
for Ventilation and Aluminium door
with hardware and accessories along
with MS channels for support system
all  complete as per drawing,
specification and approval of site
engineer.

Sgm

761.00

58

Expansion Joint (External-Vertical
wall) :
Supply and fixing Expansion joint
for External Vertical wall with
Alumunium Plate of 3mm thick with
feasible movement capacity, joint
width 450mm or as per drawings,
material 5052 grade alumunium,
anodised finish with water barrier as
per drawings, specifications,
instruction & approval of Site
Engineer all complete. Brand :
Spring Thunder or VSIL or Bituflex
or equivalent

Rm

42.00

59

Expansion Joint (Internal-Vertical
wall & Ceiling) : Supply and fixing
expansion joint for internal vertical
wall and ceiling area with
Alumunium Plate of 3mm thick with
feasible movement capacity, joint
width 450mm or as per drawings,
material 5052 grade alumunium,
anodised finish as per drawings,
specifications, instruction & approval

Rm

162.00
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of Site Engineer all complete. Brand
: Spring Thunder or VSIL or Bituflex
or equivalent

60

Expansion Joint  (Internal-Floor):
Supply and fixing expansion joint for
horizontal floor expansion joint for
slab (3mm thick galvanized steel)
with feasible movement capacity,
joint width 450mm or as per
drawings, with water barrier as per
drawings, specifications, instruction
& approval of Site Engineer all
complete.

Brand : Spring Thunder or VSIL or
Bituflex or equivalent

R.m

129.00

61

Expansion Joint (External-Roof) :
Supply and fixing expansion joint for
External horizontal Roof expansion
joint with alumunium plate (3mm
Thick) with feasible movement
capacity, joint width 450mm or as
per drawings, with water barrier and
top seal gaskets for the center plate
screw of the roof cover for the water
tight transition as per drawings,
specifications, instruction & approval
of Site Engineer all complete.
(Spring Thunder or VSIL or Bituflex
or equivalent)

R.m

57.00

62

Polysulphide Polymer Based Joint
Sealing  System: Supply and
installation of high performance two
component Polysulphide  Polymer
Based joint Sealing  System
(including application of Primer
[Filler Board, Debonding Tape,
Primer, PU Coat membrane and
Masking Tape) as per specifications,
drawings and instruction of engineer
at site.
(For gap width upto
50mm/Sealant Depth 25mm)

25.00

63

Plaster ~ Works  (on  ceiling):
Supplying and laying 12.5 mm thick
cement plastering work with (1:3)
cement sand mortar on Celing
surfaces and beam of good finish
including cleaning and wetting the
surface and curing the work all
complete as per specification and
approval of site Engineer.

Sg.m

1,915.00
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64

Plaster Works (on walls):
Supplying and laying 12.5 mm thick
cement plastering work in (1:4)
cement mortar on walls of good
finish including cleaning and wetting
the surface and curing the work all
complete as per specification and
approval of site Engineer.

Sg.m

16,828.00

65

Plain White Putty Works (on internal
Walls & ceiling):
Providing and laying 2mm thick
Plain White Putty on internal walls &
ceiling surfaces with proper finishing
, work all complete as per
specification and approval of site
Engineer.

Sg.m

11,620.00

66

Plain White Putty Works (on external
surfaces): Providing and laying 2mm
thick Waterproof Plain White Putty
on external surfaces with proper
finishing , work all complete as per
specification and approval of site
Engineer.

Sg.m

2,382.00

67

Drip Edge:
Providing Drip Edge around the edge
of all pojected slabs above ground
floor as per drawing, specification
and instructions of approved
engineer all complete.

R.m

1,260.00

68

Painting Works (Internal Wall &
Ceiling):

Painting work with two coat plastic
emulsion paint on inner wall and
ceiling surfaces along with one coat
of primer with approved colour as
per design and proper finishing, work
all complete as per specification and
approval of site Engineer.

Sg.m

11,620.00

69

Painting Works (External Walls):
Supplying and Painting two coat
weather proof paint (Apex or
equivalent) with one coat primer on
outer wall surfaces with approved
colour and proper finishing , work all
complete as per specification and
approval of site Engineer.

Sg.m

2,491.00

70

Enamel Paint:
Two coats of Enamel paint over one
coat of primer on wooden and mild
steel works including railing with
approved  colour and  proper
finishing, work all complete as per
specification and approval of site
Engineer.

Sg.m

1,317.00

71

Chapra Polish : Supplying and
applying three coat of Chapra Polish
on the Wooden doors with proper
finishing, work all completer as per
specification and approval of site

Sg.m

195.00
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Engineer.

72

Pierre  De Beton Texture

Supplying and applying approved
shade of Pierre De Beton Texture or
equivalent with one coat of
polyunder primer, base coat of
Hyperion or equivalent by trowel,
coat of Hyperion or equivalent by
Pierre De Beton tool , color coat of
Antica wash by brush including
form and top coat of Acropure
inclusive grooving (if necessary) and
equivalent over the exterior plaster
surface of any shape , size and height
inculsive of surface preparation by
providing scaffolding, puttying

sanding surface , watering (if
necessary) ,cleaning as per drawings,
designs ,  specifications and

instructions of Site Engineer all
complete.

Sg.m

1,179.00

73

Stone Effect Decorative Coating :
Supplying and  applying  of
"DECORCEM STONE EFFECT
(10-12mm)™ or equivalent -a fiber
reinforced light weight cementitious
overlay system reflecting stone
effects to be applied in approved
shade and pattern . The product
confirms the 1S:1237-1980 having
average water absorption (%) 3.2,
average wet transverse strength
4AN/mm”2 and average resistance to
wear 2.54mm. The product should be
finally sealed with silicon acrylic
sealant to make it dust and water
proof inclusive of scaffolding as per
drawings, designs , specifications
and instructions of Site Engineer all
complete.

Sg.m

735.00

74

Gypsum Board False Ceiling:
Supplying and laying of 12mm thick
plain gypsum board false ceiling in
Gl frames works with perimeter
channel (20 x 28 x 30)mm,
Intermediate section(45 x 15 x
0.9)mm, Ceiling angle (25 x 10)mm,
Sofit cleat 1.5mm thick including
connecting clips, control joint, paper
& fibre tape, dry wall screws, M-6
nuts & bolts, metal-to-metal scews,
edge beads, angle beads, jointing
compound, rawl plugs whereever
required as per design, drawing,
specification and instruction of the
approved engineer all complete.

Sg.m

1,105.00

75

Metal Lay-in  False  Ceiling:
Supplying and laying Metal finish

Sg.m

284.00
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false ceiling board which shall be
fixed at all heights of size 600 x 600
mm of approved texture, design and
pattern. The tiles should have
durable, electrostatic factory applied
polyester coil or power coated finish
to meet or exceed EN 13964 and
TIAM standards. The tile should
have standard color i.e. Global white
(12% gloss), Light Reflectance min.
80%, Fire Performance of ClassA2-
s1.d0 as per EN13501 standard in
true horizontal level suspended on
interlocking T-Grid all  round
galvanized iron section of 0.33mm
thick comprising of the tile shall be
laid on Suprafine 32 with 15 mm
wide T-section flanges color white
having rotary stitching on all T
sections i.e. the Main Runner, 1200
mm & 600 mm Cross Tees with a
web height of 32mm and a load
carrying capacity of 14 Kgs/m2 with
a minimum pull out strength of 100
Kgs as per design, drawing,
specification and instruction of the
approved engineer all complete.

76

Mineral  Fibre False Ceiling:
Providing and fixing Mineral Fiber
false ceiling classic-lite board, size
600 x 600 mm and 12 mm Thickness
of approved texture, design and
pattern. The board should have Noise
Reduction Coefficient (NRC value) =
0.50 , Humidity Resistance (RH) of
70%, Light Reflectance-84%,
Thermal conductivity k = 0.06w/m
K, Weight 25 Kkgs/m2, Fire
Performance as per B-S2, dO in true
horizontal level suspended on
interlocking  T-Grid all  round
galvanized iron section of 0.33mm
thick (galvanized @120gsm)
comprising of Prelude. The tile shall
be laid on Prelude 32 with 24mm
wide,T sections flanges color white
having rotary stitching on all T
sections i.e the main runner, 1200mm
and 600mm Cross tees with a web
height of 32mm and a load carrying
capacity of 14Kgs/m2 with a
minimum pull out strength of
100Kgs. all complete as per
drawing, design, specification and
approval of site engineer.

Sg.m

4,099.00

77

Non slip Glazed Vitrified Tile:
Supplying and fixing of approved
quality non-slip glazed vitrified tile
on toilet, balcony etc (Somany,
Kazaria or equivalent) on floor

Sg.m

285.00
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surfaces of size as per drawing and
specification in 1:4 cement sand
mortar with proper finish in perfect
line and level works including proper
grout in joints of matching color
using 3mm spacers with proper slope
as per design, drawings,
specifications and instructions of the
site engineer all complete works.

Full Body Vitrified Tile : Supplying
and fixing of approved quality full
body vitrified tile (Somany, Kazaria
or equivalent) on floor surfaces of
size as per drawing and specification
in 1:4 cement sand mortar in perfect
line and level works including proper
grout in joints of matching color
using 3mm spacers with proper slope
as per design, drawings,
specifications and instructions of the
site engineer all complete works.

78 Sg.m

5,099.00

Ceramic Glazed wall tile:
Supplying and fixing of approved
quality ceramic glazed wall tile
(Somany, Kazaria or equivalent) of
size as per drawing and specification
on wall surfaces with boader in 1:4
79 | cement sand mortar in perfect line | Sg.m
and level work including proper
grout in joints of matching color
using 3mm spacers with proper slope
as per design, drawings,
specifications and instructions of the
site engineer all complete works.

769.00

Full Body Vitrified Tile skirting
works:

Supplying and fixing of approved
quality full body vitrified tile
(Somany or Kazaria or equivalent)
skirting of 100m height in 1:6 RM
cement sand mortar in perfect line 2,253.00
and level work including proper
grout in joints of matching color as
per design, drawings, specifications
and instructions of the site engineer
all complete works.

80

Granite Works:
Supplying and laying 16 mm thick
granite on RCC slabs and walls with
20mm thick 1:2 cement sand mortar
81 | in perfect line and level including | Sg.m
polishing, grooving as per design,
drawings, specifications and
instructions of the site engineer all
complete works.

852.00
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82

Granite Skirting Works:
Supplying and laying 16 mm thick
Granite Skirting with 12.5 mm thick
1:3 cement sand mortar in perfect
line and level including polishing as
per design, drawings, specifications
and instructions of the site engineer
all complete works.

Sg.m

21.00

83

Granite Double Nosing Works:
Supplying and laying Granite double
nosing with full Bullnose finish in
perfect line and level as per design,
drawings, specifications and
instructions of the site engineer all
complete works.

743.00

84

Granite  Single Nosing Works:
Supplying and laying Granite single
nosing with half Bullnose finish in
perfect line and level as per design,
drawings, specifications and
instructions of the site engineer all
complete works.

239.00

85

Parqueting On Floor :
Supplying and laying of Laminated
wood parquet 8 mm thickness
TARKETT Brand or Equivalent and
Impact resistance according EN
13329 annex H and thermal
resistance according to EN 12667
with PEFC & FSC Certificate along
with full installation, cost of labours
& materials required for installation
purpose for different areas as per
design, drawings, specification and
instruction of site engineer all
complete.

Sg.m

738.00

86

Teak Wood Skirting (Ht 100mm):
Supplying, laying and installation of
100mm height teak wood skirting
along with full installation cost of
labor & materials with all necessary
accessoriesas  per drawing and
specification and instruction of site
engineer all complete .

R.m

790.00

87

Plain Cement Screeding works:
Supplying and applying 50 mm thick
Plain cement screeding work in 1:2:4
with cement, sand and crushed
aggregate including mixing, laying,
compacting and wetting in perfect
line and level as per drawings,
specifications and approval of site
Engineer all complete.

Sg.m

8,761.00

88

Punning Works:
Provide and laying 3mm cement
punning cement sand (1:1) including
cleaning, watering, curing the laid
surface all complete as per
specification, instruction & approval

Sg.m

1,150.00
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of Site Engineer.

Cement Sand Skirting Works:
Supplying and laying 16 mm thick
CI/S skirting of height 150mm with
plaster of 1:4 cement sand mortar
and 3mm thick punning in perfect 695.00
line and level as per drawing,
specification, instruction & approval
of Site Engineer all complete.

89

Floor Hardener: Providing and
applying the single component non-
metallic floor hardener consisting of
cleaned, graded, non-oxidizing
metallic aggregates, pigments and
admixtures that give abrasion
Resistance up to 150 - 225% better
abrasion resistance then control
90 | concrete, Compressive Strength, N/ | Kg
mm? 28 days 60 - 70, at the coverage
of 5 kg per m2 for 3 mm thickness
including surface preparation,
trowelling of surface gaining proper
finishing all complete as per
manufacture  specificaton’s  and
instruction of site engineer.Brand:
Shali floor NM or Equivalent

7,298.00

Stainless Steel Railing Works:
Making and fitting fixing of stainless
steel pipe railling with 50 mm
diameter stainless steel pipe handrail
with 4 rows of 25mm diameter
stainless steel pipe in between
handrail and floor and 50 mm | R.m 182.00
diameter stainless steel pipe for
vertical post @ 2m. c/c including
welding , cutting, finishing all
complete as per design,specification
and approval of site Engineer.

91

Metal Works:
Supplying, materials, fabricating and
erecting Ms pipes of different section
in horizontal and vertical directions
and for railing on Ramps, Staircase
(Landscape), metal staircase,metal
bracing, metal stage for water tank
etc. in perfect line including welding
, cutting fixing with including
primer  as per design, drawings,
specifications and instructions of the
approved engineer all complete.

92 Kg

18,320.00

Polymer modified Waterproofing
Works:

Providing and applying polymer
93 | modified arcylic base two component | Sgm
water proofing on toilet floor, terrace
,balcony etc, flexible waterproofing
coating in two layers applied in

1,881.00
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horizontal and vertical strokes, when
each coat is in tacky condition,
Aquafin-2K/M plus or equivalent
having cTack-bridging to ASTM
C836: > 2.0 mm Elongation, to
ASTM D 412-16: ca. 192 o/o and
Water tightness when installed: 2.5
bar meeting the ( ASTM D 412-98 a)
over the prepared RCC slab and on
the vertical surfaces after
incorporating joint tape in the corner
areas (internal and external corner
pieces), at the transition between
wall and floor as well as over
connection joints. After 3 days
ponding the area with water for 3
davs to test water tightness etc. as per
drawing, specification and
instruction of site engineer all
complete.

94

Crystalline  Base  Waterproofing
Works:

Providing and applying crystalline
base waterproofing on shear wall, in
two layers with horizontal and
vertical strokes, when each coat is in
tacky condition, Aquafin-IC or
equivalent that can resists 130m from
positive and negative side that should
match German DVGW worksheets
W 347 AND W 270 or equivalent,
over the prepared RCC slab and on
the vertical surfaces as per drawings,
specification & instruction of Site
Engineer all complete.

Sgm

1,491.00

95

Lift Works: Supplying, installation,
testing and commissioning of GEN2
ARISE (GearlesssMRL) of Otis or
META 200 Gearless MR of TKE or
KONE or equivalent brand of
passenger elevator of Capacity 884
kg (13Pax), with Voice
announcement unit, 1.5MPS with
52m rise and 9 stops, Hoistway
Dimension of (2m x 1.7m), Anit
Collision Device, permanent Magnet
Gearless synchronous Motor with
VVVF Regenerative drive(CLosed
Loop), an IP based CCTV system,
with Door with 120 min fire rating
Automatic Rescue Operation,
desined false ceiling with stainless
steel finish and cross flow fan. The
Flooring shall be done with approved
granite provided by the client.
The work shall be done with safety
standards (ISO 9001:2015 & ISO
14001:2015) with EN81 motor
standards all complete as per design,
drawings, specifications and

Nos

1.00
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approval of Engineer.
Make Brand : Ottis or TKE or KONE
or equivalent.
Refer Specification for more Details.

96

Signage Works:
Supplying, installing & fitting of
3D Steel Letter (SS metal material)
with text height 300mm on the walls
with required inscriptions as per
design, drawings, specifications,
instructions & approval of the site
engineer all complete works.

Job

1.00

97

Carpet Dubo Works:
Providing and laying Carpet Dubo in
perfect line and level as per design,
drawings, specifications, instructions
& approval of the site engineer all
complete works.

Sg.m

321.00

98

Flagstone  Works:Supplying, and
laying of 25mm thick flagstone with
cement sand mortar (1:4) in perfect
line and level including packing of
joints as per design, drawings,
specifications, instructions &
approval of the site engineer all
complete works.

Sg.m

2,284.00

SANITARY WORKS

D1

SANITARY INSTALLATION:
Providing and fixing in position of
all work items with all necessary
fittings complete with testing and
ready for operation as per drawings,
specifications, manufacturer's
recommendations and instructions.
The rate shall include for position
marking, maintain line, level or grade
wherever required, sand
filling/compaction, earth cutting and
backfilling, cutting, chasing of walls,
plasters or tiles etc. and making good
and touching up to restore to original
conditions wherever instructed and
applicable for any of the items
below.

Sanitaryware: Hindware/ Parryware/
Bathsense/ Jaquar
CP  Fixtures: As Sanitaryware
SWR Pipes: Marvel/ Mangalam/
Kankai/ Astral PVC
Cold Water Supply Pipe and fittings:
Marvel/ Mangalam/ Astral CPVC
Gun Metal Gate Valve: Leader/
Zoloto

Ball Valve: Marvel/ Mangalam/
Kankai/ Astral
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99

White glazed earthernware single
piece European Water Closet set with
standard bakelite seat cover, bracket,
CP angular cock, PVC connector
pipe complete with testing and ready
for operation all complete.

Set

45.00

100

White glazed earthernware under
counter Hand wash basin with 15
mm CP/PVC connector with both
ends couplings, 15mm CP angular
cock -1 no, 15mm CP Pillar cock,
32mm PVC bottle trap, waste
coupling with testing and ready for
operation all complete.

Set

27.00

101

Stainless Steel single bowl Kitchen
Sink with drain board, 15 mm
CP/PVC connector with both ends
couplings, 15mm CP angular cock -
1no, 15mm CP Single lever swivel
sink cock, 32mm PVC bottle trap,
waste coupling with testing and
ready for operation all complete.

Set

4.00

102

White glazed earthernware under
counter Hand wash basin
600x460mm for Disabled with 15
mm CP/PVC connector with both
ends couplings, grab bars, 15mm CP
angular cock -1 no , 15mm CP
Presmatic Pillar Cock, 32mm PVC
bottle trap, waste coupling with
testing and ready for operation all
complete

set

6.00

103

Stainless Steel Singlebow Janitor
Sink  with1l5mmCP/PVC connector
with  bothends  couplings,15mm
CPangularcock-1no, 15mm  CP
swivel sink cock, 32mm PVC bottle
trap, waste coupling with testing and
ready for operation all complete.

set

6.00

104

Providing and fixing of Stainless
steel Emergency Safety shower &
eye wash with stainless steel trap tray
confirming to 1S0228/1, EN15154
testing and ready for operation

Set

10.00

105

Providing and fixing of Stainless
steel shower Drain of length 1200
mm width 100mm, end type outlet,
Viking or equivalent

Set

10.00

106

White glazed earthernware Wall-
hung Flat back Urinal size
300*250mm complete with CP Push
cock and spreader set, testing and
ready for operation

Set

39.00

107

CP Toilet Paper Holder heavy

No.

45.00

108

Wall mount Liquid Soap Dispenser

No.

21.00

109

15mm CP Commode Spray with
plastic head

No.

45.00

110

20 x 600mm CP Towel Rail Heavy

No.

18.00

111

Electric Hand Dryer (Germany)

No.

18.00
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complete with electrical cables

112

5 mm thick looking mirror of Modi
or approved make with CP mirror
screws and clips.

sgqm

19.00

113

PVC Multi-floor trap with SS grating

No.

108.00

114

Rain water intelt multi-floor trap
inclined with SS grating

No.

12.00

115

20 mm CP Grab bar - 450mm bend
type

Set

6.00

116

20 mm CP Grab bar - Rear

Set

6.00

D2

WATER SUPPLY
INSTALLATION

117

50mm CPVC pipes SDR-11
including MS clamps and brackets,
nails and hooks, and all necessary
CPVC/Brass specials required for
complete installation, cutting,
jointing, sealing of joints etc,
installation of pipes and specials
including making holes and cutting
grooves on walls or floor and
repairing the same to its original
finish. Pipes to be installed on
trenches or walls or floor or duct as
per drawings, specifications and
instructions, cleaning of the system,
testing and ready for operation. The
rate shall include for all labour and
materials required all complete. The
measurement shall be done for
running meters, fittings etc not
payable separately.

Rm

161.00

118

40mm CPVC pipes SDR-11
including MS clamps and brackets,
nails and hooks, and all necessary
CPVC/Brass specials required for
complete installation, cutting,
jointing, sealing of joints etc,
installation of pipes and specials
including making holes and cutting
grooves on walls or floor and
repairing the same to its original
finish. Pipes to be installed on
trenches or walls or floor or duct as
per drawings, specifications and
instructions, cleaning of the system,
testing and ready for operation. The
rate shall include for all labour and
materials required. The measurement
shall be done for running meters,
fittings etc not payable separately.

Rm

12.00
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119

32mm CPVC pipes SDR-11
including MS clamps and brackets,
nails and hooks, and all necessary
CPVC/Brass specials required for
complete installation, cutting,
jointing, sealing of joints etc,
installation of pipes and specials
including making holes and cutting
grooves on walls or floor and
repairing the same to its original
finish. Pipes to be installed on
trenches or walls or floor or duct as
per drawings, specifications and
instructions, cleaning of the system,
testing and ready for operation. The
rate shall include for all labour and
materials required all complete. The
measurement shall be done for
running meters, fittings etc not
payable separately.

Rm

158.00

120

25mm CPVC pipes SDR-11
including MS clamps and brackets,
nails and hooks, and all necessary
CPVC/Brass specials required for
complete installation, cutting,
jointing, sealing of joints etc,
installation of pipes and specials
including making holes and cutting
grooves on walls or floor and
repairing the same to its original
finish. Pipes to be installed on
trenches or walls or floor or duct as
per drawings, specifications and
instructions, cleaning of the system,
testing and ready for operation. The
rate shall include for all labour and
materials required all complete. The
measurement shall be done for
running meters, fittings etc not
payable separately.

Rm

16.00

121

20mm  CPVC pipes SDR-11
including MS clamps and brackets,
nails and hooks, and all necessary
CPVC/Brass specials required for
complete installation, cutting,
jointing, sealing of joints etc,
installation of pipes and specials
including making holes and cutting
grooves on walls or floor and
repairing the same to its original
finish. Pipes to be installed on
trenches or walls or floor or duct as
per drawings, specifications and
instructions, cleaning of the system,
testing and ready for operation. The
rate shall include for all labour and
materials required all complete. The
measurement shall be done for
running meters, fittings etc not
payable separately.

Rm

878.00
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122

CPVC Ball Valve - 50 mm

No.

3.00

123

CPVC Ball Valve - 32 mm

No.

6.00

124

CPVC Ball Valve - 20 mm

No.

28.00

125

Solenoid  Valve 1" Normally
open/close 220V AC (Brass of SS
materials)

No.

1.00

126

Design, supply, delivery and
installation of Packaged Drinking
Water RO system of output capacity
500LPH having max. rejection as
40% completely made in SS304 on
SS304 skid & enclosure from all
sides consisting of inbuilt pre
filtration with UV treatment and
inbuilt SS304 storage tank. It should
have minimum three automatic
dispenser with one for hot water and
also have a 20Ltr Jar Filling station
in-built all complete.
Make Thermax or WAE or
equivalent. for installation at terrace

set

1.00

127

Design, Supply, Delivery and
installation of Packaged Drinking
Water Fountain Model - DWF Plus
Ultra, Body Material - SS304 &
Tripal Coated GlI, Chilling Capacity -
30 LPH, Installation Type - Wall
Hanging, Input Power - 220 V AC,
50 Hz, Water - Ambient all
complete. Make : Thermax or WAE
or equivalent.

nos

6.00

128

Water Storage Tank :
5000 litres capacity SS 304
cyllindrical vertical water storage
tank complete with inter-connection,
overflow, washout and vents.
Panchakanya or  Hilltake or
equivalent with all complete set as
per specifications and engineer
instrucitons.

set

2.00

D3

SEWER, VENT, RAIN AND
WASTE WATER
INSTALLATION

129

Duradrain SN4 (160 mm): PVC
SWR (Soil, Waste, Rain) pipes with
all necessary ring gaskets, PVC
fittings, including MS clamps,
hangers, cutting, jointing, sealing,
installation of pipes and specials
including making holes and cutting
grooves on walls or floor and
repairing the same to its original
finish. Pipes to be installed on
trenches or walls or floor or duct or
hung to ceilings as per drawings,
specifications, manufacturer's
recommendations, instructions,
cleaning of the system, testing and
ready for operation. The rate shall

Rm

249.00
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include for all labour and materials
required  all complete.  The
measurement shall be done for
running meters, fittings etc not
payable separately.

130

Duradrain SN4 (110 mm): PVC
SWR (Soil, Waste, Rain) pipes with
all necessary ring gaskets, PVC
fittings, including MS clamps,
hangers, cutting, jointing, sealing,
installation of pipes and specials
including making holes and cutting
grooves on walls or floor and
repairing the same to its original
finish. Pipes to be installed on
trenches or walls or floor or duct or
hung to ceilings as per drawings,
specifications, manufacturer's
recommendations, instructions,
cleaning of the system, testing and
ready for operation. The rate shall
include for all labour and materials
required all complete. The
measurement shall be done for
running meters, fittings etc not
payable separately.

Rm

131.00

131

ED-6 kg/cm2 (160mm) : PVC SWR
(Soil, Waste, Rain) pipes with all
necessary ring gaskets, PVC fittings,
including MS clamps, hangers,
cutting, jointing, sealing, installation
of pipes and specials including
making holes and cutting grooves on
walls or floor and repairing the same
to its original finish. Pipes to be
installed on trenches or walls or floor
or duct or hung to ceilings as per
drawings, specifications,
manufacturer's recommendations,
instructions, cleaning of the system,
testing and ready for operation. The
rate shall include for all labour and
materials required all complete. The
measurement shall be done for
running meters, fittings etc not
payable seperately.

Rm

33.00
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132

ED-6 kg/cm2 (110mm) : PVC SWR
(Soil, Waste, Rain) pipes with all
necessary ring gaskets, PVC fittings,
including MS clamps, hangers,
cutting, jointing, sealing, installation
of pipes and specials including
making holes and cutting grooves on
walls or floor and repairing the same
to its original finish. Pipes to be
installed on trenches or walls or floor
or duct or hung to ceilings as per
drawings, specifications,
manufacturer's recommendations,
instructions, cleaning of the system,
testing and ready for operation. The
rate shall include for all labour and
materials required all complete. The
measurement shall be done for
running meters, fittings etc not
payable seperately.

Rm

575.00

133

ED-6 kg/cm2 (75mm) : PVC SWR
(Soil, Waste, Rain) pipes with all
necessary ring gaskets, PVC fittings,
including MS clamps, hangers,
cutting, jointing, sealing, installation
of pipes and specials including
making holes and cutting grooves on
walls or floor and repairing the same
to its original finish. Pipes to be
installed on trenches or walls or floor
or duct or hung to ceilings as per
drawings, specifications,
manufacturer's recommendations,
instructions, cleaning of the system,
testing and ready for operation. The
rate shall include for all labour and
materials required all complete. The
measurement shall be done for
running meters, fittings etc not
payable seperately.

Rm

363.00

134

ED-6 kg/cm2 (50mm) : PVC SWR
(Soil, Waste, Rain) pipes with all
necessary ring gaskets, PVC fittings,
including MS clamps, hangers,
cutting, jointing, sealing, installation
of pipes and specials including
making holes and cutting grooves on
walls or floor and repairing the same
to its original finish. Pipes to be
installed on trenches or walls or floor
or duct or hung to ceilings as per
drawings, specifications,
manufacturer's recommendations,
instructions, cleaning of the system,
testing and ready for operation. The
rate shall include for all labour and
materials requiredall complete. The
measurement shall be done for
running meters, fittings etc not
payable seperately.

Rm

45.00
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135

Supply and installation of 500 litres
capacity LLDPE tank for collection
of Urine from urinals

no

1.00

136

Construction of Soak Pit made with
RCC Rings 1200 mm dia and 6 m
high complete with excavation, 150
thick RCC 1:2:4 slab cover, disposal
of extra excavated material

Rm

6.00

137

Cl manhole cover 600mm dia

Set

13.00

138

Cl rain inlet cover 31 kg

Set

18.00

FIRE FIGHTING SYSTEM

El

SUB HEAD -1 : HYDRANT
SYSTEM

139

Supply, erection, jointing, testing and
commissioning of IS 1239 M.S.
Suction and Delivery pipes. The
pipes being fixed on the walls or
suspended from the ceiling with
angle iron supports complete with
fittings such as bends, tees, flanges
and all necessary accessories
complete with 2 coats of P.O. Red
Synthetic enamel paint followed by 2
coats of Primer.
100 NB

Mtr

112.00

140

Supply, erection, jointing, testing and
commissioning of IS 1239 M.S.
Suction and Delivery pipes. The
pipes being fixed on the walls or
suspended from the ceiling with
angle iron supports complete with
fittings such as bends, tees, flanges
and all necessary accessories
complete with 2 coats of P.O. Red
Synthetic enamel paint followed by 2
coats of Primer.
80 NB

Mtr

133.00

141

Single Headed Landing Valve

Sets

13.00

142

15.0 M long x 63 Dia. Hose. with SS
couplings.
(for Internal & external Hydrant).

Sets

26.00

143

Supply and Installation of 20mm
Hose Reel 30m long with Drum. Unit
1 Set.

Sets

12.00

144

Gun metal WATER BRANCH PIPE
WITH NOZZLE

Sets

13.00

145

AIR RELEASE VALVE

Set.

2.00

146

M.S.HOSE BOX
size1500x900x450mm.

Nos.

13.00

147

M.S. HOSE BOX 600*600*450 mm

Nos.

1.00

148

Protection of underground pipes
using Pypkote

sg.m.

18.00

E2

SUB HEAD -1l : FIRE
EXTINGUISHER

149

Supply and fixing of Fire
Extinguishers as indicated in the
drawings

Type BC: ABC -6 kg

Nos

6.00
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Supply and fixing of Fire
Extinguishers as indicated in the NoS
drawings 13.00
Type BC: CO2 -4.5 kg

150

Primary Surface Drain having
internal size (450*%400)mm including
150mm thick RCC wall, excavation
151 | ,resurfacing ,plastering  punning rm
,50mm th Slab cover & maintaining
the slope as per instruction with all
complete work.

150.00

Secondary Surface Drain  having
internal size (300*400)mm including
150mm thick RCC wall,excavation
152 | ,resurfacing ,plastering  punning rm
,50mm th Slab cover & manintaining
the slope as per instruction with all
complete work.

164.00

PVC SWR (Soil, Waste, Rain)
Ecodrain pipes with all necessary
ring gaskets, PVC fittings, including
MS clamps, hangers, cutting,
jointing, sealing, installation of pipes
and specials including making holes
and cutting grooves on walls or floor
and repairing the same to its original
finish. Pipes to be installed on
153 trenches or walls or floor or duct or m
hung to ceilings as per drawings, 32.00
specifications, manufacturer's
recommendations, instructions,
cleaning of the system, testing and
ready for operation. The rate shall
include for all labour and materials
required. The measurement shall be
done for running meters, fittings etc
not payable separately. - 300 mm
ED HDPE DWC

HDPE-DWC SN-8 200mm pipe with
all necessary ring gaskets, fittings,
including MS cutting, jointing,
sealing, installation of pipes and
specials including making holes and
cutting grooves on walls or floor and
repairing the same to its original
finish. Pipes to be installed on
trenches or walls or floor or duct or m
hung to ceilings as per drawings, 450.00
specifications, manufacturer's
recommendations, instructions,
cleaning of the system, testing and
ready for operation. The rate shall
include for all labour and materials
required. The measurement shall be
done for running meters, fittings etc
not payable separately.

154

F ELECTRICAL WORKS
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155

Supply , installation , testing and
commissioning of Light , Fan point
and 5 Ampere Power Point wiring ,
with required materials and labour all
complete , PVC rigid Conduit for
ceiling circuits and concealed for
switches and circuits emanating from
Main DB or concerned DB. Wires
shall be copper , stranded and make/
brand shall be LVU/ Mahalaxmi/
Prime/Janata or equivalent
Wiring installation for Lights and
fans points on Mains supplies with
mains and  submains  running
basically under ceiling and on walls
for circuits , switch controls for lights
and fans and for wall fans / brackets
lights  with 2 nos. 2.5 + 1 nos. 1.5
sg.mm stranded flexible PVC
insulated  copper wire in PVC
conduit , with all required fixing
accessories including chasing /
chiseling of wall and making good of
the same

Pts

844.00

156

Supply , installation , testing and
commissioning of Wiring Power
Points for 13/16 A power outlets
with 3 nos. 16 ampere 3 Pin Round
or 3 - 4 nos. 13 ampere universal pin
outlets in one circuit and supplied
from Mains DB, in conceled PVC
Conduit with 2*4.0 sq.mm + 1*2.5
sg.mm Stranded PVC insulated
copper wires in basically concealed
PVC conduit laid in floor and partly
under wall for circuits and for
terminals including chiselling /
chasing of wall and making good of
the same including providing Surface
Fixed Double lock type Battens for
circuits to Outlets under Counters /
Work tables in coordination with
other concerned trade / s ). Wires
shall be copper , stranded and make/
brand shall be LVU/ Mahalaxmi/
Prime/Janata or equivalent

Pts

615.00

157

Supply , installation , testing and
commissioning of  Convenience
Outlets with required surface /
concealed mounting boxes. All
Switches and outlets shall be
Modular Fitting
Northwest/Schneider/L&T/Legrand
or equivalent make. Samples shall be
submitted before installation.
13/16 amp Switch Socket with
Universal Pin supported outlet flush
mounted with Gl box

Nos.

615.00
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158

Supply , installation , testing and
commissioning of following light
and fan fixtures. All LED Lighting
and Fan Fixtures shall be of
Wipro/Philips/Crompton or
equivalent make . Samples shall be
submitted for approval for all types
12 watt  Surface mounted LED
Down Lighter Fixture , 6" with
inbuilt LED driver and all required
fixing accessories.

Set

34.00

159

Supply , installation , testing and
commissioning of following light
and fan fixtures. All LED Lighting
and Fan Fixtures shall be of
Wipro/Philips/Crompton or
equivalent make . Samples shall be
submitted for approval for all types
36 watt LED Panel light fixture 2'x2'
surface type with inbuilt LED Driver
with lumen efficiency>100
lumen/watt

Set

768.00

160

Supply , installation , testing and
commissioning of following light
and fan fixtures. All LED Lighting
and Fan Fixtures shall be of
Wipro/Philips/Crompton or
equivalent make . Samples shall be
submitted for approval for all types
20 watt LED tubelight 1200mm long
with inbuilt LED Driver

Set

12.00

161

Supply and installation of following
light and fan fixtures. All LED
Lighting and Fan Fixtures shall be of
Wipro/Philips/Crompton or
equivalent make . Samples shall be
submitted for approval for all types
Mirror Light with 10 Watt LED
Lamp and Inbuilt LED Driver

Set

30.00

162

Supply , installation , testing and
commissioning of following light
and fan fixtures. All LED Lighting
and Fan Fixtures shall be of
Wipro/Philips/Legero or equivalent
make . Samples shall be submitted
for approval for all types
Dusk to Dawn PIR Sensor for light
fixture supporting 10A load

Set

90.00

163

1 gang switch: Supply , installation ,
testing and commissioning  of
including making necessary
connections, following light control
switches 1 way/2 way, 10 amp outlet
, with facia plate/s, modular units and
Flush mounting GI Boxes including
fixing and making good of wall
surface. All Switches and outlets
shall be Modular Fitting Northwest/

Nos.

124.00
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Scheider/L&T/Legrand or equivalent
make. Samples shall be submitted
before installation.

2 gang switch: Supply , installation ,
testing and commissioning  of
including making necessary
connections, following light control
switches 1 way/2 way, 10 amp outlet
, with facia plate/s, modular units and
164 | Flush mounting Gl Boxes including | Nos.
fixing and making good of wall
surface. All Switches and outlets
shall be Modular Fitting Northwest/
Scheider/L&T/Legrand or equivalent
make. Samples shall be submitted
before installation.

20.00

3 gang Switch: Supply , installation ,
testing and commissioning  of
including making necessary
connections, following light control
switches 1 way/2 way, 10 amp outlet
, with facia plate/s, modular units and
165 | Flush mounting Gl Boxes including | Nos.
fixing and making good of wall
surface. All Switches and outlets
shall be Modular Fitting Northwest/
Scheider/L&T/Legrand or equivalent
make. Samples shall be submitted
before installation.

25.00

4 gang Switch:Supply , installation ,
testing and commissioning  of
including making necessary
connections, following light control
switches 1 way/2 way, 10 amp outlet
, with facia plate/s, modular units and
166 | Flush mounting Gl Boxes including | Nos.
fixing and making good of wall
surface. All Switches and outlets
shall be Modular Fitting Northwest/
Scheider/L&T/Legrand or equivalent
make. Samples shall be submitted
before installation.

30.00

6 gang Switch: Supply , installation ,
testing and commissioning of
including making necessary
connections, following light control
switches 1 way/2 way, 10 amp outlet
167 | , with facia plate/s, modular units and | Nos.
Flush mounting GI Boxes including
fixing and making good of wall
surface. All Switches and outlets
shall be Modular Fitting Northwest/
Scheider/L&T/Legrand or equivalent

22.00
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make. Samples shall be submitted
before installation.

1 gang 2 way Switch: Supply ,
installation , testing and
commissioning of including making
necessary connections, following
light control switches 1 way/2 way,
10 amp outlet , with facia plate/s,
168 | modular units and Flush mounting GI | Nos.
Boxes including fixing and making
good of wall surface. All Switches
and outlets shall be Modular Fitting
Northwest/  Scheider/L&T/Legrand
or equivalent make. Samples shall be
submitted before installation.

8.00

Supply , laying and connection of
following copper/aluminium
cables/wires with PVC Pipe sleeves.
Wires shall be copper , stranded and
169 make/ b_rand shall be LVU/ RM
Mahalaxmi/ Prime/Janata or 400.00
equivalent

4C 150 Sg.mm  Aluminium
Armoured Cable as incomer to Main

Distribution Board

Supply , laying and connection of
following copper/aluminium
cables/wires with PVC Pipe sleeves.
Wires shall be copper , stranded and
170 make/ b_rand shall be LVU/ RM
Mahalaxmi/ Prime/Janata or 600.00
equivalent

4C 50 Sg.mm Aluminium Armoured
Cable as incomer to Main

Distribution Board

Supply , laying and connection of
following copper cables/wires with
PVC Pipe sleeves. Wires shall be
copper , stranded and make/ brand
171 | shall be LVU/  Mahalaxmi/ | Rm
Prime/Janataor equivalent
4*16+1*6 sg.mm Copper Cable,
unarmoured from MDB to Floor
DB's

400.00

Supply , laying and connection of
following copper cables/wires with
PVC Pipe sleeves. Wires shall be
copper , stranded and make/ brand RM
shall  be LVU/  Mahalaxmi/ 700.00
Prime/Janataor equivalent
4*10+1*6 sg.mm Copper Cable,
unarmoured from MDB to Floor

172
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DB's

Supply , laying and connection of
following copper cables/wires with
PVC Pipe sleeves. Wires shall be
copper , stranded and make/ brand
173 | shall be LVU/  Mahalaxmi/ | Rm
Prime/Janata or equivalent4*6+1*2.5
sg.mm Copper Cable, unarmoured
from FDB to Sub-DB's & MDB to
Second Floor DBs

1,600.00

Supply , laying and connection of
following copper cables/wires with
PVC Pipe sleeves. Wires shall be
copper , stranded and make/ brand RM
shall be LVU/  Mahalaxmi/ 450.00
Prime/Janataor equivalent
2*6+1*2.,5 sg.mm Copper Cable,
unarmoured from FDB to Sub-DB's

174

CABLE TRAYS: Fabricating and
installing ~ following  size  of
perforated pre galvanised cable trays
including horizontal and vertical
bends, reducers, tees, cross members
and other accessories as required and
duly suspended from the ceiling with RM
M.S. suspenders and including 400.00
painting etc. as required including all
fixing and support accessories such
as tie rod, anchor bolt etc all
complete

300 mm. width x 50 mm. depth x 2
mm. thickness

175

CABLE TRAYS: Fabricating and
installing ~ following  size  of
perforated pre galvanised cable trays
including horizontal and vertical
bends, reducers, tees, cross members
and other accessories as required and
duly suspended from the ceiling with RM
M.S. suspenders and including 35.00
painting etc. as required including all
fixing and support accessories such
as tie rod, anchor bolt etc all
complete

600 mm. width x 50 mm. depth x 2
mm. thickness

176
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177

LADDER CABLE TRAYS:
Fabricating and installing following
size of perforated pre galvanised
cable trays including horizontal and
vertical bends, reducers, tees, cross
members and other accessories as
required and duly suspended from
the ceiling with M.S. suspenders and
including painting etc. as required
including all fixing and support
accessories such as tie rod, anchor
bolt etc all complete
300 mm. width x 50 mm. depth x 2
mm. thickness

Rm

150.00

178

Supply ,embedding , testing and
commissioning of Earth station
comprising of
600mm*600mm*3.15mm copper
plate, as earth electrode, approx. and
average 18m long 35Sq.mm Cu
Wire, in PVC Pipe sleeve, as earth
lead brazet to electrode and leading
to Main DB and system , with
perforated Gl Pipe connected to
electrode in series for reinforcement
of earth ressistance and also for
watering purpose including pipe
making and refilling in layers of
compacted earth after filling to the
top brim of electrode with alternate
layers of salt and charcoal , all
complete together with making of
RCC Slab covered watering chamber
of minimum 300*300*300mm brick
masonary ( in C/S Mortar) chamber

Set

8.00

179

Supply , installation , testing and
commissioning of Wall Flush
mounting type Main Panel and
Distribution Boards , as per
Distribution Diagram , fabricated
out of 16SWG CRCA Sheet ,
double covered , hinged and
lockable , provided with 2 coats
each of Primer and Epoxy / Duco
paints after 7 tank treatment and
comprising of following. MCCB ,
MCB shall be
Schneider/Siemens/Lawson/Legran
d . The allowable current density
shall be not more than 2.1 Amps
per sg.mm cross sectional area of
Copper Bus.

Main Distribution Board (MDB) , to
be installed  comprising  of
followingsl no. of 250A TPN
MCCB, 36kA as incomer in one
section3 nos. of 63A TPN MCCB,
25KA as incomer in three sections52
nos. 25A TP MCCB, 18kA as
outgoing in three sections42 nos.

Set

1.00
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16A DP MCB, 10 kA as outgoing in
three sections42 nos. 16A DP MCB,
10 kA as outgoing in three
sections42 nos. 16A DP MCB, 10 kA
as outgoing in three sections42 nos.
16A DP MCB, 10 KA as outgoing in
three sections42 nos. 16A DP MCB,
10 kA as outgoing in three
sections42 nos. 16A DP MCB, 10 kA
as outgoing in three sections10 nos.
63A TP MCCB, 18 KA as outgoing
in one sections10 nos. 63A TP
MCCB, 18 kA as outgoing in one
sectionsl* 25 kA Surge Protection
DeviceAmmeter , Voltmeter with
selector switches and appropriate
CT's for Ammeter , RYB Indicator
lamps and 3* 6A SP MCB voltmeter
and Indicator lamp protection.100A
TPNE Copper Bus on hylam
insulation supports- 3  sets300A
TPNE Copper Bus on hylam
insulation supports- 1 sets

180

Supply , installation , testing and
commissioning of Wall Flush
mounting type Main Panel and
Distribution Boards , as per
Distribution Diagram , fabricated
out of 16SWG CRCA Sheet |,
double covered , hinged and
lockable , provided with 2 coats
each of Primer and Epoxy / Duco
paints after 7 tank treatment and
comprising of following. MCCB,
MCB shall be
Schneider/Siemens/Lawson/Legran
d . The allowable current density
shall be not more than 2.1 Amps
per sqg.mm cross sectional area of
Copper Bus.

Typical (DB-G2F/1 to DB-TF/2),
Comprising of following
4 nos. 256A TP MCB as Incomer
36 nos. 6/16A SP MCB outgoings for
Light, Power and Spare circuits
60A TPNE Copper Bus on hylam
insulation supports- 4 sets
Ammeter , Voltmeter with selector
switches and appropriate CT's for
Ammeter , RYB Indicator lamps and
3* 6A SP MCB voltmeter and
Indicator lamp protection.

Set

12.00

181

Supply, installation , testing and
commissioning of Wall Flush
mounting type Main Panel and
Distribution Boards , as per
Distribution Diagram , fabricated
out of 16SWG CRCA Sheet |,
double covered , hinged and
lockable , provided with 2 coats

Set

1.00
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each of Primer and Epoxy / Duco
paints after 7 tank treatment and
comprising of following. MCCB ,
MCB shall be
Schneider/Siemens/Lawson/Legran
d . The allowable current density
shall be not more than 2.1 Amps
per sg.mm cross sectional area of
Copper Bus.

Typical Sub-Distribution Board's (
DBTOF), Comprising of following
4 nos. 16 DP MCB as Incomer
12 nos. 6/16 A SP MCB outgoings for
Light, Power and Spare circuits
60A TPNE Copper Bus on hylam
insulation supports- 4 sets
Ammeter , Voltmeter with selector
switches and appropriate CT's for
Ammeter , RYB Indicator lamps and
3* 6A SP MCB voltmeter and
Indicator lamp protection.

182

Supply, installation , testing and
commissioning of Wall Flush
mounting type Main Panel and
Distribution Boards , as per
Distribution Diagram , fabricated
out of 16SWG CRCA Sheet |,
double covered , hinged and
lockable , provided with 2 coats
each of Primer and Epoxy / Duco
paints after 7 tank treatment and
comprising of following. MCCB ,
MCB shall be
Schneider/Siemens/Lawson/Legran
d . The allowable current density
shall be not more than 2.1 Amps
per sqg.mm cross sectional area of
Copper Bus.

Typical Sub-Distribution Board's
(LAB), Comprising of following
1 nos. 63A TP MCB as Incomer
1 nos. 63A TP MCB as Incomer
3 nos. 16 DP MCB as Incomer
3 nos. 32A TP MCB as Outgoing
17 nos. 6/16 A SP MCB outgoings for
Light, Power and Spare circuits
outgoing

100A TPNE Copper Bus on hylam
insulation supports- 4 sets
Ammeter , Voltmeter with selector
switches and appropriate CT's for
Ammeter , RYB Indicator lamps and
3* 6A SP MCB voltmeter and
Indicator lamp protection.

Set

10.00

183

External Lighting & Electrical
Works: Supply , installation , testing
and commissioning of 100 mm Dia
HDPE pipe of NS 10 kg pressure
marked HDPE pipe for cable laying
with excavation upto depth 1 meters,

Rm

35.00
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backfilling all complete.

184

External Lighting &  Electrical
Works :Supply , installation , testing
and commissioning of 25 W LED
round flat Post Top Light for outdoor
applications IP 65 with 3.5 metres
long double coat enamel painted MS
pole with  decorative type with
inbuilt LED driver, junction box for
cable connection and all necessary
civil works all complete.

set

4.00

185

External Lighting & Electrical
Works: Supply and installation of 9
m height Single Arm GI Pole with
100 watt LED Street lamp, IP 65
with light arm; Steel Tubular Pole
suitable for mounting 100 Watt LED
street light integrated with over hang
bracket of dimension given in the
drawing including dusk to dawn
sensor for automatic operation.

set

16.00

186

External Lighting & Electrical
Works : Supply , installation , testing
and commissioning of 25 W LED
Bollard Light for outdoor
applications IP 65, 900--1200mm
height with  decorative type with
inbuilt LED driver, junction box for
cable connection and all necessary
civil works all complete.
(Fixture as per client)

set

2.00

187

External Lighting & Electrical
Works: Supply , installation , testing
and commissioning of 2x9/12W LED
Up-Down facet Light in the building
wall. IP65, Color temperature as per
client with decorative inbuilt LED
driver. (Fixture as per client).

set

6.00

188

External Lighting & Electrical
Works: Supply, installation, testing
and commissioning of 3 core 4
sg.mm. armoured copper cable for
external lightig wiring in 32 mm Dia
HDPE conduit with excavation and
backfilling all complete

Rm

600.00

189

Exaust Fan: Supply, installation,
testing and commissioning  of
Exhaust Axial Fan (100CFM)
inclusive of all kinds of fittings,
accessories and  hangers  per
specifications and drawings and
instruction of engineer at site.
Brand : Blauberg or Vent or
equivalent

Nos

3.00
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190

Exaust Fan: Supply, installation,
testing and commissioning  of
Exhaust Axial Fan (200CFM)
inclusive of all kinds of fittings,
accessories and  hangers  per
specifications and drawings and
instruction of engineer at site.
Brand : Blauberg or Vent or
equivalent

Nos

9.00

191

Exaust Fan: Supply, installation,
testing and commissioning  of
Exhaust Axial Fan (300CFM)
inclusive of all kinds of fittings,
accessories and  hangers  per
specifications and drawings and
instruction of engineer at site.
Brand : Blauberg or Vent or
equivalent

Nos

9.00

192

Exaust Fan: Supply and installation
of 8 inch Exhaust Metal Hood with
bird screen and rainhood inclusive of
all  kinds accessories as per
specifications, drawings and
instruction of engineer at site.

Nos

51.00

193

Fire  Alarm  System:  Supply,
installation, testing and
commissioning of wiring for fire
alarm system equipment such as
smoke detector, Heat Detector,
Manual Call Point and Sounder Point
with 2 core 1.5 sg.mm. armoured
FRLS copper cable inclusive of all
kinds  accessories as  per
specifications, drawings and
instruction of engineer at site.

pts

155.00

194

Fire Alarm System: Supply and
installation of photoelectric smoke
detector inclusive of all Kkinds
accessories as per specifications,
drawings and instruction of engineer
at site.

Nos

85.00

195

Fire  Alarm  System:  Supply,
installation, testing and
commissioning of Rate of Rise Heat
Detector inclusive of all kinds
accessories as per specifications,
drawings and instruction of engineer
at site.

Nos

14.00

196

Fire  Alarm  System:  Supply,
installation, testing and
commissioning of  Conventional
Manual Call Point inclusive of all
kinds  accessories as  per
specifications, drawings and
instruction of engineer at site.

Nos

13.00

197

Fire Alarm System: Supply and
installation of sounder/strobe
inclusive of all kinds accessories as
per specifications, drawings and

Nos

13.00
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instruction of engineer at site.

Fire  Alarm  System:  Supply,
installation, testing and
commissioning of conventional 8
198 | zone fire alarm panel inclusive of all | Nos
kinds  accessories as  per
specifications, drawings and
instruction of engineer at site.

1.00

Lightening Protection System, Air
Termination:  Supply,  delivery,
installation, testing and
commissioning  of air termination
rod of 3mtr length of material
AlMgSi of diametre g 16/10 mm
crimped on both the ends (Tappered
Type). The rod shall be mounted
with stainless steel clamp and fixing
accessories.

199 | Test Parameter for 3 mtr vertical air | set
terminal

a) Electrical Resistivity
b) Tensile Strength
c¢) Condition of Salt Mist
Tested as per IEC 62561-2.
Test Parametrer for Wall clamp
a) Mechanical load as per IEC
62561-1 as per the specification and
instruction  of  einginner  all
complete.(Make: Cape, OBO, ABB)

4.00

Lightening Protection System, Air
Termination:  Supply,  delivery,
installation, testing and
commissioning  of air termination
rod of 1mtr length of material
AlMgSi of diametre g 16/10 mm
crimped on both the ends (Tappered
Type). The rod shall be mounted
with stainless steel clamp and fixing set
accessories. Test Parameter for 3 mtr 2.00
vertical air terminala) Electrical
Resistivityb) — Tensile  Strengthc)
Condition of Salt MistTested as per
IEC 62561-2. Test Parametrer for
Wall clampa) Mechanical load as per
IEC 62561-1 as per the specification
and instruction of einginner all
complete.(Make: Cape, OBO, ABB)

200
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Lightening Protection System, Down
Conductors: Supply, delivery,
installation, testing and
commissioning of 8 mm Aluminium
Solid Round Conductor for use as a
horizontal air termination and down
conductor in the External Lightning
Protection System that meets the
requirements of IS/IEC 62305 and
tested according to IEC 62561-2 as
per the specification and instruction
of einginner all complete including
necessary croos connector, conductor
holder, tee joint and all other
accessories all complete. (Make:
Cape, OBO, ABB)

Rm

450.00

Sub-Total Amount =

VAT (13%) =

Total Amount (in figures) =
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General Conditions of Contract

This Section provides the General Conditions of Contract that will apply to the Contract for which the

Biding document is issued.

A. General

1. Definitions 1.1

Boldface type is used to identify defined terms.

(a) The Accepted Contract Amount means the amount accepted in the Letter
of Acceptance for the execution and completion of the Works and the
remedying of any defects.

(b) The Activity Schedule is a schedule of the activities comprising the
construction, installation, testing, and commissioning of the Works in a lump
sum contract. It includes a lump sum price for each activity, which is used for
valuations and for assessing the effects of Variations and Compensation Events.
(c) Bill of Quantities means the priced and completed Bill of Quantities forming
part of the Bid.

(d) Compensation Events are those defined in GCC 50 hereunder.

(e) The Completion Date is the date of completion of the Works as certified
by the Project Manager, in accordance with GCC 68.1.

(f) The Contract is the Contract between the Employer and the Contractor to
execute, complete, and maintain the Works. It consists of the documents listed in
GCC 2.3 below.

(g)The Contractor is the party whose Bid to carry out the Works has been
accepted by the Employer.

(h)The Contractor’s Bid is the completed bidding document submitted by the
Contractor to the Employer.

(i)The Contract Price is the Accepted Contract Amount stated in the Letter of
Acceptance and thereafter as adjusted in accordance with the Contract.

(j) Days are calendar days; months are calendar-months.

(k) Dayworks are varied work inputs subject to payment on a time basis for the
Contractor’s employees and Equipment, in addition to payments for associated
Materials and Plant.

() A Defect is any part of the Works not completed in accordance with the
Contract.

(m) The Defects Liability Certificate is the certificate issued by Project Manager
upon correction of defects by the Contractor.

(n) The Defects Liability Period is the period calculated from the Completion

Date where the Contractor remains responsible for remedying defects.

(o) Drawings include calculations and other information provided or approved
by the Project Manager for the execution of the Contract.

(p) The Employer is the party who employs the Contractor to carry out the Works,
as specified in the SCC.

(9) Equipment is the Contractor’s machinery and vehicles brought temporarily
to the Site to construct the Works.

(r) Force Majeure means an exceptional event or circumstance: which is beyond a

CONSTRUCTION OF UNDERGRADUATE PROGRAM BUILDING BLOCK 2- 152




Party's control; which such Party could not reasonably have provided against before
entering into the Contract; which, having arisen, such Party could not reasonably
have avoided or overcome; and, which is not substantially attributable to the other
Party.

(s)_The Initial Contract Price is the Contract Price listed in the Employer’s Letter
of Acceptance.

(t) In writing or written means hand written, type written, printed or electronically
made, and resulting in permanent record.

(u)_The Intended Completion Date is the date on which it is intended that the
Contractor shall complete the Works. The Intended Completion Date is specified
in the SCC. The Intended Completion Date may be revised only by the Project
Manager by issuing an extension of time or an acceleration order.

(v)Letter of Acceptance means the formal acceptance by the Employer of the
Bid and denotes the formation of the contract at the date of acceptance.

(w) Materials are all supplies, including consumables, used by the Contractor for
incorporation in the Works.

(x) Party means the Employer or the Contractor, as the context requires.

(y)_.SCC means Special Conditions of Contract

(aa) Plant is any integral part of the Works that shall have a mechanical,
electrical, chemical, or biological function.

(bb) The Project Manager is the person named in the SCC (or any other
competent person appointed by the Employer and notified to the Contractor, to act
in replacement of the Project Manager) who is responsible for supervising the
execution of the Works and administering the Contract.

(cc) Retention Money means the aggregate of all monies retained by the Employer
pursuant to GCC 54.1.

(dd) Schedules means the document(s) entitled schedules, completed by the
Contractor and submitted with the Letter of Bids, as included in the Contract. Such
document may include the Bill of Quantities, data, lists, and schedules of rates
and/or prices.

(ee) The Site is the area defined as such in the SCC

(ff) Site Investigation Reports are those that were included in the bidding
documents and are factual and interpretative reports about the surface and
subsurface conditions at the Site.

(gg) Specification means the Specification of the Works included in the
Contract and any modification or addition made or approved by the Project
Manager.

(hh) The Start Date is given in the SCC. It is the latest date when the
Contractor shall commence execution of the Works. It does not necessarily
coincide with any of the Site Possession Dates.

(if) A Subcontractor is a person or corporate body who has a Contract with the
Contractor to carry out a part of the work in the Contract, which includes work on
the Site.

(ij) Temporary Works are works designed, constructed, installed, and removed
by the Contractor that are needed for construction or installation of the Works.

(kk) A Variation is an instruction given by the Project Manager which varies the
Works.
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(1) The Works are what the Contract requires the Contractor to construct, install,
and turn over to the Employer, as defined in the SCC.

2. Interpretation

2.1 In interpreting these GCC, singular also means plural, male also means female or
neuter, and the other way around. Headings have no significance. Words have
their normal meaning under the language of the Contract unless specifically
defined. The Project Manager shall provide instructions clarifying queries
about these GCC.

2.2 If sectional completion is specified in the SCC, references in the GCC to the
Works, the Completion Date, and the Intended Completion Date apply to any
Section of the Works (other than references to the Completion Date and
Intended Completion Date for the whole of the Works).

2.3 The documents forming the Contract shall be interpreted in the following order
of priority:

(a) Contract Agreement,

(b) Letter of Acceptance,

(c) Letters of Technical Bid and Price Bid,

(d) Special Conditions of Contract,

(e) General Conditions of Contract,

(F) Specifications,

(9) Drawings,

(h) Bill of Quantities (or Schedules of Prices for lump sum contracts), and
(i) Any other document listed in the SCC as forming part of the Contract.

3. Language and Law

3.1 The language of the Contract and the law governing the Contract are stated in the
SCC.

3.2. Throughout the execution of the Contract, the Contractor shall comply with
the import of goods and services prohibitions in the Employer’s country when

(@ by an act of compliance with a decision of the United Nations Security
Council taken under Chapter VII of the Charter of the United Nations, the
Employer’s Country prohibits any import of goods from, or any payments
to, a particular country, person, or entity. Where the employer’s country
prohibits payments to a particular firm or for particular goods by such an
act of compliance, that firm may be excluded.

4. Contract
Agreement

4.1 The Parties shall enter into a Contract Agreement within 15 days after the
Contractor receives the Letter of Acceptance, unless the Special Conditions
establish otherwise. The Contract Agreement shall be based upon the attached
Contract forms in Section X.

4.2 Without altering the basic nature or scope of work, the contract may be
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amended upon mutual written consent as per prevailing Public Procurement
Law.

5. Assignment

5.1 Neither Party shall assign the whole or any part of the Contract or any benefit
or interest in or under the Contract. However, either Party
(@ may assign the whole or any part with the prior agreement of the
other Party, at the sole discretion of such other Party; and
(b) may, as security in favor of a bank or financial institution, assign its
right to any moneys due, or to become due, under the Contract.
6. Care and Supply of 6.1 The Specification and Drawings shall be in the custody and care of the

Documents

Employer. Unless otherwise stated in the Contract, one copy of the Contract
and of each subsequent Drawing shall be supplied to the Contractor, who may
make or request further copies at the cost of the Contractor.

6.2 Each of the Contractor’s Documents shall be in the custody and care of the

Contractor, unless and until taken over by the Employer. Unless otherwise
stated in the Contract, the Contractor shall supply to the Engineer six copies of
each of the Contractor’s Documents.

6.3 The Contractor shall keep, on the Site, a copy of the Contract, publications

named in the Specification, the Contractor’s Documents (if any), the
Drawings and Variations and other communications given under the Contract.
The Employer’s Personnel shall have the right of access to all these
documents at all reasonable times.

6.4

If a Party becomes aware of an error or defect in a document which was
prepared for use in executing the Works, the Party shall promptly give notice
to the other Party of such error or defect.

7. Confidential
Details

7.1

The Contractor’s and the Employer’s Personnel shall disclose all such
confidential and other information as may be reasonably required in order to
verify the Contractor’s compliance with the Contract and allow its proper
implementation.

7.2 Each of them shall treat the details of the Contract as private and confidential,

except to the extent necessary to carry out their respective obligations under
the Contract or to comply with applicable Laws. Each of them shall not
publish or disclose any particulars of the Works prepared by the other Party
without the previous agreement of the other Party. However, the Contractor
shall be permitted to disclose any publicly available information, or
information otherwise required to establish his qualifications to compete for
other projects.

7.3

Notwithstanding the above, the Contractor may furnish to its Subcontractor(s)
such documents, data and other information it receives from the Employer to
the extent required for the Subcontractor(s) to perform its work under the
Contract, in which event the Contractor shall obtain from such
Subcontractor(s) an undertaking of confidentiality similar to that imposed on
the Contractor under this Clause.

8. Compliance with

8.1 The Contractor shall, in performing the Contract, comply with applicable Laws
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Laws

of Nepal.

9. Joint and Several
Liability

9.1 If the Contractor is a joint venture of two or more entities, all such entities shall
be jointly and severally liable to the Employer for the fulfillment of the
provisions of the Contract, and shall designate one of such persons to act as a
leader with authority to bind the joint venture. The contractor shall not
handover the responsibility of the contract to any one member or some
members of Joint Venture or any other parties, not involved in the contract.
The composition or the constitution of the joint venture shall not be altered
without the prior consent of the Employer.

10. Project Manager's
Decisions

10.1 Except where otherwise specifically stated, the Project Manager shall decide
contractual matters between the Employer and the Contractor in the role
representing the Employer.

11. Delegation

11.1 The Project Manager may delegate any of his duties and responsibilities to other
people after notifying the Contractor, and may cancel any delegation after
notifying the Contractor.

12. Communications

12.1 Communications between parties that are referred to in the Conditions shall be
effective only when in writing. Wherever these Conditions provide for the giving
or issuing of approvals, certificates, consents, determinations, notices and requests,
these communications shall be:

(@) in writing and delivered by hand (against receipt), sent by mail or courier, or
transmitted using any of the agreed systems of electronic transmission as
stated in the SCC; and

(b) delivered, sent or transmitted to the address for the recipient’s communications
as stated in the Contract. However:

(i) if the recipient gives notice of another address, communications shall
thereafter be delivered accordingly; and

(i) if the recipient has not stated otherwise when requesting an approval or
consent, it may be sent to the address from which the request was issued.

Approvals, certificates, consents and determinations shall not be unreasonably
withheld or delayed.

12.2 A Notice shall be effective when delivered or on the Notice’s effective date,
whichever is later.

13. Subcontracting

13.1 For GoN Funded:

A list of approved Subcontractors including its value/works is included as Article 2
(k) of contract Agreement Approval by the Employer for any of the
Subcontractors shall not relieve the Contractor from any of its obligations,
duties, or responsibilities under the contract.

For DP Funded:

The Contractor may subcontract with the approval of the Project Manager, but may
not assign the Contract without the approval of the Employer in writing.
Subcontracting shall not alter the Contractor’s obligations. Bidders may propose
subcontracting up to the percentage of total value of contracts as specified
in the SCC. The Sub contractor shall meet the qualification requirement as
specified in SCC.

CONSTRUCTION OF UNDERGRADUATE PROGRAM BUILDING BLOCK 2- 156




14. Other Contractors

14.1 The Contractor shall cooperate and share the Site with other contractors,
public authorities, utilities, and the Employer between the dates given in the
Schedule of Other Contractors, as referred to in the SCC. The Contractor
shall also provide facilities and services for them as described in the
Schedule. The Employer may modify the Schedule of Other Contractors, and
shall notify the Contractor of any such modification

15 Personnel and
Equipment

15.1 The Contractor shall employ the key personnel and use the equipment
identified in its Bid to carry out the Works, or other personnel and equipment
approved by the Project Manager. The Project Manager shall approve any
proposed replacement of key personnel and equipment only if their relevant
qualifications or characteristics are substantially equal to or better than those
proposed in the Bid.

15.2 If the Project Manager asks the Contractor to remove a person who is a member
of the Contractor’s staff or work force, stating the reasons, the Contractor shall
ensure that the person leaves the Site within seven days and has no further
connection with the work in the Contract.

15.3 If the Employer, Project Manager, or Contractor determines, that any
employee of the Contractor be determined to have engaged in corrupt,
fraudulent, collusive, coercive, or other prohibited practices during the
execution of the Works, then that employee shall be removed in accordance
with Clause 15.2 above.

16. Employer’s and
Contractor's Risk

16.1 The Employer carries the risks which this Contract states are Employer’s risks,
and the Contractor carries the risks which this Contract states are Contractor’s
risks.

17. Employer’s Risks

17.1 From the Start Date until the Defects Liability Certificate has been issued, the
following are Employer’s risks:

(a) The risk of personal injury, death, or loss of or damage

to property (excluding the Works, Plant, Materials, and Equipment), which
are due to

(i) use or occupation of the Site by the Works or for the purpose of the
Works, which is the unavoidable result of the Works or

(ii) negligence, breach of statutory duty, or interference with any legal
right by the Employer or by any person employed by or contracted to
him except the Contractor.

(b) The risk of damage to the Works, Plant, Materials, and Equipment to
the extent that it is due to a fault of the Employer or in the
Employer’s design, or due to war or radioactive contamination directly
affecting the country where the Works are to be executed.

17.2 From the Completion Date until the Defects Liability Certificate has been issued,
the risk of loss of or damage to the Works, Plant, and Materials is an Employer’s
risk except loss or damage due to

(a) a Defect which existed on the Completion Date,
(b) an event occurring before the Completion Date, which was not itself an
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Employer’s risk, or

(c) the activities of the Contractor on the Site after the Completion Date.

18. Contractor’s
Risks

18.1 From the Starting Date until the Defects Liability Certificate has been issued,
the risks of personal injury, death, and loss of or damage to propert
(including, without limitation, the Works, Plant, Materials, and Eqmpmentg
which are not Employer’s risks are Contractor’s risks.

19. Insurance

19.1 The Contractor shall provide insurance in the joint names of the Employer
and the Contractor from the Start Date to the end of the Defects Liability Period,
in the amounts and deductibles stated in the SCC for the following events
which are due to the Contractor’s risks:

(a) loss of or damage to the Works, Plant, and Materials;
(b) loss of or damage to Equipment;

(c) loss of or damage to property (except the Works, Plant, Materials, and
Equipment) in connection with the Contract; and

(d) Personal injury or death.

19.2 Policies and certificates for insurance shall be delivered by the Contractor to the
Project Manager for the Project Manager’s approval before the Start Date. All
such insurance shall provide for compensation to be payable in the proportions
of Nepalese Rupees required to rectify the loss or damage incurred.

19.3 If the Contractor does not provide any of the policies and certificates required,
the Employer may affect the insurance which the Contractor should have
provided and recover the premiums the Employer has paid from payments
otherwise due to the Contractor or, if no payment is due, the payment of the
premiums shall be a debt due.

19.4 Alterations to the terms of insurance shall not be made without the approval
of the Project Manager.

19.5 Both parties shall comply with any conditions of the insurance policies.

20. Site Investigation
Reports

20.1 The Contractor, in preparing the Bid, shall rely on any Site Investigation
Reports referred to in the SCC, supplemented by any information available to
the Contractor.

21. Contractor to
Construct the Works

21.1 The Contractor shall construct and install the Works in accordance with the
Specifications and Drawings.

22. The Works to Be
Completed within
intended Completion
Date

22.1 The Contractor may commence execution of the Works on the Start Date and
shall carry out the Works in accordance with the Program submitted by the
Contractor, as updated with the approval of the Project Manager, and
complete them within the intended Completion Date.

23. Design by
contractor and
Approval by the

23.1 The contractor shall be responsible for the design of permanent works as
specified in SCC.

23.2 Contractor shall be responsible for design of the Temporary Works. The
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Project Manager

Contractor shall submit Specifications and Drawings showing the proposed
Temporary Works to the Project Manager, for his approval.

23.3 All Drawings prepared by the Contractor for the execution of the temporary or
permanent Works, shall be subject to prior approval by the Project Manager
before their use.

23.4 The Project Manager’s approval shall not alter the Contractor’s responsibility
for design of temporary works.

24, Safety, Security
and Protection of the
Environment

24.1 The Contractor shall, throughout the execution, and completion of the works and
remedying of any defects therein:

a. Have full regard for the safety of all persons entitled to be upon the site and
keep the site (so as the same is under his control) and the works (so far as the
same are not completed or occupied by the Employer) in an orderly state
appropriate to the avoidance of danger to such persons.

b. Provide and maintain at his own cost all lights, guards, fencing, warning signs
and watching, when necessary or required by the Project Manager or by any
duly constituted authority, for the protection of the Works of for the safety
and convenience of the public or others.

c. Take all reasonable steps to protect the environment on and off the site and to
avoid damage or nuisance to persons

or to property of the public or others resulting from pollution, noise or other
causes arising as a consequence of his methods of operation.

d. Ensure that any cut or fill slopes are planted in grass or other plant cover as
soon as possible to protect them from erosion.

e. Any spoil or material removed from drains shall be disposed of to designated
stable tipping areas as directed by the Project Manager.

f. Shall not use fuel wood as a means of heating during the processing or
preparation of any materials forming part of the works.

g. The Project Manager shall have the power to disallow any working practice or
activity of the Contractor or direct that such practices or activities be
modified should the Project Manager consider, on the advice of the relevant
Government Departments, that the practices or activities will be harmful to
wildlife.

h. Provide on the Site such lifesaving apparatus as may be appropriate and an
adequate and easily accessible first aid outfit or such outfits as may be
required by any government ordinance, factory act, etc., subsequently
published and amended from time to time.

25. Discoveries

25.1 Anything of historical or other interest or of significant value unexpectedly
discovered on the Site shall be the property of the employer. The Contractor
shall notify the Project Manager of such discoveries and carry out the Project
Manager’s instructions for dealing with them.

26. Possession of the
Site

26.1 The Employer shall give possession of all parts of the Site to the Contractor. If
possession of a part is not given by the date stated in the SCC, the Employer
shall be deemed to have delayed the start of the relevant activities, and this shall
be a Compensation Event.
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27. Access to the Site

27.1 The Contractor shall allow the Project Manager and any person authorized by
the Project Manager access to the Site and to any place where work in
connection with the Contract is being carried out or is intended to be carried
out.

28. Instructions,
Inspections and
Audits

28.1 The Contractor shall carry out all instructions of the Project Manager which
comply with the applicable laws where the Site is located.

28.2 The Contractor shall keep, and shall make all reasonable efforts to cause its
Subcontractors and sub consultants to keep accurate and systematic accounts
and records in respect of the Works in such form and details as will clearly
identify relevant time changes and costs.

28.3 The Contractor shall permit the GoN/DP and/or persons appointed by the
GoN/DP to inspect the Site and/or the accounts and records of the Contractor
and its sub-contractors relating to the performance of the Contract, and to have
such accounts and records audited by auditors appointed by the GoN/DP if
required by the GoN/DP. The Contractor’s attention is drawn to Sub-Clause
73.2 which provides, inter alia, that acts intended to materially impede the
exercise of the GoN’s/DP’s inspection and audit rights provided for under this
Sub-Clause constitute a obstructive practice subject to contract termination.

29. Dispute
Settlement

29.1 The Employer and the Contractor shall attempt to settle amicably by direct
negotiation any disagreement or dispute arising between them under or in
connection with the Contract.

29.2 Any dispute between the Parties as to matters arising pursuant to this Contract
which cannot be settled amicably within thll’tﬁ (30) days after receipt by one
Party of the other Party ‘s request for such amicable settlement may be
referred to Arbitration within 30 days after the expiration of amicable
settlement period.

30. Procedures for
Disputes

30.1 In case of arbitration, the arbitration shall be conducted in accordance with the
arbitration procedures in accordance with law of Nepal at the place within the
territory of Nepal given in the SCC.

B1.Staff and Labor

31. Forced Labor

31.1 The Contractor shall not employ forced labor, which consists of any work or
service, not voluntarily performed, that is exacted from an individual under
threat of force or penalty. This covers any kind of involuntary or compulsory
labor, such as indentured labor, bonded labor, or similar labor—contracting
arrangements.

32. Child Labor

32.1 The Contractor shall not employ children in a manner that is economically
exploitative, or is likely to be hazardous, or to interfere with, the child's
education, or to be harmful to the child's health or physical, mental, spiritual,
moral, or social development. Where national laws have provisions for
employment of minors, the Contractor shall follow those laws applicable to
the Contractor. Children below the age of 18 years shall not be employed in
dangerous work.

33.Non-
discrimination and
Equal Opportunity

34.1 The Contractor shall not make employment decisions on the basis of personal
characteristics unrelated to inherent job requirements. The Contractor shall
base the employment relationship on the principle of equal opportunity and
fair treatment, and shall not discriminate with respect to aspects of the
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employment relationship, including recruitment and hiring, compensation
(including wages and benefits), working conditions and terms of employment,
access to training, promotion, termination of employment or retirement, and
discipline. In countries where national law provides for non-discrimination in
employment, the Contractor shall comply with national law. When national
laws are silent on nondiscrimination in employment, the Contractor shall
meet this Sub clause's requirements. Special measures of protection or
assistance to remedy past discrimination or selection for a particular job based
on the inherent requirements of the job shall not be deemed discrimination.

B. Time Control

34. Program

34.1 Within the time stated in the SCC, after the date of the Letter of
Acceptance, the Contractor shall submit to the Project Manager for approval a
Program showing the general methods, arrangements, order, and timing for all the
activities in the Works. In the case of a lump sum contract, the activities in the
Program shall be consistent with those in the Activity Schedule.

34.2 An update of the Program shall be a program showing the actual progress
achieved on each activity and the effect of the progress achieved on the timing of
the remaining work, including any changes to the sequence of the activities.

34.3 The Contractor shall submit to the Project Manager for approval an updated
Program at intervals no longer than the period stated in the SCC. If the
Contractor does not submit an updated Program within this period, the Project
Manager may withhold the amount stated in the SCC from the next payment
certificate and continue to withhold this amount until the next payment after
the date on which the overdue Program has been submitted. In the case of a lump
sum contract, the Contractor shall Provide an updated Activity Schedule within 15
days of being instructed to by the Project Manager.

34.4 The Project Manager’s approval of the Program shall not alter the Contractor’s
obligations. The Contractor may revise the Program and submit it to the Project
Manager again at any time. A revised Program shall show the effect of
Variations and Compensation Events.

35. Extension of the
Intended Completion
Date

35.1 The Project Manager shall extend the Intended Completion Date if a
Compensation Event occurs or a Variation is issued which makes it
impossible for Completion to be achieved by the Intended Completion Date
without the Contractor taking steps to accelerate the remaining work, which
would cause the Contractor to incur additional cost.

35.2 The Project Manager shall decide whether and by how much to extend the
Intended Completion Date within 21 days of the Contractor asking the Project
Manager for a decision upon the effect of a Compensation Event or
Variation and submitting full supporting information at least 21 days prior to
the intended completion date. If the Contractor has failed to give early warning of a
delay or has failed to cooperate in dealing with a delay, the delay by this failure
shall not be considered in assessing the new Intended Completion Date. Along
with full supporting information the contractor shall also submit Performance
Security, Advanced Payment Guarantee and insurance Policy with extended
validity as well as revised work schedule.

36. Acceleration

36.1 When the Employer wants the Contractor to finish before the Intended
Completion Date, the Project Manager shall obtain priced proposals for
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achieving the necessary acceleration from the Contractor. If the Employer
accepts these proposals, the Intended Completion Date shall be adjusted
accordingly and confirmed by both the Employer and the Contractor.

36.2 If the Contractor’s priced proposals for acceleration are accepted by the
Employer, they are incorporated in the Contract Price and treated as a Variation.

37. Delays Ordered
by the Project
Manager

37.1 The Project Manager may instruct the Contractor to delay the start or progress
of any activity within the Works.

38. Management
Meetings

38.1 Either the Project Manager or the Contractor may require the other to attend a
management meeting. The business of a management meeting shall be to
review the plans for remaining work and to deal with matters raised in accordance
with the early warning procedure.

38.2 The Project Manager shall record the business of management meetings and
provide copies of the record to those attending the meeting and to the Employer.
The responsibility of the parties for actions to be taken shall be decided by the
Project Manager either at the management meeting or after the
management meeting and stated in writing to all who attended the
meeting.

39. Early Warning

39.1 The Contractor shall warn the Project Manager at the earliest opportunity of
specific likely future events or circumstances that may adversely affect the
quality of the work, increase the Contract Price, or delay the execution of the
Works. The Project Manager may require the Contractor to provide an
estimate of the expected effect of the future event or circumstance on the
Contract Price and Completion Date. The estimate shall be provided by the
Contractor as soon as reasonably possible.

39.2 The Contractor shall cooperate with the Project Manager in making and
considering proposals for how the effect of such an event or circumstance can
be avoided or reduced by anyone involved in the work and in carrying out any
resulting instruction of the Project Manager.

C. Quality Control

40.Identifying 40.1 The Project Manager shall check the Contractor’s work and notify the Contractor

Defects of any Defects that are found. Such checking shall not affect the Contractor’s
responsibilities. The Project Manager may instruct the Contractor to search for
a Defect and to uncover and test any work that the Project Manager considers
may have a Defect.

41. Tests

41.1 If the Project Manager instructs the Contractor to carry out a test not specified in
the Specification to check whether any work has a Defect and the test shows that
it does, the Contractor shall pay for the test and any samples. If there is no
Defect, the test shall be a Compensation Event.

42. Correction of
Defects

42.1 The Project Manager shall give notice to the Contractor of any Defects before
the end of the Defects Liability Period, which begins at_issuance of taking over
certificate pursuant to GCC clause 69.2, and is defined in the SCC. The
Defects Liability Period shall be extended for as long as Defects remain to be
corrected.
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42.2 Every time notice of a Defect is given, the Contractor shall correct the
notified Defect within the length of time specified by the Project Manager’s
notice.

43.Uncorrected
Defects

43.1 If the Contractor has not corrected a Defect within the time specified in the
Project Manager’s notice, the Project Manager shall assess the cost of having
the Defect corrected, and the Contractor shall pay this amount.

D. Cost Control

44, Contract Price

44.1 In the case of a Unit Rate contract, the Bill of Quantities shall contain
priced items for the Works to be performed by the Contractor. The Bill of
Quantities is used to calculate the Contract Price. The Contractor will be paid for
the quantity of the work accomplished at the rate in the Bill of Quantities for
each item.

44.2 In the case of a lump sum contract, the Activity Schedule shall contain the priced
activities for the Works to be performed by the Contractor. The Activity Schedule
is used to monitor and control the performance of activities on which basis the
Contractor will be paid. If payment for Materials on Site shall be made
separately, the Contractor shall show delivery of Materials to the Site separately
on the Activity Schedule.

45. Changes in the
Contract Price

45.1 In the case of an Unit Rate contract:

(a) If the final quantity of the work done differs from the quantity in the
Bill of Quantities for the particular item by more than 25 percent,
provided the change exceeds 2 percent of the Initial Contract Price, the
Project Manager shall adjust the rate to allow for the change.

(b) The Project Manager shall not adjust rates from changes in quantities
if thereby the Initial Contract Price is exceeded by more than 10 percent,
except with the prior approval of the Employer.

(c) If requested by the Project Manager, the Contractor shall provide the
Project Manager with a detailed cost breakdown of any rate in the Bill of
Quantities.

45.2 In the case of a lump sum contract, the Activity Schedule shall be amended by the
Contractor to accommodate changes of Program or method of working made at
the Contractor’s own discretion. Prices in the Activity Schedule shall not be
altered when the Contractor makes such changes to the Activity Schedule.

46. Variations

46.1 All Variations shall be included in updated Programs, and, in the case of a
lump sum contract, also in the Activity Schedule, produced by the Contractor.

46.2 The Contractor shall provide the Project Manager with a quotation for
carrying out the Variation when requested to do so by the Project Manager.
The Project Manager shall assess the quotation, which shall be given within
seven (7) days of the request or within any longer period stated by the
Project Manager and before the Variation is ordered.

46.3 If the Contractor’s quotation is unreasonable, the Project Manager may order
the Variation and make a change to the Contract Price, which shall be based
on the Project Manager’s own forecast of the effects of the Variation on the
Contractor’s costs.
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46.4 If the Project Manager decides that the urgency of varying the work would
prevent a quotation being given and considered without delaying the work, no
quotation shall be given and the Variation shall be treated as a Compensation
Event.

46.5 The Contractor shall not be entitled to additional payment for costs that could
have been avoided by giving early warning.

46.6 In the case of an Unit Rate contract, if the work in the Variation corresponds to
an item description in the Bill of Quantities and if, in the opinion of the Project
Manager, the quantity of work above the limit stated in GCC 45.1 or the timing
of its execution do not cause the cost per unit of quantity to change, the rate in
the Bill of Quantities shall be used to calculate the value of the Variation. If the
cost per unit of quantity changes, or if the nature or timing of the work in the
Variation does not correspond with items in the Bill of Quantities, the quotation
by the Contractor shall be in the form of new rates for the relevant items of work.

47. Cash Flow 47.1 When the Program, or, in the case of a lump sum contract, the Activity

Forecasts Schedule, is updated, the Contractor shall provide the Project Manager with
an updated cash flow forecast.

48. Payment

Certificates

48.1 The Contractor shall submit to the Project Manager monthly statements of the
estimated value of the work executed less the cumulative amount certified
previously.

48.2 The Project Manager shall check the Contractor’s monthly statement and certify
the amount to be paid to the Contractor within 30 days of submission by contractor.

48.3 The value of work executed shall be determined by the Project Manager.

48.4 The value of work executed shall comprise:

(a) In the case of a Unit Rate contract, the value of the quantities of work
in the Bill of Quantities that have been completed; or

(b) In the case of a lump sum contract, the value of work executed shall
comprise the value of completed activities in the Activity Schedule.

48.5 The value of work executed shall include the valuation of Variations and
Compensation Events.

48.6 The Project Manager may exclude any item certified in a previous certificate or
reduce the proportion of any item previously certified in any certificate in the
light of later information.

49. Payments

49.1 Payments shall be adjusted for deductions for advance payments and retention.
The Employer shall pay the Contractor the amounts certified by the Project
Manager within 30 days of the date of each certificate. If the Employer makes a
late payment, the Contractor shall be paid interest as indicated in the SCC on
the late payment in the next payment. Interest shall be calculated from the date by
which the payment should have been made up to the date when the late payment
is made.
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49.2 If an amount certified is increased in a later certificate or as a result of an
award by an Arbitrator, the Contractor shall be paid interest upon the delayed
payment as set out in this clause. Interest shall be calculated from the date upon
which the increased amount would have been certified in the absence of
dispute.

49.3 Items of the Works for which no rate or price has been entered in BOQ shall not be
paid for by the Employer and shall be deemed covered by other rates and prices in
the Contract.

50. Compensation
Events

50.1 The following shall be Compensation Events:

(@) The Employer does not give access to a part of the Site by the Site
Possession Date pursuant to GCC 26.1.

(b) The Employer modifies the Schedule of Other Contractors in a way that
affects the work of the Contractor under the Contract.

(c) The Project Manager orders a delay or does not issue Drawings,
Specifications, or instructions required for execution of the Works on time.

(d) The Project Manager instructs the Contractor to uncover or to carry out
additional tests upon work, which is then found to have no Defects.

(e) The Project Manager unreasonably does not approve a subcontract to be
let.

(f) Ground conditions are substantially more adverse than could reasonably
have been assumed before issuance of the Letter of Acceptance from the
information issued to bidders (including the Site Investigation Reports),
from information available publicly and from a visual inspection of the Site.

(9) The Project Manager gives an instruction for dealing with an unforeseen
condition, caused by the Employer, or additional work required for safety or
other reasons.

(h) Other contractors, public authorities, utilities, or the Employer does not
work within the dates and other constraints stated in the Contract, and they
cause delay or extra cost to the Contractor.

(i) The advance payment is delayed.
(i) The effects on the Contractor of any of the Employer’s Risks.

(k) The Project Manager unreasonably delays issuing a Certificate of
Completion.

50.2 If a Compensation Event would cause additional cost or would prevent the
work being completed before the Intended Completion Date, the Contract
Price shall be increased and/or the Intended Completion Date shall be extended.
The Project Manager shall decide whether and by how much the Contract
Price shall be increased and whether and by how much the Intended
Completion Date shall be extended.

50.3 As soon as information demonstrating effect of each Compensation Event upon
the Contractor’s forecast cost has been provided by the Contractor, it shall be
assessed by the Project Manager, and the Contract Price shall be adjusted
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accordingly. If the Contractor’s forecast is deemed unreasonable, the Project
Manager shall adjust the Contract Price based on the Project Manager’s own
forecast. The Project Manager shall assume that the Contractor shall react
competently and promptly to the event.

50.4 The Contractor shall not be entitled to compensation to the extent that the

Employer’s interests are adversely affected by the Contractor’s not
having given early warning or not having cooperated with the Project
Manager.

51. Tax

51.1 The Project Manager shall adjust the Contract Price if taxes, duties, and other
levies are changed between the date 30 days before the submission of bids for
the Contract and the date of the last Completion certificate. The adjustment shall
be the change in the amount of tax payable by the Contractor, provided such
changes are not already reflected in the Contract Price or are a result of GCC
53.

52. Currency

52.1 The currency of Contracts shall be Nepalese Rupees.

53. Price Adjustment

53.1 Prices shall be adjusted for fluctuations in the cost of inputs only if provided for
in the SCC. If so provided, the amounts certified in each payment certificate,
before deducting for Advance Payment, shall be adjusted by applying the
respective price adjustment factor to the payment amounts due.

53.2 Adjustment Formulae!!: The formulae will be of the following general type:

Ln Mn En
pm=A+b—+ c—+ d—+ etc.
Lo Mo Eo

Where:

pn is a price adjustment factor to be applied to the amount for the payment
of the work carried out in the subject month, determined in accordance with
Clause 49;

A is a constant, specified in the Bidding Forms- Table of Price Adjustment
data, representing the nonadjustable portion in contractual payments;?b, c, d,
etc., coefficients representing the estimated proportion of each cost element
(labor, materials, equipment usage, etc.) in the Works or sections thereof, net
of Provisional Sums, as specified in the SCC,;

Ln, Mn, En, etc., are the current cost indices or reference prices of the cost
elements for month “n,” determined pursuant to Sub-Clause 53.4, applicable to
each cost element; and

Lo, Mo, Eo, etc., are the base cost indices or reference prices corresponding to
the above cost elements at the date specified in Sub-Clause 53.4.

1 For complex Works involving several types of construction work with different inputs, a family of Formulae
will be necessary. The various items of Day work may also require different formulae, depending on the nature and

source of the inputs

12 TInsert a figure for factor A only where there is a part of the Contractors’ expenditures which will not be subject to
fluctuation in cost or to compensate for the unreliability of some indices. A should normally be 0.15. The sum of A,
b, c, d, etc., should be one.
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53.3 Sources of Indices and Weightings: The sources of indices shall be those
listed in the Bidding Forms- Table of Price Adjustment data, as approved by
the Project Manager and stated in SCC. Indices shall be appropriate for their
purpose and shall relate to the Contractor’s proposed source of supply of
inputs on the basis of which his Contract shall have been computed. As the
proposed basis for price adjustment, the Contractor shall have submitted with
his bid the tabulation of Weightings and Source of Indices in the Bidding
Forms, which shall be subject to approval by the Project Manager.

53.4 Base, Current and Provisional Indices: The base cost indices or prices shall
be those prevailing on the day 30 days prior to the latest date for submission
of bids. Current indices or prices shall be those prevailing on the day 30
days prior to the last day of the period to which a particular Interim Payment
Certificate is related. If at any time the current indices are not available,
provisional indices as determined by the Project Manager will be used,
subject to subsequent correction of the amounts paid to the Contractor when
the current indices become available.

53.5 Weightings: The weightings for each of the factors of cost given in the Bidding
Forms shall be adjusted if, in the opinion of the Project Manager, they have
been rendered unreasonable, unbalanced or inapplicable as a result of varied or
additional work already executed or instructed under Clause 46 or for any
other reason.

53.6 Where, price adjustment provision is not applicable pursuant to Sub-clause 53.1
then the Contract is subject to price adjustment only for construction material
in accordance with this clause. If the prices of the construction materials
stated in the contract is increased or decreased in an unexpected manner in
excess of ten (10%) percent in comparison to the base price construction
material stated in Section —IV, Bidding Forms-Table of Price Adjustment
Data, then the price adjustment for the increase or decrease of price of the
construction material beyond 10% shall be made by applying the following
formulas:

For unexpected increase in price
P =[R: (R, x1.10)]x Q

For unexpected decrease in price P
= [R: ~(Ro x0.90)]x Q

Where:

“P” is price adjustment amount

“Ry” is the present price of the construction material (Source of indices shall be
those listed in the Bidding forms)

“Ro” is the base price of the construction material

“Q” is quantity of the construction material consumed in construction during the
period of price adjustment consideration If the Base price and source is to be
proposed by the Bidder as per the provision made in Section —IV, Bidding
Forms-Table of Price Adjustment Data then the Base price and source
filled by Bidder for the construction material stated in the Bidding Form
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shall be subject to the approval of the Project manager and shall be as
stated in SCC..

53.7 The Price Adjustment amount shall be limited to a maximum of the initial
Contract Amount as specified in the SCC.

53.8 The Price Adjustment provision shall not be applicable for delayed period if
the contract is not completed in time due to the delay caused by the contractor
or the contract is a Lump sum Contract.

54, Retention

54.1 The Employer shall retain from each payment due to theContractor the
proportion stated in the SCC until Completion of the whole of the Works.

54.2 Upon the issue of a Defects Liability Certificate by the Project Manager, in
accordance with GCC 70.1, half the total amount retained shall be repaid to
the Contractor and half when the Contractor has submitted the evidence of
submission of tax return to the concerned Internal Revenue Office.

54.3 The Contractor may substitute retention money with an unconditional bank
guarantee issued from Commercial Bank or Financial Institution eligible to issue
Bank Guarantee as per prevailing Law if:

(a) at least eighty (80) percent of the whole works have been completed,

(b) progress of the works is satisfactory in accordance with the Contract as
per approved work schedule, and

(c) it can be assured that the works can be completed at the intended
completion date.

The validity of the bank guarantee under this sub-clause shall be at least 30
days beyond the end of Defect Liability Period.

54.4 If retention money is substituted by bank guarantee in accordance with clause
54.3, the bank guarantee shall be submitted either using the Retention Money
Security Form included in Section X (Contract Forms) or in another Form
acceptable to the employer. The validity of the bank guarantee shall be at least
one month more than the end of defect liability period.

55. Liquidated
Damages

55.1 The Contractor shall pay liquidated damages to the Employer at the rate per day
stated in the SCC for each day that the Completion Date is later than the Intended
Completion Date. The total amount of liquidated damages shall not exceed the
amount defined in the SCC. The Employer may deduct liquidated damages
from payments due to the Contractor. Payment of liquidated damages shall not
affect the Contractor’s liabilities.

55.2 If the Intended Completion Date is extended after liquidated damages have
been paid, the Project Manager shall correct any overpayment of liquidated
damages by the Contractor by adjusting the next payment certificate. The
Contractor shall be paid interest on the overpayment, calculated from the date
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of payment to the date of repayment, at the rates specified in GCC 49.

56. Bonus

56.1 The Contractor shall be paid a Bonus calculated at the rate per calendar day
stated in the SCC for each day (less any days for which the Contractor is
paid for acceleration) that the Completion is earlier than the Intended
Completion Date. The Project Manager shall certify that the Works are complete,
although they may not be due to be complete.

57. Advance Payment

57.1 The Employer shall make advance payment to the Contractor of the amounts
stated in the SCC in two equal installments by the date stated in the
SCC, against provision by the Contractor of an unconditional bank guarantee
from Commercial Bank or Financial Institution eligible to issue Bank
Guarantee as per prevailing Law in Nepal in a form acceptable to the Employer
in amounts equal to the advance payment. The guarantee shall remain
effective until the advance payment has been repaid, but the amount of the
guarantee shall be progressively reduced by the amounts repaid by the
Contractor. Interest shall not be charged on the advance payment.

The validity of the bank guarantee under this sub-clause shall be at least 30
days beyond the end of intended completion date.

57.2 The Contractor is to use the advance payment only to pay for Equipment,
Plant, Materials, and mobilization expenses required specifically for execution of
the Contract. The Contractor shall demonstrate that advance payment has been
used in this way by supplying copies of invoices or other documents to the
Project Manager.

57.3 The advance payment shall be repaid by deducting proportionate amounts, as
stated in SCC, from payments otherwise due Contractor, following the
schedule of completed percentages of the Works on a payment basis. No
account shall be taken of the advance payment or its repayment in assessing
valuations of work done, Variations, price adjustments, Compensation Events,
Bonuses, or Liquidated Damages.

57.4 If the advance provided under GCC 57.1 is not repaid due to non-performance
of the works under the contract, by the Contractor within the time period
specified in the Contract, the Employer shall recover the advance by enforcing
the bank guarantee as provided under GCC 57.1, and shall also recover
interest on the advance amount from the Contractor at a rate stated in SCC.

58. Securities

58.1 The Performance Security, including any additional security required as per
ITB 35.5 and ITB 40.1, shall be provided to the Employer no later than the
date specified in the Letter of Acceptance and shall be issued in an amount
specified in the SCC, by a Commercial Bank or Financial Institution
eligible to issue Bank Guarantee as per prevailing Law in Nepal in
accordance with the conditions of Contract using Sample Form for the
Performance Security included in Section IX (Contract Forms), or another
form acceptable to the Employer, and denominated in Nepalese Rupees. The
Performance Security shall be valid until a date 30 days beyond the end of the
Defect Liability Period.

However, if the bidder quoted a bid price more than fifteen (15) percent below
the estimated cost, the bidder may submit a separate performance security for
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the amount exceeding five percent of the bid price, as per ITB 40.1 (ii), which
shall be valid until a date 30 days beyond the end of the intended completion
date.

Any additional performance security required as per ITB 35.5 shall be valid
until a date 30 days beyond the end of the intended completion date.

58.2 The performance security issued by any foreign Bank outside Nepal must be
counter guaranteed by Commercial Bank or Financial Institution eligible to
issue Bank Guarantee as per prevailing Law in Nepal.

59. Dayworks

59.1 If applicable, the Dayworks rates in the Contractor’s Bid shall be used for
small additional amounts of work only when the Project Manager has given
written instructions in advance for additional work to be paid for in that way.

59.2 All work to be paid for as Dayworks shall be recorded by the Contractor on
forms approved by the Project Manager. Each completed form shall be
verified and signed by the Project Manager within two days of the work being
done.

59.3 The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks
forms.

60. Cost of Repairs

60.1 Loss or damage to the Works or Materials to be incorporated in the Works
between the Start Date and the end of the Defects Correction periods shall be
remedied by the Contractor at the Contractor’s cost if the loss or damage
arises from the Contractor’s acts or omissions.

F. Force Majeure

61. Definition of
Force Majeure

61.1 In this Clause, “Force Majeure” means an exceptional event or circumstance,
(@) which is beyond a Party’s control;

(b) which such Party could not reasonably have provided against before
entering into the Contract;

(c) which, having arisen, such Party could not reasonably have avoided or
overcome; and

(d) which is not substantially attributable to the other Party.

61.2 Force Majeure may include, but is not limited to, exceptional events or
circumstances of the kind listed below, so long as conditions (a) to (d) above
are satisfied:

(@) war, hostilities (whether war be declared or not), invasion, act of
foreign enemies;

(b) rebellion, terrorism, sabotage by persons other than the Contractor’s
Personnel, revolution, insurrection, military or usurped power, or civil
war;

(c) riot, commotion, disorder, strike or lockout by persons other than the
Contractor’s Personnel,

(d) munitions of war, explosive materials, ionizing radiation or
contamination by radio-activity, except as may be attributable to the
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Contractor’s use of such munitions, explosives, radiation or radio-
activity; and

(e) natural catastrophes such as earthquake, hurricane, typhoon or volcanic
activity.

62. Notice of Force
Majeure

62.1 If a Party is or will be prevented from performing its substantial obligations
under the Contract by Force Majeure, then it shall give notice to the other
Party of the event or circumstances constituting the Force Majeure and shall
specify the obligations, the performance of which is or will be prevented. The
notice shall be given within 14 days after the Party became aware, or should
have become aware, of the relevant event or circumstance constituting Force
Majeure.

62.2 The Party shall, having given notice, be excused performance of its obligations
for so long as such Force Majeure prevents it from performing them.

62.3 Notwithstanding any other provision of this Clause, Force Majeure shall not
apply to obligations of either Party to make payments to the other Party under
the Contract.

63. Duty to Minimize
Delay

63.1 Each Party shall at all times use all reasonable endeavors to minimize any
delay in the performance of the Contract as a result of Force Majeure.

63.2 A Party shall give notice to the other Party when it ceases to be affected by the
Force Majeure.

64. Conseguences of
Force Majeure

64.1 If the Contractor is prevented from performing its substantial obligations under
the Contract by Force Majeure of which notice has been given under GCC 62,
and suffers delay and/or incurs Cost by reason of such Force Majeure, the
Contractor shall be entitled subject to GCC 30 to

(@) an extension of time for any such delay, if completion is or will be
delayed, under GCC35 ; and

(b) if the event or circumstance is of the kind described in sub-paragraphs
(@) to (d) of GCC 61.2 and, in the case of subparagraphs (b) to (d),
occurs in the Country, payment of any such Cost, including the costs of
rectifying or replacing the Works and/or Goods damaged or destructed
by Force Majeure, to the extent they are not indemnified through the
insurance policy referred to in GCC 19.

64.2 After receiving this notice, the Project Manager shall proceed in accordance
with GCC 10 to agree or determine these matters.

65. Force Majeure
Affecting
Subcontractor

65.1 If any Subcontractor is entitled under any contract or agreement relating to the
Works to relief from force majeure on terms additional to or broader than
those specified in this Clause, such additional or broader force majeure events
or circumstances shall not excuse the Contractor’s nonperformance or entitle
him to relief under this Clause.
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66. Optional
Termination,
Payment and Release

66.1 If the execution of substantially all the Works in progress is prevented for a

continuous period of 90 days by reason of Force Majeure of which notice has
been given under GCC 62, or for multiple periods which total more than 150
days due to the same notified Force Majeure, then either Party may give to the
other Party a notice of termination of the Contract. In this event, the
termination shall take effect 7 days after the notice is given, and the
Contractor shall proceed in accordance with GCC 72.5.

66.2 Upon such termination, the Project Manager shall determine the value of the

work done and issue a Payment Certificate, which shall include

(@) the amounts payable for any work carried out for which a price is stated
in the Contract;

(b) the Cost of Plant and Materials ordered for the Works which have been
delivered to the Contractor, or of which the Contractor is liable to
accept delivery: this Plant and Materials shall become the property of
(and be at the risk of) the Employer when paid for by the Employer,
and the Contractor shall place the same at the Employer’s disposal;

(c) other Costs or liabilities which in the circumstances were reasonably
and necessarily incurred by the Contractor in the expectation of
completing the Works;

(d) the Cost of removal of Temporary Works and Contractor’s Equipment
from the Site and the return of these items to the Contractor’s works in
his country (or to any other destination at no greater cost); and

(e) the Cost of repatriation of the Contractor’s staff and labor employed
wholly in connection with the Works at the date of termination.

67. Release from
Performance

67.1

Notwithstanding any other provision of this Clause, if any event or
circumstance outside the control of the Parties (including, but not limited to,
Force Majeure) arises, which makes it impossible or unlawful for either or
both Parties to fulfill its or their contractual obligations or which, under the
law governing the Contract, entitles the Parties to be released from further
performance of the Contract, then upon notice by either Party to the other
Party of such event or circumstance,

(@) the Parties shall be discharged from further performance, without
prejudice to the rights of either Party in respect of any previous breach
of the Contract; and

(b) the sum payable by the Employer to the Contractor shall be the same as
would have been payable under GCC 66 if the Contract had been
terminated under GCC 66.

G. Finishing the Contract

68. Completion

68.1 The Contractor shall request the Project Manager to issue a certificate of

Completion of the Works, and the Project Manager shall do so upon deciding
that the work is completed.
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68.2 In addition to the other provisions, before acceptance of the completed works,
Employer shall verify and assure that such works are within the set objective,
quality and appropriate to operate and use.

69. Taking Over

69.1 In the contractor’s Opinion, if the works are complete and ready for taking
over, the contractor may apply by notice to the Project Manager for a
Taking-Over Certificate. If the Works are divided into Sections, the
Contractor may similarly apply for a Taking-Over Certificate for each
Section.

69.2 The Project Manager shall, within 30 days after receiving the Contractor’s
application:

(a) issue the Taking-Over Certificate to the Contractor if physical progress of
works is at least ninety (90) percent in accordance with the Contract
except for any minor outstanding work and defects (as listed in the
Taking-Over Certificate) which will not substantially affect the use of the
Works or Section for their intended purpose (either until or whilst this
work is completed and these defects are remedied); or

(b) reject the application, giving reasons and specifying the work required to
be done by the Contractor to enable the Taking-Over Certificate to be
issued. The Contractor shall then complete this work before issuing a
further notice under this Sub-Clause.

69.3 If the Engineer fails either to issue the Taking-Over Certificate or to
reject the Contractor’s application within the period of 30 days, and if the
Works or Section (as the case may be) are substantially completed in
accordance with the Contract, the Taking-Over Certificate shall be
deemed to have been issued on the last day of that period.

70. Final Account

70.1 The Contractor shall supply the Project Manager with a detailed account of the
total amount that the Contractor considers payable under the Contract before the
end of the Defects Liability Period. The Project Manager shall issue a Defects
Liability Certificate and certify any final payment that is due to the Contractor
within 60 days of receiving the Contractor’s account if it is correct and complete.
If it is not, the Project Manager shall issue within 60 days a schedule that states
the scope of the corrections or additions that are necessary. If the Final Account
is still unsatisfactory after it has been resubmitted, the Project Manager shall
decide on the amount payable to the Contractor and issue a payment certificate.

71. Operating and
Maintenance
Manuals

71.1 If “as built” Drawings and/or operating and maintenance manuals are required,
the Contractor shall supply them by the dates stated in the SCC.

71.2 If the Contractor does not supply the Drawings and/or manuals by the dates
stated in the SCC pursuant to GCC 71.1, or they do not receive the Project
Manager’s approval, the Project Manager shall withhold the amount stated in
the SCC from payments due to the Contractor.

72. Termination

72.1 The Employer may terminate the Contract at any time if the contractor;

a. does not commence the work as per the Contract,
b. abandons the work without completing,
c. fails to achieve progress as per the Contract.

72.2 The Employer or the Contractor may terminate the Contract if the other party
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causes a fundamental breach of the Contract.

72.3 Fundamental breaches of Contract shall include, but shall not be limited to, the

a.

following :

the Contractor uses the advance payment for matters other than the
contractual obligations,

the Contractor stops work for 30 days when no stoppage of work is shown on
the current Program and the stoppage has not been authorized by the Project
Manager;

the Project Manager instructs the Contractor to delay the progress of the
Works, and the instruction is not withdrawn within 30 days;

the Employer or the Contractor is made bankrupt or goes into liquidation
other than for a reconstruction or amalgamation.

a payment certified by the Project Manager is not paid by the Employer to the
Contractor within 90 days of the date of the Project Manager’s certificate;

the Project Manager gives Notice that failure to correct a particular Defect is
a fundamental breach of Contract and the Contractor fails to correct it within
a reasonable period of time determined by the Project Manager;

the Project Manager gives two consecutive Notices to update the Program
and accelerate the works to ensure compliance with GCC Sub clause 22.1
and the Contractor fails to update the Program and demonstrate
acceleration of the works within a reasonable period of time determined by
the Project Manager;

the Contractor does not maintain a Security, which is required;

the Contractor has delayed the completion of the Works by the number of
days for which the maximum amount of liquidated damages can be paid, as
defined in the SCC; and

If the Contractor, in the judgment of the Employer has engaged in
corrupt or fraudulent practices in competing for or in executing the Contract,
pursuant to GCC 73.1.

72.4 When either party to the Contract gives notice of a breach of Contract to the
Project Manager for a cause other than those listed under GCC 72.3 above, the
Project Manager shall decide whether the breach is fundamental or not.

72.5 Notwithstanding the above, the Employer may terminate the Contract for
convenience.

72.6 If the Contract is terminated, the Contractor shall stop work immediately,
make the Site safe and secure, and leave the Site as soon as reasonably possible.

73. Fraud and
Corruption

73.1 If the Employer determines that the Contractor has engaged in corrupt,
fraudulent, collusive, coercive or obstructive practices, in competing for or in
executing the Contract, then the Employer may, after giving 15 days’ notice to the
Contractor, terminate the Contractor's employment under the Contract and expel
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him from the Site.

73.2 Should any employee of the Contractor be determined to have engaged in
corrupt, fraudulent, collusive, coercive, or obstructive practice during the
execution of the Works, then that employee shall be removed in accordance with
GCC Clause 15.

For the purposes of this GCC 73;

(1) “corrupt practice” is the offering, giving, receiving or soliciting, directly or
indirectly, of anything of value to influence improperly the actions of
another party.

(i) ““fraudulent practice™ is any act or omission, including a
misrepresentation, that knowingly or recklessly misleads, or attempts to
mislead, a party to obtain a financial or other benefit or to avoid an
obligation;

(iii) “collusive practice™ is an arrangement between two or more parties
designed to achieve an improper purpose, including to influence
improperly the actions of another party;

(iv) “coercive practice” is impairing or harming, or threatening to impair or
harm, directly or indirectly, any party or the property of the party to
influence improperly the actions of a party;

(V) “obstructive practice” is

(aa) deliberately destroying, falsifying, altering or concealing of
evidence material to the investigation or making false statements to
investigators in order to materially impede a investigation into
allegations of a corrupt, fraudulent, coercive or collusive practice;
and/or threatening, harassing or intimidating any party to prevent it
from disclosing its knowledge of matters relevant to the
investigation or from pursuing the investigation; or

(bb) acts intended to materially impede the exercise of the GON’s/DP’s inspection and
audit rights provided for under GCC28.3.

74. Black Listing

74.1 Without prejudice to any other rights of the Employer under this Contract,
GoN, Public Procurement Monitoring Office (PPMO), on the recommendation
of procuring entity, may blacklist a Bidder or contractor for its conduct for a
period of one (1) to three (3) years on the following grounds and seriousness of
the act committed by the bidder or contractor:

(@) if it is established that the Contractor has committed substantial defect in
implementation of the contract or has not substantially fulfilled its obligations
under the contract or the completed work is not of the specified quality as per the
contract.

(b) If convicted from a court of law in a criminal offense liable to be disqualified
for taking part in procurement contract,

(c) If it is established that the Contractor has engaged in corrupt or fraudulent
practices in competing for or in executing the Contract.

75. Payment upon
Termination

75.1 If the Contract is terminated because of a fundamental breach of Contract by
the Contractor, the Project Manager shall issue a certificate for the value of the
work done and Materials ordered less advance payments received up to the
date of the issue of the certificate. Additional Ligquidated Damages shall not
apply. If the total amount due to the Employer exceeds any payment due to the
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Contractor, the difference shall be a debt payable to the Employer.

75.2 If the Contract is terminated for the Employer’s convenience or because of a
fundamental breach of Contract by the Employer, the Project Manager shall issue
a certificate for the value of the work done, Materials ordered, the reasonable cost
of removal of Equipment, repatriation of the Contractor’s personnel employed
solely on the Works, and the Contractor’s costs of protecting and securing the
Works, and less advance payments received up to the date of the certificate.

75.3 If the Contract is terminated because of fundamental breach of Contract or for
any other fault by the Contractor, the performance security shall be forfeited
by the Employer.

In such case, amount to complete the remaining works as per the Contract
shall be recovered from the Contractor as Government dues.

76. Property

76.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall
be deemed to be the property of the Employer if the Contract is terminated
because of the Contractor’s default.

77. Release from
Performance

77.1 If the Contract is frustrated by the outbreak of war or by any other event entirely
outside the control of either the Employer or the Contractor, the Project Manager
shall certify that the Contract has been frustrated. The Contractor shall make the
Site safe and stop work as quickly as possible after receiving this certificate and
shall be paid for all work carried out before receiving it and for any work carried
out afterwards to which a commitment was made.

78.Suspension of DP
Loan/Credit/Grant

78.1 In the event that the DP suspends the loan/ credit/grant to the Employer from
which part of the payments to the Contractor are being made:

a. the Employer is obligated to notify the Contractor of such suspension within 7
days of having received the DP's suspension notice; and

b. if the Contractor has not received sums due him within the 30 days for
payment provided for in GCC 49.1, the Contractor may immediately issue a
15-day termination notice.

79. Eligibility

79.1 The Contractor shall have the nationality of an eligible country as specified in
Section V of the bidding document. The Contractor shall be deemed to have
the nationality of a country if the Contractor is a citizen or is constituted, or
incorporated, and operates in conformity with the provisions of the laws of
that country. This criterion shall also apply to the determination of the
nationality of proposed subcontractors or suppliers for any part of the
Contract including related services.

79.2 The materials, equipment, and services to be supplied under the Contract shall
have their origin in eligible source countries as specified in Section V of the
bidding document and all expenditures under the Contract will be limited to
such materials, equipment, and services. At the Employer’s request, the
Contractor may be required to provide evidence of the origin of materials,
equipment, and services.

79.3 For purposes of GCC 79.2, “origin” means the place where the materials and
equipment are mined, grown, produced, or manufactured, and from which the
services are provided. Materials and equipment are produced when, through
manufacturing, processing, or substantial or major assembling of components,
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a commercially recognized product results that differs substantially in its
basic characteristics or in purpose or utility from its components.

80. Project
Manager’s Duties
and Authorities

80.1 The Project Manager’s duties and authorities are restricted to the extent as
stated in the SCC.

81. Quarries and
Spoil Dumps

81.1 Any quarry operated as part of this Contract shall be maintained and left in a
stable condition without steep slopes and be either refilled or drained and be
landscaped by appropriate planting. Rock or gravel taken from a river shall be
removed over some distance so as to limit the depth of material removed at any
one location, not disrupt the river flow or damage or undermine the river banks.
The Contractor shall not deposit excavated material on land in Government or
private ownership except as directed by the Project Manager in writing or by
permission in writing of the authority responsible for such land in Government
ownership, or of the owner or responsible representative of the owner of such
land in private ownership, and only then in those places and under such
conditions as the authority, owner or responsible representative may prescribe.

82. Local Taxation

82.1 The prices bid by the Contractor shall include all taxes that may be levied in
accordance to the laws and regulations in being in Nepal on the date 30 days
prior to the closing date for submissions of Bids on the Contractor’s equipment,
plant and materials acquired for the purpose of the Contract and on the services
performed under the Contract. Nothing in the Contract shall relieve the
Contractor from his responsibility to pay any tax that may be levied in Nepal on
profits made by him in respect of the Contract.

83. Value Added Tax

83.1 The Contract is not exempted from value added tax. An amount specified in the
schedule of taxes shall be paid by the Contractor in the concerned VAT office
within time frame specified in VAT regulation.

84. Income Taxes on
Staff

84.1 The Contractor’s staff, personnel and labor will be liable to pay personal income
taxes in Nepal in respect of their salaries and wages, as are chargeable under the
laws and regulations for the time being in force, and the Contractor shall
perform such duties in regard to such deductions as may be imposed on him by
such laws and regulations.

84.2 The issue of the Final Account Certificate pursuant to clause GCC 70 shall be
made only upon submittal by the Contractor of a certificate of income tax
clearance from the Government of Nepal.

85. Duties, Taxes and
Royalties

85.1 Any element of royalty, duty or tax in the price of any goods including fuel oil,
and lubricating oil, cement, timber, iron and iron goods locally procured by the
Contractor for the works shall be included in the Contract rates and prices and
no reimbursement or payment in that respect shall be made to the Contractor.

85.2 The Contractor shall familiarize himself with GON the rules and regulations with
regard to customs, duties, taxes, clearing of goods and equipment, immigration
and the like, and it will be necessary for him to follow the required procedures
regardless of the assistance as may be provided by the Employer wherever
possible.

85.3 The Contractor shall pay and shall not be entitled to the reimbursement of cost of
extracting construction materials such as sand, stone/boulder, gravel, etc. from
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the river beds or quarries. Such prices will be levied by the local District
Development Committee (DDC) as may be in force at the time. The Contractor,
sub-contractor(s) employed directly by him and for whom he is responsible,
will not be exempted from payment of royalties, taxes or other kinds of
surcharges on these construction materials so extracted and paid for to the DDC.

86. Member of
Government, etc, not
Personally Liable

86.1 No member or officer of GoN or the Employer or the Project Manager or any of
their respective employees shall be in any way personally bound or liable for
the act or obligations of the Employer under the Contract or answerable for any
default or omission in the observance or performance of any of act, matter or
thing which are herein contained.

87. Approval of Use
of Explosives

87.1 No explosives of any kind shall be used by the Contractor without the prior
consent of the Employer in writing and the Contractor shall provide, store and
handle these and all other items of every kind whatsoever required for blasting
operations, all at his own expense in a manner approved in writing by the
Employer.

88 Compliance with
Regulations for
Explosives

88.1 The Contractor shall comply with all relevant ordinances, instructions and
regulations which the Government, or other person or persons having due
authority, may issue from time to time regarding the handling, transportation,
storage and use of explosives.

89. Permission for
Blasting

89.1 The Contractor shall at all times maintain full liaison with and inform well in
advance, and obtain such permission as is required from all Government
authorities, public bodies and private parties whatsoever concerned or affected,
or likely to be concerned or affected by blasting operation.

90. Records of
Explosives

90.1 Before the beginning of the Defects Liability Period, the Contractor shall account
to the satisfaction of the Project Manager for all explosives brought on to the
Site during the execution of the Contract and the Contractor shall remove all
unused explosives from the Site on completion of works when ordered by the
Project Manager.

91.Traffic Diversion

91.1 The Contractor shall include the necessary safety procedures regarding and
pedestrian traffic diversion that is needed in execution of the works. The
Contractor shall include in his costing of works, any temporary works or
diversion that are needed during the construction period. All traffic diversion
should be designed for the safety of both the motoring public and the men at
work. It shall ensure the uninterrupted flow of traffic and minimum
inconvenience to the public during the period concerned. As such, adequate
warning signs, flagmen and other relevant safety precautionary measures shall
be provided to warn motorists and pedestrians well ahead of the intended
diversion as directed by the Project Manager. All traffic devices used shall be
designed in accordance with the instruction of Project Manager.
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Section IX: Special Conditions of Contract

The following Special Conditions of Contract shall supplement the GCC. Whenever there is a conflict, the
provisions herein shall prevail over those in the GCC.
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Special Conditions of Contract

A. General
GCC1.1(p) The Employer is Madan Bhandari University of Science and Technology.
GCC 1.1 (u) The Intended Completion Date for the whole of the Works shall be: 26 Months from the
date of issue of work order.
GCC 1.1(bb) & The Project Manager is as defined by the employer in the work order
Gecelod The Project Manager and Engineer are synonyms.
GCC 1.1 (ee) The Site is located at Chitlang, Thaha Municipality Ward 9, Nepal.
GCC 1.1 (hh) The Start Date shall be 7 days from the date of work order.
GCC 1.1 (I) The Works consist of Construction of Undergraduate Program Building Block-2.
GCC 22 Sectional Completions are: Not applicable
GCC 2.3(i) The following documents also form part of the Contract: Not applicable
GCC3.1 The language of the contract is ENGLISH/NEPALI
The law that applies to the Contract is the law of NEPAL
GCC111 The Project Manager may delegate any of his duties and responsibilities.
GCC12.1(a) The agreed electronic transmission shall be www.mbust.edu.np.
GCC 131 Maximum percentage of subcontracting permitted is: Not Applicable
Nature of Works that can be sub contracted: Not Applicable
Qualification Criteria: Not Applicable
GCC14.1 Schedule of other contractors: Not Applicable
GCC 191 The minimum insurance amounts and deductibles shall be:

1. The minimum cover for loss of or damage to the Works, Plant and Materials is:
115% of the Contract Amount.

2. The maximum deductible for insurance of the Works and of Plant and Materials
is: NRs 50,000.

3. The minimum cover for loss or damage to immovable Equipment/plants is:
100 % (i.e. Replacement Cost).

4. The maximum deductible for insurance of immovable Equipment/plant is:
NRs 50,000.

5. The minimum cover for loss of or damage to other property is: NA with
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unlimited number of occurrences.
6. The maximum deductible for insurance of other property is: NA.
7. The minimum cover for personal injury or death insurance

i. for the Contractor’s employees is that specified in the Labor act of Nepal
and

ii. for other people is: NRs 10,00,000 with an unlimited number of

occurrences

GCC20.1 Site Investigation Reports are: The bidder shall make his/her own investigations
regarding field conditions

GCC23.1 The following shall be designed by the Contractor Temporary structure.

GCC26.1 The Site Possession Date(s) shall be: same as the Start Date

GCC 30.1 The place of arbitration shall be: Kathmandu, Nepal.

C. Time Control

GCC 34.1 The Contractor shall submit for approval a Program for the Works within 7 days from
the date of the Letter of Acceptance.

GCC 34.3 The period between Program updates is 60 days.
The amount to be withheld for late submission of an updated Program is NRs 5,00,000.

D. Quality Control
GCC421 The Defects Liability Period is: 365 days.
E. Cost Control

GCC49.1 Not Applicable

GCC53.1 The Contract is subject to price adjustment, and the following information regarding
coefficients does apply.
The coefficients and indices for adjustment of prices in Nepalese Rupees shall be as
specified in the Table of Adjustment Data submitted by bidder together with the Letter of
Price Bid which is approved by the Project manager and attached as Annex-1.

GCC 53.6 Base Price of Construction Materials applicable for price adjustment shall be
as per the Table of Adjustment Data submitted by Bidder together with the Letter of Price
Bid which is approved by the Project manager and attached as Annex-1.

GCC53.7 The Price Adjustment amount shall be limited to a maximum of:
For GoN Funded: 25 % percentage of the initial Contract Amount (without VAT but
including PS)
For DP Funded: Not Applicable

GCC54.1

The proportion of payments retained is:

CONSTRUCTION OF UNDERGRADUATE PROGRAM BUILDING BLOCK 2- 181




For GoN Funded: 5 (five) percent

GCC55.1

The liquidated damages for the whole of the Works are 0.05 Percent of the final
Contract Price (without VAT but including PS) per day. The maximum amount of
liquidated damages for the whole of the Works is 10 Percent of the final Contract
Price (without VAT but including PS).

GCC 56.1

The provision of bonus Applicable in the contract. If Applicable, the Bonus for the
whole of the Works is 0.05 Percent per day of final contract price (without VAT but
including PS). The maximum amount of Bonus for the whole of the Works is 10% of
the final Contract Price (without VAT but including PS).

GCC57.1

The provision of Advance Payments Applicable in the contract.

The Advance Payments shall be: 10% of the contract amount and shall be paid in two
equal installments to the Contractor.

The First Installment of 5% of the contract amount shall be made to the contractor
upon submission of acceptable Bank Guarantee and the submission of program
pursuant to GCC 34.1 for advance payment after issuance of work order and after
establishing site office and commencing the excavation work for foundation and
mobilizing major building materials.

The Second Installment of 5% of the contract amount shall be made upon submission
of acceptable Bank Guarantee for advance payment after start of foundation works.
and after fulfilled contractual obligation such as submission of insurance policies,
work progress to the employer including evidence of expenditure of 1st instalment.

GCC57.3

Deductions from Payment Certificates will commence in the first certificate in which the
value of works executed exceeds 30% of the Contract Price. Deduction will be at the rate
of 20% of the respective Monthly Interim Payment Certificate until such time as the
advance payment has been repaid; provided that the advance payment shall be
completely repaid prior to the end of 80 % of the approved contract price.

GCC57.4

Recover interest on the advance amount from the Contractor should be at a rate of 10 %o.

GCC 8.1

The Performance Security amount is: The Performance Security, including any additional
security required as per ITB 35.5 and ITB 40.1, shall be provided to the Employer no
later than the date specified in the Letter of Acceptance.

G. Finishing the Contract

GCC 711

The date by which operating and maintenance manuals are required is; 7 days prior to
the submission of final invoice.

GCC71.2

The date by which “as built” drawings are required is: 7 days prior to the submission

of final invoice

The amount to be withheld for failing to produce “as built” drawings and/or

Operating and maintenance manuals is: NRs 5,00,000.

GCC 72.3 (i)

The maximum number of days is: 200

CONSTRUCTION OF UNDERGRADUATE PROGRAM BUILDING BLOCK 2- 182




GCC 80

The Project Manager has to obtain the specific approval of the Employer for taking
any of the following actions :

a.

Approving subcontracting of any part of the works under General Conditions of
Contract Clause 13;

Certifying additional costs determined under General Conditions of Contract
Clause 50;

Determining start date under General Conditions of Contract Clause 1;

Determining the extension of the intended Completion Date under General
Conditions of Contract Clause 35;

Issuing a Variation under General Conditions of Contract Clause 1 and 46, except
in an emergency situation, as reasonably determined by the Project Manager;
emergency situation may be defined as the situation when protective measures
must be taken for the safety of life or of the works or of adjoining property.

Adjustment of rates under General Conditions of Contract Clause 45,;
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Section X: Contract Forms

This Section contains forms which, once completed, will form part of the Contract. The forms for
Performance Security and when required Advance Payment Security and Retention Money Security shall
only be completed by the successful Bidder after contract award.
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Letter of Intent
[on letterhead paper of the Employer]

Date: ... cooooviiiiiii,
O Name and address of the Contractor..............cccc.c......
Subject: ...ccvviiiiiiiiininann. Issuance of letter of intent to award the contract............
This is to notify you that, it is our intention to award the CONtract ..........cccocccvvvvevneieseieveiesecenenn [insert
(0 F211=] [ for eXeCUtion OF the ... ..o [insert

name of the contract and identification number, as given in the Contract Data/SCC] to you as your bid
price Nepalese RUPEES ......cccevvvvvicreieiire s eieese s [insert amount of contract price in figures and words
including taxes] as corrected and modified in accordance with the Instructions to Bidders is hereby selected

as substantially responsive lowest evaluated bid.

Authorized Signature: .............ccoviiiiiiiiiiiin,

CC:
[Insert name and address of all other Bidders, who submitted the bid]

[Notes on Letter of Intent

The issuance of Letter of Intent is the information of the selection of the bid of the successful bidder by the
Employer and for providing information to other unsuccessful bidders who participated in the bid as regards to the
outcome of the procurement process. This standard form of Letter of Intent to Award should be filled in and sent to the
successful Bidder only after evaluation and selection of substantially responsible lowest evaluated bid.]
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Letter of Acceptance
[on letterhead paper of the Employer]

Date: .ooovvviiiiiiiin
0 e Name and address of the Contractor..................
Subject: c.veiiiininiiiiiiiaiane Notification of Award
This is to notify that your Bid for the Invitation of Bids dated .........cccccoevvvvnnnes [Insert date of bid
invitation] .................. for execution of the.......................... [Insert name of the contract
and identification number, as given in the Contract BDS/SCC] ............ccoevinvnnnn. for the Contract

price of Nepalese Rupees [insert amount of contract price in figures and words including taxes], as
corrected in accordance with the Instructions to Bidders is hereby accepted in accordance with the
Instruction to Bidders.

You are hereby instructed to contact this office to sign the formal contract agreement within 15 days with
Performance Security of NRs. .......... in accordance with the Conditions of Contract, using for that
purpose the Performance security Form included in Section X (Contract Forms) of this Bidding
Document.

Authorized Signature: ...........ccoviiiiiiiiiii,

Name and Title of Signatory: ............cccoevvieiivinnnnnn..
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Contract Agreement

THIS AGREEMENT made the day of.....between......................... name of the
Employer  .oveiiiiniinnnnns (hereinafter  “the  Employer”), of the one part, and
................................. name of the Contractor .....................(hereinafter “the Contractor”), of

the other part:

WHEREAS the Employer desires that the Works known as ....................cooeeene. name of the
Contract ........cceevvviveiiiinn, should be executed by the Contractor, and has accepted a Bid by the
Contractor for the execution and completion of these Works and the remedying of any defects in the sum
Of NRS ...cccecveeeeeo.ncfinsert amount of contract price in words and figures including taxes](hereinafter
“the Contract Price”).

The Employer and the Contractor agree as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to
them in the Contract documents referred to.

2. The following documents shall be deemed to form and be read and construed as part of this
Agreement. This Agreement shall prevail over all other Contract documents.

(a) the Letter of Acceptance;

(b) the Letters of Technical and Price Bid;

(c) the Addenda NOS ........cooeeerrrrirecininine Insert addenda numbers ifany ...............
(d) the Special Conditions of Contract;

(e) the List of Eligible Countries that was specified in Section V of the bidding document,
(f) the General Conditions of Contract;

(9) the Specification;

(h) the Drawings;

(i) Bill of Quantities (or Schedules of Prices for lump sum contracts), and

(j) Table of Price Adjustment Data

(k) List of Approved Subcontractors [For GoN funded project]

(I) e [Specify if there are any other document]

3. In consideration of the payments to be made by the Employer to the Contractor as indicated in this
Agreement, the Contractor hereby covenants with the Employer to execute the Works and to remedy
defects therein in conformity in all respects with the provisions of the Contract.

4. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion
of the Works and the remedying of defects therein, the Contract Price or such other sum as may become
payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with
the laws of Nepal on the day, month and year indicated above.

Signed by ....ooovviiiiiiiii
for and on behalf the Contractor in the presence of

Witness, Name Signature, Address, Date
for and on behalf of the Employer in the presence of

Witness, Name, Signature, Address, Date
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List of Approved Subcontractors

In accordance with GCC Sub-Clause 13.1, The following Subcontractors are approved for
carrying out the work as specified below.

Name of . Value/Percentage
Description of Works
Subcontractors P of subcontract
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Performance Security
(On letterhead paper of the Bank)

Beneficiary: ... [insert Name and Address of Employer J............cccovniienee.
Date: ..o

We have been informed that... ... [insert name of the Contractor, which in the case of a joint venture
shall be the name of the joint venture] (hereinafter called "the Contractor") has been notified by you to sign
the Contract No. .................. [insert reference number of the Contract], for the execution of ...........

[insert name of contract and brief description of Works] (hereinafter called “the Contract").

Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is
required.

At the request of the Contractor, We... ..........cccovenennierneeneeen. [insert name of the Bank] ....... , hereby
irrevocably undertake to pay you any sum or sums not exceeding in total an amount of Nepalese
Rupees........c....... [insert amount in figures*and amount in words]..... such sum being payable in Nepalese

Rupees, upon receipt by us of your first demand in writing accompanied by a written statement stating that the
Contractor is in breach of its obligation(s) under the Contract, without your needing to prove or to show
grounds for your demand or the sum specified therein.

This guarantee shall expire, no later than the....../[insert day].Day of ...... [[linsert month, year], **, and
any demand for payment under it must be received by us at this office on or before that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG), 2010 Revisions, ICC
Publication No. 758, except that the supporting statement under Article 15(a) is hereby excluded.

Seal of Bank and Signature(s)

Note:

All italicized text is for guidance on how to prepare this demand guarantee and shall be deleted from the final document.
*  The Guarantor shall insert an amount representing the percentage of the Contract Price specified in the

Contract in Nepalese Rupees.

** Insert the date thirty days after the date specified for the Defect Liability Period. The Employer should note that in
the event of an extension of the time for completion of the Contract, the Employer would need to request an extension
of this guarantee from the Guarantor. Such request must be in writing and must be made prior to the expiration date
established in the guarantee.
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Advance Payment Security
(On letterhead paper of the Bank)

Beneficiary: ..........cocoeeininnnn. [msert Name and address of employer]
Date: . oooiiiiiii

Advance Payment Guarantee NO.............c.oeviiiiiinninnnnnnn

We have been informed that ...... [insert name of the Contractor, which in the case of a joint venture
shall be the name of the joint venture] ............ (hereinafter called "the Contractor") has entered into
Contract No. ...... [ insert refrence number of the contract] dated ...... [date]......... with you, for the
execution of .......... [ insert name of contract and brief description of Works] ............. (hereinafter
called "the Contract").

Furthermore, we understand that, according to the Conditions of the Contract, an advance payment in the
sum Nepalese RUPEES ...cevereennnnn [Insert amount in figures*and in words] is to be made against an
advance payment guarantee.

At the request of the Contractor, We... ......ccccccevveeveerenrennn. . [insert name of the Bank] ......................
hereby irrevocably undertake to pay you any sum or sums not exceeding in total an amount of Nepalese
RUPEES .evvreirrinrereannnn [ insert amount in figures* and amount in words] upon receipt by us of your
first demand in writing accompanied by a written statement stating that the Contractor is in breach of its
obligation under the Contract because the Contractor:

(@).....Used the advance payment for purposes other than the costs of mobilization in respect of the
Works; or

(b)... Has failed to repay the advance payment when it has become due and payable in accordance with the
conditions of the contract, specifying the amount payable by the contractor.

The maximum amount of this guarantee shall be progressively reduced by the amount of the advance
payment repaid by the Contractor as indicated in copies of interim statements or payment certificates
which shall be presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of the
interim payment certificate indicating that eighty (80) percent of the Contract Price has been certified for
payment, or on the .....[date]....... day of ...[month],[year]...**, whichever is earlier. Consequently, any
demand for payment under this guarantee must be received by us at this office on or before that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG), 2010 Revisions, ICC
Publication No. 758, except that the supporting statement under Article 15(a) is hereby excluded.

Seal of Bank and Signature(s)

Note:

All italicized text is for guidance on how to prepare this demand guarantee and shall be deleted from the final document.

*The Guarantor shall insert an amount representing the amount of the advance payment in Nepalese Rupees of the advance
payment as specified in the Contract.

** |nsert the date Thirty days after the intended completion date. The Employer should note that in the event of an extension of
the time for completion of the Contract, the Employer would need to request an extension of this guarantee from the
Guarantor. Such request must be in writing and must be made prior to the expiration date established in the guarantee.
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Retention Money Security

(On letterhead paper of the Bank)

Beneficiary: [Insert name and Address of Employer]

Date: [Insert date of issue]

RETENTION MONEY GUARANTEE No.: [Insert guarantee reference number]

We have been informed that [insert name of Contractor, which in the case of a joint venture
shall be the name of the joint venture] (hereinafter called "the Contractor") has entered into Contract No.

[insert reference number of the contract] dated with the Beneficiary, for the
execution of [insert name of contract and brief description of Works] (hereinafter

called "the Contract").

Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary retains moneys up to
the limit set forth in the Contract (“the Retention Money”), and that when at least eighty (80) percent of the whole
works have been completed, progress of the works is satisfactory in accordance with the Contract as per approved
work schedule and it can be assured that the works can be completed at the intended completion date, payment of
[insert the amount of the Retention Money] is to be made against a Retention Money guarantee.

At the request of the Contractor, we, .. . [insert name of the Bank] ...................... ,as Guarantor, hereby
irrevocably undertake to pay the Beneficiary any sum or sums not exceeding in total an amount of Nepalese Rupees

[insert amount in figures and amount in words]*]_[upon receipt by us of the Beneficiary’s complying
demand supported by the Beneficiary’s statement, whether in the demand itself or in a separate signed document
accompanying or identifying the demand, stating that the Contractor is in breach of its obligation(s) under the
Contract, without your needing to prove or show grounds for your demand or the sum specified therein.

This guarantee shall expire no later than the .... day of ...... , ... 2, and any demand for payment under it must be
received by us at the office indicated above on or before that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG), 2010 Revisions, ICC Publication
No. 758, except that the supporting statement under Article 15(a) is hereby excluded.

[Seal of Bank and signature(s)]

! The Guarantor shall insert the amount of the Retention Money.

2 Insert the same expiry date which is 30 days more than the end of Defect Liability Period. The Employer should
note that in the event of an extension of this date for completion of the Contract, the Employer would need to
request an extension of this guarantee from the Guarantor. Such request must be in writing and must be made prior
to the expiration date established in the guarantee.
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Annex-1

Table of Price Adjustment Data

[SCC 53.1]
Base Employer's Proposed Bidder's Proposed
Index Source of o o
Code o Value and Weighting Range Weighting
Description Index* o .
Date (coefficient) (coefficient)**
1 2 3 4 5 6
Non -
) 0.15 0.15
adjustable (A)
Labor (b)
Materials (c)
Equipment
usage (d)
Total 1.00

Note: Base value and Bidder’s proposed weighting coefficient to be filled as per “Bid Form of Table of
Price Adjustment Data” in Bidding Forms (Section-1V) after verification by the Employer in case of
the alternative provision of Bidder proposed value and weighting coefficient.

Table of Price Adjustment Data

[SCC 53.6]
Construction ] Base Price (NRs/Unit) ** (Ex-
_ Unit Source (Factory)**
Code Material* factory)
1 2 3 4 5

** For the purpose of calculation of price adjustment, the Ex-factory price of the same source mentioned in

the table shall be taken into consideration.

Note: Base Price and source to be filled as per “Bid Form of Table of Price Adjustment Data” in Bidding
Forms (Section-1V) after verification by the Employer in case of the alternative provision of Bidder proposed
source and base price.
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